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THIS SECTION TO BE COMPLETED BY THE MMMHS & CONTRACTOR

The forms included in this package are excerpted from the full contract agreement as described in
the table of contents herewith attached.

ACKNOWLEDG NT BY E	 ER:

By:

	

	 Date:	 e^C GS w

Signature VAuthorized Officer of MMMHS)

Title:

STATE OF_	 (	 ss:

COUNTY OFIS _)

On the 3CC = da,y. ,of ,TL N,_t	 in the year 20Q_2, before me personally
.	 •came,	 opak t4 res_	 who being by me duly sworn, did depose and say that

he/she resides in 	 Ex. 1
that he/she is the 	 ; Flu A	 of the Monsignor McClancy Memorial
High School and that he/she signed his/her name thereto by order of the Board of Trustees of said
corporation.

MARGARET J HURLEY
Notary Public State of New York

	

NO OI HU6123393	 No
Quoli loo in Queens Cojunty

My Commission Exl *Oes 3/7 04

ACKNOWLEDGMENT BY THE CONTRACTOR:

1E  r,
(Signature of Authorized Officer of the Contractor)

Title:	 prezo ') C1,0, ^—

STATE OF NW I or ) ss:

COUNTY OF ex«um v )

On the?t—day of -T -Yv _o_	 , in the year 20 t?, before me personally
came,	 who being by me duly sworn, did depose and say that
he/she resides in	 Ex. 1
that he/she is the ces. akc ,A	 of- 6 ,r, - JV	 and
that he/she signed his/her name thereto by order of the B and of Trustees of said corporation.

MARGARET J HURLEY
Notary Public State of New York

	

NO. 01HU6123393	
Notary Public

Quolltled In Queens C urdy

My commission Expires	 0

K
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Monsignor McClancy Memorial High School
71 -06 31sT AVENUE

East Elmhurst, NY 11370

BID AND
CONTRACT AGREEMENT

Soundproofine of Monsignor McClancy Memorial Hiah School, East Elmhurst, N.Y.

Description: Aircraft Noise Abatement Project

Pursuant to and in compliance with the invitation for bids dated January 10, 2005 and the Contract Documents
relating hereto, the undersigned hereby submits a binding offer to furnish all plant, labor, materials, supplies,
equipment and all other facilities things, matters, and work necessary, proper or incidental to all work required by
and in strict accordance with the applicable provisions of the referenced solicitation documents which include, but
are not limited to, the plans, specification and all of the addenda thereto issued by the MMMHS and sent to the
undersigned by U.S. mail, or other appropriate means or delivered to the Bidder prior to the date of opening the bids,
whether received by the undersigned or not; for the total sum indicated on page 3 of this document in the "Base Bid
Amount' blocks.

Notice of Award will be mailed, telegraphed or delivered to the successful bidder at its address listed on page three
(3):

The Contractor shall commence Work under this Contract at a date to be specified in a Notice to Proceed letter
issued by the MMMHS and shall complete Work on the Project, on or before 740 Consecutive Calendar Days, as
indicated in Section 00900 - Milestone Schedule of the Specification, from the date in the above referenced Notice to
Proceed letter.

Liquidated damages in the amount of five hundred dollars ($500,00) per day shall be assessed against the
Contractor for every calendar day exceeding the calendar days allowed in Section 00900 - Milestone Schedule
or times as extended in accordance with the clause entitled "Extensions of Time" of the Specification.

Non-Collusive Biddine Certification:

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the case of a
joint bid each party thereto certifies on behalf of its own organization, under penalty of perjury, that to the best of
histher knowledge and belief:

A. The prices in the bid have been arrived at independently without collusion, consultation, communication or
agreement, for the purpose of restricting competition, as to any matter relating to such prices with any other
bidder or with any competitor;

B. Unless otherwise required by law, the prices which have been quoted in the bid have not been knowingly
disclosed by the bidder prior to opening, directly or indirectly, to any other bidder to any competitor; and

C. No attempt has been made or will be made by the bidder to induce any other person, partnership or
corporation to submit or not to submit a bid for the purpose of restricting competition.

Representations of the Bidder:

The Bidder represents and certifies that

(-	 A.	 The Bidder is financially solvent and competent to perform the Work;

BIDtCONTRACT	 PAGE 1 OF 8	 FORM # I
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B.	 That the Bidder is familiar with all Federal, State, or other laws, ordinances, orders, rules and regulations,
which may in any way affect the Work;

C.	 That the Bidder has carefully examined the Contract documents and the Site of the Work and is satisfied as
to the nature and location of the Work, the character quality and quantity of surface and subsurface
materials likely to be encountered, the character or type of equipment and other facilities needed for the
performance of the Work, the general and local conditions, and all other materials or items which may
affect the Work;

D.	 That the Bidder is an independent contractor and not an employee of the MMMHS. Unless the Contract
specifically provides otherwise, the conduct and control of the Work shall be entirely the Bidder's
responsibility at all times; and

E.	 That Fair and Ethical Business Practices will be strictly adhered to during the life of this contract. During
the term of this Contract, neither the Bidder nor any director, partner, principal, officer or employee shall:

I.	 File with a government office or employee, a written instrument which intentionally contains a
false statement or false information;

2. Intentionally falsify business records;

3. Give, or offer to give, money or any other benefit to a labor official with intent to influence that
labor official with respect to any of his or her acts, duties or decisions as a public servant; and

4. Give, or offer to give, money or any other benefit to a public servant with intent to influence that
public servant with respect to any of his or her acts, duties or decisions as a public servant; and

5. Knowingly participate in the criminal activities of any organized crime group, syndicate or
"family", nor shall any person employed by or associated with any such organized crime "family",
syndicate or group participate through criminal means in any of the business affairs of the Bidder.

F.	 If it becomes known that any director, partner, officer, employee of the Bidder, or any shareholder owning
5% or more of the Bidder's stock:

1. is subject of investigation involving any violation of criminal law or other federal, state or local
law or regulation by any governmental agency: or

2. is arrested, indicted or named as an unindicted coconspirator in any indictment or other accusatory
instrument; or

3. is convicted of any felony under state or federal law and/or any misdemeanor involving a business
related crime.

the bidder shalt immediately notify the MMMHS of any such event.

G.	 That any Subcontract executed pursuant to this Contract will include the representations above as part of the
Subcontract Agreement.

9
BID/CONTRACT	 PAGE 2 OF 8	 FORM # 1
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(Print or Type ALL Information)
The Bidder's authorized representative on [6^s protect sfiallTie:—

Address: 29 bWowsf"'-^ lf. 1T M00A M 110 0) h	 Phone:(5I6) 374- 6-Z6o

Addendum No. 1,c

Date of issue 21z	 /Oc 3 fl o> -_ 1	 312J Q 31Z/Jt71—

The terms Addendum & Amendment may be used by the MMMHS interchangeably.

Base Bid Amount;_e^e^ ^^lllt^tt(Excluding Item 1 work)	
4-wo h4via-red	

$ 7 .2 B t? o 00,,
^4w wsovnd 4!016V-s.  	

r	 r

Amount in words	 Amount-in figures

Item 1 Bid Amount; Uwe Wt'vvitly-PA MVIA f^ dr	$ I4 at 00(?; —

^+-wvlsav,d. doka4,:s
Amount in words	 Amount in figures

Telephone: ^^I(pJ7'^`^Zg^	 Date: ?2159107
ACKNOWLEDGMENT OF THE BIDDER

STATE OF NEW YORK	 )
} ss:

COUNTY OF

On thevhay of Ŷbtavfr^^	 in the year 200 .fbefore me. personally came !d 'r	 '1	 who being by
me duly sworn, d;; epd ose and say that he/s}reresides in 	 Ex. 1 -	 tha e/she is the
representative of the Above Named Bidder and that he/shestgnea uw	 m;9kn u, e ;hereto >^der of the Individual,

artnPers or Board of Trustees of Named Corporation.

I o
NB

Notary?t
 g^ o1NaWyOrl'

t'Io.01BA5085214
ledInNaseaucounry i

BID{CONTRACT	 PAGE 3 OF 
8 Commleskm Expires 

saps 15 'QUSW 	

FORM # 1

,7_._

3/ZOI^d

3^Z^f^G
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	 Monsignor McClancy Memorial High School.

This Section to be Completed by the Contractor If a Partnership

AFFIDAVIT IF A PARTNERSHIP

Company:

By:

	

	
Date:

(Signature of Partner)

Title:

STATE OF	 , County of
as:

being duly sworn,
says:

I am a member of
of the above named partnership whose name is subscribed to and which executed the foregoing bid. I reside at

I have full knowledge of the
matters pertaining thereto.

(Signature of the person who signed the Bid)

STATE OF	 ) ss:

COUNTY OF ^)

On the_ day of	 in the year 20_, before me personally came 	 to
me known and known to me to—T a member of the firm 	 described to and who	 r
executed the foregoing instrument; and he/she duly acknow a ge to me that he/she executed the same for and in
behalf of said firm for the uses and purposes mentioned therein.

Notary Public

If a Partnership, bidder most complete both Affidavit and acknowledgment sections and submit this page
with its Bid.

BID/CONTRACT	 PAGE 4 OF 8	 FORM # 1
,v
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This Section to be Completed by Contractor, If an.Individual

AFFIDAVIT OF CONTRACTOR, IF AN INDIVIDUAL

By:	 Date:

(Signature of Individual)

Title:

STATE OF	 , County of
as:

being duly sworn,
says:

I am the person who submitted the foregoing bid, I reside at

I have full knowledge of the
matters pertaining thereto.

(Signature of the person who signed the Bid)

ACKNOWLEDGMENT OF CONTRACTOR, IF AN INDIVIDUAL

STATE OF NEW YORK
ss:

COUNTY OF

On the_ day of , in the year 20 before me personally came ' to
me known and known to me to be"T person described to and who executed the foregoing instrument, an a she
duly acknowledged to me that he/she executed the same.

otary u tc

If an Individual, bidder must complete both Affidavit and Acknowledgment sections and submit this page
with its Bid.

BID/CONTRACT	 PAGE 5 OF 8	 FORM # I



January 10, 2005	 Monsignor McClancy Memorial High School

This Section to be Completed by Contractor, If a Corporation

AFFIDAVIT OF CONTRACTOR, IF A CORPORATION
By:	

—91 
Y- 6Zr Zz- 1^

	 Date: 3
,3 

0 
1 
1 05-

(Signature of Authorized Officer)

Title: Pre,51 J '

STATE OF.Nt fW16 ru County of k ii& "
as:

Wades	 being duly sworn,
says:	 ^ ,,^

I am a member of^vt CQ I X t, t t ^.P^tn ^n C,	Th- A^veln^°+-a nn r,f,n whose
ro...a fo onher ..ihn to an	 urh ie PvP..+rt°d mihe foregoingbi red	 s^ i Te at_,'

the matters ertaining thereto.I have f°

tSkgnature of the erson	 si, ,d [	 id)

ACKNOWLEDGEMENT OF CONTRACTOR, IF A CORPORATION

STATE OF NEW YORK

COUNTY OF $Spin
ss:

On the 30 day of r lt^ r	 in the yeaz 20^^efore me ^^rennatty came X Ir ; r	 aM who
being b me ^u y sworn, di ea d pose an say that hetslt^tesides in 	 Ex. 1	 ; t at a/skE
is the r lo	 of the corporation described in and^which executed the above instrument; and that
he(	 signs is er name t ereto by order of the Board of Directors said corporation.

	

otazy u is	 .

If an a Corporation, bidder must complete both Affidavit and Acknowledgment send submit this page
with its Bid,

SHARON BARRY

Notary public, State of New York
No.01BA6066214

Qualliled In Nassau Count
Commission Expires Sept ib, 20N-

Byr 0^	 pA?lr ^'b oo r
TtTL^: ^rLA;^	 A a /

/14'

("'"nt1

S4a1¢ oP }nn!W 4ork

ZDt•'A H o Y b 'CPn s

N̂  4N,e BO'` d iyv(^ J--VC 2M5:

Wjh"e r - gerson0'11.1 (76" kw r Uyq>"n

Notary Paw - State of Now Yak
N0.011406123393

Q60ftd in Q w w Cg_"

BID/CONTRACT	 PAGE 6 OF 8	 FORM # 1



Bid Accepted by

By:

Title:

Memorial High School

Officer)

.C"Date:

January 10, 2005
	

Monsignor McClancy Memorial High School

THIS SECTION TO BE COMPLETED BY THE MMMHS

OWNER'S AFFIDAVIT

ACKNOWLEDGMENT OF Monsignor McClancy Memorial High School

STATE OF KEA Jtk
ss:

COUNTY OF
w

On the ADD day ofto the year 20J'6before r— ^a --111 rams RfAu i :^ ,rl° ^
p

^^c, a who
being by,I^e duly sw n, dt ep33ose annt 'sayt hat he/she resides in	 Ex. 1 	 he/she
is the	 P<	 of the Monsignor McClancy MemoriaF igh School- ano Urdl nersne signed his/her
name thereto by order or the. hog ra of Trustees of said corporation.

MARGARET l HURLEY otary 	 is	 4
N0101Y Public - State of New York

NO. Oi HU6173393

9unitlled in Owens Cou ty 1
My COmnussir,n c. pu.	 z/.vim

BIDtCONTRACT	 PAGE 7 OF 8	 FORM # 1



January 10, 2005	 Monsignor McClancy Memorial High School

Soundproofing Monsignor McClancy Memorial High School

BIDDER'S IDENTIFICATION AND EMERGENCY PHONE NUMBERS

Please provide the following information:

one:( h 1 6& 3-74 - 6S6 6  	 Emergency Phone #	 Ex. 11 eleph_^_,,

BIDICONTRACT	 PAGE S OF S	 FORM # I



January 10, ZOOS	 MonsignorMcClaney Memorial High School

FORM OF BCD BOND

Monsignor McClancy Memorial High
71 .06 31 sr AVENUE

EAST ELMHURST, NEW YORK

SOUNDPROOFING OF MONSIGNOR MoCLANCY MEMORIAL HIGH SCHOOL

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned

Nagan Construction. Inc / Conair corporation, A Joint Venture
(Bidder's Legal Title)

asprincipatand Travelers Casualty and S urety Company of America
(Surety's Legal Title)

as Surety, are hereby held and firmly bound unto the Monsignor McClancy Memorial High School, 70-06 31" Avenue,
East Elmhurst, Now York in the penal sum of ten precent of the total bid amount indicated on page 3 of Porm #1 as the
Base Bid Amount, or in the full and just sum of the difference between the total base bid of the Principal and the total
base bid of the Bidder submitting the next lowest bid, whichever sum shall be higher, for the payment of which; well and
truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and
assigns.

Executed this, Z,9dayof March 	 20,O,r,

The condition of the above obligation is such that whereas the Principal has submitted to the Monsignor
Mocloncy Memorial High School, 71-06 31" Avenue, New York, a certain bid, attached hcreto and made apart hereof
to enter into a Contract in writing for the Soundproofing of Monsignor Mcclgne"yMemorial High School.

NOW. THEREFORE,

(a) if said bid shall be rejected or in the alternate

(b) If sold bid shall be acceppted and the Principal shall, for value received, furnish a Performance and
Material Payment bond ! the amount of 10040 of the Contract Price which shall remain In force to
cover the throe year guarantee period after the completion of construction. as herein stated for the
faithtbl performance of said Contract by the Principal, this Bid bond shalt be terminated,.

The Surety, for value received, hereby stipulates and agrees that the obligations of sAld Surety and said Surety's
bond in no way shall be impaired or affected by any extension of d yne within which the MMMHS may accept such bid;
and said Surety does hereby waive notice of any such extension.

IN WITNESS THEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of
them are corporations have caused thoircorporate seals to be hereto affixed and these presents to be signed by the proper

'offlcota, tho day and year first.set forth above. 	
Nagan Construction, Inc / conair corporation, A Joint Venture

(SEAL)
Principal

Travelers Casualty and Surety Company of America
Surety

(SEAL)

	zomey-in-FactT r Laverdiere, Att

BID BOND	 PAM 1 OF 4	 FORM #2



)anaary 10, 2005	 Monsignor McClancy Memorial High School

ACKNOWLEDGMENT OF SURETY

STATEOPNEW YORK

COUNTY 017 Nassau	
ss:

On the _Uday of	 in the year 2000§ before — personally came Tara La a^rdiei	 who
bein tb me duly sworn, d	 ose em sag that he/she residos In 	 Ex. 1	 -	 : That she Is
the tt	 In"F^

t
 ' of is corporaon describedd 	 in andwolicmstrumanr and that he/she

sin	 s er name Loreto b order o the l0oard of Airoctors 

If an p Corporation, bidder trust complete both Affidavit and Acknowledgment sections and
submit this page with its Bid.

ANTHONY M. SPINA
Notary Public State of New York

No,01•SP6047477
Qualified In Suffolk County

Commission Expires August 28, 20^F

BID BONA	 PAGE 2 OF 4	 FORM M2



January 10, zoos
	

MonsignorMcCiaacy Memorial High school

AFFIDAVIT OF CONTRACTOR, IF A

By:

	

	
Date:

(Signature of Authorized Officer)

Title:

STATE OF	 County of
as:

being duly sworn,
says:
I am a member of	 The Above named corporation whose
name is subscrib to an which rs execut n the oregoing 	 rase eat

have fall knowfdge Of the matters pertaining thereto.

(Signature of the person w o signed the id)

ACKNOWLEDGEMENT OF CONTRACTOR, IF A CORPORATION

STATE OF NEW YORK, .
as;

COUNTY OF Nelson
^yV On tho nday of Marc	 m the ytsr 2f)QS before me ear*^^^ m, ^ —^ Nadir uvaan	 who

being 
P 

me
 
d
dent sworn, r ° of Olt comoraatiot n described in ana vamn ezeoU the above instrument; and that

If an a Corration, bidder must complete both Affidavit and Acknowledgment sections and submit this page
with its Bite

ANTHONY M. SPINA
Notary Public State of New York

NO 01-SP6047477
Qualified in Suffolk County 	 //

Commission Expires August 28, 2006,

BID/CONTRACr	 PAGE 6 OF 8	 1	 FORM # )



Signed
Attorney-In-Fact) Tara Laverdiere

CONSENT OF SURETY

Soundproofing of Monsignor McClancy Memorial High School

In the event that the above proposal is accepted and the undersigned is awarded the
contract for any or all items, the undersigned offers surety for full and faithful
performance bond, and or bond to protect labor and materialman, the following surety:

Travelers Casualty and Surety Company of America
(Surety Company)

Signed
	 el —

(Attorney-In-Fact) Tara Laverdiere

CERTIFICATE OF SURETY to be signed by a duly authorized official agent or attorney
of the Surety Company.

In the event that the above proposal is accepted and the contract for the work is awarded
to said:

NaQan Construction, Inc ! Conair Corporation, A Joint Venture
(Name of Bidder)

Travelers Casualty and Surety Company of America
(Surety Company)

will execute the performance bond as hereintobefore provided.

Dated: March 29, 2005



TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA
HARTFORD, CT. 06183

ATTORNEY-IN-FACT JUSTIFICATION
PRINCIPAL'S ACKNOWLEDGMENT—IF A CORPORATION

	

,te of New York, County of	 ) ss.

On this	 day of	 .20	 , before me personally appeared
to me known, who, being by me duty sworn, deposes and says: That he/she resides In the City of
that he/she is the of the
corporation described in and which executed the within Instrument that he/she knows the seal of said corporation; that the seat affixed to said instrument Is such eapomte,
seat; that it was so affixed by order of the Board of Directors of said corporation, and that he/she signed his/bu name therein by like order.

PRINCIPAL'S ACKNOWLEDGMENT—IF INDIVIDUAL OR FIRM

State of New York, County of
	 ) as.

On this	 day of	 '20	 before me personally appeared	 to	 me
known to be (the individual) (one of the firm of 	 ) described in and who executed the within
mstnsmcat, and he/she thereupon duly acknowledged to me that he/she executed the same (as the act and deed of said turn).

SURETY COMPANY'S ACKNOWLEDGMENT

State of New York, County of	 ) as.

On this	 day of	 , 20	 , before out pesowdly appeared 	 to
me known, who, being by roe duty sworn, did depoee and say: That he/she resides in the City of
that he/she b Attomeyio-Fact of TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, the corporation described in and which executed the within
Instrument that he/she knows the corporate seal of said Company; that the seat affixed to said instrument is such corporate seat; and that bertha . signed said instrument as
Attorney-in-Fact by authority of the Board of Directors of said Company; and affient did further depose and say that the Superintendent of insurance of the State of New York
has, pursuant to Chapter 882 of the Laws of the State of New York for the year 1939, constituting chapter 28 of the Consolidating laws of the State of New York as the

ma Law as amended, issued to TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA hislher certificate that said Company is qualified to
,me and be accepted as surety or guarantor on all bonds, undertakings, remgoisances, guaranties, and other obligations required or permitted by law; and that such

certificate has not been revoked.

Notary Public

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA
Hanford, Connecticut 06183

FINANCIAL STATEMENT AS OF DECEMBER 31, 2003
AS FILED WITH THE INSURANCE DEPT. OF THE STATE OF NEW YORK

CAPITAL STOCK $ 6,000,000

ASSETS LIABILITIES --

Cash & Invested Cash $	 38,371,744 Unearned Premiums $ 471,374,692
Bonds 1,795,332,213 Losses 445,495,512
Stock 21,553,141 Loss Adjustment Expenses 100,011,403
Other Invested Assets - • Accrued Expenses and other
Investment Income Cue Liabilities 188,099,278

and Accrued 17,672,762 Provision for Reinsurance 26,213,983
Premium Balances 135,249,471 Payable for Securities •-
Reinsurance Recoverable 42,029,392
Federal Income Tax Recoverable -• Total Liabilities 1,231,794,878
Receivable for Securities 56,933
Other Assets (8,252,864)

Capital Stock 6,000,000
Paid In Surplus 303,297,402
Other Surplus 500,920,482

Surplus to Policyholders 810,217,884

Total $	 2,042,012,762 Total $ 2,042,012,782

Securities carried at $13,827,793 In the above statement are deposited with public authorities, as required by law



TRAVELERS CASUALTYAND SURETY COMPANY OF AMERICA
TRAVELERS CASUALTY AND SURETY COMPANY

FARMINGTON CASUALTY COMPANY
Hartford, Connecticut 06183.9062

POWER OF ATTORNEY AND CERTIFICATE OF AUTHORITY OF ATTORNEYS)-U4-FACT

KNOW ALL PERSONS BY THESE PRESENTS, THAT TRAVELERS CASUALTY AND SURETY COMPANY OF
AMERICA, TRAVELERS CASUALTY AND SURETY COMPANY and FARNINGTON CASUALTY COMPANY,
corporations duly organized under the laws of the State of Connecticut, and having their principal offices in the City of Hartford,
County of Hartford, State of Connecticut, (hereinafter the "Companies") bath made, constituted and appointed, and do by these
presents make, constitute and appoint:,Loi is L Spina, Anthony J. Panne; Denese Thompson; Anthony X Spina; Nichle`Gruter,
Jaclyn Perez, Barbara Walker, Jodie A. Fowler, Lynette Lfebett, Paul F. Davis, Tara Laverdiere, Kathleen Bellone, of
SyosseUSt. James/Nanuey New York, their true and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred to
sign, execute and acknowledge, at any place within the United States, the following instrament(s): by his/her sole signature and act,
any and all bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or
conditional undertaking and any and all consents incident thereto and to bind the Companies, thereby as fully and to the same extent
as if the same were signed by the duly authorized officers of the Companies, and all the acts of said Attorneys)-in-Fact, pursuant to
the authority herein given, are hereby ratified and confirmed.

This appointment is made under and by authority of the following Standing Resolutions of said Companies, which Resolutions are
now in bill force and effect:

VOTED: That the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact
and Agents to act for and on behalf of the company and may give such appointee such authority as his or her certificate of authority may prescribe
to sign with the Company's name and seal with the Company's seat bonds, recoognizances, contracts of indemnity, and other writings obligatory in
the nature of a bond, recogn izance, or conditional undertaking, and any..of said officers or the Board of Directors at anytime may remove any such
appointee and revoke the power given hint or het.

VOTED: 'That the Chehman, the President, any Vice Chaiman, any Executive Vice President, any Senior Vice President or any Vice President
may delegate all or any part of the foregoing authority to one or mom officers or employees of this Company, provided that each such delegation is
in writing and a copy thereof is filed in the office of the Secretary.

VOTED: That any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any
Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any
Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary, or (b) duly executed (under seat, if
required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or
by one or more Company officers pursuant to a written delegation of authority.

This Power of Attorney and Certificate of Authority is signed and sealed by facsimile (mechanical or printed) under and by
authority of the following Standing Resolution voted by the Boards of Directors of TRAVELERS CASUALTY AND SURETY
COMPANY OF AMERICA, TRAVELERS CASUALTY AND SURETY COMPANY and FARUNGTON CASUALTY_
COMPANY, which Resolution is now in full force and effect:

VOTED,. That the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice
President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the scat of the Company may be affixed by facsimile to any
power of attorney or to any certificate relating thereto appointing Resident Vice presidents, Resident Assistant Secretaries or Attorneys-in-Fact for
purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and say such power of attorney
or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and
certified by such facsimile signature and facsimile seal shall be valid and binding upon the Company in the future with respect to any bond or
undertaking to which it is attached.



IN WITNESS WHEREOF, TRAVELERS CASUALTY AND SURETY COMPANY OF AWRICA, TRAVELERS
CASUALTY AND SURETY COMPANY and FARMINGTON CASUALTY COMPANY have caused this inshument to be
signed by.their Senior Vice President and theirc orporate seals tobabereto:affrxed this 110th day of June 2002.

4yy6TATE OF CONNECTICUT

}SS. Hartford

COUNTY OF HARTFORD

(98 (0Ti

0=

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA
TRAVELERS CASUALTY AND SURETY COMPANY

FARX WGTON CASUALTY COMPANY

By '//^^rK

George W. Thompson
Senior Vice President

On this 10th day of June, 2002 before me personally came GEORGE W. THO ;YtPSON to me known, who, being by we duty
sworn, did depose and say: that helshe is Senior Vice President of TRAVELERS CASUALTY AND SURETY COit4tPANY OF
AMERICA, TRAVELERS CASUALTY AND SURETY COMPANY and FARAIINGTON CASUALTY COMPANY, the
corporations described in and which executed the above instrutneng that helshe knows the seals of said corpomtions; that the seals
affixed to the said instrument are such corporate seals; and that befshe executed the said instrument on behalf of the corporations by
authority of his/her office under the Standing Resolutions thereof

,^^	 `^Ylc^,ru.^.. C. ^1.11.J3^R.A^tI.

My commission expires June 30, 2006 Notary Public
Marie C. Tetreault

CERTIFICATE

I, the undersigned, Assistant Secretary of TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA,
TRAVELERS CASUALTY AND SURETY COMPANY and FARMINGTON CASUALTY COMPANY, stock corporations of
the State of Connecticut, DO HEREBY CERTIFY that the foregoing and attached Power of Attorney and Certificate of Authority
remains in full force and has not been revoked; and furthermore, that the Standing Resolutions of the Boards of Directors, as set
forth in the Certificate of Authority, are now in force.

29

	

Signed and Scaled at the Home Office of the Company, in the City of Hartford, State of Connecticut. Dated this 	 day of
March	 ,20

9^8-6 By

Kori M.Johanson

Assistant Secretary, Bond



STPAUL
TRAVELERS

IMPORTANT DISCLOSURE NOTICE OF TERRORISM INSURANCE
COVERAGE

On November 26, 2002, President Bush signed into law the Terrorism Risk
Insurance Act of 2002 (the "Act"). The Act establishes a short-term pro-
gram under which the Federal Government will share in the payment of
covered losses caused by certain acts of international terrorism. We are
providing you with this notice to inform you of the key features of the Act,
and to let you know what effect, if any, the Act will have on your premium.

Under the Act, insurers are required to provide coverage for certain losses
caused by international acts of terrorism as defined in the Act. The Act fur-
ther provides that the Federal Government will pay a share of such losses.
Specifically, the Federal Government will pay 90% of the amount of cov-
ered losses caused by certain acts of terrorism which is in excess of an in-
surer's statutorily established deductible for that year. The Act also caps
the amount of terrorism-related losses for which the Federal Government or
an insurer can be responsible at $100,000,000,000.00, provided that the
insurer has met its deductible.

Please note that passage of the Act does not result in any change in cov-
erage under the attached policy or bond (or the policy or bond being
quoted). Please also note that no separate additional premium charge has
been made for the terrorism coverage required by the Act. The premium
charge that is allocable to such coverage is inseparable from and imbed-
ded in your overall premium, and is no more than one percent of your pre-
mium.

ILT•1018 (9/04)
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January 10, 2005	 Monsignor McClancy Memorial High School

Monsignor McClancy Memorial High School
71 .06 318T AVENUE

EAST ELMHURST, NY 11370

BIDDER'S NET WORTH PACKAGE

Soundproofing of Monsignor McClancy Memorial High School, East Elmhurst, N.Y.

Description: Aircraft Noise Abatement Project

BIDDERS NET WORTH
ACH ADDITIONAL SHEETS AS NECESSARY)

1.

Bidder's Net Worth	 PAGE 1 OF 1	 FORM # 3



NAGAN CONSTRUCTION, INC.
BALANCE SHEET

December 31, 2004

ASSETS

Current assets

Cash	 $ 435,940
Contracts receivable	 48,925
Costs and estimated earnings in

excess of billings	 338,536
Retainage	 469,400

Total current assets 	 $1,292,801

Property, plant & equipment:

Fixed assets	 60,676
Less: accumulated depreciation	 60,557

119

See Accountants' review report
and notes to financial statements.

-2-
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LIABILITIES AND STOCKHOLDER'S EQUITY

Current liabilities:

Accounts payable & accrued expenses $ 546,871
Payroll taxes payable	 17.282

Total current liabilities	 $ 564,153

Stockholder's equity:

Common stock, no par value;
200 shares authorized; 100
shares issued and outstanding	 3,000

Retained earnings	 725,767

728,767

51,292.920

-3-

.RICHARD A. FWELLI, CPA, P.C.



NAGAN CONSTRUCTION, INC.
STATEMENT OF INCOME AND RETAINED EARNINGS

For the Year Ended December 31, 2004

V

Aft

44000'

Contract revenues earned

Contract costs

Gross profit

General & administrative expenses

Net income from operations

Other income (expense)
Interest income
Interest expense

Net income before corporation taxes

Corporation taxes

Net income for the year

Retained earnings, beginning of year

Retained earnings, end of year

$3,664,522

3,071,387

593,135

407,513

185;622

8
(3,178)
(3,170)

182,452

(400)

182,052

543,715

$ 725,767

ig

See Accountants' review report
and notes to financial statements

-4- N
RICHARD A, FMLLI, CPA, P.C.
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NAGAN CONSTRUCTION, INC.
STATEMENT OF CASH FLOWS

D
	

For the Year Ended December 31, 2004

Cash flows from operating activities:

Cash received from customers
Cash paid to suppliers & employees
Interest income
Interest expense
Corporation taxes paid

Net cash provided by
operating activities

$3,956,915
(3,572,853)

8
(3,178)

(400)

$ 380,492

380,492

55,448

$ 435,940

Net increase in cash & cash equivalents

Cash & cash equivalents, beginning of year

Cash & cash equivalents, end of year

See Accountants' review report
and notes to financial statements.

-5-

RICHARD A. MEW, CPA, P.C.
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igTotal adjustments 198,440

NAGAN CONSTRUCTION, INC.
STATEMENT OF CASH FLOWS

For the Year Ended December 31, 2004

Reconciliation of net income to net cash
provided by operating activities:

Net income
	

$ 182,052

Adjustments to reconcile net income to net
cash provided by for operating activities:

2

Depreciation
(Increase)jdecrease in:

Contracts receivable
Costs & estimated earnings

in excess of billings
Retainage

Increase/(decrease) in:
Accounts payable

& accrued expenses
Payroll taxes payable

$	 87

478,576

(13,132)
(173,051)

(105,319)
11,279

Net cash provided by operating activities	 380,492

See Accountants' review report
and notes to financial statements.

-6-
	 19

RICHARD A. NNELLI, CPA, P.C.



Ex. 1

January 10, 2005	 Monsignor McClancy Memorial High School

SOUNDPROOFING OF MONSIGNOR McCLANCY MEMORIAL HIGH
SCHOOL CONTRACTOR QUALIFICATIONS

Instructions

This form shall be completed by all bidders. It should be completed by an officer who is
knowledgeable about the past and present operations of the applicant.

All questions must be answered fully and accurately. If necessary, additional pages should be
attached. If changed circumstances require different answers subsequent to the submission of this
application, the bidder must promptly notify the Monsignor McClancy Memorial High School in
writing of such changes.

(Each person identified in response to question B must file a certification, in the form attached,
attesting to the truth of the answers and information submitted.)

GENERAL INFORMATION

1. Empt. Tax Id #:

2. Name of Firm:

3. Street Address:

City, St, Zip

4. Phone No:

5,	 Previous Address (if less than 5 years at current address)

Street Address: 2_4 U861r6 r 4-- 
K 

V &W—f-_

City, St, Zip aZ6(i t est W `

6.	 Type of Firm: Corporation W Partnership O	 Limited ( )
General ( )

Sole Proprietorship ( )

Joint Venture () Names:

7.	 Category of Firm: MBE O Certified by:
Date:

WBE (} Certified by:
Date:

CONTRACTORS QUALIFICATIONS 	 Page] of 5	 FORM # 4



January 10, 2005	 Monsignor McClancy Memorial High School
8.	 Principals and Owners of firm (Directors, partners, officers, and holder's of more than 5%

interest):

PERSON/FIRM PERSONN/FIRM	 PERSON/FIRM3/ 	 PERSON#FIRM

NADIR U'(E±W ERA4 AR At,1

P2.1aI g10 Vq itIIg71D

Ex``. 1 	

r

Ex. 1

qtr t t Or''!y^' V ) tp pre,311aw",

NAME

DATE OF
BIRTH

SS#

TITLE

YEARS WITH
FIRM

% OF
OWNERSHIP

If Contractor is owned by another firm, provide Employer I.A.# for that firm

9.	 Type of business (GC, HVAC, etc.)

NAME	 LOCATION	 YEARS

Owner and
Address

Architect of
Record

Date
Complete

Contact's
Phone Number

Project
Cost

^^aae se.^ e^cl^^ed

(Attach additional pages if necessary)

CONTRACTORS QUALIFICATIONS
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FORM # 4



January 10, 2005
	

Monsignor McClancy Memorial High School

12.	 List all current projects.

Owner and
Address

Architect of
Record

Start
Date

%
Complete

Contact's Phone
Number

Project Cost

(Attach additional pages if necessary)

13.	 Within the past 5 years, has the firm:	 Yes No

a.	 Been cited for violation of Labor Law 220?	 O (^/
b.	 Been cited by OSHA or other safety violations? )) 7)i((
C.	 Been defaulted on any contract? 	

((

d.	 Been suspended, disqualified or barred from
(tlbidding?	 O

e.	 Been deemed unsatisfactory or a poor performer
byy any governmental agency?	 O (?/

f.	 Had a contract terminated?	 O (777
g,	 Been denied an award of a contract for any

reason?	 U (v1

Explain any "Yes" answer(s) for question a - g on the opposite side of this page. Attach additional pages if
necessary.

14.	 Within the past ten years, has the firm, or any person identified in the answer to question 8 above:

Yes No

a.	 Been the subject of and investigation of any alleged violation of a criminal law or
federal, state or local law or regulation by any governmental agency? 	 !

b.	 Been arrested, indicted, named as an unindicted co-conspirator, or otherwise
mentioned by name in an indictment or other accusatory instrument?	 /

C.	 Been convicted of any felony under state of federal law and/or for any	 /
misdemeanor involving business-related crimes? 	 (Y) u

Explain any "yes" answer(s) for question 14 a-c below. (State name of agency, person or entity involved, nature of
investigation and/or charges, dates of arrest and/or indictment, status or disposition, and date of conviction.)

^GPo,S^, c^,P	 2M loS r^
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January 10, 2005	 Monsignor McClancy Memorial High School

15.	 Within the past ten years, has the firm or any person identified in response to question 8:

Yes No

a.	 Filed with a government office or employee a written instrument which
intentionally contained a false statement or false information?

b.	 Intentionally falsified business records?

C.	 Given, or offered to give, moneyy or anyy other benefit to a labor official or to a
public official with intent to influence himlher with respect to any of his/her
official acts, duties or decisions? (^

d.	 Engaged in collusive bidding practices? (_)

Explain any "yes" answer(s) for question 15 a-d below. Attach additional pages if necessary.

CONTRACTORS QUALIFICATIONS 	 Page 4 of 5	 FORM # 4
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	 Completed Projects 2000 -2004

Construction, Inc-

Original	 Substantial	 Final Contract
of Project 	 Scope of Work	 Contact	 Commencement 	 ! Contract Value Completion	 Value

oratory, Case Work at Four district schools, Renovation of remmoms and science Superintendent
fools laboratories Valley Stream High School District Jul-00	 $	 721,400-00	 Sep DO	 $	 772,449.00

(516) 872-5686
=_ration and Addition to the Addition of 1000 at storage and renovation of 6,000 st JACK ROSE, OWNER	

1 _.

arrfic Beach Bridge :two floors building. Job included piling, sdework, Atlantic Beach Bridge Administration
ministration Building !.concrete, masonry, carpentry, roofing, doors and (516 ) 239-7501 Nov-00	 $	 522,000.00	 Jul-02	 $	 703,009.97

:windows, all finishes, aluminum canopy and entrances,
,and elevator installation

i
ling improvements at Channel 22,000 sf exterior siding replacement WILLIAM JOHNKE, ARCHITECT
rk Homes Hempstead, NY Nov-00	 $	 97.000.00	 Oct-01	 $	 106,100.00

(516)483-6154 ''..

dition and Renovation at Glen Landmark project Renovation of 3500 sf area and
NICKOLAS 0. KAZALAS, ARCHITECT

ve Public Library addition of 1500 sf five story extension. Job included
piling, she works, carpentry, roofing, concrete work, Herbert Beckhart Frank Richlan & Apr-01	 - $	 361,00D.00	 Sep-02', $	 449,844.00
structural steel, masonry, cast stone, doors, curved Associates

__.._ _....._ windows &_ glazing, ceiling, floor& wall finishes_and
-	 -	 --	 _.	 _

(212) 352-3307
..	 _...	 _..	 i_	 _._ •._	 ^...

pairs and Alterations to the 'Renovation off the salt storage building: 2,200 sf roofingi
;rage Building at the +5,500 st masonry work, one floor with modification to DENNIS MCCASE, OWNER
partment of Public Works .parking. Job also included carpentry, concrete work, Incorp. Village Of East Rockaway •'Jul-01	 $	 224,600.00 	 Nov-01	 $	 234,340.00
Arty -doors, insulated overhead chain operated steel doors (516) 887-6300

in School Aircraft Noise Replacement of windows, new gypsum board IRINA BARMAS, OWNER
element Program partitions, acoustical ceilings, electrical work, Port Authority of NJ & NJ

installation of new gas fired steam boiler system and JFKAirport, Bldg 14, Jamaica NY Nov-01	 $	 2,009,000.00	 Apn03	 $	 2,182,304.48
complete HVAC system (718) 244-4721

orations at the Massapequa Demolition, asbestos removal, carpentry, door
ih School AMES Campus replacement, new gypsum board partitions, floor MICHEAL TORT], ARCHITECT

finishing, acoustical ceiling, laboratory casework (total Wiedersum Associates Architects, PLLC Jul-03	 $	 293,000.00	 Nov-03	 $	 305,000.00
classroom areas 5,000 sf) (631) 434-7900

craft Noise Abatement Roofing, masonry, aluminum windows, asbestos ARTHUR PECKERAR, ARCHITECTundproofing Program at St
is X School

removal, sauctorai steel, carpentry (gyp sum board Beatty, Harvey and Associates, Architects July-03	 $	 2,076,000.00	 Jan-05	 $	 2,366,503.72
.ceiling&partitions finishes, new HVACsystem, (212)213-1339
electrical work, plumbingmbing (44.000 sf/4 floors)

craft Noise Abatement Roofing, masonry, aluminum windows, asbestos STEVEN O. SCHAEPERKOEfTER, P.E.
undproofing Program at St removal, structural steel, carpentry (gypsum board Cameron Engineering & Associates, LIP

March-04	 $	 1,736,000.00	 Feb-05	 $	 1,736,000,00achim School ceiling&partitions), finishes, new HVAC system, (516) 827-4900
electrical work, plumbing (20,000 s f/ 3 floors)

:. iWMs 1 <x FM



RAGIN
	 Projects in Progress

Construction, Inc.

Name of Project Scope of Work Contact Contract Original
Contract Value % completed II Estimated Final

Award Date Contract Value

Gateway National Recreation lead certified building. 2000sf existing 4000st
Area, Jamaica Bay Unit, Jamaica'.. addition, one story_ Riling, site work, concrete David Thomas

Bay Wildlife Refuge Visitor foundations, steel structure,roofing, carpentry, National Park Service ;September-04 3,069,000 25%	 3,069,000
HVAC, plumbing, thermal and solar energy, (303)969-2166
electric. '..

Gateway National Recreation Restoration of Hangar No 3&4. Removal and David Thomas'.
Area, Floyd Bennett Field, - replacement of miring and brick work. Brick National Park Service August-04 '1,249,314 o40%	 ^	 7,249,314

Rehabilitate Historic HanHangamars pointing and cleaning, window restoration, new (303j 969-2166and windows, lead and asbestos

31302005.1:40 PM
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Mar 30, 2005

Nelson Parra
John Ciardullo Associates, P.C.
221 West 57 1h Street

New York NY 10019

REF: Contractor Qualification
For Monsignor McClancy Memorial HS

Dear Mr. Parra:

With respect to Question No. 14 of Contractor Qualification, I am the principal of a
company that was performing a project for the New York City Housing Authority in 1995.
During the course of that project, we had been forced to hire a coalition worker and he filed
a complaint that he did not receive hourly pay rate as per project requirements. Upon
investigation, it turned out that there was some duplication in payrolls as to that and another
project, and that some of the men were not paid the required prevailing rate. I felt that what
happened was inadvertent, but the District Attorney became involved and insisted that there
was criminal responsibility. In order to avoid a long and protracted fight in court, and the
extensive expense that that would have entailed, I agreed to and did plead guilty to a
misdemeanor on July 10, 2000. This is the only time that I have been in any type of difficulty
like this, and if my company is awarded on the aforementioned projects they will be
performed in a professional, open and completely honest manner.

I was discharged from the probation that had been a result of the agreement with District
Attorney's office, on Nov 7, 2001. Enclosed you will find the copy of discharge letter.

Respectfully,

^

Nadir Uygan,
President

226 WANSER AVENUE, INWOOD NY, 11096
TEL. 516 374 62 86, FAX 516 374 62 90



THOMAS S. OULOTTA
COUNTY EXECUTIVE

JOHN J. CARWAY

DIRECTOR

FAX NUMBER P111 STI-!HI

NASSAU COUNTY PROBATION DEPARTMENT
101 COUNTY SEAT DRIVE - SAG FLOOR

MINEOLA, NY IISCI .4023	 -	 November 14, 2001

Nadir Uygan
226 Wanser Avenue
Inwood, NY 11096

Dear	 Mr. UYOAN

Please be advised that you have been discharged from probation supervision
effective November 7, 2001

We wish you success in your future endeavors.

Very truly yours,

P,^^ 62-
/̂̂ 1l  //

Kenneth R. Stock	 ^/ I "I Ar

Probation Officer	 Date
(515) 57'1 .5527

11G f1 . 11I • - -.nom
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January 10, 2005	 Monsignor McCleary Memorial High School
CERTIFICATION BY CONTRACTOR

I certify that, to the best of my knowledge, information and belief, I have supplied full, complete and
truthful information and answers to each question in this application. I acknowledge and recognize
that this application is being submitted for the purpose of inducing the Monsignor McClancy
Memorial High School to approve me/my firm as contractor. I further acknowledge that the
MMMHS may, by means of its own choosing, determine the truth and accuracy of all statements
made.

FALSE STATEMENTS OR OMISSION MADE IN CONNECTION WITH THIS
I WILL RESULT IN DISAPPROVAL OF THE APPLICANT, THEREBY
IT FROM PERFORMING WORKAS THE SUBCONTRACTOR. IN ADDITION,

FALSE STATEMENT 7
LAW SECTION 175.3,
(SWORN FALSE STA'
FRAUDULENT STATE

Subscribe and sworn to before me
this day ofMAt, 2005

Notary Public' SHARONBA
Notary public,

 St:8A
	 York

No. 01BA5086214
QualMod In Nassau County

Commission Expires Sept. 15, 20-Or

VOR ENTITY MAKING THE
NEW YORK STATE PENAL
FOR FILING) AND 210.40

ECTIONS 1001 (FALS OR

Signature

Print Name

Rrfw
Title

16 37 -^ZS6 ?2 L30 05-
Phone	 Date

EACH PERSON IDENTIFIED IN RESPONSE TO QUESTION 8 MUST FILE AEACH
	 TO THE TRUTH OF THE ANSWERS AND

INFORMATION S'UBMITTED.)

CONTRACTORS QUALIFICATIONS 	 Page 5 of 5	 FORM #4



January 10, 2005	 Monsignor McClancy Memorial High School
Monsignor McClancy Memorial High School

71.06 31 1T AVENUE
EAST ELMHURST, NY 11370

ADDENDA LIST

Soundproofing of Monsignor McClancy Memorial High School, East Elmhurst, N.Y.

Description: Aircraft Noise Abatement Proiect

Addenda

Number Description Date

i

C	 evvvelvl	 oti 3 121 I 0 r
S P; 3	 21	 of

(o S i w 3 `	 S	 A r U q 1i 2,	 Orr

ADDENDA	 PAGE IOFI	 FORM #5



January 10, 2005	 Monsignor McClancy Memorial High School
SOUNDPROOFING OF MONSIGNOR McCLANCY MEMORIAL HIGH

SCHOOL, EAST ELMHURST, NEW YORK

REQUEST FOR SUBCONTRACTOR APPROVAL

I hereby request approval of Monsignor McClancy Memorial High School for the following
subcontractors:

1. Plumbing and Gas Fitting Contractor:

Name	 k1A Inc.

Tax ID #:
	 1

Estimated Value of Work: $

2. HVAC Contractor:

Ct KC6— u r 1P
Name

Tax 11) #:	
Ex.1

Estimated Value of Work: $	 c"° -

3. Electrical Contractor:

-brepz, t^f .vl-r ccnl ^^r yr^c^l o 3 s^ l vac
Name

Tax ID #:	 Ex_ 1 .

Estimated Value of Work:

1Jadt.--
Signature)

f 	 (Title) 916 374`6794 (Phone#) 3/30/17$—(Date)

Prime Contractor's NameNGt ĈO VA ,",,^ bv)
*	 Estimate $

REQUEST FOR
SUBCONTRACTOR APPROVAL	 PAGE 1 of 1	 FORM #6



January 10% 2005	 1NouSigner NeClancy Memorial Hillh Swod
SOUNDPROOFING OF MONSIGNOR MCCLANCY MEMORIAL EUGH

SCHOOL SUBCONTRACTOR APPROVAL APPLICATION

Instructions

This application shall be completed by all subcoatractors selected by prime contractors. I? s Itould be
completed by an officer of the subcontractor who is knowledgeable about the past and present
operations of the applicant. The completed form must be returned to the prime contractor to be
submitted for its approval of the subcontractor.

All questions must be answered fully and accurately. If necessary, additional pages, should be
anaclicd. If changed circumstances require different answers subsequent to the submission of this
application, the subcontractor must promptly notify the Monsignor McClaney Memorial High
School in writing of such changes.

LICENSE'S:

Trade subcontractors must submit a copy of their licenses for the work. they, imteul to
do. No subcontractor will be processed without a copy of the licenses.

(Each person identified in response to question B most file a certification, in the- form attached,
attesting to the truth of the answers <md utformation submitted.)

This estimate should be the same as the estimate on the request form.

GENERAL INFORMATION

L,	 Empt. Tax Id #:	 Ex. 1

2. Name of Firm:	 fit c̀^ ." -+.	 - oc

3. Street Address:	 A la-1 4 F,'1 kn(n- L.Q..i.i ) i5 bIud ....

City, St, Zip	 dakp-,	 N31 1 \ 1 -ZL'

4. Phone No:	 71 F̀r S 5-W OM Fax No: "( I-^;-S Q) ;s &X  CJ

SUBCONTRACTOR APPROVAL
APPLICATION	 PAG8 I OF 5	 FORM #7
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Ex. 1 Ex. 1

,3Q

5 11 /o 4q X

NAME

W1:RM

SSat

TTTU

Y^6KA 'yXW
IMM

MAS1t>P

Mar 30 05 02:33P	 Marina
	

718-525-6602	 P.2

l

7

7anraty 1% Z005	 Monsignor McClaory Mood" wth School

S_	 previous Address (if less than 5 years at current address)

Sumer Address:

City, St, Zip

S. Type of Firm:	 Ca"Wadon (NY	 Partnffsh p {)	 meted ( )

Soto Proprictmship ( )

lofai Venwte ()	 Namen

Category of Film	 MIKE	 () Dam:
 Find by:

WBF- 	() Cerdded by.
Date:

Principals and Owners of firm (Ditcdtors. partners, officers, and holder's of more thin 5%
interest):

P198SONIMM 01 PWISO^NMAM FEXSO,t!tfF1RM Mwo"u mt

.1f ,Subcoutractor is owned by another film, provide Employer LDA for that firm

9.	 Type of busiarss (0C, T7 VAC, eto.)

St1ACO M"Craz A1+R'1t0'VAL	 '

APPX,ICATION	 PAGE 2 OF 5
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January 10,• 2805	 MonsiSnor Mtasnty Memorial Hillh School
rv.	 vaaer wnar o er curre L or r rmer names nay mt nrm Clone Dusine6 7
NAME LOCATIMI YEARS

11.	 Describe the relationship of the fum to the prime contractor. (E.g. subsidiary, of l into, etc.):

Specific Information '

t?	 T kr all rnrrwnt nmiMc
OWNER LOCATION DATE %COMPLETED #!?A'dPLOY-EES

STARTED

> 3 uQ. ^ htch ,2 l la c5 CW /a
yo

P.	 r r",)o4 LL)	 1	 s
3

<

eT

,,yy

)iat1^4

fM©^
• t\it ;Y1J O`51J lj m 1LrL'1tL1.^. !a! S.'r11d'Li '`^ u2/ ^

/y^

f w /O •.

^	 _ _ .3
arrrt» ^ 1'35 tYj^	 ^! ^ -3 l^ U' tU^3 °^—_-

(Attach additional pages if necessary) J,>M"i 1q ()

13.	 Within the past 5 years, has the firm: Yes lva

a. Been cited for violation bf Labor Law 720?
b. Been cited by OSHA or other safety violations? () 0K
c. Been defaulted on any conwact? (} (^
d. Been suspended, disqualified or barred from
bidding? (} (q

e. Been deemed unsatisfactory or a poor performer
by any governmental agency? () (3

f. Had a contract terminated? ()
g. Been denied an awatd'of a contract for any

reason? () fCj/

RKplain any "Yes" answer(s) for q !vWon a - g on the opposite side of this page. Attach additional
pages if necessary.

SUBCONTRACTOR APPROVAL
APPLICATION	 PAGE 3 OF 5 FORM #7

E*d	 a099-225-$16	
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Mar 30 OS 02:33p	 Marina	 710-525-6602	 p.3

7'rtwar7 10,T.oO5	 I+rahag ar MCCiaaq Mmmirl Wall %hW

K. Within tb'epast Ito ym-s, has the finn, or any parson identified in the an;wer to questioa 8
above,

Yes No

a- Been the sabjeci of and investigation of Any alleged violation of a
crinTaal law or federal, state. or local law or regulation by any
govurnnentalagency?'

U
b. bmu arrested, indioted, named as an unindiciad co-couspirarpt, or

otherwise mentioned by aame in an indictment or other accusatory
instrument?

C1' &
C.	 Been convicted of any felony under state of federal, law and/or for

anynnisdemeanor, invotvlug business-relatod crimes?
t^ t^

Explain any "yos" answe(s) for question 14 a-c below, (State name of agency, person or entity
involved, nature of investigation and/or charges, dates of arrest and/or iru ictmcny status or
disposition, and date of coavirtim)

	19.	 Within the past ten years; has the firm or any person identified in response to question 8:

Yes NO

a. Filed with a government office or atnployeo a written instrument
which intentionally contained a Use statement or false
information?

U
	In. T»tentionallyfalsifred business records?	 ()	 lJ^

OiMCOt,rMACTOR APPROVAL
ArrUCATION	 PAQS 4 OF S
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January 10, 2000 .	 Mon9igpmi McCtancy Memorial Fitch School
C. Given, or offered to give, money or any other benefit to a labor

official or to a public official with intent to influence Limther with
respect to any of his/her official acts, duties or decisions?

d. Engaged in collusive bidding practices?
	 U	 (^

Explain any "yes" answer(s) for question 15 a-d Wow. Attach additional pages if necessary.

SU$CONTRAGTOR APPROVAL
APPLICATION	 PAOB 5 OF 5	 NORM N7
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Monsignor McClaney Memorial High School

PROGRESS SCHEDULE FOR BID ANALYSIS

s
•	 .... ^-.EU®n..^...^^.......5^n I

ME mmmmmmm

MMMM®®MMMM®U® MMMMMMW
AUDrrOPIUM WORK

,. =WW0WNW0WMM0W ®M®MMOMMM
MEMSEMEMENOM

nM^ ^MEMEMENWE
c	 • ^MWEEMEMENNs M=MMMOMNOWN

^MMMMEEN NOON No NNO®MMOM®
• ^MMM®EW eMMOMMMENWO MMENNE

aIN®EWEE®EROaao ®MEMMENME
^MME®EnEWMENWEEM ENNEWEENE

cl^=WNMWNMWWMWWMNM MOWWWWWOM
TARGET DATES TO BE INCLUDED AND INDICATED ON THE ABOVE SCHEDULE FOR FA CHTRADE:
The sebedule shall indicate the following:
I.	 Sbop drawing submittal dates.
2. Material order dates.
3. Receipt of materiaUequipment dates.
4. Start of construction date.
5. -	 Completion of Construction.

Contractor sName )V,dE+At^^CQhlhtl2 r ^?V

Address: 22(p Yyar6GK rw^T
lrt..vs9 IJ	 (1Ct^

c!`vcnrrr c



January 10, 2005	 Monsignor McClaney Memorial High School
NONSEGREGATED FACILITIES

NOTICE TO PROSPECTIVE FEDERALLY-ASSISTED CONSTRUCTION CONTRACTORS:

A certification of Nonsegregated Facilities must be submitted prior to the award ofa Federally-assisted
construction contract exceeding $10,000 which is not exempt from the provisions of the equal
opportunity clause.

b. Contractors receiving Federally-assisted construction contract awards exceeding $10,000 which are
not exempt from the provisions of the equal opportunity clause will be required to provide foe the
forwarding of the notice to prospective subcontractors for supplies and construction contracts where
the subcontracts exceed $10,000 and are not exempt from the provisions of the equal opportunity
clause. NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

MONSIGNOR MCCLANCY MEMORIAL HIGH SCHOOL
CERTIFICATION OF NONSEGREGATED FACILITIES

The Federally-assisted construction contractor certifies that he does not maintain or provide for his employees any
segregated facilities at any of his establishments, and that he does not permit his employees to perform their services at
any location, under his control, where segregated facilities are maintained. The Federally-assisted construction contractor
certifies further that he will not maintain or provide for his employees any segregated facilities at any of his
establishments, and that he will not allow his employees to perform their services at any location, under his control,
where segregated facilities are maintained. The Federally-assisted construction contractor agrees that a breach of his
certification is a violation of the equal opportunity clause in his contract. As used in this certification, the term
"segregated facilities" means any waiting rooms, work areas, restrooms, and washrooms, restaurants and other eating
areas, time clocks, locker rooms and any other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion, sex, or national origin, because of habit, local
custom, or any other reason. The Federally assisted construction contractor agrees that (except where he has obtained
identical certifications from proposed subcontractors for specific time periods) he will obtain identical certifications from
proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the provisions
of the equal opportunity clause, and that he will retain such certifications in his files.

NOTICE TO PROSPECTIVE CONTRACTORS OF REQUIREMENT FOR CERTIFICATION FOR NON
SEGREGATED FACILITIES

A Certification of Nonsegregated Facilities must be submitted prior to the award of a contract or subcontract exceeding
$10,000 which is not exempt from the provisions of the equal opportunity clause.

Certification - The information above is true and complete to the best of my knowledge and belief

V1

Name and Title of Signer (Please type)

'3/i 0 /OS-
Signature	 Date

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

NON-$EGREGATED FACILITIES	 PAGE 1 OF 1	 Form #4



10, 2005	 Monsignor McClancy Memorial High School

STATEMENT FOR WORK PERMIT

I understand that there are asbestos containing materials at Monsignor McClancy Memorial High School in East
Elmhurst, N.Y, where I am about to perform work. I have toured the Facility with the building Administrator and have
been shown all areas known to have asbestos containing materials present.

I fully understand and agree that at any time during the course of my work, if I or persons or personnel under my
direction discover a material which is known or suspected to contain asbestos which interferes with the performance of
contract work, I will cease all such work immediately and report this condition to the building administrator. At no time
will I in any way disturb, damage, attempt to clean up, or repair materials which are known or suspected to contain
asbestos.

I further understand that any disturbance of asbestos containing material which I, or persons under my direction, cause
could result in contamination of the building and asbestos exposure to building occupants. Any disturbance of asbestos
containing materials or asbestos contamination which occurs due to an action taken by myself, or persons under my
direction, is fully and solely my responsibility and I will be. directly responsible for the cost of repairing the disturbed
asbestos containing material and associated building decontamination to the satisfaction of the building owner.

Contracting Firm:

Print or Type Name:

Print or type Title:

Authorized Signature:

r r-

Prey

J

4)iiA —

QZ, t X —	
Date:	 3/,30105--

ASBESTOS	 PAGE I OF 1	 FORM # 10



TENDER AGREEMENT

11110

TRAVELERS CASUALTY & SURETY CO. OF AMERICA

MONSIGNOR MCCLANCY MEMORIAL HIGH SCHOOL

KENSTAR CONSTRUCTION INC.



TENDER AGREEMENT

This Tender Agreement ("Agreement") is made and entered into this June 12, 2009 by
and between Travelers Casualty and Surety Company of America ("Surety"), Monsignor
McClanoy Memorial High School ("Obligee") and KenStar Construction Inc. ("Completion
Contractor"),

RECITALS

A. On or about January 10, 2005, Nagan Cotrstruction/Conair Corporation Joint. Venture
("Principal") entered into a construction contract with Qbligee for SoundprooRng of Monsignor
McClancy Memorial High School ("Project" ), That construction contract, together with all of its
incorporated documents including but not limited tort the original bid documents, plane,
specifications, modifications and amendments, constitutes the "Original Contract," The Original
Contract is incorporated into and made a part of this Agreement,

B. In connection with the Original Contract between Principal and Obligee, Surety
executed and delivered to Obliges its Bond numbered 103836517 with the Performance Bond in
the amount of $7,200,000.00 and the Payment Bend in the aunount of $7,200,000.00,

C,	 Obligee declared the Principal in default, subsequently terminated the Original
Contract with Principal on or about November 1, 2007 and called on Surety to complete the
Project pursuant to the terms of the Performance Bond, Thereafter,.the Surety arranged for
completion by the Principal, after which time the Surety was informed and concluded that the
Principal could not complete the project. The Surety then withdrew the Principal from the
project, The Surety received a list of defective work ftm the Architect/Engineer of Record, John
Ciardullo Associates, which is attached as a scope of work, titled architectural work, hereto as
Exhibit 1, In November 2008, the Surety was provided with a report of defective work, prepared
by Lizardos Engineering, The Surety then prepared a line by line scope of work floor the
mechanical and electrical deficiencies listed in the Lizardos report: Those mechanical and
electrical scopes of work are attached hereto as Exhibits 2 and 3, respectively. The Surety has
obtained a quote ftom KenStar Construction Corp, to complete all the work in the attached
architectural, mechanical and electrical scopes of work, in accordance with the Original Contract,

D. It is expressly acknowledged and agreed that no Contract Funds of any nature are due
or to become duo to Principal (Nagan/Conair Joint Venture) by virtuo of the termination, as thoso
Contract Funds shall be disbursed in accordance with this Agreement. The summary of Contract
Funds as of the date of this Agreement is as follows;



Orders Approved 	 $	 179,127.07

Change Orders	 $	 (171,559.00)

Adjusted Original Contract Price 	 $ 7,207,568,07

Work Approved Through Estimate No. 14	 $ 6,543,799.18

rage	 $	 392,002.50

form Port

Other Contract Adjustments;
Amount of Money School Received from Pail Authority, thru #14 ' $ 6,151,796.68
Amount of Money School Paid Nagan/Conair, thru #13 $ (5,842,301.19)
Amount of Money School Back charged Nagan/Conair, thru #13 $ (248,904.65)
Amount of Money School Baekcharged Travelers, #14 $ (85,990:84)
Backeharge Corrections $ 115,690.09

Remaining Fire Alarm hookup $ (25,000.00)
Credits $ (83,559,00)
Liquidated Damages Going Forward $ (56,500.00)
Lizardo Backchargc $ (129,000.00)
JCA backcharge $ (146;000.00)
Potential Latent Defects $ (200,000.00)

Available Balance	 $	 510,002.48

Total Available Contract Balance (including retainage) 	 $	 510,002.48

Completion Contractor Price	 $ 2,464,547.00

Contract (Shortfall) or Remaining Balance	 $ (1,954,544,52)

Supplemented Contract Balance 	 $ 2,461547.00

H 7922 v2	 2



E. To fulfill its Performance Bond obligations, Surety (1) tenders the Completion
Contractor to Obligee and arranges for Obligee to eater into this Agreement with Completion
Contractor, and (2) agrees to pay the Contract Shortfall as set forth in paragraph 3 below.

COVENANTS

Tit consideration of the terms and conditions in this Agreement, the parties agree as
followw

The above Recitals are contractual and incorporated into these Covenants.

2. Completion Contractor examined the Original Contract and certifies that it is familiar
with all of the terms and conditions of the Original Contract. Completion Contractor diligently
investigated and inspected the Project jobsite and is familiar with the jobsite conditions
including; the materials available but not yet incorporated into the Projeet i the nature and status
of work previously performed by Principal and the work remaining to be performed on the
Original Contract. Completion Contractor hereby confirms that it has investigated and is
informed as to the status and conditions affecting the work to be done and that no representations
with respect to same have been made by Surety, Obligee, or any of their representatives. Surety
has made no warranties or representations, express or implied, to Completion Contractor with
respect to the original Contract or the Project, Surety makes no representation or warranty
regarding any future performanoo of any Subcontractor. or Supplier, the availability of any leased
equipment or facilities, or the availability of any materials supplied or to be supplied to the
Project. Completion Contractor considered all of the Original Contract documentsand jobsite
conditions and observations in reaching its Completion Contractor Price of$2,464,547,00.

3. The Surety shall pay the Contract Shortfall as provided for in Recital D, above to
Obligee within 90 days of the execution of this Agreement by the last of the three parties to sign,
Obligee, Completion Contractor or Surety, The Supplemented Contract Balance as provided for
in Recital D, above shall be paid directly to Completion Contractor by Obliged for performance
of the work under the Completion Contract according to the payment terms of the Original
Contract,

4. Kenstar Construction Corp. is tendered by Surety to Obligee as Completion
Contractor under this Agreement. By this Agreement with Obligee, Completion Contractor
promises to fully perform all work sat forth on Bxhibita 1, 2 } and 3 to this Agreement in
accordance with the Original Contract for the price of $2,464,547,00. Obliged recognizes the
Completion Contractor as Principal's . successor in interest to the Original Contract, Following
the date of this Agreement, Obligee, the term "Contractor" as used in the Original Contract shall
rofer, to Completion Contractor, The Completion Contractor agrees to look solely and
exclusively to the Obligee (and not to the Surety) for payment of said completion ocnh'aet price.
The Completion Contractor acknowledges that it has no right to make any claims against the
Surety arising out of or in connection with the Project, the Original Contract, and the instant
Tender Agreement,

S.	 Completion Contractor shall furnish to Obligee Performance and Payment Bonds in
the amount of $2,464,547.00 issued by a commercial surety with on AM Best rating ofA- or
better and a financial size category of VI or larger approved by the US. Treasury to issue a bond
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to the Federal Government in 
all 	 at least equal to the Completion Contractor's Price. The

Completion Contractor shall furnish those bonds on forms designed by the Obligee within five
(5) calendar days of executing this Agreement. The Owner shall be named as the sole obligee.
The Completion Contractor warrants all work performed under this Agreement according to the
warranty terms of the Original Contract.

	

6.	 As set forth above, (lie Surety is paying $200,000 to the Owner for potential latent
defects. Accordingly, the Obligee is assuming all risks for any, latent default in the work
performed by the Principal. The Obligee shall matte no claim against the Surety for any such
latent defects.

	

7,	 If Completion Contactor discovers a possible Latent Defect in work performed by
Principal, Completion Contractor shall notify Owner immediately and provide an estimate for the
cost to correct the allegedly defectivo work. Owner shall have the option to:

a. Authorize Completion Contractor in writing to correct the defects at an agreed
sum to be paid to, Completion Contractor by Owner on acceptance, of the
corrective work, No authorization to correct any alleged-defects is valid and/or
compensable under this Agteement except Ifgiven in writing by Owner, or

b. Direct Completion Contractor to correct the defects pursuant to the "disputed
change order" procedure described in the Original Contact, or

	

o.	 To arrange for the corrections to be made by someone other than the Completion
Contractor. ht that event, Completion Contractor shall subcontract with the
Owner's designee to perform the corrections or otherwise cooperate to allow the
corrective work to be performed but all payments fbr the correotivewotk shall be
made by the Owner; or

d. To contest the existence of a latent defect consistent with the terms of the Original
Contract, Completion Contractor will cooperate with Owner to allow Owner to
pursue the remedies allowed under the Original Contract but Owner shall bear any
costs involved.

e. "Latent Defect" means a hidden defect in the work put in place prior to the
Completion Contractor's receipt of the Notice to proceed which a reasonably
careful inspection by a licensed contractor exercising reasonable diligence would
not have revealed, or that cannot be discovered by any known and customary tests.

	

8.	 Surety entered into Ratification Agreements with certain Subcontractors and
Suppliers to Principal under the Original Contract. Under the Ratifi'eation.Agreements, those
Subcontractors and Suppliers agreed to continue to perform work on the proj'eet according to
their contracts and the Original Contract. The Surety hereby assigns each and every one of these
Ratification Agreements to Completion Contractor, but without any warranty, guaranty or
liability, all of which are expressly. disclaimed. Excluded ftom this assignment, however, is the
assignment the Surety received from the Subcontractor or Supplier of their claims and causes of
action against the Principal, Obligee or other entity, including any assets or funds referenced in
that assignment (collectively "Surety/Sub Assignnene'), The Surety inay have either received
the Surety/Sub Assignment in a separate document or as a provision in a Ratification Agreement.
A list of the Subcontractors and Suppliers executing Ratification Agreements and copies of those
Ratification Agreements are attached to and incorporated Into this Agreement as:E Exhibit 4.
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9. Obligee may direct Completion Contractor to perform extra, additional or changed
work or to delete work ("change order")-pursuant to the terms; of the Original Contract.

10. To the fullest extent permitted by applicable law, the Completion Contractor shall
assume the entire responsibility, and liability fbr all damage (including purely economic loss) or
injury of any nature (including death) to persons and property, including intangible property,
arising out of or related to the execution or performance of this Agreement, and hereby expressly
waives any Workman's Compensation lxnmunity, whether granted by statute or otherwise, and
agrees to defend (if required by Surety), indemnify and hold harmless Surety and the Obiigeo and
their respective directors, officers, agents, servants, employees, affiliates and subsidiaries (the
Indemnitees), flbm any and all demands, claims, and causes of action, even if devoid of merit,
arising out of, or related to, in any mamter, the execution or performance of the Completion
Contract, or asserted against any of the Indemnhees by reason of the acts or omissions of the
Completion Contractor, or any entity directly or indirectly engaged by the Completion Contractor
in connection with the Completion Contract, regardless of whether the acts or omissions
complained of were caused, in part, by one or more of the tndemnitees. The Completion
Contractor's indemnity obligation includes, but is not limited to, all damages of any nature or
desexiption, all loss, cost or expense, and any and all claims for payment or otherwise by any of
Completion Contractor's Subcontractors, Suppliers, employees and laborers, including the
Principal's Subcontractors or Suppliers, but limited to those subcontracts, purchase orders or
Ratification Agreements the Completion Contractor has assumed or been assigned. in
jurisdictions in which the indemnification provided for in this Article is broader than that
Allowed by applicable law, this Article shall be interpreted as providing the broadest
indemnification permitted and should be limited only to the extent necessary to comply with that
law.

11. The Completion Contractor must comply with all insurance requirements in the
Original Contract., The Completion Contractor shall obtain and maintain the insurances required
under the Original Contract, with the coverages and In the amounts specified in the Original
Contract, The Completion Contractor shall provide the evidence of Insurance required by this
Article within five (5) calendar days ofexeoutingthls Agreement, The Obligee shall be named
as an additional insured by endorsement under all policies of insurance required of the
Completion Contractor. Such endorsements shall be in the form generally accepted in the
industry, Further, the Completion Contractor shall ensure that its insurers waive all rights of
subrogation against the Obligee. The Completion Contractor shall deliver certificates of
insurance and endorsements confirming that the insurances required under the Original Contract
have been obtained and that the Obligee has been named as an additional insured. Certificates of
Insurance alone are not sufficient. Further, the Completion Contractor shall cause itsinsurer(s)
to issue endorsements providing that the policies shall not be canceled without at least a thirty
(30) days prior written notice to the Obligeo. Such endorsements shall be in the fort generally
accepted in the industry. Failure to obtain this insurance, or permitting this insurance to lapse, or
failing to provide the endorsements and certificates required by this Article shall constitute a
material breach of this Agreement justifying term ination. The Completion Contractor shall not
proceed with any Work until the insurances, certificates and endorsements have been obtained
and provided to the Obligee,

12. The prosecution of the work will commence no later than five (5) calendar days from
the Completion Contractor's receipt of the Notice to Proceed from the Obligee.. The Completion
Contractor's Performance and Payment Bonds and evidence of insurance shall be submitted and
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approved by the Obligee prior to Completion Contractor being permitted to commence
performance, Any delay in procuring these bonds and evidence of insurance shall be the fault of
the Completion Contractor, The Completion Contractor agrees to diligently proceed with and to
complete the work in accordance with tire terms and conditions of the Completlon Contract
within 120 calendar days fi•om its recofpt of the Obligeo's Notice to Proceed, Time is of the
essence, In the event Completion Contractor fails to complete the work within the time specified
in this Agreement, or any extension thereof, the Completion Contractor shall pay to Obligee
liquidated damages as specified in the. Original Contract.

13. Obligee affirms that it has been made whole by the Surety and expressly RELEASES,
ACQUITS AND FOREVER DISCHARGES Surefyfiom any and all claims, rights, demands or
causes of action of whatever kind or nature whether in law or equity or otherwise which Obligee
has or may ever have against Surety under or byr'eason,of Surety's Performance Bond subject
only to the Surety's obligation to pay the Contract Shortfall pursuant to paragraph 3 above, Upon
payment of said Contract Shortfall, the Surety shall have no further obligations of any nature to
the Obligee,

14. The Completion Contractor agrees to make demand and look solely and exclusively
to the Obligee in the evert of any breach or default by the Obligee of this Agreement.

15, Surety's Payment Bond remains in full force and effect for work performed by
Principal under the Original Contract and Surety retains all obligations, rights and defenses
pursuant to the Payment Bond. Surety's Payment Bond shall not apply to or cover Completion
Contractor or any of its Subcontractors and Suppliers for any work performed and/or materials
delivered and Surety shall not be a eorsuiety with Completion Contractor's surety, The Surety's
Payment Bond obligations run solely to those claimants who performed work, labor or supplied
material or equipment to the Project on or before June 12, 2009. All payments made by Surety
relating to claims on its Payment Bond shall be credited against and applied to reduce the penal
limit of the Payment Bond. Surety shall not, under any circumstances, be, obligated to expend
more than the penal limit of its Payment Bond,

16, This Agreement is expressly contingent on the Completion Contractor's timely
execution of this Agreement, If after executing this Agreement the Completion Contractor does
not timely furnish the bonds and insurance required by this Agreement's Articles 5 and 8, then
that failure is a material breach of this Agreement. If after receiving a five (5) calendar day
notice to cure, the Completion Contractor does not cure its breach by providing the required
bonds and insurance, then this Agreement may be terminated by tine Surety or Obligee without
prejudice to any rights or remedies of the Surety or Obligee; and the Completion Contractor shall
be liable to the Surety and the Obligee for any and all damages, direct or indirect, actual or
consequential, including, but not limited to, all costs of re-bidding the Project, any cost or price
di fference between the Completion Contractor's Price and any new contractor's price to
complete the Project, along with any and all damages of the Surety and/or the Obligee, related to
or arising from the Completion Contractor's termination,

17, it is understood and agreed that this Agreement shall be governed by, construed, and
enforced in accordance with the laws of the State of New Xork,

18, This Agreement (and all its Exhibits), and the Original Contract are intended to be
complementary and are intended to require all work and services by the Completion Contractor
necessary to complete the remaining work in compliance with this Agreement (and all of its
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Exhibits), and the Original Contract. In the case of conflict between the terms of the Agreement,
and the Original Contract, this Agreement has priority over the Original Contract.

19.This Agreement may be independently executed hr any number of counterparts each
of which when executed and delivered, shall constitute an agreement which shall be binding
upon all parties notwithstanding that the signatures of all parties and/or their designated
representatives do not appear on the same page. Facsimile signatures shall have the same effect
as original signatures,

20, This Agreement has been drafted equally by all parties acid shall not be subject to the
rule of construction that a written agreement is construed, against the party preparing or drafting
the agreement.

21.	 No action shall be brought by any party for the specific performance or breach ofthis
Agreement after the expiration of one (1) year from the date of die alleged breach. !it 	 event
any action is brought to enforee or for breach of the provisions of this Agreement, the prevailing
party will be entitled to recover attorneys' fees and expenses.

22,	 This Agreement shall extend to and be binding on the parties, their respective
successors, heirs and assigns,

23.	 This Agreement is fully Integrated and its incorporated documents constitute the
complete agreement between the parties. No prior statements, oral or written, course of dealing
or trade usage shall supplement or alter the terms of this Agreement. All discussions and prior
agreements are merged herein, This Agreement replaces and supersedes any statements or
representations the Surety, its consultants, agents, and/or attorneys have made to the Completion
Contractor or Obligee,

24, Surety's actions under this Agreement and its.Performance and Payment Bonds shall
forever be construed and considered as those of a surety and not a contractor,

25, This Agreement is strictly for the benefit of the parties to this Agreement and they
expressly declare that they do not intend to confer any rights or benefit whatsoever on any third
party,

26.	 Any notice, consent, approval, or other communication which is provided for or
required by either the Contract or this Agreement trust be in writing and may be delivered In
person to any party or may be sent by a facsimile transmission, telegraph, courier, or registered or
certified U.S. mail, with postage prepaid, return receipt requested. Email is not an acceptable
communication method, Any such notice or other written communication shall be deemed
received by the party to whom it is sent (1) in the case of.delivory by hand or delivery by
reputable national or local courier (such as United Parcel Service or Federal Express), on the date
of delivery to the party to whom such notice as addressed, (ii) in the "so of facsimile
transmission or telegram, one working day after the date of successful transmission (provided
that an additional copy of such notice is subsequently received within fine (3) days of the
facsimile transmission using the methods in (i) or (iii)), and (iii) in the case of -registered or
certified mail, the data receipt is acknowledged on the return receipt for such notice. All such
notices and other written communication shall be sent to the persons and addresses listed below:
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If to Obligee:
Brother Joseph Rocco
Monsignor McClancy Memorial High School
11-06 31` Avenue
East Elmhurst, NY 11370

If to Surety:
Kimberly Tibbetts, Esq.
Travelers Insurance Compony
One Tower Square, 2SIA
Hartford, CT 06183

If to Completion Contractor:
Koustar Construction Corp.
100Keyland Court
Bohemia, NY 11916

The addresses and persons listed may be changed at any time by giving written notice in
accordance with this Article.

27.	 The patties and their signatories warrant that each has the power and authority to
execute this Agreement, The parries voluntarily exeouted this Agreement based on their own
independent investigations. The provisions of this Agreement shall be interpreted in a'manner
consistent with each other to carry out the purposes and 'intentions of the parties, If for any
reason any provision is of this Agreement is held unenforceable or invalid, that provision shall be
deemed severed from this Agreement and the remaining provisions shall not be affected.

Executed this _...1 _14)ny Of 	 ^, 2001.

OBLIGEE 	 SU.. +TY

^By: (
t+'

Its:	 .

COMPLETION CONTRACTOR
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Its:

From: 06/17/2009 15:15	 #459 P.002l002

If to Obligee:
DrotherJoseph Rocco

Monsignor McClancy Memorial High School
71-06 31" Avenue
East Elmhurst, 74Y 11370

If to Surety:
10mbm9y Tibbetts, Esq.
Travelers insurance Company
One Tower Square, 2S 1A
Hartford, CT06183

If to Completion Contractor:
Xenstar Construction Corp.
1001Coyland Court
Bohemia, NY 11716

The addresses and persons listed may be changed at any time by giving written notice in
accordance with this Article.

27.	 The parties and their signatories warrant that each has the power and authority to
execute this Agreement. The patties voluntarily executed lids Agreement based on their own
independent investigations. The provisions of this Agreement shall be interpreted in a manner
consistent with each other to carry out the purposes and intentions of the parties. If for any
reason any provision is of this Agreement is held unenforceable or invalid, that provision shall be
deemed severed from this Agreement and the remaining provisions shall not be affected.

Executed this	 day of	 20^

OBLIGEE
	

SURETY

By:
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PAGE e2
06/17/2009 14:02	 7163979325	 BRO JAMES OGRADY

If to Obligee;
Brother Joseph Rocco
Monsignor McClancy Memorial iliah School
71 .06 31" Avenue
Xasi Elmhurst, NY 11370

If to Surety:
10mberiy Tibbetts, Rog.
Travelers Insurance Company
One Tower Square, 2SIA
Hartford, CT 06183

If to Completion Contractor;
Kessler Construction Corp.
I00Keyland Court
Bohemla , NY 11716

The addresses and persons listed may be changed at any time by giving written notice in
accordance with this Article.

27.	 The parties and their signatories warrant that each has the power and authority to
execute this Agreement. The parties voluntarily executed this Agreement based on their own
independent investigations. The provisions of this Agreement shall be interpreted in a manner
consistent with each other to carry out the purposes and intentions of the parties. If for any
reason any provision Is of this Agreement is held unenforceable or Invalid, that provision shall be
deemed severed from this Agreement and the remaining provisions shall not be affected.

Executed this ( rl , day of	 0 ^j	 200

OBLI III,	 U^`Y

By,	 r

	 4_1

	 ay,

Its;	 Its:

COMPLETION CONTRACTOR

By
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McClancy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

2 MPR (GYM Missing baseboard (4" rubber angle) 10 f nal new baseboard; dwg A6.04.
AREA) $	 500

5 MPR (GYM Precast coping are installed but
AREA) safeing between coping and ducts is

required; similar to details on
drawing A6.02 but sheet metal can
be used In lieu of angles. Duct
Insulation must be restored in 2
locations, $	 600

14

* Unfinished fan coil unit brick base; Rubber stair thread nosing can be

I

MPR(ATHLETIC
DIRECTOR typical for 8 fan coil units (FGA). used; submittal of material & means
OFFICE) Finish top of brick with cap. of installation is required. $	 2,200

16 MPR (MEZZ) Missing granite sills Material at thojob site; verify that
size is correct for installation in
rooms 201 & 202, $	 450

)8 MPR * Repair conduit penetrations both
(GUIDANCE sides of wall (typical) Brick Stitch
OFFICE #2) $	 400

20 MPR Window perimeter chopped and Cerandc,plaster needs to be repaired
(GUIDANCE unfinished. Remove calk, repair
OFFICE #2) adjacent surfaces and re-caulk $	 1,200

27 MPR (GYM Chopped brick at window jamb, 2 Mat'l is fabricated and will be
AREA) locations brick stitch brought $	 1,500

8 MPR (GYM Thermostat protection missing (no Installed cover unacceptable;
AREA) submittals) replace $	 100

33 MPR (GYM Cover on ceiling, unacceptable patch Exposed junction boxes at all light
AREA) work (typical in MPR multiple in the Multipurpose Room. See

locutions) Patch around cover plates & Photo 05 for typical condition, This
finish around light fixtures. condition does not conform to the

details and may compromise the
acoustic properties of the ceiling.
Please refer to drawing A2,06 or
provide proposed detail to the
Architect for approval.

S	 2,800
34 MPR (GYM Acoustic caulk missing along beams - This work was previously

AREA) chop gyp bd + sealant - Verify and performed.
install where missing. Requires scaffold to verify by

Architect. $	 1,500
34A MPR (GYM Finish painting red beam where

AREA) brackets were removed. Two locations.
See Photos 03 & 04. Verify and install
where missing. $	 500

35 MPR (GYM Acoustic caulk missing portions along This work was previously
AREA) the wall performed.

Requires scaffold to verify by
Architect, allowance 501fx$4 per
foot $	 200

(GYM Missing acoustical door #10. Verify if Requires procurement of new doorJMPR
AREA) the door on site will fit. (Door at stage and frame; dwgs A1.01, A2,01 & Installation of door on site

area) I A5.03, $	 5,500 land famish hardware.
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McClancy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS O.C.BID NOTES
WORK ITEM

41 STAGE AREA No granite sills Required for 1 now window
installed. $	 500

42 STAGE AREA Back of proscenium wall not painted

$	 1200
42A STAGE AREA Weight room must be restored, See Drawing A1.01, A2.01 &A8.01.

Weight Room scope and sketch on Volume 2- Provide an alternate price in bid for
4114 Appendices, Section 15. Masonry wall this work; see Volume 1, Section

to be restored, Or & Frm to be painted, IV, Schedule F- Alternates, Item 1.
review arch's scope. SEE CIO 117 (PER BID FORM)

$	 35,000
45 BASEMENT Gas pipe not painted, approximately 85

(LOCKER LF
ROOMS) $	 So0

46 MALL Acoustical doors, See NCR for Doors,
Installation	 rejected	 Architect.need glass installed glass by mt.sub,

non-conformance	 port.See	 f	 reone course of VCT, paint door, verify
Provide bid for replacing existing Proposal based on removal

scope at exterior hung c)g.
doors &frames #4, 5 & 6. Provide of existing doors and frames,
an alternate price for NOT replacing procure new frame and
doors & frames 4, 5 and 6, and reinstallation. Price include
submitting resolution to Architect all required corrective work
for approval. See Volume 1, per NCR for doors.
Section IV,
Schedule F - Altemates, Item 2. $	 25.000

.8 MALL Acoustical doors and transoms Waiting for delivery of glass after
Architect's review and completion Provide transom installation

of fnstallatiori/Architect'a price, Price also includes all

comments; required corrective work per

see non-conformance report $	 15 ,000
NCR for doors.

49 MALL Paint acoustic chalk (verify that caulk is Paint caulk to match wall & ceiling.
paintable) $	 So0

50 MALL Repair water damage on sheet rock GC to Inspect cress with water
damage Allowance of 100 sf gypsum

to paint with proper
Preparation with spackle and

etc.
$	 1,500

52 CORRIDOR t' Damaged ceiling tiles throughout To be verified in field. Obtain attic
corridors all floors 400 sf stock $	 3,500

55 Custodian's Office Mount printer on shelf New shelve has to be built

$	 100
69 MECHANICAL Mechanical room exterior door not G.C. Price based on adjustment

ROOM properly installed. Off plum, hits frame
and missing door saddle remove and
reinstall door and frame $	 500

72 MECHANICAL Missing steel lintel or bond beam at See photograph; see dwg
ROOM new MO; missing motorized damper A7.04/detail #1 and Much dwgs,

and control wiring to Exhaust Fan, EF-

2. $	 1 500
75 MECHANICAL Door Closers not as specified Door hardware will be brought to

ROOM the site by original contractor. Provide price to provide
$	 1,600 hardware and instaIt
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McClancy High School, East Elmhurst, N.Y.

Exhibit A., GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

76 MECHANICAL Missing door saddle at electrical room
Provide price to provide

ROOM exterior door
$	 500 saddle and install

77 MECHANICAL Unacceptable caulk at doorjambs.
ROOM Brick should extend behind door frame. $	 1 500

79 MECHANICAL Door hardware incomplete. Missing MaN will be brought to the site.
Provide price to provide

ROOM cylinders
$	 1,000 hardware and install

80 MECHANICAL Missing steel lintel or bond beam at See photograph; see dwg
ROOM/Electrical now MO A7.04/detail
Room #1 and Mechanical dw s. $	 2,500

83 PIPE TUNNEL IN Missing fire stopping- (Typical all slab 95% complete
BASEMENT enctration

89 FRONT LOBBY Clean store front windows at front $	 550
90 FRONT LOBBY Replace stained coiling tiles Inspect areas above. $	 500
91 FACULTY Unfinished pipe penetration- needs OCpatch,

ROOM patching 1,500
92 FACULTY * Patch and paint beam above window. Quantity & Location to be verified

ROOM (Typical) in field $	 1 800
99 FACULTY Remove unused hanger rods and patch

ROOM ccilmW clean off marked hole on wail $	 11500
100 FACULTY Unacceptable soffit above entrance, patch and paint

ROOM $	 500
102 CORRIDOR * Refinish and Paint Soffit at corridor

ceiling height changes. Provide semi
gloss finish (outside room 204 shown)
(Typical all corridors)

$	 800
104 ROOM 205 * Completely remove tape from top of

window- (Typical throughout) DO
NOT DAMAGE WINDOW FINISH

$	 300
105 ROOM 205 * Soffit edges visible metal comer trim.

Comer trim shall be spackle type comer
bead. (Typical all soffits)

$	 550
108 ROOM 205 * Paint markings on floor the needs to

be removed $	 350
109 ROOM 205 Miss aligned tiles needs to be corrected I VCT $	 500

Louvers are installed below the wall ace 71114'075
flashingi This is rejected! This must be Remove louver install at

addressed AS SOON AS POSSIBLE. - new location , provide roof

UV must be raised up to keep louver patching and flashing as

above flashingl Flashing must be required patch masonry as

restored to original condition! 	 SEE $	 20,000
required

115 PRINCIPAL Unfinished duct work and wall patching
OFFICE STE missing register
COMMON AREA
(See part 3 for
Principal's Of;
and Assistant $	 1,500
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McClancy High School, East Elmhurst, N.X.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.B1D NOTES
WORK ITEM

116 PRINCIPAL Missing ceiling tile To be verified in field. Additional
OFFICE SUITE stock per contract is required.
COMMON AREA
(See part 3 for
Principal's Office -
and Assistant $	 5,000

117 PRINCIPAL * No fire stopping at duct wall See item 113. & CLEAN DEBRIS
OFCe SUITE penetration - Clean debris from above
COMMON AREA ceiling tile.(Typical ALL wall
(See part 3 for petrations) GC patch,
Principal's Ofce $	 550

118 LIBRARY Damaged and dirty book shelf at west
end of library, $	 500

120 LIBRARY * Dirt and debris above book shelves
(Typical throughout) $	 Soo

122 LIBRARY Clean splatter off windows
$	 11500

128 LIBRARY Patch ceiling soffit above window top
left first window from left $	 1 500

129 LIBRARY *Patch bottom of beam at air register- Quantity & Location to be verified
two locations in library (Typical ALL infield
rooms) $	 1,500

140 ART ROOM Extend brick chase above bottom of $	 2,000
1 0 JARTROOM Seal joint between ceiling and wall. Caulk $	 1,500
31 ART ROOM Finish soffit around beam $	 2,000

132 ART ROOM Reinstall suspended ceiling in closet,
fix light $	 1 500

133 TOILET N3 Remove paneling provide gyp board,
install exhaust grill on gypboard $	 3,500

134 TOILET #3 Patch wall under soffit $	 1,500
135 ROOM 105 Incomplete brick work at soffit. $	 1,800
136 ROOM 105 * Lock all access doors and return keys

to the school.(Typical all rooms $	 300
137 1 ROOM 105 Patch Wall at soffit. $	 1,200
139 W EST REAR Replace chopped brick

VESTIBULE $	 1500
140 1 ART ROOM Extend brick chase above bottom of $	 2,500
141 CAFETERIA Kitchen- finish soffit and pipe chase Pending CO •2 locations $	 3,500
145 CAFETERIA install electrical items on brick chase.

Provide access door if junction box
behind brick required to access junction
box behind brick. $	 500

146 CAFETERIA Finish pipe enclosure. $	 500
147 CAFETERIA Fasten telephone wire to wall. Remove

wire from under soffit. $	 200
148 CAFETERIA Fix crack in soffit

$	 550
'49 CAFETERIA * Remove tape from windows (*22) See 71114'022 $	 200
150 CAFETERIA Patch concrete beam at edges of

suspended ceiling. $	 550
I51 STAIR H2 Soffit not per drawings. Remove soffit

and 	 rovide rated soffit per drawings 1	 is 1,500
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McClancy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C,BID NOTES
WORK ITEM

152 EXTERIOR Install chiller fence •Install only, fence See Pending CO for Fence Material;
material is procured, but not paid for. Labor to install is required. $	 3,000

153 EXTERIOR Complete installation of exterior stair, Furnish & Install Structural Stairs
canopy, and door at stage area, and Canopy. $	 15,000

154 JEXTFRIOR Paint existing exterior locker room 2 doors $	 300
158 EXTERIOR Replace damaged railing at locker room

exterior ramp damaged during $	 1 500
159 EXTERIOR Replace damaged fence at front

entrance of school damaged by lift used
to install louvers. IF	 2,000

159 EXTERIOR Reinstall Railings at rear concrete stairs
A and repair broken step. Tar patch is

unacceptable. See Photo 06. $	 5,000
161 LOCKER ROOM Relocate duct support bracket to be Specified insulation material must

ROOF outside of insulation. Insulation not be
appropriate for exterior installation. Cut used,
outs and joints around vibration isolator Remove insulation and

allows water into fiberglass, Remove provide new support re-

insulation completely and discard it. insulate

Wet insulation harbors mold. Replace
Insulation around and below vibration $	 18,000

165 ILOCKER ROOM Provide support for main conduit at AC
[ROOF 1 $	 3,500

A LOCKER ROOM Provide grate at AC-1
ROOF $	 5,000
ROOM 102 Pipe support removed? Is soffit

adequate to support pipe weight? $	 3,500
172 COMPUTER ° Remove sheet rock cutout from access

ROOM doors left inside soffits (typical) $	 100
173 COMPUTER New pipe and soffit obstruct motion

ROOM sensor. Relocate sensor. $	 250
175 COMPUTER Clean window sills

ROOM $	 200
178 COMPUTER Fasten wires and repair bottom of beam Included

ROOM at air register $	 300
181 PRINCIPAL'S + Patch and paint beam above windows. Quantity & Location to be verified

OFFICE T	 ical in field $	 2,500
182 PRINCIPAL'S install missing granite window sill and Verify material in the field is

OFFICE finish window perimeter. correct. $	 1,500
183 PRINCIPAL'S Finish walls around the Unit Ventilator

OFFICE $	 2,500
184 PRINCIPAL'S Fix leak and replace ceiling the Inspect

OFFICE $	 1,500
187 PRINCIPAL'S Network cable needs to be fastened to Verify if this is GC's scope

OFFICE wall along base. $	 800

III

Replace damaged mg - Repair rug Verify damage and trimmed

J

AISISTANT
PRINCIPAL'S properly.
OFFICE $	 500

189 ASSISTANT install missing granite window sill and Verify material in the field is
PRINCIPAL'S the walls around the UV need to be correct.
OFFICE finished. Apron granite material is on site. $	 800

r90

ASSISTANT Replace missing and damaged ceiling
PRINCIPAL'S tiles,
OFFICE $	 SOD
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McClancy high School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS C.C.BID NOTES
WORK ITEM

191 ASSISTANT Replace vertical blinds (curtain)
PRINCIPAL'S
OFFICE $	 1,500

193 ASSISTANT * Remove garbage and debris from Quantity & Location to be verified
PRINCIPAL'S above suspended ceiling. (Typical) in field
OFFICE $	 200

195 OFFICE #2 Office partition between window's and Verify detail from architectural
wall needs to be completed, $	 500

196 OFFICE#2 Replace missing ceilingtle
$	 200

197 OFFICE #2 Finish walls around the window
$	 800

199 OFFICE #2 * Patch and paint beam above window

$	 1,000
200 OFFICE #2 Reinstall telephone wire. Fasten to wall.

$	 500
203 OFFICE #I Same as OFFICE #2 items 35, 36, 38

Finish/replace ruined wood wall
paneling around air register. $	 1,500

203A GUIDANCE Install missing ceiling registers (4) to See dwg SK23. L
OFFICE transfer ducts, $	 1,000

203B GUIDANCE OFC Install missing Gyp. Board front dwg SK23.1, 23,2 and 23,3. -
213 partitions to window mullion. Provide SK to bidders $	 1,200

4 MAIN OFFICE Finish/replace ruined wood wall
217 paneling around air register. $	 800

206 MAIN OFFICE Window perimeter needs to be
217 completed $	 800

207 MAIN OFFICE Provide granite window sills Material in the field.
$	 800

209 217-A I, A2 Provide granite window sills Material in the field. $	 800
210 217-A 1, A2 Patch and paint beam above window

$	 500
211 217-A1, A2 Modify existing partition per detail Review detail, confirm contract

provided by JCA. scope SK23.1, 23.2 and 23.3 were
provided to KCC, pricing is

for providing the gypsum
partition per SK233

$	 850
214 217-A1, A2 Provide soffit

$	 2,000
215 ROOM 201 * paint access door (typical) Provide a For all locations - I door

second coat of paint on all access doors $	 100
216 ROOM 201 Dirt debris on top of television (G.C.

failed toprotect) $	 100
218 ROOM 201 * Replace broken brick $	 500
219 ROOM 201 Remove anchors and repair brick $	 500
220	 1 ROOM 201 Finish and patch soffit $	 500
221 ROOM 201 Provide granite window sills and apron Verify material in the field is

correct.
Apron granite material is on site, $	 400

122 ROOM 201 Provide painted metal cover for fresh Material will be brought to the site
air Intake. Seal openin g around wall b $	 1,000

223 ROOM 201 Replace damaged floor tiles. (Typical
throughout) $	 500
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McClancy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.CXID NOTES
WORK ITEM

224 ROOM 201 * Clean windows $	 200
226 ROOM 201 Clean debris from windows. (Typical See 71129'060

throughout) 100
229 ROOF AC2 The roof situation is a mess.

DUNNAGE Inappropriate supports are provided and
improperly installed. The type of curb
installed should rest directly on the roof $	 15,000
deck with the Insulation and roof
membrane flashed into the metal curbs.

230 ROOF AC2 Steel angle, torch cut, not galvanized,
DUNNAGE steel plate at post bent, rusting $	 5,000

231 ROOF AC2 Provide new price per engineering Provide remediation price per Price includes I 1 1/2" x 6"

DUNNAGE report engineer's report plates to cover the holes and
$	 2,900 painting.

233 ROOF AC2 Bolts not properly torqued sm'71129'067	 Provide torque $	 5,000
DUNNAGE test

238 ROOF AC2 Paint gas pipe per specifications
$	 5,000

239 ROOF AC2 Extend membrane up on side of fan
DUNNAGE curb and under cap fleshing on roof of

MPR offices. $	 3,500
247 ROOM 202 Replace broken custodial handle. $	 500
1 53 ROOM 202 Provide granite window sill needs an Verify material in the field is

apron correct, $	 500
254 ROOM 202 Provide painted finish metal cover

around air intake and seal space around $	 1,500
255 ROOM 202 Patch holes in soffit 2 locations $	 500
256 ROOM 202 Ceiling at front of classroom is

unacceptable. Repair and refinish. $	 i 500
257 ROOM 202 * Paint access door (second coat per

specifications) $	 200

258 ROOM 202 Repair wall around register $	 500
ROOM 202 Remove debris from shaft $	 5,000

259 ROOM 203 Patch hole in soffit 1 location $	 200
260 ROOM 203 Replace damaged brick $	 S00
261 ROOM 203 Finish incomplete soffit $	 1,500
262 ROOM 203 Extend brick past soffit $	 2,500
264 ROOM 203 * Remove spray paint and adhesive off

the floor. Replace tiles that can not be $	 1,000
265 ROOM 203 Repair holes in ceiling from light $	 500
267 ROOM 203 Repair broken emergency lights

damaged durin g ceilinginstallation S	 1,500
271 CORRIDOR Replace hanger for black iron outside

SECOND FLOOR room 200 $	 800
273 CORRIDOR Replace stained ceiling tile outside Inspect and verify if leak is fixed

SECOND FLOOR room 200 $	 100
274 CORRIDOR * Secure loose exit signs (typical)

$	 200
_75 CORRIDOR Finish soffit above speaker

$	 500
276 ROOM 200 *Remove tape from windows See 71114'022 $	 200
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McClancy High School, East Elmhurst, N.Y.
Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

277 ROOM 200 Repair crack near window at comer of
soffit $	 500

278 ROOM 200 Wash spray paint and adhesive off of
floor in front of Unit Ventilator $	 250

281 ROOM 200 * Joints between soffit and wall not
acceptable (typical throughout) $	 800

283 ROOM 200 * Remove tape on windows See 71114'022 $	 100
285 ROOM 204 Missing access door in brick chose. $	 1000
287 ROOM 204 * Clean all windows See 71114'029 $	 200
288 ROOM 204 Incomplete brick work at soffit $	 800
289 ROOM 204 Remove spray paint from brick wall

between unit ventilator $	 500
291 BIOLOGY LAB Finish work above windows (Sheetrock

window box, plaster, and paint wall and
beam) 2,500

294 BIOLOGY LAB Replace the in front of unit ventilator
$	 500

296 BIOLOGY LAB Finish soffit around beam penetration $	 1,000
297 BIOLOGY LAB Incomplete floor the $	 1 200

298 LIBRARY Unfinished pipe penetration into soffit
OF FICE $	 11000

304
_

ROOM 104 * paint access door to soffit $	 too
`5 ROOM 104 Providejunetion box third access door

to the left $	 500
308 IROOM 104 Incomplete blackboard assembly $	 1,500

312 CORRIDOR 3 Replace stained ceiling tiles Included
$	 200

313 CORRIDOR 3 Fix leak in outside room 300. Plywood Inspect/verify source of the leak
RD. FLOOR and other debris left on roof above this

location may be damaging the roof. -
Add patching of conduit penetration in
slab up to GX-I;
adjust price. price includes: inspection

and removal of debric as
$	 2,800 required in this area

316 ROOM 300 * Patch and paint beam above window $	 800

319 ROOM 300 Replace damaged brick above door. $	 Soo
321 ROOM 301 Beam above window needs patching

and painting $	 800

324 ROOM 302 Gyp board ceiling not acceptable poor Refinish soffit
plaster, helm, unfinished edges, Etc. $	 1200

325 ROOM 302 Extend brick above ceiling $	 2,000

326 ROOM 302 Access door needed at brick chase $	 500

333 ROOM 303 Patch and paint beam over window $	 1,000

335 ROOM 304 * Patched and paint beam above $	 500

336 ROOM 304 Replace visible red brick next to UV 2 bricks
Al to match existing. $	 200

37 ROOM 304 * Repair beam at the register $	 500

343 ROOM 305 Patch and paint beam above window $	 300

344 ROOM 305 1 Remount wires along wall $	 200

346 ROOM 305 Remove old caulk from brick $	 200
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McClancy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

347 ROOM 306 Patch and Paint beam above window $	 500
348 ROOM 306 Fix ceiling above register $	 400
354 ROOM 307 Repair coiling above register $	 300
356 ROOM 308 Patch on beam is unacceptable $	 500
359 ROOM 309 Outlet coming off of plug mold $	 250
360 ROOM 309 Beam needs to be patched and painted Near grill $	 500
363 ROOM 310 Clean tape off windows (typical) See 7111029 $	 200
364 ROOM 310 Reinstall curtain rods at windows $	 200
367 ROOM 311 Patch and paint beam $	 500
368 ROOM 311 * Ceiling outside physics lab needs to

be refinished and painted semi gloss
(dTOD down soffit	 ical all corridors $	 1,500

369 ICORRIDOR Missing access door at brick chase $	 500
370 PHYSICS LAB Remove nails from wall above chase $	 200
374 PHYSICS LAB Missing ceiling comer trim around pipe

chase - finish off edge $	 200
375 PHYSICS LAB Provide gypsum board at window

cket at single window. See drawings. $	 1,200
376 PHYSICS LAB * Remove masking tape See 71114'022 $	 Y00

377 PHYSICS LAB * Clean brick at window jambs $	 200
380 PHYSICS LAB Repaint main cross beam. Paint

drippings unacceptable $	 500
381 PHYSICS LAB Return air grill installation not Repair not acceptable, GC to

acceptable, make flush. Tack board $	 500
382 PHYSICS LAB Repair brick comer penetration into

storace room $	 1,000
383 PHYSICS LAB Replace mismatched ceiling tile, above

storage mom door. $	 200
384 PHYSICS LAB Extend brick chase to ceiling with sheet

rock $	 1 ,000
387 STORAGE Remove paint from left window included

$	 200
388 CHEMISTRY Patch holes in soffit Pending CO $	 500
389 CHEMISTRY Clean spray paint off of floor in front of

LAB Unit ventilators $	 200
390 CHEMISTRY Re-patch ceiling at return air duct S	 500
392 CHEMISTRY Clean debris off the top of closets at

LAB front of classroom $	 200

393 CHEMISTRY Access door too small, fire damper $5001eaeh pprovide AD in Physics
LAB inaccessible Lab $	 1,000

394 CHEMISTRY Provide adequate conduit supports with
$	 200

396 CHEMISTRY Conduit penetration unacceptable at
LAB ceiling unacceptable. Flexible conduit

nrotrudiAy from soffit unarleentghle $	 300
401 MECHANICAL The Boiler Room is also freezing See item no. 72 and 80.

WORK inside today due to oversized masonry
openings that are wide open to outside,
uninstalled louvers, fans and missing $	 3,500
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McClancy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

412 Per Specifications Section 09900.1,10•
e, famish five(5) gallons of each type
and color of paint used in the work to $	 1,500

413 - Correct paving at parking lot. Price per Asphalt pricing is based on
Pioneer's proposal plus 21 % Pioneer Asphalt's proposal

dated 4/14/09 by
D.Kellerman of Pioneer.

This area includes 1786 SY,
$ 11,015 186 Tons 13/4" thick.

414 - Remove construction debris throughout
exterior of site. (i.e, near running $	 1,500

416 Typical through
Fire stop all penetrations through out

out $	 25,000

Subtotal $	 453,054.70
Insurance (KCC's rate approx 9% $	 40 775

Mobilization $	 25,000
Chiller fence installation included above

Provide new roofing at location o
classroom N3/locker room (1,600

SF) Asbestos abatement not $	 32,000
included, See correspondence o

6/5/09

Locker Room Repair plaster delamination: Includes This work to only commnece after Plaster Replacement 150SF
25'x 6' area (150 SF) of 3 coat cement the roof repair. Due to the plaster @ $15/SF	 Painting

plaster, including demolition and delaminating from the floor 525 SF Q $1.75/SF
preparation of substrate, Painting upwards, it not a "roof' issue.

$
	 2 ,775

includes floor to ceiling (525 SF).

Price based on 4 month
General conditions (Include duration, covers 2 containers
description of services to be $	 70 ,000 per month average, all office
provided under General conditions staff and general conditions
and estimated duration) Price based

I

type costs are included in
I on 4 months Iteital.

Bond (KCC's rate approx 3 01o) $	 17,287

s^y}

	

^
f-taH. .,^.,5...

Allowance Permits $	 5,000
Allowance Ex editor $	 5,000
Allowance ALL REQUIRED Conholled see attached lndependent

Ins actions $	 IS 000 Testing Price Schedule

Ratified Contractor
Tinron Ent	 rises^ $	 111,469.20 $	 16,720 includes 15% mark u

Ratified Contractor Trane US (included in Mechanical) $	 -
$ 	 • See Mechanical

Ratified Contractor
Barnett Bates Corporation $	 30,800.00

$	 3,128 0includes lS /omarkup

Ratified Contractor
M & R Hardware $	 4,700.00

$	 705 includes l5%marku p
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McClancy High School, East Elmhurst, N.Y.
Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE
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McClaney High School, East Elmhurst, N.Y.

Exhibit B: MECHANICAL SCOPE

s
,
,

r

CROUNDFLOOR

A. NEW MECHANICAL ROOM

7. Glycol chilled water pumps;
a, pump coring Prot insulated
b. Flex Hoes not hsuiticd
s, Stminm/Suetim difam ram insulated
d. Valves= ram waged
e. Pumpdoesnothavensmcpla.
f Piping not Identified

4. Glycol chilled water expansion tank:
a. Took does not hate Ptomaine
b. Valves arc no waged
c. Tank is not insulated

5, Chilled water sir separator
P. Air sepandor does not have nameplate
b. Valves an not tagged
d. Top of Air 	 is not heu"tad

C Glycol chilled water fill unit
a. Unit does not have aamrylaw
d. Duplex pumps of unit ass damaged- replace
e, Osuga rend eerdltll line not lapped into CHW
f. Remove filler from peneWnit not completed
Lt. pmasore switch not "Ifbnird to system pregame
h. Check Volvo not hmlled in fill line
j. Valves are not "good

1. Glycol chilled water ventud now meter
b. Valve installed is not a venturi now. measuring device - Remove and mplaa with
speclfiedunit.

I. Glycol hating water pumps
a. Pump aawg pot hsulatod

9. Glycol hating but water Venturi now meter
a. Venturi flow mover le not insisted

10. Glycol bating no water air at" "lot
e. Al, sapuratm does not have mmcpinle
b. Valves ma not wage
d. Top of Air g enerous is not insuaed

11. Glycol hating hot water 011 unit
s. Unit does not have naoep"tr
d, both pumps tiny glycol ant am from pump disehergo
e. progme no( Valves were left at factory, &am"
L Remove filler from W.VU.it not completed
& Pnstws switch not alibrated to eysmm promo
h. Check Volvo not wslalle in fill line
j. Valves are not "aged

IZ. Unit Heater (UB•1)
a. Unit does not have m mcp"te
b. Piping does not have Wentificalon
c. Louis Is running in mmmar/no dourmstat
d. Unit does nor have globe Volvo Nr balancing

c, Unit does not have unions twtailad

13, Glycol hating but water expansion tank
A. Tank does tut have nameplate
or Valves an nor logged
c. Tank Is not insulaed

14, Glycol hating hot water to hating hot water exchanger
% Exchagen am not hmwed per sox,

IS- Area drain at west ant of new mechanical room
a. Remove andaplaoe Onto only.

16. Fresh air louver
I Mononew Pampas is Insimmome acomm wrong to lot-{

17.EF-g
b. Motorized damper is not insulted
pressure	 now rates eel preumers
Rusted pipe corrections. Remove vast and paint. - photo 71108' 16
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McCianey High School, East Elmhurst, N.Y.

Exhibit H; MECHANICAL SCOPE

B. NEW ELECTRICAL ROOM

1. Fresh air touver
a. Molorirnd danpw is not inrdltuUno control wiring to EF-1

2. EF-2
b. Motorized damper Is not installed

C. EXISTING MECHANICAL ROOM

I. Homing hot water Venturi Row meler
o. Venturi Row mGer Is not mslolhd

1. Piping Penetrations
Replace, mining sahmsn am and louver- photo 71108' 58
Pipe insulation missing from existing pipe - pbo. 71108' I
Complain demolition and mmoval ofona (I) place of eglstus pipe.

D. CLASSROOM 101 (ART CLASSROOM)

1. Unit Ventilator (UV-A)
a, Unit does not have nameplate
d. Condensate drain is nes par sketch to ennaec.r

c Continues. drain pipe Is net insulated
f CHWS & R arc rat insulated per spec
k. Unit Is not accused to wail per Tome manual

2. Unit ventilator (UV-A-1)
a. Unit does rat have nameplate
d. Condense. drum 1e not Insulated
e.Condensomdrampipeham loot sketch to contractor
f, CHWS & R am 

not Emulated pot spec,
J. Unit is not nomad. Wall per Tone manml

E. CLASSROOM 102

1. Unit Ventilator (UV-B)
c Unit does out have nnmephta
d. Condmsame drain is not msul.vol
e, Conde m odrain pipe It net per akemh to conoadm
E CHWS & Rate

	
Emulated  per pea.

J. Unit not secured to wall per Train manual

2. unit ventilator (UV-&O
b. Unit duet not have nemcpiam
e. Cmdmaate drain u not insulated
f. Condensate drain pipe Is not 	 sketch to conbnclm
g. CHWS & R all not manhood per spo.
j. Unit to nut assured. well pw Trans manual

V. CLASSROOM 103

1. Unit Ventilator(UV-A)
a. Unit does not have nameplate
a. Condensate dram limit insulated
It. Condensate drain pipe Is not per Arms to conmedw
c Condenses drain piping to not Emulated
d. CHWS Its Rare and Emulated per a=
g. Unit h rot secured to wall per Tome annual

2. Unit ventilator (UV-Ad)
a. Unit does rat have nameplate
d. Continuum, dram is not Emulated
s. Condensate dram tine broken from -.term to d ram Pm
C Condensate dmin pipe Is not per slush to mnmadw
g. CHWS & R are not Emulated per spo
j. Unit is 

not
	 to wall pot Trine Manuel

O. Classroom 101

1.Unit Ventilator (UV-B)
A. Unit does not have nameplate
d. Condensate dram pipe is not Emulated
I. Cookout. drain pipe is net par Adult to connector
& CHW piping Is not Emulated pet apse.
I. Unit is not moved to wall per Two mama)

2. Unit Ventilator (UV-&1)
a. Unit does not have nameplate

^®
a

'	
III- 
n
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McClancy High School, East Elmhurst, N.Y.
Exhibit H; MECHANICAL SCOPE

d. Condensate drain is not inmlatcd
c, Condensate Aoin pipe is not par

	 to connector
C CHWS & R are 

net 	 pa spec
I. Unit Is not secured to wdl par Trent manual

H. CLASSROOM 105

1. Unit Ventilator(UV-A)
a. Unit doe, not have nameplate
& Condensate dmin is not insulated
e. Condensate drain pipe Is not per skach in
(. CHWS A R are not insulated par
I. Unit is not aeeumd to well per Two menus)

2. Unit Ventilator ((1V-A-1)
a Unit doa not have nameplate
d. Condensate drain is not htsuloted
a Condensate drain pipe is not per skach to wome,tor
L CHWS A R are not insulated par apse
I, Unit is not secured to wall pa Two manual

L Athletic Directors Office #1

1. Pon Coll (VC-A)
a Unit does not have nameplate
a Condenate drain is not Woolard
d. Condaaate drain pipe Is not par 	 to ataunter

e. CHWS A Rue not insoloted per spec
h. Unit Is not soused to Wall per Two manual

J. Athlete Directors Office #140

L Fan Call (FC-A)
a, Unit das not have nameplate
c, Condensate drain Is not Insulated
d. Condensate drain pipe Is not per sketch to contactor
e. CHWS & R are not insulated pa spa
h. Unit Is not soured to 	 per Treat manual

K. Corridor

1. piping penetration,
e-pnrobot'
No Esctmhoon

SECOND FLOOR

A. CLASSROOM 201

1. Unit Ventlator (UV-A)
a. Unit does not have nameplate
e. Condensate drain Is not Inrnlatcd
F. Cardamom drain pipe I. not per Aram, to conexnor
a. CHWS & R am not insulated per spa
J. Unit is me seemed In wall per Tree monad

2. Unit Ventilator (UV-A4)
e. Unit dear not town nameplate
d. Condensate drain Is not insulated
e. Condensate drain pipe Is tot per slouch to comewfor
C CHWS A R are out insulated par
L Unit h not scoured in wall par 	 mutual

A.I. CLASSROOM 200
a. Repair pipe look outside room 2DD - photo 71129' 74
h. No rue damper at duct lave rn sa000. INSTALL MISSING
DUCT BETWEEN FD & REGISTER AT FACE OF SOFFIT

B, CLASSROOM 202

1, Unit Ventilator (UV•A)
a. Unit does tot have m meplam
d. Condensate drain Is not insulated
a Condensate drain pipe is not per sketch to am"vtor
L CHWS & R at not insulated per area
i, Unit is net so ed to wall per Two manual

2, Unit Vmflistor (UV-A-1)
a, Unit done not have nameplate
d. Condensate drain is not Insulated

_
MEMO
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McClancy High School, Emit Elmhurst, N.Y.
Exhibit E; MECHANICAL SCOPE

Ih^^

e. Condensate drain pipe is not For sketch to contractor
f. CHWS & R are not insulated per
L Unit Is not semued towail par Trans manual

C. CLASSROOM 203 (pg 54)

1. Unit Ventilator(UV•R)
C. Unit does not have nameplate
L Condensate drain Is not insulated
g. Condensate drum pipe Is not par 	 to contractor
h. CHWS & R am not Insulated per spec
k. Unit Is not sewrcd to well ForTrmm ounce)
1.Co. MII cut Ruough 9.1 channel need analysis for

Wearily. provide orrman's report

2. Unit Ventilator (UV-&1) P, 57
a N/A
b. Unit does not love nameplate
e. Condensate data is not insulated
L Condensate drain pip. Is not per sketch to contractor
e. CHWS & R ire not Inundated par
d. Unit is net second he wall per Trans manual
e. Unit is not saumbled property
f Wit in heating hot water pipe caused premstum erosion

D. CLASSROOM 204 (pg 60)

1. Unit Ventilator (UV-A)
A. Unit does trod have nameplate
d, Condensate drain is not bnulatcd
a Condensme drain pipe Is not per sketch to eontnetor
f. CHWS & R am not insulated lean spec
1. Unit Is not around to wall per Taos manual

J. UV not mauled over con killed holdpps betel under UV to hale

2. Unit Ventilator (UV-A-1)
a. Unit does not have nameplate
d. Condensate drain is not insulated
e. Condition, drill pipe Is and per sketch to contractor
C CHWS &R are no insulated per spw
I. Unit is not second to wall For Trine manual

3. Fire Smoke Damper (FSD)

a. Damper osposed wins & electrical tape in air concern

E. CLASSROOM 205

I. Unit Ventilator (W-A)
a. Unit does out hev* nameplate
d Condom e, drain Is not Nruhled
e. Condensate drain pips is rid par sketch to connector
L. CHWS & R art not insulated per spec
L Unit Is ned stowed to wail For Tom. summit

Louver is installed below the wall flashing[ This is rejectedi UV most be rebel up W
keep louver above Residual Flashing must be ra med to original conditleal - photos -
7[114'31.32,33

2. Unit Ventilator (UV-M1)
e. Unit does net have nameplate
d. Condensate drain is net Insulated
a. Condensate drum pipe Is not per sketch to common'
L CHWS & R are rid Insulated Per apse
L Unit is not secured to wall perTm a manual

F. GUIDANCE OFFICE 213

1. Fan Coil (FGA) East Unit
e. Unit does not have nameplate
e. Condensate drain is rid insulated
d. Condensate Brun pipe Is not per sketch to contractor
e. CHWS & R am mat bunions! perspw
h. Unit is not secured to well per Tune manual

2. Fan Call (FC•A) Wes( Uall
e. Urdt does tat have nameplate
o. Cond.nsate drum is not mnlated
d. Condensate drain pipe is not per sketch to contractor
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McClency High School, East Elmhurst, N.Y.

Exhibit B: MECHANICAL SCOPE
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C. CHWS & Rout not inrvkted per spa
h. Unit is not semnad to wall pa Tows mmum
L Looking Ratings unused momentum mmeslon or system

3. Transfer duct
a. Transfer liplike not Installed

C. LIBRARY READING ROOM 214

1. Unit Ventilator (UV•A)
b. Unit does not have nameplate
e. Condensers drain is not Insulated
E Condensate drain pipe U not pet sketch to contracmr
S. CHWS & R em net Insulated per spa
j. Unit is not snored to well per Two manual
It. Unit not assembled properly or damaged

It. MAIN OFFICE ROOM 217

1. Unit Ventilator (UV-C)
a. Unit does not have a meplak
d. Condwutodixin la no Insulated
a Condmsak duk pipe is not per sketch to contractor
r, CHW3 & R am not inauleted per spec
I. Unit is not saved k wall pa Tun manual

1. VICE PRINCIPAL'S OFFICE 2tlA

L Fen Call (FC-A) West Unll
e. Unit does not have nmeplatm
c. Condwu% drain Is not Insulated
d. Condensate drain pipe is not per sketch to contactor
e. CHWS & R w not insulated per spec
h. Unit is not cawed to wall pa Trans manual
Raise pipe support sad trim hanger rods above ailing. Replace ceiling the to much
ealsting oPrincipeil aBiu.-plwim 71189' ID
Fix leak and replete ailing the In Principors office - photo,
71129'

Look at pipe In ailing - phmoe 71129' 21

2. Fan Coll (FC-A) West Unit
a, Unit does no have an"wi late
c. Condensate dmin is not
d. Condensate ditto pipe Is net pa sketch to connector
e. CHWS & R sm no insulated pa rya
h. Unit Is not toured to wall per Trait mmusi
I. Unfinished duct work and mining register in common
ones - photo 71114' 39
k, Fix fen wit notes
1. Coons Bmtofranwilank. Bottom Wake i ilem.1monall Fan Colo.

J, LIBRARY 219 (page 93)

1, Unit VeM9aor (W-A) West Unit
m Unit does not have nameplate
d. Cummocale court, is not insulated
e. Count,	 . doin pipe it net per sketch to cmusuer
f. CHWS & R are not insulated per spa
i, Unit fs not secuod to well per Tmn memei

2. Unit Vendletor iUV-B)Center Unit (page lie)
a. Unit does not have nameplate
d. Condensate undo it 	 insulated
e. Con ltumdo drain pipe is not per sketch to wahectar
r. CHWS & R w no insulated per spec
1. Unit is not $.Owed to well For Tuna manual
j. Unit is damaged

3. Unit Ventilator (LV-A) Wool Unit (page 99)
a. Unit does not hava nameplate
d. Condensate duct pipe Is net Per sketch to contractor
e. CHWS & R ere not Insulated per spec
h. Unit is not sensed to wall perTraw manual
I. Rci unit metal pent under grill In Unit Ventilmou . photos 71114' 48

K. FACULTY ROOM 222 ( page 91)

1. Unit Ventilator (Wd)
a. Unit does not have nmepime
d. Condensate drain is not outdated

EkAunF	 Pgee3afil



McClancy High School, East Elmhurst, N.Y.

ExWi E: MECHANICAL SCOPE

a. Condensate dram pipe Is not par 541.111. contractor
E CHWS & R an not moulted per spec
i. Unit is not secured to wall pct 

Trans 
manual

j. Unit Is am assembled properly or damaged

L. FINANCE 223 (page 93)

1. Fan Coll (FC-A) East Unit
e. Unit does not have nameplate
e. Condoned. drain Is not machined
d Condiment; drain pipe l eta per sketch to contractor
a CHWS & R see ram tendered per open
h. Unit 

nor
	 to well poor Trans Manuel

2, Fan Coil (FGA) West Unit (page 95)
s. Unit does rot have nameplate
o, Condensate dmto is not hesulmed
d Condensate Mm pipe Is ram per sketch to convector
e, CHWS & R arc nor 	 per area
It. Unit is rent wowed m well pa Trans manual

M. PRINCIPAL'S OFFICE 224 (page 9T)

1. Unit Ventilator (UV-C)
a. Unit does ram have nameplate
d Condensates dmm It ram cuulavd
o. Condiment dome pipe Is no per sketch to contractor
L CHWS & R ara not insulated per apes
1.Unit is non accused to well per Two manual

2. Exhaust Top Register (page 100)
b. Resider returns at dud mrremstion

N, ASSISTANT PRINCIPAL'S OFFICE 225 (page 101)

1, Unit Ventilator (UV-LT
a. Unit does not have nameplate
d. Condewte dram is not mastoid

e. Comhoomie drain pipe is not per sketch to commoner
f. CHWS & R am not bmulsted per open
r. Unit is set 	 W wall per Timm cannot

2. Exhaust Top Register
b. Register missing at duct termination

0, CLASSROOM 226 (BIOLOGY LABORATORY pg IN)

1. Unit Ventilator (UV-A-1)
b, Unit does non have mandible
e. Condiments drain is not insulated
C Condenseds deals pipe is not per sketch to a+mremor
g. CHWS At R mend Ineutated per 9.
J. Unit Is not acenod to wail Per Trans manual

2, Unit VeatBator(UV-B) West Unit (page 107)

e, Unit 
does net 	 nameplate

e. Condemeto dram 6 net
G Condone, drain pipe Is net per,ketch to uoniredor
g. CHWS & R am net consisted per apse
j. Unit Is not 	 to wall For Two marmot

3. Unit Vantias" (IN-B) East Unit 011)

a. Unit does 
net

	 nameplate
c. Cmndmsme Avis is not insulated
f Condensate dram pipe is not per sketch to mAlmotm
S. CHWS & R w not Insulated per spec
j, Unit is nor 	 to well per Two manual

TR/EO FLOOR

A. CLASSROOM 300 (page 114)

1. Unit Ventilator(VV-A)
a. Unit does not have nameplate
d, Condeoss. dram Is not insulated
e, Condensate dam pipe is not per sketch to convdetm
11 CHWS & R am not mo sided pa sped

w1bila	 Paertfo/12



McClancy High School, East Elmhurst, N.Y
Exhibit B; MECHANICAL SCOPE
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i. Unit Is Rol located to wall per Trsme trmurel

Z. Unit Ventilator (W-A-1)-page 116
a, Unit does not have nameplate
d. Condensate drain is not insulated
a Condenrte drain pipe Is not per akneh t0 %woutor
r. CI3 WS & R are not insulated per spec
i, Unit is ram accounts to well put 	 manual
J. Gap between Tut, damper and duct

R. CLASSROOM 301 (page 118)

I. Unit Ventilator (W-A)
A. Unit duet ram have complete
d. Condensate dmin is not insulated
a. Condensate drain pipe is not per sketch to runuactor
t CHWS At R ea not insulated per spat
i. Unit is not secured to wall per Two manual

2, Unit Ventiis lot (OV.A.)- page 119
a. Unit duct not have nameplate
d. Condensate drain h aul inundated

a. Condenmta drain pipe 
is net

	 sketch 1. contractor
f, CHWS & R are 

not
	 per $pan

1, Unit b not succeed to wall per Two manual
acmj, Unpable dud work at wall pmeuation, damper not In the well (Imballatlo,

unacceptable) -phmo71129' 103

C. CLASSROOM 302 (Past 121)

1. Unit Ventilator (UV-A)
a. Unit does not have nameplate
d. Condensate chin is not Insulaed
e. Condensate data pipe is net 	 sketch to contractor
f. CHWS d R an not insuhled par
i. Unit le 

not
	 to wall per Two manual

2. Unit Ventilator (UV-A-I) - Page 122
A, Unit 

does 
not have nunepinte

e. Condensate drain Is nor Insulated
r. Condenmte drain pipe is not par 	 to contractor
g. CHWS & R eta not insular! Pat
J. Unit Is AN a..wtd to wall pa Two.snout

1. Mhsing nghla. Osp between damper end duct - phmos 7d l29' 006

D. CLASSROOM 303 (page 120

L Unit Ventilator (UV-B)
e. Unit does not have nameplate
h. C.ndmsne drain to not inautnted
I. CAndemek drain pipe is 

not 	 sketch to tartan.,
j. CHWS A R me not insulated Par
m. Core chill can thm Red eham,d, analysis needed for integrity, obtain enginom's report
(includes drilling new hole, patching old hole and relocation of piping)

Z. Unit Ventilator (IR'.A•) - Page 127
b. Unit dace not have nameplae
e. Condenxb drain le ram Inmimed
f. Condensation drain pipe b not per sketch to mnewc,
g. CHWS & R w rat (nmlatad per spec
j, Unit Is not secured to wall perTrane manual
k. Repair falling volume damper-photos 71129' 107
I. UnilvmtilatorAnotrunn)ng
M. Tea hen in room, temp set a$ 65

E. CLASSROOM 304 (page 129)

11 Unit Ventilator (1N-B)
b. Unit does ram have nameplate
e. Condensate drain Is ewi insulated
t Condensate dNn pipe is not per Sketch to contractor
g CHWS &R are not to domed per spec
j. Unit is not second 10 wall pa Tmna Manuel

2. Unit Ventilator (UV-A-1)- page 132
1. Unit does 

not 	 nameplate
o. Coadmsate drain is not insulated
p. Condensme dab pipe It not per sketch to contractor

&&halm	 pageroil)



McCloncy High School, East Elmhurst, N.Y.

Exhibit It MECHANICAL SCOPE

q. CHWS A Rare ow insulated per spec
t. Unit is not spewed to wall per Trans mmual
w. Too hot, wit ventilatorrwming on hog

F. CLASSROOM 305 (page 135)

1. Unit Ventilator (UV A)
a. Unit does not have nameplate
d. Codmnto drain Is not insulated
a, Condensate drain pipe is not per sketch to contractor
f. CHWS A R tie net insulated per spin

I. Core drill out lion chamct, analysis needed for integrity, obtain engineers report
(Includes drilling new hole, patching old hole and relocation ofpiping)

2, Unit Ventilator (UV-A-1)
a, Unit does not have nameplate
d. Condiments dmin la not insulated
e. Condensation drain pipe Is rat prr sketch to contractor
f. CHWS A R r not Insulated Per axe
I. Unit is no secured to wall per Trans manual

G. CLASSROOM 306 (page (40)

i. Unit Ventilator (UV-11)
e. Unit does 

net
	 nameplate

d. Condensate drain is not insulated
e. Condensate drain pipe Is net pot sketch to contractor
f. CHWS A R are 

not 	 per once
I. Unit is not seeuo-A to wall per Tana manual

2. Unit Ventilator (UV-B.O - page 141
a. Unit does not have nounwhae
d. Condensate drain is not insulated
e. Cowhands drain pipe is pot per sketch to connector
L CHWS A R w and huuladed per open
I. Unit is not secured to wall parTrano "not

H. CLASSROOM 307 (page 143)

1. Unit Ventilator, (UV-A)
a. Unit does not have mmepiate
d, Condenses drain loans Insulated
e. Condensate drain pipe is not pw sketch to connector
L CHWS A R are not insulated per spec
I, Unit is not secured to wail per Two manual

2, Unit Ventilator (W-A-O - page 144
a. Unit does no Imve nampla ,
d. Codmsak drain Is not huuletod
e. Condenete dram pipe le not per .ketch w contactor
f. CHWS A R are act htnlmed per spen
s. Unit h and secured lowAli par Trine manual
1. CLASSROOM 308 (page 146)

1, Unit Ventilator(W-B)
a. Unit data net hove mmryiate
d. Condensate drain is not insulated
e. Condensate drain pipe Is ram per sketch to emmetor
L CHWS A R we net insulated per rya
I. Unit ie not see, .M ie well pa Tone mmml

j. Core drill out ohm eased chemci, analysis needed for Integrity (includes drilling new
hole, patching old hale and mixadon ofpiping)
k. Unit B no assembled property or damaged

2. Unit Ventilator (UV-&1) • page 149
a. Unit does net hove samples,
d. Condensate drain Is not isuulated
a. Coadmsete drain pipe Is not per sketch to contractor
f. CHWS A R an not insulated per spec
L Unit is not secured to wall per Two manual

La CLASSROOM 309
a pare damper not In wall and gap between duct and damper. - phone 71129' 114

J. CLASSROOM 311 (page 151)

1. Unit Ventilator (UV-C-1)
a. Volt does not have nameplate
d. Condensate drain is not msulnted

W11,110	 P,"o rid



McClaney High School, East Elmhurst, N,Y.
Exhibit B: MECHANICAL SCOPE
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e. Condensate drain pips Is amt per sketch to contractor
f. CHWS A R am not insulated per same
I. Unit is not sauced to wall per Tram, manual

K. ROOM 314 PUBLIC ROOM (page IS3)

I. Unit Ventilator (UV-C)
e. Unit does not have nameplate
d. Condensate drain Is not insulated
e. Condensate drain pipe is ma par 	 to contractor
f. CHWS A R as, not insulated par spec
I. Unit is not secured 

in
	 per Trans manual

L. CLASSROOM 310 (page 136)

1. Unit Ventilator(UV-A)
A. Unit does not have nameplate
d. Condenseta data Is not insulated
e. Condensate drain pipe is net per sketch to con ca or

f. CHWS A R am not insulated per spec
I. Unit Is not secured to wall per Two manual

2, Unit Ventilator(UV-A-I) - page 157

A. Unit does not have nameplate
d, Condensate drain Is not insulated
e. Condense drain pipe Is not per sketch to contractor
f, CHWS A Rem not insulated per apes
t. Unit is not secured to well per Trans mmual
I Too warm

M. PHYSICS CLASSROOM 317 (page 160)

1. Unit Ventilator (UV-A)
e. Unit does ram have nameplate
d. Cmdmse dram is hot insulated
e. Condensate data pipe is not per sketch to contractor
1. CHWS A R am not insulated par apse
1.Unit U not sccumd to wall p r Trene manual

2. Unit Ventilator (UV-A-1)-Past 162
R. Unit does not have nnmrylate
d. Condmtate dam Is not inmlmed
e. Condensate dam pipe is not per sketch m wdraotm
f. CHWS A R am not insulated per $No
1. Unit is net secured to wall pa Tone menuot

J. Replace damaged Unit Ventilator cover - phmos 7)129' 123

N. CHEMISTRY LABORATORY 319 (page 164)

I. Unit Ventilator (UV-A4)
a. Unit does not have nameplate
d. Condensate deem is not insulated
e, Condensate chin pilaw 6 ml per sketch to comremor
f. CHWS A R sae ram Insulated Pa aPee
i. Unit is not securd to wall par 	 menual
J. Unit is not assembled property or damaged

2. Unit Ventlletor(UV-B) Ps,( Unit (page 166)
o. N/A
h, Unit does not have nameplate
e. Condensate drain is ram insulated
L Condensate dram pipe is not per sketch tocontramor
g. CHWS A R are not insulated per spin
j. Unit is not sccumd to wail per Tame minuet

3. Unit Ventilator (UV-B) West Unit (Page 169)
e. N/A

b. Unit does not have nameplate
a. Condensate dmm pipe Is net per sketch to contactor
C CHWS A R me not insulated par
i. Unit is not secured to wall per Trans recount
I, Unit ventilator piping and will damaged

4. Laboratory exhaust hard
a. Fume hood dud not constructed per spec, remove and replace per specifications. 304
SS

b, Excessive au movement in offit outside of duds.

GYM (page 174)
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McClancy High School, East Elmhurst, N.Y.

Exhibit BI MECHANICAL SCOPE

QTY BIDAMOUNT NOTES

5	 9 200
S	 1,150
S	 4.140
S 4 .600

S	 3.105

5 5,060

3 1,840
S	 345
S	 115

$	 690
Provide Bowel wiring, wtring by

I.Iaddan
f	 345
S	 345

460

S	 345

$	 113
S	 360 acquired Duo fond Spithating duo

5	 345
5	 375

S	 Its

S	 360
Work mquiod Due to no replacing
duct

S	 $75

S	 51 7SO
S	 575
S	 6M
S	 6900
$	 11,500

S	 5 ,750 Demolition OF DAV

S	 3.450

S No Weak; Provide As-Built Dnw(nss

S 5,7$0

$	 3,000
2 Was Flax conncdicm required duo to
not changin

g
duct work in here

S	 1I50D
$	 1 ,725

S 2 ,875

S1,725

S	 360
Wmk requited bus to no replacing
duel

A. AIR CONDITION SUPPLY AND RETURN DUCTWORK

1. Return Ductwork
St. Dud nun At transition sae not per shop drawing or SMACNA standard,
o, Return 	 for A/O I is mining volume damper
J. Miming louver @ 3 locations . photos 71108' 3
e. All air diffuser are missing 16 gauge mmuctive wire guard, below diOamp,

MULTIPURPOSE ROOM PLATFORM (STAGE)

a ROP0 tied around duds and under duct insulation shall be removed. Restore insulatht
and instal) chat.$ anchmant to the ceiling to support Stage lights. Two locations, - Sea
Phut
01 A02

MALL CLASSROOM

o. Mall radimor dalm, valves not installed

ROOF (Page 176)

B. THIRD FLOOR ROOF

2. General exhaust fan (GX-17 - Page 176
a, Fan not pmvidW with motwiud damper per spec
b. Flexible duct emmmtm misaligned
g. Fan Vls arc fully compound

3. General exhaust tan (GX-3) • page lot

a. Fan 
out provided with motorized dumper per spar

St. Flesublo dud Bonne or misaligned
S Duct support most In accord with °Duct Support on Roar'
I. Rousing on OX.2 damaged, f. existing dent

4. General exhaust ran (LE-i) - page 185
d. Duct Support not In eased with "Dud Support on Roof'

f. Missing and love bolt on fen housing
It. Careksa use of nalent - Out, clean, raoulk

5. General extru t (an (LF.2) - page 190
e. Fan inlet connector misaligned
a. Duct support not in acted with "Dud Support on RcmV
St. Dissimilar metals used caused pomature corrosion and Mime
h. Mining and lame bolts On fan housing

j. Carelesa use of Sealant, cut, clown, rerautk
k. De posited fm homing, fix "Wing dent

6. Mohan exhaust fan (KX-D- page 195

A. Dud ram emwhucted Per NFPA 96weded Joint derpoo ton, - replace duct
e. Duct support our in extend with `Duct Supped on Roof'
d. Exhaust duchvork nctcss door not per apex
e. ExhauR daetworkScwas door not per mee
g. Insulation not per spec

J. Fan mmm wvm not properly installed
k. Vertical duo supports not constructed Per deal]

C. MALL ROOF (Page 201)

1. Gym roof top Se unit (AC-2)

e NO WORK; PROVIDE AS BUILT Drawing,

b. Service platform for unit in not complete

c. Ductwork cormwtion to unit w/o Rex coon by contract drawing
St. FI"Cled-400 outdoor dud insulation not Installed par man inst.
h, Unit spring vibration imidora ere not secured property

i. Inappropriate support era pmvldcd and improperly InsWled. The typo of curb instolled
should rest directly on the roctdeek with the Insulation and runt membrane Slashed Into
Sh p .0131 Swiss. - Photos 71129' 39.40

2. Exhaust fan (EF-3) . Page 206
a. Fan not provided with m sodv<d damper per spec

b. Fan told duct connector is misaligned

&ale) s	 Furs, 1041)



McClancy High School, East Elmhurst, N.V.

Exhibit H: MECHANICAL SCOPE

QTY BID AMOUNT NOTES

5	 1,725

S	 575
Provide oontrol wiring, electrician to
who

5	 1,72S

S	 57S
Provide control wising, electrician to
wine

f	 575
S1,725

S	 3,0W 2I	 a flexible connections

f 11 ,500
S	 345

S	 115

5	 40.250
S	 1,150

S	 4.715

$	 690
S	 2,300
S	 6 000

. 43 S	 51.600
Prim based on not replacing (43)
Iauvere

S	 6.360

Needs to be pwfosmcd an CHW piping
only

$	 11 ,500

S	 17,250

S 2,875
$	 575

S	 5,750

43 S	 49,450 43 Uva with louvers 	 150 each

g, Ductwork associated with BF-5 is not supported

D, STAGE ROOF (Page 208)

1. Exhaust fan (EF-3) - past 208

a. Fan not provided with maarired damper pea spec
I. Openwork arafated with EFJ is not supported

2. Eahaml fan (EF4)- Pate 211

a, Fan nut provided with moloriud damper pa spec

b. Duct parental. not commucted in second with "Roof Detail"
L Ductwork associated with EF-3 is out supported

E, LOCKER ROOF- (Page 214)

1. Gym rooftop me unit (AC-1)- Provide adjusted pricing fm noxible connection,
aluminum rim required
b, Domwork correction is w/o flexible connection tequtrad
c. FlexChd-400 oold. 6.0 insulation not implied per man inns.
d. Metal strip miring off unit door

Mushroom fan- reverse, 
cover 

hold-down clip cmalled improperly.
Remove and replace IL Seal . hale with sealant - phonm 71114'81

BASEMENT CRAWL SPACE

A. PIPING AND EQUIPMENT

1. Condensate pump (CF-I and CP-2)- page 216
b, Condensate pipes rim meuhated per apes
Uncapped pipes of all rdleter risers. -photos 71114' 1
Straighten fiumol drxhss end clip with cond mmte doom pipes. This condition may exist
a1 allfiumel drains Uthe pipe human, Due to lack ornfch,equipment -it was not
Possible he review the =tire pipe morel, - photo See Form 07

OUTDOOR AIR COOLED CHILLER

A. AIR COOLED CHILLER

1. Chiller piping (Face 211)
e. Pmesune gauge non per sptt -provide raw gauge per spec
g. Chiller is not balled to reel channels
h. Spa section 15681-2.03A requires vibration isolation on chiller

FACADE

A. EXTERIOR LOWER

1. UV and FCU Innrke louvers (Page 221)
a. NOT REPLACING Lauver; in 	 dill comp holes at the top 4" o.c. and reinstall
pvm mly.

MISCELLANEOUS(Throushout the bulldins) Pit

b. Submittal #22 "7M"VC 3nekaD" reNmed by =ginmr-
Roplem aluminum rope with PVC flying cover par too. - TO INCLUDE CHW PIPING
ONLY

2. Pipe Hansen (page 230)

a, Trepme hanger na Innalied per "Tmpczo Hanger Do ulP

b. Clev(3 hmsger not Installed per "Clovis Hanger"

4. euliding management system (RMS)
a. Multiple spew temp coatings higher or lowerthan possible
It. Outside air damper position believed imccu ate

c. Commissioning by Tr=e

B. UV DAMPERS

1, Dampen

a. Multiple unit ventilator damper am bent

MECHANICAL WORK

P AIhnfi Pala /I oJf1



McClancy High School, East Elmhurst, N.Y.

Exhibit B; MECHANICAL SCOPE

QTV BID AMOUNT
NOTES

S	 5750

$	 575

S	 10,150

S	 8625

41 S	 92,880
Pd¢ to replace all items between
louvers & unit vents at each unit.

S	 10,810
$	 8 ,050

3	 657	 9

New hot water pump, era not working pmpedy at not working at all. Hot Water Pump a l

will not mated after the BMS hoe shut down, Hot Water Pump FA overhuls and cuts air
when the terminal itself is reached. Hot Water Pump N7 runs on manual but will not
meted automatically either,

The hot water wit in Biology Lab unit vent 3 has a leak in the heat coil. Biology Lab
units I and 2 do not produce enough heat.

The HVAC System is not working property. For exempla, the BMS computer reports an
air temperature of 64 dcgreea in one mom where the temperature is actually in the high
80'x, Many unit remain In "Moming Warm-up" made all day, several other polls report
"Maintenance Required", them ere even owes are out in "cooling mode' even when It's ton
cold in the mom, ac.

The existing kitchen collated end the radiators in the other smell room, behind the
kitchen appear to be discomm ud and remain said all day.

Cold air drafts can be felt entering the building mound the unit ventilation that have Each
air Intakes. The unit ventilators we equipped with adjustable leveling logs which must be
adjusted property so that that the units are level and tight to the wall. additionally,
Improperly Installed sitencem, Weil Bleevas settler louvera may also be the unit ofmid
dmfts reported and UVs BREAKDOWN UNIT PRICE & ADJUST.

ADD CHEMICAL CLBANINO & WATER TREATMENT
ADD RESOLVE HEATING M MALI. CLASSROOMS

Total At

Hydrostatic Presoure Test systems; 3 5,750
Remove Estdmg Insulation before repa ir for Identifying looks: 3 18,400

Ro-lnsuhha stuttering: 3 23,000

Be,[. HVAC Requircmenu (spore pnms/2 set n/HYACJtBers) : $ 17,250
Mark =Motor Supervbiom 3 75,000

Cimo-out (A.-Built Drawing3O & M Manurlr/Wmsmdy
MVAC Controlled inspections): S 75,000

Total B; $ 214,400

TOTAL A+Bt 8 863,939
howasoce 9% S 77,934
Bond @3% S 35,978

Grand Told: $ 969,851
New Air & Water Balancer. 3 30,000

IRadOed Sabi The Trans Co.: S 13,977
HVAC Service Contract l year • Donnelly Mocha nlu It S 35,000

TOTAM S Lo58,828

Eshlan B	 Pose 12 of 12
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McClancy High School, East Elmhurst, N.Y.

EXHIBIT C:	 ELECTRICAL SCOPE

QTY BID NOTES

S	 35,000.00

S	 51 750.00
S	 690.00
S	 1380.00
$	 1,380.00
$	 143.75
S	 690.00

$	 2,800.00
S	 86.25
$	 97.75
$	 8,500.00
$	 3,500.00
S	 86.25
$	 862.50

$	 20 700.00

$	 920.00
S	 86.25
$	 86.25
$	 920A0

$	 172.50
$	 97.75
S	 172.50
S	 86.25

$	 1.380,00

$	 850.00
$	 1,380.00
$	 86.25

S	 36 800.00
$	 920.00
$	 460.00

$	 920.00

$	 21,160.00

S	 41,400.00
S	 460.00
$	 488.75
$	 27 600.00
$	 5,000.00
S	 1,390.00

$	 5,520.00

$	 2,760.00 f (Separate conduits and conceal

TYPICAL, Core drill, re-mute electrical IN UV, provide sleeve per
detail typical at each UV (62) and FCU (8)

I EMT Conduits used in lieu of RGS not per spec.
3 4" EMT conduits are not strapped to Kindorf
4 Kindorf supports are not level
5 Kindorf supports are not level
6 Empty conduit stub-up has no cap or cover
8 Conduit is partially buried in soffit
10 Service conductors are spray painted in lieu of color tape
(cost to correct is included in item #2 above). PROVIDE PRICE
SINCE ITEM #2 IS DELETED,
I 1 Fuse cut-out
a.Neutral bar missing
b. Stranded wires in lieu of solid wires
c. Ground wire size is #12 stranded in lieu of 010 solid
d. 3 phase wire is hanging loose inside FCO enclosure
14 Insulation mat in front of switchboard Is not installed

B. MECHANICAL ROOM

I EMT conduits are used in lieu of RGS not per spec.
2 FMC is used for term. To CHW & HW pumps in lieu of
sealtite, Flexible conduits not per spec.

3 EMT conduit penetration is not patched and fire stopped
5 Pull box for HWP I & @ has KO missing
6 Exit Lightfambient IighVUH & sump pump circuits in I raceway
7 Motor controllers for CHWP 1 & 21HWP 1 & 2 are not
labeled
9 Conduit installed In MER vestibule has cover missing
I I a. EMT power conduit to Fan in MER is not supported
b. EMT Conduit penetration is not patched and fire stopped
13 Feeders for HWPI&2 & CHW I&2 are in common
raceway
14 Emergency power shutdown breakglass for Chiller is not
installed
Glycol tank disconnect not working
Provide cap on open conduit

C. BOILER ROOM

I EMT Conduits used in lieu of RGS not per spec.
2 314" & I" EMT conduits are not strapped to Kindorf
3 Pullbox is not supported to building per spec

4 Greenfield has been used in lieu of scaltite for HWP 3 & 4.

So. EMT & Oreenfield has boon used in lieu of ROS @
LP-UV2 & 3 feeders

b. Branch circuit wiring is in Greenfield conduits
6a. Panelboards LP-UV I has only 13-pole circuit breaker
b. Circuit breaker tab is broken and has a nail
7a. Existing service CT and service switch was not removed
c, Existing feeders are not removed from old MOP splice box
d. (3) open knockouts in existing MDP are used as splice box

8 Greenfield has been used in lieu of RGS not per spec.

9 Greenfield power conduits run exposed alongside steam pipes

Eshibil C	 Page t of 6



McClancy High School, East Elmhurst, N.Y.
EXHIBIT C:	 ELECTRICAL SCOPE

QTY 131D NOTES

S	 1,200.00

$	 172.50
$	 2,875.00 Conceal FMC by GC

$	 2,760.00 Conceal FMC by GC

$	 46.00

$	 172.50
$	 1,100.00

$	 690.00

$ 1,500.00

S	 4,600.00

carried in item pl above
$	 690.00

$	 172.50

$	 5,000.00

$	 $00.00

S	 690.00
$	 1,500.00

$	 345.00
$	 5,000.00
$	 150.00

$	 1380.00
$	 345.00
S	 172.50

S	 1,380.00

$	 86.25

10 Conduits passing from old/new bldg don't use expansion fittings

D. FIRST FLOOR CORRIDOR

b. Pullbox above ceiling has cover missing
4 Greenfield is run exposed in ceiling of Custodian's office

E. KITCHENICAFETERIA

1 a, Power feed for UVs above am run in exposed Greenfield not RGS
2 Receptacle Q CaR. exit door is not replaced wlnew & is
broken

3a. Switch control for KXI is not working and may not be connected
b. Switch provided is weatherproof type for outdoors

c. Raceway for wiring is Gmentieldfsealtile not RGS
Install electrical items on brick chase. Provide access door ifjunction
box behind brick required to access junction box behind brick. - phau
71114' 69

F. UNIT VENTILATORS IN CLASSROOMS AND OFFICES

1 Power wiring for UVs are in FMC in lieu of EMT per spec,

2 Conduit penetration that floor does not have sleeve
3 Power conduits are not terminated on motor termination box

G. MULTI-PURPOSE GYMNASIUM ROOM

1 Old FA pull station & wiring was not removed
Weight room in Stage Area must be restored, See scope and sketch o,.
Volume 2-Appendices, Section I5.

CLASSROOM NO. 102
Fix wire caught under soffit. - photo 71129' 5

CLASS ROOM NO, 104
Provide junction box third access door to the left - 71129' 94
LP-UV3 incomplete installation - 71129'

SECONDFLOOR

A. CORRIDOR

4 LP-UV2 directory doesn't agree with loads connected
6 Muth branch circuit conductors are in I conduit
Provide key for LP-UV2 door

B. CLASSROOM No. 202

3 Roof receptacle circuit pass thm UV raceway; circuit may not be on
separate circuit
a. Damper has exposed wires & electrical tape in air stream
b. Damper has exposed wire through duct penetration

CLASSROOM no. 203
Reinstall television and projectorscreen-71129' 70
.Repair broken emergency lights damaged during ceiling installation -
71129' 71

C. CLASSROOM No. 204

6rhibll C	 Page 2 ojd



2 Power wiring in shaft J-box is exposed
4 BX wiring is ran inside duct shaft SEAL AR(
Unacceptable junction box in brick chase. Unust
box with open hole into duct source of duct air h
ONLY; ADJUST COST

D. CLASSROOM No. 205

Unfinished and or unacceptable wiring in UV'&
boxes and conduits. Wires susceptible to damagt
flexible conduit. Wires can not cross from one a
without a pull box orjunction box. - photo 7111

E. LIBRARY ROOM No. 218

2 Outlet J-hox is not supported
3 (2) it of power wiring to J-box is exposed

F. FINANCE ROOM No. 223

1 (2) new outlets are not installed after installed

2 TEULAN wiring extension to new location is

G. PRINCIPAL'S OFFICE ROOM No. 225

1 UV power wiring Is in FMC & not connected t

2 Gyp board wall & ceiling are not mpaired/BX

H. UNIT VENTILATORS IN ALL CLASSRC
OFFICE

I UV power wiring Is in FMC & not connected t

2 Conduit penetration thm floor does not have sl
3 Power conduits arc not terminated on motor tee

Classroom no. 217
Hide wires

Faculty Room no, 222
Exposed wire on light fixtures -photo 71114'

TTHIRD FLOOR

A. CORRIDOR

b. 1-box is not supported & has no seal on KO
b. Splices made in existing )-box in open air
c. Grounding cable is stretched so that it may brt

B. ROOM 302

Provide cover forjunction box inside duct. (Type.
dampers)-71129' 104

C.COMPUTER CLASS ROOM No. 311

1 (2) of (4) receptacles are not installed

D.PHYSICS LAB ROOM No. 317

* Cover open junction box inside duct. (Typical
dampers)-photo 71129' 117

McClaucy High School, East Elmhurst, N.Y,

WIN) C	 Page 3 ofd



McClancy High School, East Elmhurst, N.Y.

EXHIBIT C:	 ELECTRICAL SCOPE

QTY BID NOTES

$	 86.25

$	 86.25
S	 86.25
$	 1,380.0 

S	 86.25
$	 2,070.00
$	 86.25
$	 86.25
S	 850.00

$	 2,500,00
$	 86.25
S	 690.00

$	 3,335.00
$	 690.00

$	 345.00

$	 7,500.00
$	 172.50
$	 1,100,00

S	 500.00
$	 7,500.00
S	 172.50
$	 1,200.00
$	 172.50
$	 2,000.00
$	 1000,00

S	 690.00
$	 172.50
$	 1,500.00
S	 345,00
$	 690.00

$	 1,380.00
$	 172.50
$	 86.25
$	 172.50
S	 1500.00

Unused junction box with opening into duct (typical ducts near
combination dampers) - photo 71129' i 18

E. STORAGE ROOM No, 318

2 Conduit penetration thin wall is not pstchodNiro-stepped
3 Conduit openings @ ceiling & wall are not patchefit"epped
4 branch circuit wires to starters are In one common raceway

F. CHEMISTRY LABORATORY ROOM No. 319

I Receptacle is not installed/west wall
3a, Power feeder in UV is in FMC in lieu of sealtite
b. FMC doesn't have any connector for termination on j-box
4 Conduit opening to LEI is not patchedlfire-stepped
5 Receptacle on west wall is not installed
The fan coil tN is missing the electrical connection for the heat
actuator
Provide adequate conduit supports with two screws - 71129' 131
KXI remote switch does not work.

G, UNIT VENTILATORS In CLASSROOMS AND OFFICES

I UV power wiring is in FMC & not connected to terminal box
3 Power conduits are not terminated on motor termination box

Classroom no. 309
Outlet coming offofplug mold-71129' 113

ROOF ABOVE THIRD FLOOR

A. EXHAUST FAN GX-1

2 (2) disconnects have been used for one motor from motor starter
3 Local disconnect is not labeled
4. Fan not provided with motorized damper-wire damper motor

B. FAN GX-2

I RGS conduit is secured using tape,
2 (2) disconnects have been used for one motor from motor starter
3 Local disconnect is not labeled
4 Ground wire is not bonded to disconnect sw enclosure
5 Conduit bushing inside disconnect is not installed
7 Stranded cables are used in lieu of solid cables
8, pan not provided with motorized damper-wire damper motor

C, KX-1

I RGS conduit is not secured
2 30A/3 PH local disconnect is not labeled
3 Stranded cables are used in lieu of solid cables
j. Fan motor cover not property installed
1. Exhaust switch not Installed

D. LE-2

I RGS conduit has been secured using too= wire
2 30A/3 PH local disconnect is not labeled
3 Ground wire is not bonded to disconnect sw enclosure
5 Conduit bushing inside disconnect is not installed
7 Stranded cables are used in lieu of solid cables

E. LE-1

Exhibit C	 Page I of 



McClancy High School, East Elmhurst, N.Y.

EXHIBIT C:
	

ELECTRICAL SCOPE

QTY BID NOTES

S	 690.00
$	 172.50
S	 172.50

S	 862.50
$	 1500.00

$	 172.50
S	 86.25
S	 201,25
$	 1,725.00
S	 2,990,00

S	 1380.00
S 3,220.00
$	 2 300.00 Correct supports only

S	 1,840.00

$	 1,200.00

$	 1,200,00

S	 1,200.00

$	 4,025.00

$	 18 400.00
$	 1,800.00
S	 2,500.00

$	 8,2oo.00

S	 423,0581

C. Exhaust Fan (EF-5)

.2. Fan not provided with motorized damper-wire damper motor
D. Exhaust Fan (EF-3)

2. Fan not provided with motorized damper-wire damper motor
E. Exhaust Fan (EFA)
2, Fan not provided with motorized damper-wire damper motor

BASEMENT CRAWL SPACE

I Greenfield used In lieu of ROC thr y slab opening
2 Power wiring very close to steam pipes - provide new shaft to ton
separate electrical riser/conduit from existing shun with water pipes.
3a Pull box for A/C-I feeders are exposed w/no cover
b. Exposed feeders are not color tapped

LOCKER ROOM ROOF
Provide support for main conduit at AC-i - photo 71114' 82

TOTAL:

I Conduit is not secured
2 30A/3 PH kcal disconnect is not labeled
3 Conduit bushing inside disconnect is not installed
4 Conduit sleeve was not used to installed conduit thm roof - provide
sleeve (G.C, provide pitch pocket)
5 Stranded cables am used in lieu of solid cables

ROOF ABOVE MALL and MULTI-PURPOSE ROOM
(GYMNASIUM)

A. AIR HANDLING UNIT ABOVE MALL CLASSROOM

I Disconnect is not labeled
2Ground wire is not bonded to switch
3 Bushing is not installed for wire protection
4 Part of conduit is old & existing w/corroding conduit
5 Missing Kindorf supporting conduit in multi-locations 	 -

B. AC-2 Unit

I Conduits are sagging due to missing support (161
2 Pulibox for 400A feeder is loose and can rotate
3 Power conduits to A/C are supported on same as pipe
PVC supports for Electrical conduit not acceptable. ICA approved thi
type of support for conduit, however the PVC used is too thin and can
not support this size conduit. Replace the PVC electrical conduit
supports with the same pedestals used for the Gas pipe. photo - 71129
38

ALTERNATEki

Altemate price to keep Greenfield (FMC) in-place by supporting it
correctly and correcting existing conditions in lieu of replacing it, wit
the specified Rigid Conduit (ROS) throughout Corridors. 	 i

Close-out (As-Built Drawings/O & MManuatslftrranryj

Electrician Supervision:
TOTAL:

S 36,000,00
$ 12,000
S 35,000
$ 50fa058
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McClancy High School, East Elmhurst, N.Y.

	

EXMIT C:	 ELECTRICAL SCOPE

QTY	 BID 	 NOTES

	

Insurance Qa 9%:	 $	 45,545

	

Bonds Q M	 $	 15,182

	

Grand Total:	 $	 566,785
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SUBCONTRACTOR RATIFICATION AGREEMENT
RELEASE AND INDEMNITY AGREEMENT

Project:	 Soundproofing of the Monsignor McClancy Memorial high School, East Elmhurst, New York

Owner:	 Monsignor McClancy Memorial High School, East Ehnhdrst, New York

Subcontractor: Tinron Enterprises, Inc.

Surety:	 Travelers Casualty and Surety Companyof America

Contractor,	 Nagan Construction Xonair Corporation Joint Venture

Bond No.:	 032,SB-103836517

Tbis Ratification Agreement is entered into by and between the SURETI and SUBCONTRACTOR identified above.

WHEREAS

A. CONTRACTOR entered into a contract with the OWNER for the construction of the Project identified above
(the "Contract'); and

B. SUBCONTRACTOR entered into a subcontract with die CONTRACTOR to perform work and/or supply
material on tie Project (the "Subcontract"); and

C. SURETY provided its perfbrmance and payment band(s) guaranteeing,  in accordance with the terms therea&
CONTRACTOR'S performance of the Contract and payment of labor and material suppliers (the "Bond"); and

D. SUBCONTRACTOR has made demand on CONTRACTOR and SURETY under the Bond for payment of
amounts due under the Subcontract (tie "Bond Claim"); and

E. CONTRACTOR has been defaulted and/or terminated or is no longer performing under its contract
with the Owner and the completion of the Contract has been, or may hereafter be, undertaken by the
Surety or a contractor selected by the Surety ("Completion Contractor"); and

F. SURETY and SUBCONTRACTOR wish to enter into an agreement pursuant to which SURETY will pay to
SUBCONTRACTOR the Amount Currently Due SUBCONTRACTOR, If any, as set out in Recital G.8, and
SUBCONTRACTOR will ratify and agree to perform die Subcontract pursuant to tlre conditions hereinafter set
forth.

0, The statement of the Subcontract account is agreed as follows:'

1 The Original Subcontract Amount $ 795 000.00
2'A roved Change Orders Back Charges): $.	 37,100.00

2A F & I Glass for Two 2 Octagonal Windows No, 20: $	 2,280.00
3 Adjusted Subcontract Amount Line 1 + Line 2 + Line 2A): $	 760 180.60
4 Value of work performed and/or approved material 691 763.80

stored at'obsite through March 7, 2008:
5 Amount Retained For Deficlenoy List Items; $	 29,453.00

5A Perform Scraping And Painting of Lintels: $	 13,600,00
6 Total Earned Less Retaina e Line 4 - Line 5 - Line 6A): $ 646 710,80
7 Total Payment Received: $ 562 000.00
8 Current Payment Due Line 6 - Line 7): $	 86,710.80
9 Value to be Performed to Finish Line 3_- Line 4): $	 68,416.20

Page 1 of 
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NOW, THEREFORE, in consideration of the mutual agreements hereinafter set forth and the payment by SURETY to
SUBCONTRACTOR described- hernia, and as an inducement therofore, rho parties hereto agree as follows:

1. Within fifteen business days of the execution of this Agreement, SURETY will pay to SUBCONTRACTOR
the Amount Currently Due SUBCONTRACTOR, if any, which is set forth in Recital 0.8. Upon payment by
SURETY of the Amount Currently Due as set forth in Recital 0.8, SUBCONTRACTOR fully and forever
releases and discharges SURETY from any and all claims, suns slid nations arising against the Bond for All

labor, materials, and/or equipment furnished to date by the SUBCONTRACTOR, excluding earned mid
withholdretalnage (subject to Paragraphs 10 and 11 hereof).

2. SUBCONTRACTOR assigns, transfers and sets over to SM- 17Y. to die extent of the aforesaid payment by
SURETY, all of SUBCONTRACTOR's right, He and interest in and to any claims which
SUBCONTRACTOR has, or may hereafter have, against CONTRACTOR, Ore Owner, the Project or Ole
Project funds and against any other individual, firm, corporatihm or fund, including stop notices, which in any
way relate to the SUBCONTRACTOR or the Project. If this Agreement Is assigned by die SURETY, then the
preceding assibmment rights remain with the SURETY and are not transferred to die assignee of this

Agreement.

3. Tire Amount Retained, which is set forth in Recital O.S. will he paid to SUBCONTRACTOR in accordance
with Paragraph 10 hereof.

4. SUBCONTRATOR warrants that the Currently Payment Due SUBCONTRACTOR is fally and truthfully set
out in Recital G.8 and that SUBCONTRACTOR does not knrnv of any additional credits or offsets due to
CONTRACTOR in connection with the Subcontract Jar the Project which, if disclosed by
SUBCONTRACTOR, might reduce the amount to be paid to Ore SUBCONTRACTOR

SUBCONTRACTOR covenants with SURETY and Owner that Vie money received hereby will be treated as
trust moneys, and used to pay all persons or companies who have famished labor and/or materials on behalfof
the SUBCONTRACTOR on the aforomentoned Project, and that a good and sufficient release of all claims
and waiver of lien will be obtained from all such persons or companies, All costs incurred by SURETY
because ofthe SUBCONTRACTORS faihire to obtain such waiver and release of all claims, or Arising front
any breach of these covenants or promises made in this Agreement' including rely attorney's fees reasonably
incurred thereby, wall be paid by the SUBCONTRAC COR . Upon request by the SURETY,
SUBCONTRACTOR agrees to lake all actions necessary to release and discharge nay and all liens And/or any
actions it has filed or may have upon tie Owner, the Project and/or the Project fiords for all labor And/or
materials furnished by the SUBCONTRACTOR as of the data nl'ibis Agreement.

6, SUBCONTRACTOR warrants tint SUBCONTRACTOR has paid or will pay all workmen, if any, employed
by SUBCONTRACTOR in' connection with the Subcontract, slid all suppliers of materials, services, labor and
equipment, if any, used by SUBCONTRACTOR on the Project, slid agrees to indemnify and save tied hold
harmless SURETY of and from any claim, demand, lien or right of lien which may now or hereafter be
asserted by the SUBCONTRACTOR or any laborer, matorialmsn, supplier, or subcontractor of the
SUBCONTRACTOR who asserts a claim, demand, or lien arising out of or in any manner connected with,
d irectly or indirectly, labor perforated, materials or equipment famished or any other work performed on die
Project, SUBCONTRACTOR f hrther agrees to defend SURETY, CONTRACTOR and OWNER in all actions
arising therefrom; paying any costs, expenses, attorney's fees, and any other fees incidental thereto.

7. SUBCONTRACTOR ratifies and reaffirms the Subcontract and any . Change Orders or Extra Work Contracts.
executed or issued in connection therewith, and agrees to perform die balance of Ore work as a
SUBCONTRACTOR for the SURETY'S designee or assignee lit accordance with the terms and conditions of
tie SUBCONTRACTOR'S Subcontract with CONTRACTOR including, but not limited to; all payment terms
and all warranties, hereby waiving any breach or default herettif re, occurring in respect thereto, if any.

8. SUBCONTRACTOR understands and agrees that the work under the Contract between CONTRACTOR and
Owner may be performed by a Completion Contractor selected by SURETY. SUBCONTRAC•T.OR agrees that
CONTkACTOWS rights under the Subcontract and this Agreement may be assigned by SURETY to die
Completion Contractor provided dint the Completion Contractor posts a Payment Bond ("Payment Bond") for
the berctt of SUBCONTRACTOR and secures die Payment Bond from a Surety reasonably satisfactory to
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SUBCONTRACTOR SUBCONTRACTOR agrees that die SURETY has the sole right, but not die
obligation, to assign this Agreement and Subcontract to die Completion Contractor.

9. In the event ilia obligations under. die Subcontract are assigned to and assumed by a Completion Contractor
who posts, a payment bond for die benefit of SUBCONTRACTOR, SUBCONTRACTOR shall look to the
Completion Contractor or its surety for all furdner payments for work that is performed from mid after the date
of that assignment, including the Amount Retained, stated in Recital G,5. However, SURETY will remain
secondarily liable to SUBCONTRACTOR in the event the Completion Contractor and its surety fail to pay the
Amount Retained setforth in Recital 0.5 to SUBCONTRACTOR, provided that sum is due and owing and not
subject to appropriate backoharge by the Completion Coninicior. SUBCONTRACTOR understands and
agrecs, to the extent the obligations under die Subcontract are assigned to and assumed by the Completion
Contractor and die Completion Contractor or its surety pay the Amount Retained set forth in Recital 0.5 to
SUBCONTRACTOR, that SURETY and CONTRACTOR shot not be responsible for any fi ther payments to
SUBCONTRACTOR under ilia Subcontract.

In the event the obligations under ilia Subcontract are not assigned to and assumed by a Completion Contractor
who posts a payment band for the benefit of SUBCONTRACTOR as set forth above, die SURETY and
CONTRACTOR are riot relieved of any of their obligations under the Subcontract including but not limited to
the SURETY AND CONTRACTOR'S obligation to pay die Amount Retained as set forth in Recital G.S.

10. In the event the Subcontract is assigned to and assumed by a Completion Contractor, the Completion
Contractor must secure a Payment Bond from a Surety reasonubly , satisfactory to SUBCONTRACTOR. The
Payment Bond most secure the existing, obligations of the SURETY and CONTRACTOR, for
SUBCONTRACTOR's Amount Retained as act forth in Rccital G.S. Only if (tie abovo conditions are
satisfied, then, SUBCONTRACTOR releases and forever discharges dna SURETY and its successors and
assigns from, any and all claims, demands, loss, damages and expenses arising from or any way relating to the
Bond or the Project for work which is performed from and after die date of that assignment except as
secondarily liable for die Amount Retained as set forth in. Recite 10.5..

11. if the Contract is not assigned to and assumed by a Completing. Contractor, tine Amount Retained, stated to
Recital G.5 will tie held by SURETY and will be paid to SUBCONTRACTOR in accordance with the tents of
the Subcontract, In the event the Subcontract is assigned to tied assumed by a Completing Contractor, the
Surety agrees to remain secondarily liable to the SUBCONTRACTOR as provided above for tlta Amount
Retained as set forth in Recital G.S. Indic event the Subcontract is assigned to and assumedby a Completion
Contractor, die SUBCONTRACTOR will look to the Completing Contractor and/or its surety exclusively for
payment for work that is performed from and after the date of that assignment in accordance with tine tem ps of
the Subcontract.

12. SUBCONTRACTOR shall name SURETY and, when selected, the assignee or designee, as additional Insureds
on all insurance policies required by the Subcontract The SUBCONTRACTOR sball famish the SURETY
with Certificates of Insurance, or, at the SURETY'S option, endorsements which shalt provide that such
insurance shall not be cancellable until 30 calendar days after tine SURETY (or Its assignee or designee) has
received written notice of cancellation and that names the SURETY (or its assignee or designee) as an
additional insured. The SUBCONTRACTOR shalt secure a Rider to die SUBCONTRACTOR'S performance
and payment bonds which adds the SURETY and its assignee or designee as dual obligees.

This Agreement is effective this -25' day of sepk ,_ 20 b 9

DATED this t,"' day of,s lg^k	 12009 r

SUBCONTRACTOR	 Jr r1 S-P

By:	 ^{
Print Name: rr s ^rg^^ ̂ Y[( e_

Titic:.	 Tie St Ltl n k
Address:	 ILf a-7 D--7 Ave- , L t C r vu'--t II LQ'-,^.,
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Phone:	 S IR>CPLi 0 -:^,DO(f
^rax:	 (-^ t8^

DATLD this "T
it
 dnq ofo C _ / , 21)y

SURETY	 -Tvavti^^
By.

PrhllNeme:	 K-^^;1^3 .l^l	 1 blo'^i1-^

Tide:	 S^Xi	 tr w7- r c bt

Address:	 ~-..4,^	 G.,S f

Phone:	 ^^^•-,
Fnx:	 ^o— a^ -i-7 — O ` G -7.

?Zoo - a ^1

1. Item no. Y— "Approm0 Change Order' (Back Charger)" includes the amount of $37,100 for back chnrgoe from information Issued
from NAgan ConstructionlCon6ir Joint Yaoture.

2. Item no. 2A - Includes the amount of 52,280 for axtra' pork to furnish and Inrlall. interior glass on two (2) existing actag000l
windows., on. 20.

3. Item an. 5 — "Amount Ratalaod For Bent(eney List Ilems" Includes the omou at or $29,453 nilhheld for finak charges that Yre
shown on the Architect's Deficiency List Issued by John Clardullo Archilects. John Ciarduio Architects' approvai and acceptance.
or this work is a Condition pracedbut of payment by the Completion Contrmtar.

4. Item no, SA - includes the nmount of 513 ,600 wilhimld far nonperformonra of scraping and painting Mattis which t he Cinlmont
agrees to perform upon exaeudon of this agreement. John Clardailo Architects' approval and acceptance of this work it a
condition precedent orpayntent hytko Compilation Contractor.

Pagc4 of4
Sub asdGcnlim^_SUanfann^
Appm ed fur pahliwu'nno8-W-07



SUBCONTRACTOR RATIFICATION AGREEMENT
RELEASE AND INDEMNITY AGREEMENT

Project:	 Soundproofing of the Monsignor McClancy Memorial High School, East Elmhurst, New York

Owner:	 Monsignor McClancy Memorial High School, East Elmhurst, New York

Subcontractor: Trane US, hrc,

Surety:	 Travelers Casualty and Surety Company of America

Contractor:	 Nagan Construction /Conair Corporation Joint Venture

Bond No.:	 032-SB-103836517

This Ratification Agreement is entered into by and between the SURETY and SUBCONTRACTOR identified above.

.!

A. CONTRACTOR entered into a contract with the OWNER for the construction of the Project identified above
(the "Contraet"); and

B. SUBCONTRACTOR entered into a subcontract with the CONTRACTOR to perform work and/or supply
material on the Project (the "Subcontract"); and

C. SURETY provided its performance and payment bonds) guaranteeing, in accordance with the terms thereof,
CONTRACTOR'S performance of the Contract and payment of labor and material suppliers (the "Bond"); and

D. SUBCONTRACTOR has made demand on CONTRACTOR and SURETY under the Bond for payment of
amounts due under the Subcontract (the "Bond Claim"); and

E. CONTRACTOR has been defaulted and/or terminated or is no longer performing under its contract
with the Owner and the completion of the Contract has been, or may hereafter be, undertaken by the
Surety or a contractor selected by the Surety ("Completion Contractor"); and

F. SURETY and SUBCONTRACTOR wish to enter into an agreement pursuant to which SURETY will pay to
SUBCONTRACTOR the Amount Currently Due SUBCONTRACTOR, if any, as set out in Recital G.8, and
SUBCONTRACTOR will ratify and agree to perform the Subcontract pursuant to the conditions. hereinafter set
forth.

G. The statement of the Subcontract account is agreed as follows:

1 The Original Subcontract Amount: $	 410,000.00
2 A	 roved Chan a Orders (through C.O. # $	 7 000.00
3 Adjusted Subcontract Amount Line 1 + Line 2 $ 417 000.00
4 Value of work performed and/or approved material $	 396150.00

stored at 'obsite through March 7 2008
5 Amount Retained on Line 4 $
6 Total Earned Less Retains e Line 4 - Une5 $	 396150.00
7 Total Payment Received $	 403,000.00
8 Current Payment Due Line 6 - Line 7 $(6,850.00 )1

9 Value to be Performed to Finish Line 3 - Line 4 $	 20,850.00

NOW, THEREFORE, in consideration of the mutual agreements hereinafter set forth and the payment by SURETY to
SUBCONTRACTOR described herein, and as an inducement therefore, the parties hereto agree as follows:

RECEIVED
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1. Within fifteen business days of the execution of this Agreement, SURETY will pay to SUBCONTRACTOR
the Amount Currently Due SUBCONTRACTOR, if any, which is set forth in Recital G.8. Upon payment by
SURETY of the Amount Currently Due as set forth in Recital 0.8, SUBCONTRACTOR fully and forever
releases and discharges SURETY from any and all claims, suits and actions arising against the Bond for all
labor, materials, and/or equipment furnished to' date by the SUBCONTRACTOR, excluding earned and
withheld retainage (subject to Paragraphs 10 and 11 hereof).

2. SUBCONTRACTOR assigns, transfers and sets over to SURETY, to the extent of the aforesaid payment by
SURETY, all of SUBCONTRACTOR's right, title and interest in and to any claims which
SUBCONTRACTOR has, or may hereafter have, against CONTRACTOR, the Owner, the Project or the
Project Funds and against any other individual, firm, corporation or fund, including stop notices, which in any
way relate to the SUBCONTRACTOR or the Project. If this Agreement is assigned by the SURETY, then the
preceding assignment rights remain with the SURETY and are not transferred to the assignee of this
Agreement.

3. The Amount Retained, which is set forth in Recital G.5, will be paid to SUBCONTRACTOR in accordance
with Paragraph 10 hereof

4. SUBCONTRATOR warrants that the Currently Payment Duo SUBCONTRACTOR is fully and truthfully set
out in Recital 0.8 and that SUBCONTRACTOR does not know of any additional credits or offsets due to
CONTRACTOR in connection with the Subcontract for the Project which, if disclosed by
SUBCONTRACTOR, might reduce the amount to be paid to the SUBCONTRACTOR

SUBCONTRACTOR covenants with SURETY and Owner that the money received hereby will be treated as
trust moneys, and used to pay all persons or companies who have furnished labor and/or materials on behalf of
the SUBCONTRACTOR on the aforementioned Project, and that a good and sufficient release of all claims
and waiver of lien will be obtained from all such persons or companies.. All costs incurred by SURETY
because of the SUBCONTRACTOR'S failure to obtain such waiver and release of all claims, or arising from
any breach of these covenants or promises made in this Agreement, including any attorney's fees reasonably
incurred thereby, will be paid by the SUBCONTRACTOR Upon request bythe SURETY,
SUBCONTRACTOR agrees to take all actions necessary to release and discharge any and all liens and/or any
actions it has tiled or may have upon the Owner, the Project and/or the Project funds for all labor and/or
materials furnished by the SUBCONTRACTOR as of the date of this Agreement.

6. SUBCONTRACTOR warrants that SUBCONTRACTOR has paid or will pay all workmen, if any, employed
by SUBCONTRACTOR in connection with the Subcontract, and all suppliers of materials, services, labor and
equipment, if any, used by SUBCONTRACTOR on the Project, and agrees to indemnify and save and hold
harmless SURETY of and from any claim, demand, lien or right of lien which may now or hereafter be
asserted by the SUBCONTRACTOR or any laborer, materialman, supplier, or subcontractor of the
SUBCONTRACTOR, who asserts a claim, demand, or lien arising out of or in any manner connected with,
directly or indirectly, labor performed, materials or equipment furnished or any other work performed on the
Project. SUBCONTRACTOR further agrees to defend SURETY, CONTRACTOR and OWNER in all actions
arising therefrom, paying any costs, expenses, attorney's fees, and any other fees incidental thereto.

7. SUBCONTRACTOR ratifies and reaffirms the Subcontract and any Change Orders or Extra Work Contracts
executed or issued in connection therewith and agrees to perform the balance of the work as a
SUBCONTRACTOR fnr the SURETY'S designee or assignee in accordance with the terms and conditions of
the SUBCONTRACTOR'S Subcontract with CONTRACTOR including, but not limited to, all payment terms
and all warranties, hereby waiving any breach or default heretofore occurring in respect thereto, if any.

8. SUBCONTRACTOR understands and agrees that the work under the Contract between CONTRACTOR and
Owner may be performed by a Completion Contractor selected by SURETY. SUBCONTRACTOR agrees that
CON'TRACTOR'S rights under the Subcontract and this Agreement may be assigned by SURETY to the
Completion Contractor. SUBCONTRACTOR agrees that the SURETY has the sole right, but not the
obligation, to assign this Agreement and Subcontract to the Completion Contractor.

9. In the event the Subcontract is assigned to a Completion Contractor, SUBCONTRACTOR shall look solely to
the Completion Contractor or its surety for all further payments for work that is performed from and after the
date of that assignment, including the Amount Retained, stated in Recital 0.5. SUBCONTRACTOR
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understands and agrees that SURETY and CONTRACTOR shall not be responsible for any further payments
to SUBCONTRACTOR under the Subcontract, including Amount Retained as set forth in Recital G.5.

10. In the event the Subcontract is assigned to a Completion Contractor, then SUBCONTRACTOR releases and
forever discharges the SURETY and its successors and assigns, from any and all claims, demands, loss, costs,
damages and expenses arising from or any way relating to the Bond or the Project for work which is performed
from and after the date of that assignment.

11. Unless the Contract is assigned to a Completing Contractor, the Amount Retained, stated in Recital G.5 will be
held by SURETY and will be paid to SUBCONTRACTOR in accordance with the teams of the Subcontract•
In the event the Subcontract is assigned to a Completing Contractor, the Amount Retained will be assigned to
the Completing Contractor, and SUBCONTRACTOR will look to the Completing Contractor or its surety for
payment of the Amount Retained in accordance with the terms of the Subcontract.

12. SUBCONTRACTOR shall name SURETY and, when selected, the assignee or designee, as additional insureds
on all insurance policies required by the Subcontract. The SUBCONTRACTOR shall furnish the SURETY

ce, or, at the SURETY 'S option, endorsements which shall provide that suchwith Certificates of Insuran
insurance shall not be cancellable until 30 calendar days after the SURETY (or its assignee or designee) has
received written notice of cancellation and that names the SURETY (or its assignee or designee) as an

^to the extent additional insured8 'Utw5LI8E9P7TR^t6^Olbshall^sot+eaa tiidsr to iSTTONTRACIDii S perfexa^aace
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1 nis Agreement is effective this day of 	

U	

20.

DATED this	 day of	 , 20_

SUBCONfRACT^ Inc.
rane

By:
-;g ouoject to statem	 Del w

Print Name:

Title:	 Sr. Contract Manager

Address:	 3600 Pommel Creek Road

La Crosse, WI 546001

Phone:
Fax:

DATED this day of	 120 [1 f̀ .

SURETY_ ^Vu

By.

11

Print Name:

Title:

(608) 787-2881

(608) 787-2342

Address:	 l	 t wit	 LAV--c

Phone:	 ^uGS ^` T^5

Trane's acceptance of this Ratification Agreement and Release and Indemnity
Agreement is made subject to the interlinear modifications herein and on condition that
the Terms and Conditions of Trane's original Proposal shall control any resulting contract
to complete the work.



SUBCONTRACTOR RATIFICATION AGREEMENT
RELEASE AND INDEMNITY AGREEMENT

Project:	 Soundproofing of the Monsignor McClancy Memorial High School, East Elmhurst, New York

Owner:	 Monsignor McClancy Memorial High School, East Elmhurst, New York

Subcontractor: Barnett Bates Corporation

Surety:	 Travelers Casualty and Surety Company of America

Contractor:	 Nagan Construction /Conair Corporation Joint Venture

Bond No.:	 032-SB-103836517

This Ratification Agreement is entered into by and between the SURETY and SUBCONTRACTOR identified above.

WHEREAS

A. CONTRACTOR entered into a contract with the OWNER for the construction of the Project identified above
(the "Contract"); and

B. SUBCONTRACTOR entered into a subcontract with the CONTRACTOR to perform work and/or supply
material on the Project (the "Subcontract"); and

C. SURETY provided its performance and payment bond(s) guaranteeing, in accordance with the terms thereof,
CONTRACTOR'S performance of the Contract and payment of labor and material suppliers (the 'Bon& ); and

D. SUBCONTRACTOR has made demand on CONTRACTOR and SURETY under the Bond for payment of
amounts due under the Subcontract (the `Bond Claim"); and

E. CONTRACTOR has been defaulted and/or terminated or is no longer performing under its contract
with the Owner and the completion of the Contract has been, or may hereafter be, undertaken by the
Surety or a contractor selected by the Surety ("Completion Contractor"); and

F. SURETY and SUBCONTRACTOR wish to enter into an agreement pursuant to which SURETY will pay to
SUBCONTRACTOR the Amount Currently Due SUBCONTRACTOR, if any, as set out in Recital G.8, and
SUBCONTRACTOR will ratify and agree to perform the Subcontract pursuant to the conditions hereinafter set
forth.

G. The statement of the Subcontract account is agreed as follows:

1 The Ori lnal Subcontract Amount: $	 35,600.00
2 Approved Chan a Orders (through C.O. # $	 4,100.00
3 Adjusted Subcontract Amount Line 1 + Line 2 $	 39 700.00
4 Value of work performed and/or approved material $	 8,900.00

stored at'obsite through March 7 2008
5 Amount Retained on Line 4 $	 -
6 Total Earned Less Retalna a Line 4 - Line5 $	 8,900.00
7 Total Payment Received $	 -
8 Current Payment DueeLine 6 - Line 7 $	 8 900.00
9 Value to be Performed to Finish Line 3 - Line 4 30 800.00

NOW, THEREFORE, in consideration of the mutual agreements hereinafter set forth and the payment by SURETY to
SUBCONTRACTOR described herein, and as an inducement therefore, the parties hereto agree as follows:
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I . Within fifteen business days of the execution of this Agreement, SURETY will pay to SUBCONTRACTOR
the Amount Currently Due SUBCONTRACTOR, if any, which is set forth in Recital G.8. Upon payment by
SURETY of the Amount Currently Due as set forth in Recital G.8, SUBCONTRACTOR fully and forever
releases and discharges SURETY from any and all claims, suits and actions arising against the Bond for all
labor, materials, and/or equipment furnished to date by the SUBCONTRACTOR, excluding earned and
withheld retainage (subject to Paragraphs 10 and 11 hereol).

2. SUBCONTRACTOR assigns, transfers and sets over to SURETY, to the extent of the aforesaid payment by
SURETY, all of SUBCONTRACTOR's right, title and interest in and to any claims which
SUBCONTRACTOR has, or may hereafter have, against CONTRACTOR, the Owner, the Project or the
Project Funds and against any other individual, firm, corporation or fund, including stop notices, which in any
way relate to the SUBCONTRACTOR or the Project. If this Agreement is assigned by the SURETY, then the
preceding assignment rights remain with the SURETY and are not transferred to the assignee of this
Agreement.

3. The Amount Retained, which is set forth in Recital G.5, will be paid to SUBCONTRACTOR in accordance
with Paragraph 10 hereof.

4. SUBCONTRATOR warrants that the Currently Payment Due SUBCONTRACTOR is fully and truthfully set
out in Recital G.8 and that SUBCONTRACTOR does not know of any additional credits or offsets due to
CONTRACTOR in connection with the Subcontract for the Project which, if disclosed by
SUBCONTRACTOR, might reduce the amount to be paid to the SUBCONTRACTOR.

5. SUBCONTRACTOR covenants with SURETY and Owner that the money received hereby will be treated as
trust moneys, and used to pay all persons or companies who have furnished labor and/or materials on behalf of
the SUBCONTRACTOR on the aforementioned Project, and that a good and sufficient release of all claims
and waiver of lien will be obtained from all such persons or companies. All costs incurred by SURETY
because of the SUBCONTRACTOR'S failure to obtain such waiver and release of all claims, or arising from
any breach of these covenants or promises made in this Agreement, including any attorney's fees reasonably
incurred thereby, will be paid by the SUBCONTRACTOR. Upon request by the SURETY,
SUBCONTRACTOR agrees to take all actions necessary to release and discharge any and all liens and/or any
actions it has filed or may have upon the Owner, the Project and/or the Project funds for all labor and/or
materials furnished by the SUBCONTRACTOR as of the date of this Agreement.

6. SUBCONTRACTOR warrants that SUBCONTRACTOR has paid or will pay all workmen, if any, employed
by SUBCONTRACTOR in connection with the Subcontract, and all suppliers of materials, services, labor and
equipment, if any, used by SUBCONTRACTOR on'the Project, and agrees to indemnify and save and hold
harmless SURETY of and from any claim, demand, lien or right of lien which may now or hereafter be
asserted by the SUBCONTRACTOR or any laborer, materialman, supplier, or subcontractor of the
SUBCONTRACTOR, who asserts a claim, demand, or lien arising out of or in any manner connected with,
d irectly or ind irectly, labor performed, materials or equipment furnished or any other work performed on the
Project. SUBCONTRACTOR further agrees to defend SURETY, CONTRACTOR and OWNER in all actions
arising therefrom, paying any costs, expenses, attorney's fees, and any other fees incidental thereto.

7. SUBCONTRACTOR ratifies and reaffirms the Subcontract and any Change Orders or Extra Work Contracts
executed or issued in connection therewith and agrees to perform the balance of the work as a
SUBCONTRACTOR for the SURETY'S designee or assignee in accordance with the terms and conditions of
the SUBCONTRACTOR'S Subcontract with CONTRACTOR including, but not limited to, all payment terms
and all warranties, hereby waiving any breach or default heretofore occurring in respect thereto, if any.

8. SUBCONTRACTOR understands and agrees that the work under the Contract between CONTRACTOR and
Owner maybe performed by a Completion Contractor selected by SURETY. SUBCONTRACTOR agrees that
CONTRACTOR'S rights under the Subcontract and this Agreement may be assigned by SURETY to the
Completion Contractor. SUBCONTRACTOR agrees that the SURETY has the sole right, but not the
obligation, to assign this Agreement and Subcontract to the Completion Contractor.

9. In the event the Subcontract is assigned to a Completion Contractor, SUBCONTRACTOR shall look solely to
the Completion Contractor or its surety for all further payments for work that is performed from and after the
date of that assignment, including the Amount Retained, stated in Recital 0.5. SUBCONTRACTOR
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understands and agrees that SURETY and CONTRACTOR shall not be responsible for any further payments
to SUBCONTRACTOR under the Subcontract, including Amount Retained as set forth in Recital G.S.

10. In the event the Subcontract is assigned to a Completion Contractor, then SUBCONTRACTOR releases and
forever discharges the SURETY and its successors and assigns, from any and all claims, demands, loss, costs,
damages and expenses arising from or any way relating to the Bond or the Project for work which is performed
from and after the date of that assignment.

11. Unless the Contract is assigned to a Completing Contractor, the Amount Retained, stated in Recital G.5 will be
held by SURETY and will be paid to SUBCONTRACTOR in accordance with the terms of the Subcontract.
In the event the Subcontract is assigned to a Completing Contractor, the Amount Retained will be assigned to
the Completing Contractor, and SUBCONTRACTOR will look to the Completing Contractor or its surety for
payment of the Amount Retained in accordance with the terms of the Subcontract.

12. SUBCONTRACTOR shall name SURETY and, when selected, the assignee or designee, as additional insureds
on all insurance policies required by the Subcontract. The SUBCONTRACTOR shall furnish the SURETY.
with Certificates of Insurance, or, at the SURETY'S option, endorsements which shall provide that such
insurance shall not be cancellable until 30 calendar days after the SURETY (or its assignee or designee) has
received written notice of cancellation and that names the SURETY (or its assignee or designee) as an
additional insured. The SUBCONTRACTOR shall secure a Rider to the SUBCONTRACTOR'S performance
and payment bonds which adds the SURETY and its assignee or designee as dual obligees.

This Agreement is effective this L- day of ^ 20

—DATED this J day ofQL U ^ 2q

By:

Print Name:

Title:

Address:	 ^l4_. I OIh ^!	 LCc

Phone: %10U- 0 -77 -BUG
Fax: <Z;5l06 — a'l l

DATED this	 day of	 203

Si TXrY"
^civlc^a,^trcct^cr, ^'jT.sJ
By:

Print Name:

Title:
	

V/'

Address:	 r^L'^1 f'^t ! LL S ^p p

Phone: 	 7 Z (^	
Z L^

Fax:	 ^`	 Y

c2 f 5 . 72 `^^ 2 ld
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SUBCONTRACTOR RATIFICATION AGREEMENT
RELEASE AND INDEMNITY AGREEMENT

Project:	 Soundproofing of the Monsignor McClancy Memorial High School, East Elmhurst, New York

Owner:	 Monsignor McClancy Memorial High School, East Elmhurst, New York

Subcontractor: M & R Hardware

Surety: Travelers Casualty and Surety Company of America

Contractor: Nagan Construction /Conair Corporation Joint Ventura

Bond No.: 032-SB-103836517

This Ratification Agreement is entered into by and between the SURETY and SUBCONTRACTOR identified above.

WHEREAS

A. CONTRACTOR entered into a contract with the OWNER for the construction of the Project identified above
(the "Contract!); and

B. SUBCONTRACTOR entered into a subcontract with the CONTRACTOR to perform work and/or supply
material on the Project (the "Subcontract"); and

C. SURETY provided its performance and payment bond(s) guaranteeing, in accordance with the terms thereof,
CONTRACTOR'S performance of the Contract and payment of labor and material suppliers (the `Bond"); and

D. SUBCONTRACTOR has made demand on CONTRACTOR and SURETY under the Bond for payment of
amounts due under the Subcontract (the "Bond Claim"); and

E. CONTRACTOR has been defaulted and/or terminated or is no longer performing under its contract
with the Owner and the completion of the Contract has been, or may hereafter be, undertaken by the
Surety or a contractor selected by the Surety ("Completion Contractor"); and

F. SURETY and SUBCONTRACTOR wish to enter into an agreement pursuant to which SURETY will pay to
SUBCONTRACTOR the Amount Currently Due SUBCONTRACTOR, if any, as set out in Recital G.8, and
SUBCONTRACTOR will ratify and agree to perform the Subcontract pursuant to the conditions hereinafter set
forth.

G. The statement of the Subcontract account is agreed as follows:

1 The Original Subcontract Amount: $	 14 000.00
2 App roved Change Orders throw h C.O. # $	 4,980.00
3 Adjusted Subcontract Amount Line 1 + Line 2 $	 18,980.00
4 Value of work performed and/or approved material $	 15 830.00

stored at'obsite through March 7, 2008
5 Amount Retained on Line 4 $	 1,550.00
0 Total Earned Less Retaina a Line 4 - Line5 $	 14 280,00
7 Total Payment Received $	 9,300.001
8 Current Payment Due Line 8 - Line 7 $	 4,980.00
9 Value to be Performed to Finish Line 3 - Line 4 $	 3,150.00

NOW, THEREFORE, in consideration of the mutual agreements hereinafter set forth and the payment by SURETY to
SUBCONTRACTOR described herein, and as an inducement therefore, the parties hereto agree as follows:
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1. Within fifteen business days of the execution of this Agreement, SURETY will pay to SUBCONTRACTOR
the Amount Currently Due SUBCONTRACTOR, if any, which is set forth in Recital G.B. Upon payment by
SURETY of the Amount Currently Due as set forth in Recital 0.8, SUBCONTRACTOR fully and forever
releases and discharges SURETY from any and all claims, suits and actions arising against the Bond for all
labor, materials, and/or equipment furnished to date by the SUBCONTRACTOR, excluding earned and
withheld retainage (subject to Paragraphs 10 and I 1 hereof).

2. SUBCONTRACTOR assigns, transfers and sets over to SURETY, to the extent of the aforesaid payment by
SURETY, all of SUBCONTRACTOR's right, title and interest in and to any claims which
SUBCONTRACTOR has, or may hereafter have, against CONTRACTOR, the Owner, the Project or the
Project Funds and against any other individual, firm, corporation or fund, including stop notices, which in any
way relate to the SUBCONTRACTOR or the Project. If this Agreement is assigned by the SURETY, then the
preceding assignment rights remain with the SURETY and are not transferred to the assignee of this
Agreement.

3. The Amount Retained, which is set forth in Recital G.5, will be paid to SUBCONTRACTOR in accordance
with Paragraph 10 hereof.

4. SUBCONTRATOR warrants that the Currently Payment Due SUBCONTRACTOR is fully and tntthfhlly set
out in Recital 0.8 and that SUBCONTRACTOR does not know of any additional credits or offsets due to
CONTRACTOR in connection . with the Subcontract for the Project which, if disclosed by
SUBCONTRACTOR, might reduce the amount to be paid to the SUBCONTRACTOR.

5. SUBCONTRACTOR covenants with SURETY and Owner that the money received hereby will be treated as
trust moneys, and used to pay all persons or companies who have famished labor and/or materials on behalf of
the SUBCONTRACTOR on the aforementioned Project, and that a good and sufficient release of all claims
and waiver of lien will be obtained from all such persons or companies. All costs incurred by SURETY
because of the SUBCONT'RACTOR'S failure to obtain such waiver and release of all claims, or arising from
any breach of these covenants or promises made in this Agreement, including any attorney's fees reasonably
incurred thereby, will be paid by the SUBCONTRACTOR. Upon request by the SURETY,
SUBCONTRACTOR agrees to take all actions necessary to release and discharge any and all liens and/or any
actions it has filed or may have upon the Owner, the Project and/or the Project funds for all labor and/or
materials furnished by the SUBCONTRACTOR as of the date of this Agreement.

6. SUBCONTRACTOR warrants that SUBCONTRACTOR has paid or will pay all workmen, if any, employed
by SUBCONTRACTOR in connection with the Subcontract, and all suppliers of materials, services, labor and
equipment, if any, used by SUBCONTRACTOR on the Project, and agrees to 'indemnify and save and hold
harmless SURETY of and from any claim, demand, lien or right of lien which may now or hereafter be
asserted by the SUBCONTRACTOR or any laborer, materialman, supplier, or subcontractor of the
SUBCONTRACTOR, who asserts a claim, demand, or lien arising out of or in any manner connected with,
directly or indirectly, labor performed, materials or equipment famished or any other work performed on the
Project SUBCONTRACTOR further agrees to end SURETY, CONTRACTOR and OWNER in all actions
arising therefrom, paying any costs, expenses, attorney's fees, and any other fees incidental thereto.

7. SUBCONTRACTOR ratifies and reaffirms the Subcontract and any Change Orders or Extra Work Contracts
executed or issued in connection therewith and agrees to perform the balance of the work as a
SUBCONTRACTOR for the SURETY'S designee or assignee in accordance with the terms and conditions of
the SUBCONTRACTOR'S Subcontract with CONTRACTOR including, but not limited to, all payment terms
and all warranties, hereby waiving any breach or default heretofore occurring in respect thereto, if any.

8. SUBCONTRACTOR understands and agrees that the work under the Contract between CONTRACTOR and
Owner may be performed by a Completion Contractor selected by SURETY. SUBCONTRACTOR agrees that
CONTRACTOR'S rights under the Subcontract and this Agreement may be assigned by SURETY to the
Completion Contractor. SUBCONTRACTOR agrees that the SURETY has the sole right, but not the
obligation, to assign this Agreement and Subcontract to the Completion Contractor.

9. In the event the Subcontract is assigned to a Completion Contractor, SUBCONTRACTOR shall look solely to
the Completion Contractor or its surety for all further payments for work that is performed from and after the
date of that assignment, including the Amount Retained, stated in Recital G.5. SUBCONTRACTOR
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1. Item no.5 -"Amount Retained on Line 4 e the amount Is to be Withheld until corrections are completed, approved and accepted by
John Clardullo Architects of the Items listed on the non-conformance report no, 35 Issued on March 3, 2008 (copy enclosed)
regarding the installation of Acoustic Doors no. 1, 2 and 3.
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MU

understands and agrees that SURETY and CONTRACTOR shall not be responsible for any further payments
to SUBCONTRACTOR under the Subcontract, including Amount Retained as set forth in Recital G.5.

10. In the event the Subcontract is assigned to a Completion Contractor, then SUBCONTRACTOR releases and
forever discharges the SURETY and its successors and assigns, from any and all claims, demands, loss, costs,
damages and expenses arising from or any way relating to the Bond or the Project for work which is performed
from and after the date of that assignment.

11. Unless the Contract is assigned to a Completing Contractor, the Amount Retained, stated in Recital G.5 will be
held by SURETY and will be paid to SUBCONTRACTOR in accordance with the terms of the Subcontract.
In the event the Subcontract is assigned to a Completing Contractor, the Amount Retained will be assigned to
the Completing Contractor, and SUBCONTRACTOR will look to the Completing Contractor or its surety for
payment of the Amount Retained in accordance 'with the terms of the Subcontract.

12. SUBCONTRACTOR shall name SURETY and, when selected, the assignee or designee, as additional insureds
on all insurance policies required by the Subcontract. The SUBCONTRACTOR shall furnish the SURETY
with Certificates of Insurance, or, at the SURETY'S option, endorsements which 'shall provide that such
insurance shall not be cancellable until 30 calendar days after the SURETY (or its assignee or designee) has
received written notice of cancellation and that names the SURETY (or its assignee or designee) as an
additional insured. The SUBCONTRACTOR shall secure a Rider to the SUBCONTRACTOR'S performance
and payment bonds which adds the SURETY and its assignee or designee as dual obligees.

This Agreement is effective this _ J ,X day of 
011	

20 6a

DATED this !	 day of^ 20

SUBCONTRACTOR:

By:

Print Name:

Title:

Address:

Phone:
Fax:

DATED this 	 day of f„ ^^ 20 .

p 

c^

M

©c.'^
d	 5s:

Phone: wo •-g'rl rzl
Fax: vW a—),1 1303
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SUBCONTRACTOR RATMCATION AGREEMENT
RELEASE AND INDEMNITY AGREEMENT

Project:	 Soundproofing of the Mortignor McClancy Memorial High School, East Elmhurst, New York

Owner.	 Monsignor McClancy Memorial High School, East Elmhurst, New York

Subcontractor: Forma Glass Corporation

Surety:	 Travelers Casualty and Surety Company of America

Contractor:	 Nagan Construction /Conair Corporation Joint Venture

Bond No.:	 032-SB-103836517

This Ratification Agreement is entered into by and between the SURETY and SUBCONTRACTOR identified above.

iLl^t'7a!ICS

A. CONTRACTOR entered into a contract with the OWNER for the construction of the Project identified above
(the "Contract"); and

B. SUBCONTRACTOR entered into a subcontract with the CONTRACTOR to perform work and/or supply
material on the Project (the "Subcontract"); and

C. SURETY provided its performance and payment bond(s) guaranteeing, in accordance with the terms thereof,
CONTRACTOR'S performance of the Contract and payment of labor and material suppliers (the "Bond'; and

D. SUBCONTRACTOR has made demand on CONTRACTOR and SURETY under the Bond for payment of
amounts due under the Subcontract (the "Bond Claim"); and

E. CONTRACTOR has been defaulted and/or terminated or is no longer performing under its contract
with the Owner and the completion of the Contract has been, or may hereafter be, undertaken by the
Surety or a contractor selected by the Surety ("Completion Contractor"); and

F. SURETY and SUBCONTRACTOR wish to enter into an agreement pursuant to which SURETY will pay to
SUBCONTRACTOR the Amount Currently Due SUBCONTRACTOR, if any, as set out in Recital G.8, and
SUBCONTRACTOR will ratify and agree to perform the Subcontract pursuant to the conditions hereinafter set
forth.

G. The statement of the Subcontract account is agreed as follows:

1 The Original Subcontract Amount: $	 6,000.00
2 Approved Change Orders (through C.O. # $
3 Adjusted Subcontract Amount Line 1 + Line 2 $	 6,000.00
4 Value of work p6rformed and/or approved material $	 1,200.00

stored at Jobsite through March 7 2008
5 Amount Retained on Line 4 $	 -
6Total Earned Less Retains a Line 4 - Line5 $	 1,200.00
7 Total Payment Received $	 -
8 Current Payment Due Line 6 - Line 7 $	 1,200.00
9 Value to be Performed to Finish Line 3 - Line 4 $	 4,800.00

NOW, THEREFORE, in consideration of the mutual agreements hereinafter set forth and the payment by SURETY to
SUBCONTRACTOR described herein, and as an inducement therefore, the parties hereto agree as follows:
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1. Within fifteen business days of the execution of this Agreement, SURETY will pay to SUBCONTRACTOR
the Amount Currently Due SUBCONTRACTOR, if any, wMcb is set forth in Recital G.B. Upon payment by
SURETY of the Amount Currently Due as set forth in Recital G.8, SUBCONTRACTOR fully and forever
releases and discharges SURETY from any and all claims, suits and actions arising against the Bond for all
labor, materials, and/or equipment furnished to date by the SUBCONTRACTOR, excluding earned and
withheld retainage (subject to Paragraphs 10 and I1 hereof).

2. SUBCONTRACTOR assigns, transfers and sets over to SURE'L'Y, to the extent of the aforesaid payment by
SURETY, all of SUBCONTRACTOR's right, title and interest in and to any claims which
SUBCONTRACTOR has, or may hereafter have, against CONTRACTOR, the Owner, the Project or the
Project Funds and against any other individual,.fnm, corporation or fund, including stop notices, which in any
way relate to the SUBCONTRACTOR or the Project. If this Agreement is assigned by the SURETY, then the
preceding assignment rights remain with the SURETY and are not transferred to the assignee of this
Agreement.

3. The Amount Retained, which is set forth in Recital G.S, will be paid to SUBCONTRACTOR in accordance
with Paragraph 10 hereof.

4. SUBCONTRATOR warrants that the Currently Payment Due SUBCONTRACTOR is fully and truthfully set
out in Recital G.8 and that SUBCONTRACTOR does not know of any additional credits or offsets due to
CONTRACTOR in connection with the Subcontract for the Project which, if disclosed by
SUBCONTRACTOR, might reduce the amount to be paid to the SUBCONTRACTOR.

5. SUBCONTRACTOR covenants with SURETY and Owner that the money received hereby will be treated as
trust moneys, and used to pay all persons or companies who have furnished labor and/or materials on behalf of
the SUBCONTRACTOR on the aforementioned Project, and that a good and sufficient release of all claims
and waiver of lien will be obtained from all such persons or companies. All costs incurred by SURETY
because of the SUBCONTRACTOR'S failure to obtain such waiver and release of all claims, or arising from
any breach of these covenants or promises made in this Agreement, including any attorney's fees reasonably
incurred thereby, will be paid by the SUBCONTRACTOR. Upon request by the SURETY,
SUBCONTRACTOR agrees to take all actions necessary to release and discharge any and all liens and/or any
actions it has filed or may have upon the Owner, the Project and/or the Project funds for all labor and/or
materials furnished by the SUBCONTRACTOR as of the date of this Agreement,

6. SUBCONTRACTOR warrants that SUBCONTRACTOR has paid or will pay all workmen, if any, employed
by SUBCONTRACTOR in connection with the Subcontract, and all suppliers of materials, services, labor and
equipment, if any, used by SUBCONTRACTOR on the Project, and agrees to indemnify and save and hold
harmless SURETY of and from any claim, demand, lien or right of lien which may now or hereafter be
asserted by the SUBCONTRACTOR or any laborer, materialman, supplier, or subcontractor of the
SUBCONTRACTOR, who asserts, a claim, demand, or lien arising out of or in any manner connected with,
directly or indirectly, labor performed, materials or equipment furnished or any other work performed on the
Project. SUBCONTRACTOR further agrees to defend SURETY, CONTRACTOR and OWNER in all actions
arising therefrom, paying any costs, expenses, attorney's fees, and any other fees incidental thereto.

7. SUBCONTRACTOR ratifies and reaffirms the Subcontract and any Change Orders or Extra Work Contracts
executed or issued in connection therewith and agrees to perform, the balance of the work as a
SUBCONTRACTOR for the SURETY'S designee or assignee in accordance with the terms and conditions of
the SUBCONTRACTOR'S Subcontract with CONTRACTOR including, but not limited to, all payment terms
and all warranties, hereby waiving any breach or default heretofore occurring in respect thereto, if any.

8. SUBCONTRACTOR understands and agrees that the work under the Contract between CONTRACTOR and
Owner may be performed by a Completion Contractor selected by SURETY. SUBCONTRACTOR agrees that
CONTRACTOR'S rights under the Subcontract and this Agreement may be assigned by SURETY to the
Completion Contractor. SUBCONTRACTOR agrees that the SURETY has the sole right, but not the
obligation, to assign this Agreement and Subcontract to the Completion Contractor.

9. In the event the Subcontract is assigned to a Completion Contractor, SUBCONTRACTOR shall look solely to
the Completion Contractor or its surety for all further payments for work that is performed from and after the
date of that assignment, including the Amount Retained, stated in Recital G.S. SUBCONTRACTOR

Page 2 of 3
Sub Miau/ioo Shortfor
Appmed for Publfwfou 08.14-07



understands and agrees that SURE'T'Y and CONTRACTOR shall not be responsible for any farther payments
to SUBCONTRACTOR under the Subcontract, including Amount Retained as set forth in Recital G.S,

10. In the event the Subcontract is assigned to a Completion Contractor, then SUBCONTRACTOR releases and
forever discharges the SURETY and its successors and assigns, from any and all claims, demands, loss, costs,
damages and expenses arising from or any way relating to the Bond or the Project for work which is performed
from and after the date of that assignment.

11. Unless the Contract is assigned to a Completing Contractor, the Amount Retained, stated in Recital G,5 will be
held by SURETY and will be paid to SUBCONTRACTOR in accordance with the terms of the Subcontract.
In the event the Subcontract is assigned to a Completing Contractor, the Amount Retained will be assigned to
the Completing Contractor, and SUBCONTRACTOR will look to the Completing Contractor or its surety for
payment of the Amount Retained in accordance with the terms of the Subcontract.

12. SUBCONTRACTOR shall name SURETY and, when selected, the assignee or designee, as additional insureds
on all insurance policies required by the Subcontract. The SUBCONTRACTOR shall famish the SURETY
with Certificates of Insurance, or, at the SURETY'S option, endorsements which shall provide that such
insurance shall not be cancellable until 30 calendar days after the SURETY (or its assignee or designee) has
received written notice of cancellation and that names the SURETY (or its assignee or designee) as an
additional insured. The SUBCONTRACTOR shall secure a Rider to the SUBCONTRACTOR'S performance
and payment bonds which adds the SURETY and its assignee or designee as dual obligees.

.^

This Agreement is effective "" `` 'th'isW day of _^1!	 200S .

DATED tbis I- day of ^^ 2l —
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TENDER AGREEMENT

w'

TRAVELERS CASUALTY & SURETY CO. OF AMERICA

MONSIGNOR MCCLANCY MEMORIAL HIGH SCHOOL

KENSTAR CONSTRUCTION INC.



TENDER AGREEMENT



TENDER AGREEMENT

This Tender Agreement ("Agreement") is made and entered into this Suite 12, 2009 by
and between Travelers Casualty and Surety Company of America ("Surety'), Monsignor
McCianey Memorial High School ("Obligec") and KenStar Construction Inc. ("Completion
Contractor' ).

RECITALS

A. On or about January 10, 2005, Nogan Constraction/Coilair Corporation Joint Venture
("Principal") entered into a construction contract with Obligee for Soundproofing of Monsignor
McCianey Memorial high School ("Project"), That construction contract, together with all of its
incorporated documents including but not limited to; the original bid documents, plans,
specifications, modifications and amendments, constitutes the "Original Contract." The Original
Contract is incorporated into and made a part of this Agreement.

B. In connection with the Original Contract between Principal and Obligee, Surety
executed and delivered to Obligee its Bond numbered 103836517 with the Performance Bond in
the amount of $7,200,000.00 and the Payment Bond in the amount of $71200,000,00,

C. Obligee declared the Principal in default, subsequently terminated the Original
Contract with Principal on or about November 1, 2007 and called on Surety to complete the
Project pursuant to the terns of the Performance Bond. Thereafter,. the Surety arranged for
completion by the Principal, after which time the Surety was informed and concluded that the
Principal could not complete the project, The Surety then withdrew the Principal fiom the
project, The Surety received a list of defective work from the Architect/Engineer of Record, John
Ciardullo Associates, which is attached as a scope of work, titled architectural work, hereto as
Exbibit 1. In November 2008, the Surety was provided with a report of defective work, prepared
by Lizardos Engineering, The Surety then prepared a line by line scope of work fi-om the
mechanical and electrical deficiencies listed in the Lizardos report, These mechanical and
electrical scopes of work are attached hereto as Exhibits 2 and 3, respectively, The Surety has
obtained a quote from KenStar Construction Corp, to complete all the work in the attached
architectural, mechanical And electrical scopes of work, in accordance with the Original Contract.

D. It is expressly acknowledged and agreed that no Contract Funds of any nature are due
or to become due to Principal (Nagan/Conair Joint Venture) by virtue of the termination, as those
Contract Funds small be disbursed in accordance with this Agreement, The summary of Contract
Funds as of the date of this Agreement is as follows;



Price

to Orders Approved
	

$	 179,127:07 1

ng Change Orders
	

$	 (171,559,00)

Adjusted Original Contract Price
	

$ 7;207,56$.07

Work Approved Through Estimate No. 1.4
	

$ 6,543,799.18 1

$	 392,00230 1

$	 6,151,796.68

$ (5,842,301.19)

$	 (245,904.65)

$	 (85,990,84)

$	 115,690.09

$	 (25,000.00)

$	 (83,559.00)

$	 (56,500.00)

$	 (125,000.00)

$	 (146,000.00)

Amount of Money School Received from Pont Authority, thru #14

Amount of Money School Paid Nagan/Corsair, thru # 13

Amount of Money School Back charged Nagan/Conair, tbru #13

Amount of Money School Baekcharged Travelers, #14

Backoharge Corrections

Remaining Fire Alarm hookup

Credits

Liquidated Damages Going Forward

Lizardo Backoharge

JCA backcharge

Potential Latent Defects

Available Balance
	

$	 510,002.48

Total Available Contract Balance (including rctainage)
	

$	 510,002.48

Completion Contractor Price
	

$ 2,464,547.00

Contract (Shortfall) or Remaining Balance
	

$ (1,954,544.52)

Supplemented Contract Balance
	

$ 2,464,547.00
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E, To fidfill its Performance Bond obligations, Surety (1) tenders the Completion
Coutractor to Obligee and arranges for Obligee to enter into this Agreement with Completion
Contractor, and (2) agrees to pay the Contract Shortfall as set forth in paragraph 3 below.

COVENANTS

fit 	 of the terms and conditions in this Agreement, the parties agree as
follows;

The above Recitals are contractual and incorporated into these Covenants.

2. Completion Contractor exanuried the Original Contract and certifies that it is familiar
with all of the terms and conditions of die Original Contract. Completion Contractor diligently
investigated and inspected the Projectjobsite and is familiar with tliejobsite conditions
including: the materials available but not yet incorporated into the Project, the nature and status
of work previously performcd by Principal and the work remaining to be performed on the
Original Contract, Completion Contractor hereby confirms that it has investigated and is
informed as to the status and conditions affecting the work to be done and that no representations
with respect to same have been made by Surety, Obligee,.or any of their representatives, Surety
has made no warranties or representations, express or implied, to Completion Contractor with
respect to the original Contract or the Project, Surety makes no representation or warranty
regarding any future performance of any Subcontractor or Supplier, the availability of any leased
equipmout or facilities, or the availability of any materials supplied or to be supplied to the
Project. Completion Contractor considered all of the Original Contract documents and jobaite
conditions and observations in reaching its Completion Contractor Price of $2,464,547,00,

3. The Surety shall pay the Contract Shortfall as provided fbr in Recital D. above to
Obligee within 90 days of the execution of this Agreement by the last of the three parties to sign,
Obligee, Completion Contractor or Surety; The Supplemented Contract Balance as provided for
in Recital D, above shall be paid directly to Completion Contractor by Obliged for perfonmanco
of the work under the Completion Contract according to the payment terms of the Original
Contract,

4. Kenstar Construction Corn. is tendered by Surety to Obliged as Completion
Contactor under this Agreement. By this Agreement with Obligee, Completion Contractor.
promises to fully perform all work set forth on Exhibits 1, 2r and 3 to this Agreement in
accordance with the Original Contract for the price of $2,464,547.00, Obliged recognizes the
Completion Contractor as Principal's successor in Interest to the Original Contract, Following
the date of this Agreement, Obliged, the term "Contractor" as used in the Original Contract shall
refer to Completion Contractor, The Completion Contactor agrees to look solely and
exclusively to the Obligee (and not to the Surety) for payment of said completion contract price.
The Completion Contractor acknowledges that it has no right to make any claims against the
Surety arising out of or in connection with the Project, the Original Contract, and the instant
Tender Agreement.

S.	 Completion Contractor shall famish to Obligeo Performance and Payment Bonds in
the amount of $2,464,547;00 issued by a .commerdial surety with on AM Best rating of A-'or
better and a financial size category of VI or larger approved by the U.S. Treasury to issue a bond
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to the Federal Government in an amount at least equal to the Completion Contractor's Price. The
Completion Contractor shall furnish those bonds on forms designed by the Obligee within five
(5) calendar days of executing this Agreement. The Owner shall be named as the sole obligee.
The Completion Contractor warrants all work performed under this Agreement according to the
warranty terms of the Original Contract.

6, As set forth above, the Surety is paying $200,000 to the Owner for potential latent
defects. Accordingly, the Obligee is assuming all risks for any latent default in the work
performed by the Principal. The Obligeo shall make no claim against the Surety for any such
latent defects.

7, if Completion Contractor discovers a possible Latent Defect in work performed by
Principal, Completion Contractor shall notify Owner immediately and provide an estimate for the
cost to correct the allegedly defective work. Owner shall have the option to;

	

a.	 Authorize Completion Contractor in writing to correct the defects at an agreed
suer to be paid to Completion Contractor by Owner on acceptance of the
corrective work, No authorization to correct any alleged defects is valid and/or
compensable under this Agreement except if given in writing by Owner; or

	

b•	 Direct Completion Contractor to correct the defects pursuant to the "disputed
change order" procedure described in the Original Contract; or

	

C.	 To arrange for the corrections to be made by someone other than the Completion
Contractor, In that event, Completion Contractor shall subcontract with the
Owner's dosignee to perfbrn the corrections or otherwise cooperate to allow the
corrective work to be performed but all payments fbr the corrective work shall be
made by the Owner; or

d. To contest the existence of a latent defect consistent with the terns of ,the Original
Contract, Completion Contractor will cooperate with Owner to allow Owner to
pursue the remedies allowed under the Original Contract but Owner shall bear any
costs involved.

e. "Latent Defect" means a hidden defect in the work put in place prior to the
Completion Contractor's receipt of the Notice to Proceed which a reasonably
careful inspection by I licensed contractor exercising reasonable diligence would
not have revealed, or that cannot be discovered by any known and customary tests,

	

8.	 Surety entered into Ratification Agreements with ce,iain Subcontractors and
Suppliers to Principal under the Original Contract. Under the Ratification Agreements, those
Subcontractors and Suppliers agreed to continue to perform work on the Project according to
their contracts and the Original Contract. The Surety Hereby assigns each and every one of these
Ratification Agreements to Completion Contractor, but without any warranty, guaranty or
liability, all of which are expressly disclaimed. Excluded from this assignment, however, is the
assignment the Surety received fiom the Subcontractor or Supplier of their claims and causes of
action against the Principal, Obligee or other entity, Including any assets or funds referenced in
that assignment (collectively "Surety/Sub Assignment'), The Surety may have either received
the Surety/Sub Assignment in a separate document or as a provision in a Ratification Agreetent.
A list of the Subcontractors and Suppliers executing Ratification Agreements and copies of those
Ratification Agreements are attached to and incorporated into this Agreement as-Exhibit 4.
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9. Obligee may direct Completion Contractor to perform extra, additional or changed
work or to delete work ("change order")-pursuant to the terms of the Original Contract,

10. To the fullest extent permitted by applicable law, the Completion Contraotor shall
assume the entire responsibility and liability for all damage (including purely economic loss) or
injury of any nature (including death) to persons and property, including intangible property,
arising out of or related to the execution or performance of this Agreement, and hereby expressly
waives any Workman's Compensation Immunity, whether granted by statute or otherwise; and
agrees to defend (if required by Surety), indemnify and hold harmless Surety and the Obtigeo acid
their respective directors, officers, agents, servants, employees, affiliates and subsidiaries (the
Indcnmitees), from any and all demands, claims, and causes of action, even if devoid of merit,
arising out of, or related to, in any manner, the execution or perforriumae of the Completion
Contract, or asserted against any of the Indemniteeg by reason of the sets or omissions of the
Completion Contractor, or any entity directly or indirectly engaged by the Completion Contractor
in connection with the Completion Contract, regardless of whether the acts or omissions
complained of were caused, impart, by one or.more of the Indemniteos. The Completion
Contractor's indemnity obligation includes, but is not limited to, all damages of any nature or
description, all loss, cost or expense, and any and all claims for payment or otherwise by any of
Completion Contractor's Subcontractors, Suppliers, employees and laborers, including the
Principal's Subcontractors or Suppliers, but limited to those subcontracts, purchase orders or
Ratification Agreements the Completion Contractor has assumed or been assigned. In
jurisdictions in which the indemnification provided for in this Article is broader than that
allowed by applicable law, this Article shall be interpreted as providing the broadest
indemnification permitted and should be limited only to the extent necessary to comply with that
law.

t 1.	 The Completion Contractor must comply with all insurance requirements in the
Original Contract.. The Completion Contractor shall obtain and maintain the insurances required
under the Original Contract, with the coverages.and in the aitiouritii specified in the Original
Contract. The Completion Contractor shall provide the evidence of insurance required by this
Article within five (5) calendar days of executing this Agreement, The Obligee shall be named
as an additional 'insured by endorsement undor all policies of insurance required of the
Completion Contractor. Such endorsements shall be in the form generally accepted in the
industry, Further, the Completion Contractor shall. ensure that its insurers waive ail rights of
subrogation against the Obligee. The Completion Contractor shall deliver certificates of
insurance and endorsements confirming that the insurances required under the Original Contract
have been obtained and that the Obligee has been named as an additional insured, Certificates of
Insurance alone are not sufficient. Further, the Completion Contractor shall cause its Insurer(s)
to issue endorsements providing that the policies shall not be canceled without at least a thirty
(30) days prior written notice to the.Obligee. Such endorsements shall be in the form generally
accepted in the Industry. Failure to obtain this insurance, or permitting this insurance to lapse, or
failing to provide the ondorsements and certificates required by this Article shall constitute a
material breach of this Agreement justifying termination, The Completion Contractor Shall not
proceed with any work until the insurances, cetificates and endorsements have been obtained
and provided to the Obligee.

12. The prosecution of the work will commence no later than five (5) calendar days from
the Completion Contractor's receipt of the Notice to Proceed fYom the Obligee, The Completion
Contractor's Performance and Payment Bonds and evidence of insurance shall be submitted and
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approved by the Obligee prior to Completion Contractor being permitted to commence
performance. Any delay in procuring these bonds and evidence of insurance shall be the fault of
the Completion Contractor. The Completion Contractor agrees to diligently proceed with and to
complete the work in accordance with the terms and conditions of the Completion Contract
within 120 calendar days ftbm its receipt of the Obligea's Notice to Proceed, Time is of the
essence: In the event Completion Contractor fails to complete the work within the•time specified
in this Agreement, or any extension thereof, the Completion Contractor shall pay to Obligee
liquidated damages as specified in the Original Contract.

	

13.	 Obligee affirms that it has been made whole by the Surety and expressly RELEASES,
ACQUITS AND FOREVER DISCHARGES Surety-from any and all claims, rights, demands or
causes of action of whatever kind or nature whother in law or equity or otherwise which Obligee
has or may ever have against Surety under or by reason of Surety's Performance Bond subject
only to the Surety's obligation to pay the Contract Shortfall pursuant to paragraph 3 above, Upon
payment of said Contract Shortfall, the Surety shall. have no further obligations of any nature to
the Obligee.

14, The Completion Contractor agrees to make demand and look solely and exclusively
to the Obligeo in the event of any breach or default by the Obligee of this Agreement.

15, Surety's Payment Bond remains in fill force and effect for work performed by
Principal under the Original Contract and Surety retains all obligations; tights and defenses
pursuant to the Payment Bond, Surety's Payment Bond shall not apply to or cover Completion
Contractor or any of Its Subcontractors and Suppliers for any work performed and/or materials
delivered and Surety shall not be a co-surety with Completion Contractor's surety, The Surety's
Payment Bond obligations run solely to those claimants who performed work, labor or supplied
material or equipment to the Project on or before dame 12, 2009. All payments made by Surety
relating to claims on its Payment Bond shall be credited against and applied to reduce the penal
limit of the Payment Bond, Surety shall not, under any circumstances, be obligated to expend
more than the penal limit of its Payment Bond,

16, This Agreement is expressly contingent on the Completion Contractor's timely
execution of this Agreement, If after executing this Agreement the Completion Contractor does
not timely furnish the bonds and insurance required by this Agreement's Articles 5 and 8; then
that fai hire is a material breach of this Agreement. If after receiving a five (5) calendar day
notice to cure, the Completion Contractor does not cure its breach by providing the required
bonds and insurance, then this Agreement may be terminated by the Surety or Obligeo without
prejudice to any rights or remedies of the Surety or Obligee; and the Completion Contractor shall
be liable to the Surely and the Obligee for any and all damages, direct or indirect, actual or
consequential, including, but not limited to, all costs of re-bidding the Project, any cost or price
di fference between the Completion Contractor's Price and any new contractor's price to
complete the Project, along with any and all damages of the Surety and/or the Obligee; related to
or arising from the Completion Contractor's. termination.

	

17.	 It is understood and agreed that this Agreement shall be governed by, construed, and
enforced in accordance with the laws of the State of New York,

	

18,	 This Agreement (and all its Exhibits), and die Original Contract are intended to be
complementary and are intended to require all work and services by the Completion Contractor
necessary to complete the remaining work in compliance with this Agreement (and all of its
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Exhibits), and the Original Contract. In the case of conflict between the terms of the Agreement,
and the Original Contract, this Agreement has priority over the Original Contract.

19.'Phis Agreement may be independently executed in any number of counterparts each
of which when executed and delivered, shall constitute oil 	 which shall be binding
upon all parties notwithstanding that the signatures of all parties and/or their designated
representatives do not appear oil 	 same page. Facsimile signatures shall have the same effect
as original signatures.

20. This Agreement has been drafted equally by all parties and shall not be subject to the
rule of construction that a written agreement Is construed against the party preparing or drafting
the agreement.

21. No action shall be brought by any party for the specific performance or breach of this
Agreement after the expiration of one (1) year from the date of the alleged breach. In the event
any action is brought to enforce or for breach of the provisions of this Agreement, the prevailing
party will be entitled to recover attorneys' fees and expenses.

	

22,	 This Agreement shall extend to and be binding oil 	 parties, their respective
successors, heirs and assigns.

	

23.	 This Agreement is frilly integrated and its incorporated documents constitute the
complete agreement between the patties, No prior statements, oral or written, course of dealing
or trade usage shall supplement or alter the terms of this Agreement. All discussions and prior
agreements are merged herein. This Agreement replaces and* supersedes any statements or
representations tine Surety, its consultants, agents, and/or attorneys have made to the Completion
Contractor or Obligee,

	

24,	 Surety's actions under this Agreement and its Performance and Payment Bonds shall
forever be construed and considered as those of a surety and not a contractor.

25. This Agreement is strictly for the benefit of the parties to this Agreement and they
expressly declare that they do not Intend to confer any rights or benefit whatsoever on any third
party.

26. Any notice, consent, approval, or other communication which is provided for or
required by either the Contract or this Agreement must be in writing and may be delivered in
person to any party or may be sent by a facsimile transmission, telegraph, courier, or registered or
certified U.S. mail, with postage prepaid, return receipt requested, E-mail is not an acceptable
communication method. Any such notice or other written communication shall be deemed
received by the party to whom it Is sent (i) in the case of delivery by hand or delivery by
reputable national or local courier (such as United Parcel Service or Federal Express), on the date
of delivery to the party to whom such notice as addressed, (ii) in the case of facsimile
transmission or telegram, one working day after the date of successful transmission (provided

	

that all 	 copy of such notice is subsequently received within three (3) days 'ofthe
facsimile transmission using the methods in (i) or (iii)), and (iii) in the case ofregistered or
certified mail, the date receipt is acknowledged on the retuivecocipt for such notice. All such
notices and other written communication shall be sent to the persons and addresses listed below:
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If to Obligee:
Drother Joseph Rocco
Monsignor McClancy Memorial High School
11-06 31" Avenue
East Elmhurst, NY 11370

If to Surety:
Ktmborly Tibbetts, Psq,
Travelers Insurance Company
Ont Taiver Square, 281A
Hartford, CT.06103

I£ to Completion Contractor:
Kensiar Constructlon Corp;
LOOKCeyiand Court
Dohenda , NY 11716

The addresses and persons listed may be changed. at any time by giving written notice in
accordance with this Article,

27.	 The parties and theirsignatories warrant that each has 'the power and authority to
exeoute this Agreement, The parties voluntarily executed this Agreement based on their own
independent investigations, The provisions of this Agreement shall.be  interpreted in a manner
consistent with each other to carryout the purposes and intentions of the parties, If for any
reason Any provision is of this Agreement is held unenforceable or invalid, that provision shall be
deemed severed from this Agreement and the remaining provisions shall not be affected.

Executed this	 day of	 '2001,

OBLIGEE	 SU + Y

By.	 x

Its:	 It

COMPLETION CONTRACTOR

By:
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From: 06117/2009 15:15	 #459 P.0021002

If to Obligee;
Brother Joseph Rocco
Monsignor McClancy Memorial High School
71-06 31" Avenue
East Elmhurst, NY 11370

If to Surety:
Kimberly Tibbetts, Esq.
Travelers Insurance Company
One Tower Square, 2131A
Hartford, CT 06183

If to Completion Contractor:
Hoosier Construction Corp.
100ICeyland Court
Bohenila,NY 11716

The addresses and persons listed may be changed at any time by giving written notice in
accordance with this Article,

27.	 The parties slid their signatories warrant that each has the power and authority to
execute this Agreement. The parties voluntarily executed this Agreement based on their own
independent investigations. The provisions of this Agreement shall be interpreted in a manner
consistent with each other to carry out the purposes and intentions of the parties, If for any
reason any provision is of this Agreement is held unenforceable or invalid, that provision shall be
deemed severed front this Agreement and the remaining provisions shall not be affected,

Executed this	 day of	 120-1

OBLIGEE
	

SURETY

117922,2



PAGE 02
06/17/2009 14:02	 7183979325	

BRo JAMES OGRADY

If to Obligee;
Brother Joseph Rocco
Monsignor McClaney Memorial High School
71.06 31" Avenue
East Elmhurst, NY 11370

If to Surety:
Kimberly Tibbetts, Esq.
Travelers Insurance Company
One Tower Square, 2SIA
Hartford, CT 06183

If to Completion Contractor,
Ke star Construction Corp.
1 OOKeyland Court
Bohemia, NY 11716

The addresses and persons listed may be changed at any time by giving written notice in
accordance with this Article.

27.	 The parties and their signatories warrant that each has the power and authority to
execute this Agreement. The parties voluntarily executed this Agreement based on thou own
independent investigations. The provisions of this Agreement shall be interpreted in a manner
consistent with each other to carry out the purposes and intentions of the parties. If for any
reason any provision Is of this Agreement is held unenforceable or invalid, that provision shall be
deemed severed from this Agreement and the remaining provisions shall not be affected.

Executed this n day of	 0 ill	 -, 2QP,^.

OBLI BE	 suRE3^

By:	 r `^ a`^	 By:

Its: / 4	 Its:

COMPLETION CONTRACTOR

By:
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McClancy High School, East Elmhurst, N.Y.
Exhibit A. GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

2 MPR (GYM Missing baseboard (4" rubber angle) 10 Instl new baseboard; dwg A6.04.
AREA) $	 500

5 MPR (GYM Precast coping are installed but
AREA) safeing between coping and ducts is

required; similar to details on
drawing A6.D2 but sheet metal can
be used in lieu of angles, Duct
insulation must be restored in 2
locations. $	 600

14 MPR (ATHLETIC • Unfinished fan coil unit brick base, Rubber stair thread nosing can be
DIRECTOR typical for 8 fan coil units (FC-A). used; submittal of material & moans
OFFICE) Finish top of brick with cap. of installation is required. $	 2,200

16 MPR (MEZZ) Missing granite sills Material at the job site; verify that
size is correct for installation in
rooms 201 & 202. $	 450

18 MPR ' Repair conduit penetrations both
(GUIDANCE sides of wall (typical) Brick Stitch
OFFICE #2) $	 400

20 MPR Window perimeter chopped and Ceramie,plaster needs to be repaired
(GUIDANCE unfinished. Remove calk, repair
OFFICE #2) adjacent surfaces and re-caulk $	 1,200

27 MPR (GYM Chopped brick at window jamb, 2 Mail is fabricated and will be
AREA) locations brick stitch)--- brought $	 1,500

MPR (GYM Thermostat protection missing (no Installed cover unacceptable•,

AREA) submittals) replace $	 100

33 MPR (GYM Cover on ceiling, unacceptable patch Exposed junction boxes at all light

AREA) work (typical in MPR multiple in the MultipurpaseRoom. See
locations) Patch around cover plates & Photo 05 for typical condition. This
finish around light fixtures. condition does not conform to the

details and may compromise the
acoustic properties of the ceiling.
Please refer to drawing A2.06 or
provide proposed detail to the
Architect for approval.

$	 2,800

34 MPR (GYM Acoustic caulk missing along beams • This work was previously
AREA) chop gypbd+sealant - Verify and performed.

install where missing. Requires scaffold to verify by
Architect. $	 1,500

34A MPR (GYM Finish painting red boam where
AREA) brackets were removed. Two locations.

See Photos 03 & 04. Verify and install
where missing. $	 500

35 MPR (GYM Acoustic caulk missing portions along This work was previously

AREA) the wall performed.
Requires scaffold to verify by
Architect. allowance 50(fx$4 per
foot $	 200

36 MPR (GYM Missing acoustical door #10. Verify if Requires procurement of new door

AREA) the door on site will fit. (Door at stage and frame; dwgs A1.01, A2.01 & Installation of door on site
area) I A5.03. $	 5,500 land furnish hardware.
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McCloncy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

41 STAGE AREA No granite sills Required for 1 now window
installed. $	 500

42 STAGE AREA Back of proscenium wall not painted
$	 1200

42A STAGE AREA Weight room must be restored. Sea Drawing A1.0 1, A2.01 & A8.01.
Weight Room scope and sketch on Volume 2- Provide an alternate price in bid for
4114 Appendices, Section 15. Masonry wall this work; see Volume 1, Section

to be restored, Dr & Frm to be painted, IV, Schedule F- Alternates, Item 1.
review arch's scope. SEE CIO 117 (PER DID FORM)

$	 35,000
45 BASEMENT Gas pipe not pointed, approximately 85

(LOCKER LF
ROOMS) $	 500

46 MALL Acoustical doors, See NCR for Doors,
Installation is rejected by Architect,

need glass installed glass by rat.sub,
See non-conformance report.

one course of VCT, paint door, verify
Provide bid for replacing existing Proposal based on removal

scope at exterior hung clg,
doors & frames N4, 5 & 6. Provide of existing doors and frames,
an alternate price for NOT replacing procure new frame and
doors & frames 4, 5 and 6, and reinstallation. Price include
submitting resolution to Architect all required corrective work
for approval. Sea Volume 1, per NCR for doors.
Section IV,
Schedule F - Alternates, Item 2.

$	 25,000
48 MALL Acoustical doors and transoms Waiting for delivery of glass after

Provide transom installationArchitect's review and completion
price. Price also includes allof installation/Architect's
required corrective work percomments;

ace non-conformance report $	 15,000
NCR for doors.

49 MALL Paint acoustic chalk (verify that caulk is Paint caulk to match wall & ceiling.
paintable) $	 500

50 MALL Repair water damage on sheet rock GC to Inspect areas with water
damage Allowance of 100 sf gypsum

to paint with proper
preparation with spackle and

etc.
$	 1 ,500

52 CORRIDOR " Damaged ceiling tiles throughout To be verif ed in field. Obtain attic
corridors all floors 400 sf stock $	 3,500

55 Custodian's Office Mount printer on shelf New shelve has to be built

$	 100
69 MECHANICAL Mechanical room exterior door not G.C. Price based on adjustment

ROOM properly installed. Offplum, hits frame
and missing door saddle remove and
reinstall door and frame $	 500

72 MECHANICAL Missing steel lintel or bond beam at See photograph; see dwg
ROOM new MO; missing motorized damper A7.04/detail Nl and Mech dwgs,

and control wiring to Exhaust Fan, EF-

2.	 1 $	 1,500
75 MECHANICAL Door Closers not as specified Door hardware will be brought to

ROOM the site by original contractor. Provide price to providee
$	 1,600 hardware and install

r4lblt A	 Page t of 11



McClancy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

76 MECHANICAL Missing door saddle at electrical room
Provide price to provide

ROOM exterior door
$	 500 saddle and install

77 MECHANICAL Unacceptable caulk at doorjambs.
ROOM Brick should extend behind door frame. $	 1,500

79 MECHANICAL Door hardware incomplete. Missing Mat'I will be brought to the site,
provide price to provide

ROOM cylinders
$	 1,000 hardware and install

80 MECHANICAL Missing steel lintel or bond beam at See photograph; see dwg
ROOM/Elecirical new MO A7.04/detail
Room #I and Mechanical dw s. $	 2,500

83 PIPE TUNNEL IN Missing fire stopping- (Typical all slab 95% complete
BASEMENT enetration

89 FRONT LOBBY Clean store front windows at front $	 550
90 FRONT LOBBY Replace stained ceiling tiles Inspect areas above. $	 500
91 FACULTY Unfinished pipe penetration . needs CC patch,

ROOM patching $	 1,500
92 FACULTY * Patch and paint beam above window. Quantity & Location to be verified

ROOM (Typical) in field $	 1,800
99 FACULTY Remove unused hanger rods and patch

ROOM coiling/ clean off marked hole on wall $	 1,500 -
100 FACULTY Unacceptable soffit above entrance. patch and paint

ROOM $	 500
102 CORRIDOR * Refinish and Paint Soffit at corridor

ceiling height changes. Provide semi
gloss finish (outside room 204 shown)
(Typical all corridors)

$	 goo
104 ROOM 205 * Completely remove tape from top of

window- (Typical throughout) DO
NOT DAMAGE WINDOW FINISH

$	 300
105 ROOM 205 * Soffit edges visible metal comer trim.

Comer trim shall be spackle type corner
bead. (Typical all soffits)

$	 550
108 ROOM 205 " Paint markings on floor the needs to

be removed $	 350
109 ROOM 205 M iss aligned tiles needs to be corrected 1 VCT $	 500

Louvers are installed below the wall sec 71114'075
flashing) This is rejectedl This must be Remove louver install at

addressed AS SOON AS POSSIBLE. new location, provide roof

UV must be raised up to keep louver patching and Flashing as

above Bashing! Flashing must be required patch masonry as

restored to original condition! SEE $	 20,000
required

115 PRINCIPAL Unfinished duct work and wall patching
OFFICE STE missing register
COMMON AREA
(See part 3 for
Principal's 0fc
and Assistant $	 1,500
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McClancy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

116 PRINCIPAL Missing ceiling tile To be verified in field. Additional
OFFICE SUITE stock per contract is required.
COMMON AREA
(See part 3 for
Principal's Office
and Assistant $	 5,000

117 PRINCIPAL '" No fire stopping at duct wall See item 113. & CLEAN DEBRIS
OFCe SUITE penetration - Clean debris from above
COMMON AREA ceiling tile.(Typical ALL wall
(See part 3 for petrations) OC patch,
Principal's Ofcc $	 550

118 LIBRARY Damaged and dirty book shelf at west
end of library. $	 500

120 LIBRARY " Dirt and debris above book shelves
(Typical throughout) $	 500

122 LIBRARY Clean splatter off windows
$	 1,500

128 LIBRARY Patch ceiling soffit above window top
left first window from left $	 1,500

129 LIBRARY • Patch bottom of boom at air register - Quantity & Location to be verified
two locations in library (Typical ALL in field
rooms) $	 1,500

140 ART ROOM Extend brick chase above bottom of $	 2,000
0 ART ROQM Seal joint between ceiling and wall. Caulk $	 1,500

131 ART ROOM Finish soffit around basin $	 2,000
132 ART ROOM Reinstall suspended ceiling in closet,

fix light $	 1,500
133 TOILET #3 Remove paneling provide gyp board,

' install exhaust grill on gypboard $	 3,500
134 TOILET #3 Patch wall under soffit $	 1,500

135 ROOM 105 Incomplete brick work at soffit $	 1,800
136 ROOM 105 ' Lock all access doors and return keys

to the school.(Typical all rooms $	 300
137 IROOM 105 Patch Wall at soffit. $	 1,200
139 WEST REAR Replace chopped brick

VESTIBULE $	 1,500
140 ART ROOM Extend brick chase above bottom of $	 2,500
141 CAFETERIA Kitchen- finish soffit and pipe chase Pending CO - 2 locations $	 3,500
145 CAFETERIA Install electrical items on brick chase.

Provide access door Ujunction box
behind brick required to access junction
box behind brick. $	 500

146 CAFETERIA Finish pipe enclosure. $	 500
147 CAFETERIA Fasten telephone wire to wall. Remove

wire from under soffit. $	 200
148 CAFETERIA Fix crack in soffit

$	 550
49 CAFETERIA '" Remove tape from windows (+ 22) See 71114'022 $	 200  ''""

150 CAFETERIA Patch concrete beam at edges of
suspended ceiling. S	 550

151 STAIR H2 Soffit not per drawings. Remove soffit
end provide rated soffit per drawings $	 1,500
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McClancy high School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

152 EXTERIOR Install chiller fence - Install only, fence See Pending CO for Fence Material;
material is procured, but not paid for. Labor to install is r	 uired. $	 3,000

153 EXTERIOR Complete installation of exterior stair, Fumish & Install Structural Stairs
canopy, and door at stage area, and Canopy. $	 15,000

154 1EXTERIOR Paint existing exterior locker room 2 doors $	 300
158 EXTERIOR Replace damaged railing at locker room

exterior ramp damaged during $1,500
159 EXTERIOR Replace damaged fence at front

entrance of school damaged by lift used
to install louvers. $	 2,000

159 EXTERIOR Reinstall Railings at rear concrete stairs
A and repair broken step. Tar patch is

unacceptable. See Photo 06. $	 5,000

161 LOCKER ROOM Relocate duct support bracket to be Specified insulation material must
ROOF outside of insulation. Insulation not be

appropriate for exterior installation. Cut used.
outs and Joints around vibration isolator Remove insulation and

allows water into fiberglass, Remove
provide new support re-

insulation completely and discard it. insulate

Wet insulation harbors mold. Replace
insulation around and below vibration $	 18,000

165 LOCKER ROOM Provide support for main conduit at AC
$	 3,500

A LOCKER ROOM Provide grate at AC-I
ROOF $	 5,000

ROOM 102 Pipe support removed? Is soffit
adequate to support pipe weight? $	 3,500

172 COMPUTER + Remove sheet rock cutout from access
ROOM doors left inside soffits (typical) $	 100

173 COMPUTER New pipe and soffit obstruct motion
ROOM sensor. Relocate sensor. $	 250

175 COMPUTER Clean window sills
ROOM $	 200

178 COMPUTER Fasten wires and repair bottom of beam included
ROOM at air register $	 300

181 PRINCIPAL'S + Patch and paint beam above windows. Quantity & Location to be verified
OFFICE (Typical) in field $	 2,500

182 PRINCIPAL'S Install missing granite window sill and Verify material in the field is
OFFICE finish window Perimeter, wrtect. $	 1,500

183 PRINCIPAL'S Finish walls around the Unit Ventilator
OFFICE $	 2,500

184 PRINCIPAL'S Fix leak and replace ceiling the Inspect.
OFFICE $	 1,500

187 PRINCIPAL'S Network cable needs to be fastened to Verify if this is GC's scope

OFFICE wall along base. $	 800

188 ASSISTANT Replace damaged rug - Repair rug Verify damage and trimmed

PRINCIPAL'S properly.

OFFICE $	 500

1 89 ASSISTANT Install missing granite window sill and Verify material in the field is

PRINCIPAL'S the walls around the UV need to be correct.
OFFICE finished. Apron granite material is on site. $	 800

I go ASSISTANT Replace missing and damaged ceiling
PRINCIPAL'S tiles.
OFFICE $	 500
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McClancy High School, East Elmhurst, N.Y.
Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS C.C.BID NOTES
WORK ITEM

191 ASSISTANT Replace vertical blinds (curtain)
PRINCIPAL'S
OFFICE $	 1,500

193 ASSISTANT * Remove garbage and debris from Quantity & Location to be verified
PRINCIPAL'S above suspended ceiling. (Typical) in field
OFFICE $	 200

195 OFFICE #2 Office partition between window's and Verify detail from architectural
wall needs to be completed. $	 500

196 OFFICE #2 Replace missing ceiling tile
$	 200

197 OFFICE 102 Finish walls around the window
$	 800

199 OFFICE 02 * Patch and paint beam above window
$	 I,ODO

OFFICE 02 Reinstall telephone wire. Fasten to wall.
$	 500

OFFICE # 1 Same as OFFICE #2 items 35, 36, 38

[203A

Finish/replace ruined wood wall
paneling around air register. $	 1,500

GUIDANCE Install missing ceiling registers (4) to See dwg SK23.1.
OFFICE transfer ducts. $	 1,000

203B GUIDANCE OFC Install missing Gyp. Board from See dwg SK23.1, 23.2 and 23.3. -
213 Partitions to window mullion, Provide SK to bidders $	 1,200

4 MAIN OFFICE Finish/replace ruined wood wall
217 paneling around air register. $	 800

206 MAIN OFFICE Window perimeter needs to be
217 completed $	 Soo

207 MAIN OFFICE Provide granite window sills Material in the field.
$	 800

209 217-A i, A2 Provide granite window sills Material in the field. $	 900

210 217-A 1, A2 Patch and point beam above window
$	 500

211 217-A i, A2 Modify existing partition per detail Review detail, confirm contract
provided by ICA, scope and 23.3 were

provided to KCC, pricing isprovided 
to

for providing the gypsum
partition per SK233

$	 850

214 217-A I, A2 Provide soffit
$	 2 000

215 ROOM 201 * Paint seems door (typical) Provide a For all locations - I door
second coat of paint on all access doors $	 100

216 ROOM 201 Dirt debris on top of television (G.C.
failed to	 rotect) 100

218 ROOM 201 * Replace broken brick $	 500

219 ROOM 201 Remove anchors and repair brick $	 500

220 ROOM 201 Finish and patch soffit $	 500

221 ROOM 201 Provide granite window sills and apron Verify material in the field is
correct.
Apron granite material is on site. $	 400

222 ROOM 201 Provide painted metal cover for fresh Material will be brought to the site
air intake. Seal evenin g around wall by $	 1,000

ROOM 201 Replace damaged floor tiles. (Typical[—III— throu hoot $	 500
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McClancy High School, East Elmhurst, N.X.
Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BB1 NOTES
WORK ITEM

224 ROOM 201 * Clean windows $	 200
226 ROOM 201 Clean debris from windows. (Typical See 71129'060

throughout) $	 100
229 ROOF AC2 The roof situation Is a mess.

DUNNAGE Inappropriate supports are provided and
improperly installed. The type of curb
installed should rest directly on the roe $	 15,000
deck with the insulation and roof
membrane flashed into the metal curbs.

230 ROOF AC2 Steel angle, torch cut, not galvanized,
DUNNAGE steel plate at post bent, rusting

$	 S,000

231 ROOF AC2 Provide new price per engineering Provide iemediation price per Price includes 11 112" x 6"
DUNNAGE report engineer's report platcs to cover the holes and

$	 2,900 painting.
233 ROOF AC2 Bolts not properly torqued, see'71129'067	 Provide torque $	 5,000

D	 E tes
238 ROOF AC2 Paint gas pipe per specifications

$	 5,000
239 ROOF AC2 Extend membrane up on side of fan

DUNNAGE curb and under cap flashing on roof of
MPR offices. $	 3,500

247 ROOM 202 Replace broken custodial handle, $	 500
'3 ROOM 202 Provide granite window sill needs an Verify material in the field is

apron correct. $	 500
254 ROOM 202 Provide painted finish metal cover

around air intake and seal space around $	 1,500
255 ROOM 202 Patch holes in soffit 2locations $	 500

256 ROOM 202 Ceiling at front of classroom is
unacceptable. Repair and refinish. $	 1,500

257 ROOM 202 * Paint access door (second coat per
specifications) $	 200

258 ROOM 202 Repair wall around register S	 500
ROOM 202 Remove debris from shaft $	 5.000

259 ROOM 203 Patch hole in soffit I location $	 200
260 ROOM 203 Replace damaged brick $	 500
261 ROOM 203 Finish incomplete soffit $	 1,500
262 ROOM 203 Extend brick past soffit $	 2,500
264 ROOM 203 * Remove spray paint and adhesive off

the floor. Replace tiles that can not be $	 1,000
265 ROOM 203 Repair holes in coiling from light $	 S00
267 ROOM 203 Repair broken emergency lights

damaged during ceiling installation $	 1 500
271 CORRIDOR Replace hanger for black iron outside

SECO D FLOOR room 200 $	 800
273 CORRIDOR Replace stained coiling the outside Inspect and verify if leak is fixed

SECOND FLOOR room 200 $	 100
?74 CORRIDOR * Secure loose exit signs (typical)

$	 200
275 CORRIDOR Finish soffit above speaker

$	 500
276 ROOM 200 * Remove tape from windows See 71114'022 $	 200
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McClancy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

277 ROOM 200 Repair crack near window at comer of
soffit $	 Soo

278 ROOM 200 Wash spray paint and adhesive off of
floor in front of Unit Ventilator $	 250

281 ROOM 200 * Joints between soffit and wall not
acceptable (typical throughout) $	 800

283 ROOM 200 * Remove tape on windows See 71114'022 $	 100
285 ROOM 204 Missing access door in brick chase. $	 1,000
287 ROOM 204 * Clean all windows See 71114'029 $	 200
288 ROOM 204 Incomplete brick work at soffit $	 800
289 ROOM 204 Remove spray paint from brick wall

between unit ventilator, $	 500
291 BIOLOGY LAB Finish work above windows (Sheetrock

window box, plaster, and paint wall and
beam) $	 2,500

294 BIOLOGY LAB Replace tile in front of unit ventilator
$	 SOD

296 BIOLOGY LAB Finish soffit around beam penetration $	 1,000

297 BIOLOGY LAB Incomplete floor tile $	 1,200

298 LIBRARY Unfinished pipe penetration into soffit
OFFICE $	 1,000

^(4 ROOM 104 * Paint access door to soffit $	 100

)5 ROOM 104 Provide junction box third access door
to the left $	 Soo

308 IROOM 104 Incomplete blackboard assembly $	 1,500

312 CORRIDOR 3 Replace stained ceiling tiles Included
$	 200

313 CORRIDOR 3 Fix leak in outside room 300. Plywood Inspect/verify source of the leak

RD. FLOOR and other debris left on roof above this
location may be damaging the roof. -
Add patching of conduit penetration in
slab up to GX-1;

price includes : inspection
adjust price.

and removal of debris as
$	 2,800 required in this area

316 ROOM 300 * Patch and paint beam above window $	 800

319 ROOM 300 Replace damaged brick above door. $	 500

321 ROOM 301 Beam above window needs patching -
and painting $	 800

324 ROOM 302 Gyp board ceiling not acceptable poor Refinish soffit
plaster, holes, unfinished edges. Etc. $	 1,2-0-0

325 ROOM 302 Extend brick above ceiling $	 2,000

326 ROOM 302 Access door needed of brick chase $	 500

333 ROOM 303 Patch and paint beam over window $	 1,000

335 ROOM 304 * Patched and paint beam above $	 500

336 ROOM 304 Replace visible red brick next to UV 2 bricks
Al to match existing. $	 200

537 ROOM 304 *Repair beam et the register $	 500

ROOM 305 Patch and paint beam above window $	 300

E

343

344 ROOM 305 Remount wires along wall $	 200

346 ROOM 305 Remove old caulk from brick I$	 200
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McClancy High School, East Elmhurst, N.Y.

Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

347 ROOM 306 Patch and Paint beam above window $	 500
348 ROOM 306 Fix ceiling above register $	 400
354 ROOM 307 Repair ceiling above register $	 300
356 ROOM 308 Patch on beam is unacceptable $	 500
359 ROOM 309 Outlet coming off of plug mold $	 250
360 ROOM 309 Beam needs to be patched and painted Near grill $	 Soo
363 ROOM 310 Clean tape off windows ( typical) See 71114 1 029 $	 200 '7/Z 2

364 ROOM 310 Reinstall curtain rods at windows $	 200
367 ROOM 311 Patch and paint beam $	 500
368 ROOM 311 * Ceiling outside physics lab needs to

be refinished and painted semi gloss
(drort down soffit 	 ical all corridors $	 1 X0

369 CORRIDOR Missing access door at brick chase $	 500
370 PHYSICS LAB Remove nails from wall above chase $	 200
374 PHYSICS LAB Missing ceiling comer trim around pipe

chase - finish off edge $	 200
375 PHYSICS LAB Provide gypsum board at window

cket at single window. See drawin s. $	 1,200
376 PHYSICS LAB * Remove masking tape See 71114 '022 $	 200
377 PHYSICS LAB * Clean brick at window jambs $	 200
"^9 PHYSICS LAB Repaint main cross beam. Paint

drippings unacceptable $	 500

381 PHYSICS LAB Return air grill installation not Repair not acceptable, GC to correc t

acceptable, make flush. Tack board $	 500
382 PHYSICS LAB Repair brick comer penetration into

store a room $	 1,000
383 PHYSICS LAB Replace mismatched ceiling tilt above

storage room door. $	 200
384 PHYSICS LAB Extend brick chase to ceiling with sheet

rock $	 1,000

387 STORAGE Remove paint from left window Included $	 200
388 CHEMISTRY Patch holes in soffit Pending CO -' 5 + ' $	 500 '!-^ ^	 ^ "`• 	 '
389 CHEMISTRY Clean spray paint off of floor in front of

LAB Unit ventilators $	 200
390 CHEMISTRY Re-patch ceiling at return air duct $	 Soo
392 CHEMISTRY Clean debris off the top of closets at

LAB front of classroom $	 200
393 CHEMISTRY Access door too small, fire damper $500/each; provide AD in Physics

LAB inaccessible Lab $	 1000
394 CHEMISTRY Provide adequate conduit supports with

$	 200

396 CHEMISTRY Conduit penetration unacceptable at
LAB ceiling unacceptable. Flexible conduit

nrotrudina from soffit imaccentnble $	 300

401 MECHANICAL The Boiler Room is also freezing See item no. 72 and $0.
WORK inside today due to oversized masonry

openings that are wide open to outside,
uninstalled louvers, fans and missing $	 3,500
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McClancy High School, East Elmhurst, N.Y.
Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

412 - Per Specifications Section 09900-1.10-
a, furnish five(5) gallons of each type
and color of paint used in the work to $	 1500

413 - Correct paving at parking lot. Price per Asphalt pricing is based on
Pioneer's proposal plus 21% Pioneer Asphalt's proposal

dated 4/14/09 by
D.Kellerman of Pioneer.

This area includes 1786 SY,
$ 63,005 186 Tons 13/4" thick,

414 Remove construction debris throughout
exterior of site. (i.e. near running $	 1,500

416 Typicaoluhraugh Fire stop all penetrations through out $	 25,000

Subtotal $	 453,054.70
Insurance	 CC's rate appros, 9% $	 40,775

Mobilization $	 25,000
Chiller fence installation included above

Provide new rooting at location o
classroom 83/locker room (1,600

SF) Asbestos abatement not $	 32,000
included, See correspondence o

6/5/09

Locker Room Repair plaster delamination: Includes This work to only commnece after Plaster Replacement: 150SF
25'x 6' area (150 SF) of 3 coat cement the roof repair. Due to the plaster @ $15/SF	 Painting

plaster, including demolition and delaminating from the floor 525 SF ® $1.75/SF
preparation of substrate. Painting upwards, it not a "roof' issue.

$	 2,775

includes floor to ceiling (525 SF).

Price based on 4 month
General conditions (Include duration, covers 2 containers
description of services to be $	 70,000 per month average, all office
provided under General conditions staff and general conditions
and estimated duration) Price based type costs are included in
on 4 months floral.

Bond (KCC's rate approx 3%) $	 17,287

Allowance Penm $	 5,000

Allowance Expeditor $	 5,00

Allowance ALL REQUIRED Controlled see attached Independent

11tispections $	 15,000 Testing Price Schedule

Ratified Contractor
Tinron Enterprises $	 111,469.20 $	 16,720 0includes 15% mark u

Ratified Contractor Tram: US (included in Mechanical) $	 -
$	 - See Mechanical

Ratified Contractor
Barnett Bates Corporation $	 30,800.00

$	 3,128 includes 15% mark u
I

Ratified Contractor M & R Hardware $	 4,700.00 $	 705 includes 15% mark u

Bxhtbit A	 Page 10 of I1



McClancy High School, East Elmhurst, N.Y.
Exhibit A: GENERAL BUILDING CONSTRUCTION SCOPE

LOCATION DESCRIPTION OF DEFICIENT COMMENTS G.C.BID NOTES
WORK ITEM

Ratified Contractor
Forma Glass Corporation $	 4,800.00

$	 720 eincludes IS/omerku
total subcontractor mark up $	 21,273

Ratified subcontractor remaining amount S	 151,769.20	 $	 687,164.79 KCC OC costs

SUMMARY

KENSTAR total cost including ratified subcontractors S 	 838,934

Mechanical, Exhibit B 	 $	 1,058,828

Electrical, Exhibit C S	 566,785

Exhibit A	 Page 11 of 11
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McCiancy High School, East Elmhurst, N.Y.
Exhibit B: MECHANICAL SCOPE

I^^wwr^^w

w

s

,

-^r

GROUND FLOOR

A. NEW MECHANICAL ROOM

d. Glycol chilled water pumps
a. Pump coming not Insulated
b. Flax Hose not lowland
c. StroineriSuction dill ctermA Insulated
d. Valves am Out logged
e, Pumps doa not have nameplate
L Piping not identified

4. Glycol chilled water expansion tank;
a. Tank does not have nameplate
b. Valves am not lagged
e. Tank it Our Insulated

5. Chiliad water air separator
a. Ah separator does not have nameplate
b. Valves am net logged
d. Top efAIr Separator is not +meuleted

6. Glycol chilled water RII unit
c. Unit doa not have ameplam
d. Duplex pumps of wit Oro damaged- replace
e, Gauges mad zaWfill line not bppml into CHW
C Remove Rlar from paneWnit not completed
g. Pressure switch not calibrated to queen pressure
h. Check valve not installed In fill line
I. Valves are out tagged

7. Glycol chilled water venturl Row, meter
b. Volvo installed Is net a ventud Row rumoring device - Remove and replace wllh
specified unit.

11. Glycol heating water pump,
a. Pump ageing not Insulated

9, Glycol beating hot water ve mi rl Row meter
a. Venturi Row mean is not Installed

10. Glycol hating but w'aterair operator
a. Aft separator does trot have mmepbte
b. Valves are not ailed
d. Top of Air Separator is not insulated

IL Glycol haling hot water RII unit
c. Unit does ram here nameplate
d. Both pumps spay glycal mixture from Pump discharge
I. Pressure miief"Ives ware ran ai factory series
f. Remove filler from paneFUnit not
1. Pressure twitch not alibrated It system pressure

h. Check valve ram bsaikd In RII line
j. Volvee era not booed

12. Unit Batt, (UH-G
t. Unit does net have nemeplam
b. Piping does me have i issufiation
e. Unit Is awning in mmmcdno thermoses
d. Unit time not hive globe valve Be hotencing
e. Unit dots not have wines Implied

17. Glycol hating but 	 expansion to
a. Tank does not have nameplate
b. Valves era not based
a. Took le col insulated

14. Glycol heating hot water to hating hot water exchanger
a. Exchanges tae not insulated per spec.

15. Age drain at west exit of new mechanical room
a. Remove and replace Oral. only.

16. Fresh air louver
e. Molm+ren camper is not Installment control Mums to t,r-d

17. EF•2

b. Motorized damper is not installed
Pressure out all piping cons. Provide agbar's report Row mMe and pressures.
Rusted pipe cowations. Remove rust and point. -photo 71108' 76

esklkil a	 Pore I c/12



McClancy High School, East Elmhurst, N.Y.

Exhibit B: MECHANICAL SCOPE

B. NEW ELECTRICAL ROOM

1. Fresh air louver
I Motorbod damper is not Innailedlno control wiring to EF-1

2. EF.2
b. Motorized damper it not installed

C. EXISTING MECHANICAL ROOM

1. Heating hot note, vented how Paris,
s. Vaunted Row meta is not installed

1. piping 
penetrations

 inksing nhmn M and lostve- photo 71108' 58
Pipe iosWntionmis+bt88oma kiwgolpo-phoro71108- 1
Complete dmnotifion and removat eras (I) piece oftenart g pipe.

U. CLASSROOM 101 (ART CLASSROOM)

1.Unit Ventilator (UV-A)
a. Unit doze no have nmeplmn
d. Condmseta drain is not par sketch to nonnactur
e, Condensate Mtn pipe hoot Insulated	 -
L CHWS A R an not unrelated per spa.
k. Unit Is not secured to wall per Two mount

2. Unit sentinel" (UV-A-1)
a. Unit does net have monolate
d. Condensate MN is not insulated
a. Condamine threat pipe is not per sketch to epntreclor
L CHWS A R era red Insulated per spec,
J. Uait Is not 

secured 
ter well perTrsne annual

E. CLASSROOM 102

I, Unit Ventilator (OV•B)
a. Unit does net have nemryhic
d Curvature dealt, is net Insulated
a. Condensate drain pipe h not per sketch to comentor
f. CHWS A R zero not Insulated por span.
J. Unit is net mcWd to Wall per TWO	 net

Z. Unit ventilator (UV•B.1)
b. Unit does ram have seraphic
a. Courtesan Min IS not insulated
f. Courtesans dsin pip. is not per sketch to contractor
g, CHIPS G R ass not 

Insulated 
per spec.

J. Unit to not secured to wall par Trans maraud

F. CLASSROOM 103

1. Unit Vendiator(UV-A)
a. Unit done not have nameplate
a. Continuous dmin Is ram Wulaied
It. Condensate &sin pip. is not par sketch to contractor
e, Condensate dnk piping Is out Insulated
d. CHWS A R am not Insulated per ryx
g. Unit h rout scam.d to wall prat Two manual

2. Unit ventilator (UV-A-1)
a. Unit does not have nmopla,
d. Condensate MN is not insulated
e. Condmuau Min line broken hum contraction to drain pan
L Continnsam Min pipe la red per sketch to contredor
g. CHWS R R m not Insulated Per epee
j. Unit Is not second to wail perTmne manual

G. Chairman 101

I. Unit Venal, ter(UV-B)
e. Unit don net have nameplate
d. Condenses Min pipe Is no Insulated
L Condensation drain pipe Is not per &ketch to conttamet
g. CHIP piping is not insulated per spec.
1. Unit Is not secured to wall per Tian t anneal

2. Unit ventilator (W-&q
e. Unit does net have nameplate

rt
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McClancy High School, East Elmhurst, N.Y.
Exhibit B: MECHANICAL SCOPE

d. Condensate drab, is not insulated
C. Coadrnsste drain pipe is ram per sketch to contractor

f. CHWS & R sae net 	 per spec
i. Unit is not secured to wall per Trans manual

R. CLASSROOM 105

L Unit Ventllafor(OV-A)
a. Unit does not have namWhm
d. Condensate deals te not enabled
e. Condensate drain pipe Is not per sketch to convector
F. CHWS & R ate not insulated per coca
i. Unit is ram moved to wall per Two manual

2, Unit Ventilator (kiWbq
a. Unit don not have nameplate
d. Condiments drain is not insulated
a. Condensate drain pipe is not per sketch to connector
L CHWS A 

it
	 not insulated Par rpm

i. Unit it nut seemrd to well perTawte tomuai

1, Athletic Dlrmton Omn xi

1, pan Coil (MA)
a, Unit does amt have smeplate
o. Condmsom dab, U not insulated
d. Condensate drain pipe is ram par sketch to contractor
e. CHWS & R art ant Watered per open
h. Unit is nor secured to wall per Two cannot

J. Athletic Directors Oinks 0140

1. Fen Coll (FC-A)
o. Unit does not have nemeplato
C. Condenses cinin Is not insulated
d. Condenses drain pipe is act per sketch to contractor
V. CHWS A R sae am Wulated per apse

I, Unit is not secured to wail pas Trma manual

K.Corridor

1, piping Pemintlons
e,^drawin6-dNelNFelsovat
No Exucheon

SECOND FLOOR

A. CLASSROOM 201

1. Unit Ventilator (UV-A)
A. Unit dote not have nameplate
e, Condensate does, is"at i,mlmed
C Condensate drain pipe is ram par'reach to contmnor
S. CHWS & R sae not insulstod per spec
j. Unit is not seemed m wall per Trace mmuol

1, Unit Ventilator (UV-A-1)
n, Unit does not have nameplate
d. Condmete drain is not Insulated
e, Condnsate drain pipe is not per sketch to canvecir
L CHWS A R so ram inmleted parents;
i. Unit is not waves to wall per Trone mmuai

A.I. CLASSROOM 200
a, Ronal, pipe look outside room 200 - photo 71129' 74
b. Na foe damper K duct ahova mtronce. INSTALL MISSING
DUCT RLt7W EEN FD & REGISTER AT FACE Of SOFFIT

B. CLASSROOM 202

1, Unit Ventilator (W-A)
e, Unit does 	 have nameplate
d. Condensate drain hoot insulated
e. Condensate drain pipe is not par sketch to mnmamor
f. CHWS & R ate not Waisted pe spec
i, Unit is not scoured to wall pm Trans, menuol

2. Unit Ventilator(W-A-1)

a, Unit does not have nencplate
d. Condmeate drain is not Insulated

Ethlbll B	 Pa6e1 of11



McClancy High School, East Elmhurst, N.V.
Exhibit Bt MECHANICAL SCOPE

e. Condensate drain pipe is not par sketch to contractor
I. CHWS & R sae not imbted per spec
I. Unit is not secured to wall per Tmne menual

C. CLASSROOM 203 (pg 54)

1. Unit Ventilator(IN-R)
c. Unit deal not have nameplate
L Condensate drain is not insulated
I. Condensate dmin pipe is not per sketch to contactor
h CHWS & R art am Insulated parapet
L Unit Is net secured to wall per Truce mutual
i. Core kill cut through Sim] thence] need analysis for
Ompiry, provide splinters mprm

2. Volt Ventilator (UV-&I) pit 57
a. NIA
b. Unit does net have namWlam
m Condensate Mm Is ram Insulated
L Condensate drill pipe is not par sketch ip contractor
e. CHWS & R w not unrelated per spin
d. Unit is net soured to wall peTTrme menus]
c. Unit 4 not assembled properly
L Leek in hearing hot war" pips caused premium erosion,

D. CLASSROOM 204 (pi M)

I. Unit Ventilator (UV-A)
s. Unit does, nut have m ccpiam
Of. Condensate Min is am Insolekd
e. Condamine drain pipe le not per sketch to contractor
L CHWS & R are not insulated per spec
L Unit Is not seemed to wait per Trace most

J. UV net installed over core drilled holcipps bent under IN to hole

2. Vail Ventiblor (l1V4-1)
a. Unit does 

net
	 nameplate

d. Condmum drain Is not insulated
e. Condeaaam drain pipe boot par sketch to omuractor
f. CHWS & it not imulmcd NO spec
I. Unit Is not maned to wall per 	 normal

3, sire Smoke Damper (FSD)

a. Damper imposed wine & electrical ON in air stream

E. CLASSROOM 205

1. Unit Ventilator (UV-A)
s. Unit does net have nameplate
d. Condenate drain is net lnmisted
c, Condensers deals pipe is not per sketch to contractor
L CHWS & R ere but Initiated par 9.
L Unit Is ram soured to well par Trua mmual

Louver h tmmiled below the wall Rashingl This Is m*Irdl IN most be rated up in
keep Iwvcr above Duhmgl Fleshing most be featured to odginal conditiml - phetos -
71114'31,32,33

Z. Unit Ventilator (UY-A-D
a. Unit does trot have mmeplae
d. Condensate drun is net Insulated
e. Comlonsam delta pipe Is net per sketch to emtmetor
C CHWS & R see not (mutated per spec
I. Unit is not soured to wall par Tram mmuel

F. GUIDANCE OFFICE 213

1. Fan Coll (FC•A) Cut Unit
a. Unit does rat hive mmeplate
c. Condensate Mtn Is not Insulated
d. Condamine Mtn pipe is 

net
	 skech to contractor

e. CHWS & R are net Insulated par spec
h. Volt is col smurM to wall pct TWO mtual

2. Fan Coil (FC-A) Wait Unit
a. Unit dues not have nameplate
c. Condensate Min is not inmtatod
d. Condensate Mtn pipe is not per sketch to contractor

&AOlt a	 Faae roll)



McClancy High School, East Elmhurst, N.Y.

Exhibit B: MECHANICAL SCOPE

®

t	 ,	 s

'	

s	
III

c, CHWS & R art not insulated per spec
h. Unit is not secured to wail per Trans .moat
I. Leaking things caused premature concessions of system

7. Transfer duct
a. Transfer grill" not installed

O. LIBRARY READING ROOM 214

1. Unit Ventilator (W-A)
b. Unh does not haveneme dale
e. Condensate Min is not Insulated
f. Condentata drain pipe is net pa sketch to Conway,
X. CHWS & R an, 

net
	 per spec

I. Unit is not secured to wall per Two sweat
k. Unit not assembled property adamaged

H. MAIN OFFICE ROOM 217

1. Unit Ventilator (ttV-C)
a. Unit does not have nameplate
d. Condensate drain Is not insulated
e. Condensate drain pipe Is not 

par
	 to contractor

f. CHWS & R eA 
net

	 purpose
1, Unit to not sewed to wall per Two manual

I. VICE PRINCIPAL'S OFFICE 217A

1. Fm Coll (FC-A) West Unit
e. Unit does not have sameplute
e. Condensate drain Is not Insulated
d. Coodennum drain pipe is 	 per sketch to eonhapor
e.Cl & R w not insulated par spa
h. Unit I. not accused to wall per Two manual
Rama pipe support and ON hanger rude above ceiling, Replace tailing the to match
existing in Principal's oilke. photos 71129' 10
Fix task and repine wiling the in Pdncipd's office - photos
71129'
bask at pipe in ceiling - photos 71129' 21

2. Fan Coil (FC-A) W"1 Unit
a. Unit dean 	 have tumtpiale
c. Condensate drum Is ram truulned
d. Condmsma drain pipe m not per sketch to contractor
o. CHWS & R see not Insulated per np<c
h. Unit is not secured to wall per Trans manual
j, Un6mshed duo work and missing register in common
eras- photos 71114' 79
k. Fix AN coil was
I. Cover 	 of ran coil unit. Bottom louden Still missing on, all Fm Coih,

J. LIBRARY 218 (page 83)

1, Unit Ventilator (UV-A) West Unit
e, Unit does 

net
	 nameplate

d. Condensate drain m ram Insulated
e, Condensate Min pipe Is not per "ketch Necroses"
I. CHWS & R w W insulated par spa
t. Unit to not secured to wall per Two manual

2. Unit Ventilator (W-B) Center Unit (page 86)
a, On Is dean not have nameplate
d, Com(ensits Min Is nor Insulated
e. Condensate Min pipe Is ram per sketch to contractor
L CHWS & R are not huubted per spec
1, Unit is not secured to wall pa Two annual
j. Unit Is damaged

7. Unit Ventilator (UV-A) Was Unit (page 09)
e. Unit does not have Nameplate
d, Condensate Min pipe is ram per sketch to contractor
e. CHWS & R are not insulated par spa
h. Unit is not accused to Wall so Two annual
i. Reinstall aneml panel under grill N Unit Ventilatun - photo, 71114' 48

K. FACULTY ROOM 222 (page 91)

1. Unit Ventilator (UV-A)
a. Unit does Not have aame,hu,
d, Condnate Min Is not insulated

a hlbila	 ft,5 /la



McClency High School, East Elmhurst, N.Y.
Exhibit B: MECH ANICAL SCOPE

a. Coodmwro dmin pipe (s net per sketch to mntracmr
C CHWS & R me not imulet,d per spec
i. Unit is not a lord to All per Two manual
j. Unit is not gambled pmperly or domeged

L, FINANCE 223 (page 93)

1. Fan Coll WC-A) East Unit
a. Unit does not have nameplate
c. Condensate drain is nd in thtd!
d. Goodman, I sin pipe 4 not per Ruth to amuador
o. CHWS A R not not Insulated per one
h. Unh Is not secured to waft per Two mmunl

2. Fan Cull (FC-A) Went Unit (page 95}
a. Unit doe not hove mmoplete
e. Condensate dono Is not Nauhled
d. Condensate chin pipe is not per sketch to contactor
e. COWS & R me not honlaied per$Pon
III Unit is not secured to wall WTown mmual

M. PRINCIPAL'S OFFICE 224 (page 97)

1. Unit Ventilator (UV-C)
a. Unit doe not have mo optan
d Coadm,aaa dmin is not ituuhted
e. Condem et, denim pipe la not pa sketch to contactor
C CHWS At R ue not insulated per spec
). Unit is not aaur,d to well per Two mmual

2. Exhaust Top Register lunge 100)
b. Regular musing at duct teamination

N. ASSISTANT PRINCIPAL'S OFFICE 225 (page 101)

1, Unit Vender w PJV-C)
a Unit does not We mmcplata
d. Condensate drain Is not ku tlaal
a. Condmau dmtn pipe is not Per sketch to eonuxtor
L CHWS At R w not InelatW per spec
i. Unit is ore stored to wall per Two mmml

2. Wood Top Reghhr
It. Reghten mining Y dud term)natim

O. CLASSROOM 226 (BIOLOGY LABORATORY pg 104)

1. Unit Ventilator (W-MO
K Unit don not have mmephtte
a. Condensate dead is not imuload
f. Condensate dmin pipe to not per sketch to contactor
g. CHWS & R not no moulted per mm
j. Unit is rap secured to wall pas Trans manual

2. Unit Ventilator(UV-B) Want Unit (page 107)

a. Unit does 
not

	 nameplate
a Cmdemata drain is not imulacd
L C000komea drain plot is 	 per sketch to co enactor
A. CHWS & R us ad'nsmlated Pa epee
J, Unit h not secured to well Pat Trme ons uai

3. Un11 ventilator (W-11) East Unit (111)

a. Unit does not have nameplate
e. Condensate lain (s not lmlatd
C Condootate drain pipe Is not per sketch to cons ann or
g. CHWS & R sre net kuulatcd Pat
j. Unit in not seemed to well pu Tana mmuel

THIRD FLOOR

A. CLASSROOM 300 (page 114)

I. Unit Ventilator (UV-A)
e. Unit does not have nomepiete
d. Cmdenssto drain Is tot buulated
e. Condensate dmin pipe is not per sketch to eommaw
C CHWS & R ere not insulated pet nnee

_-'-_
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McClancy High School, East Elmhurst, N.Y.
Exhibit E: MECHANICAL SCOPE

=^i a a^
I. Unit is not secured la wall per Trans manual

2. Unit Vendlator (UV-A-I)- page 116
A, Unit does not have nameplate
d. Condensate drain Is nest Insulated
c Condensate drain pipe ie not pa sketch to contractor
L CHWS & R Are not insulated per open
L Unit Is not amend to wail per Two manual
j. Gap between Rte damper And duct

B. CLASSROOM 301(pAge 118)

1. Unit Ventilator (UV-A)
e. Unit does not have nameplate
d. Condoone drain is not Insulated
e. Condensato drain pipe Is net per sketch to connector
G CHWS d R era not insulated prr Apra
I. Unit h not secuaed to wail per Trent cannel

2. Unit Ventilator(UV-A- i) - page 119
a, Unit does not have nameplate
d. Condensate drain is not boosted
c Condensate drain pipe is not per

	 to contractor
I. CHWS & R Are no insulated per Apra
t. Unit is not wood to well par

	 count)
j. Umccepteble duct work at wall penehntion, damper not in the wall (Installation
uaacepteNe) -phou71129' 103

C. CLASSROOM 302 (page 121)

11 Unit Ventilator(UV-A)
A. Unit does not have mmeplau
d. Condenmie drain la not Insulated
r. Condensate drain pipe b was per sketch to contractor
L CHWS & R see not insulated per spa
I. Unit it not sauced to well pa+Trace manual

2. Unit Ventilator (UV-A-1) - page 122
a. Unit does no hove rumephu
e. Condasste doh towns  ieauhud
f. Condensate doin pipe le not per sketch m contractor
g. CHINS & R Are not Insulated per spa
J. Unit is not secured to wall per True muuAl

1. Mlmi g register. Gap botween damper red duo, photo, 71129' 106

O. CLASSROOM 303 (page 124)

1. Unit Ventilator (UV-B)
e. Unit does not have nameplate
h. Curolensate coin hoot temhtad
t. Condmute dole pipe Is not p r skech to contractor,
j, CHWS & R see not insulated per spot
m. Core drill cut thm pal channel, udytit nettled for integdty, obtain agtnara report.
(Includes drilling new hole, patching old hole and rocenion of piping)

Z. Unit Ventllator(IN-A-1)-pose 127
b. Unit deer not have nameplate
e. Condensate drain is not unrelated
E Condensate drain pipe is net per sketch to contruetor
g. CHWS At R w not Lambast per spa
J. Unit Is not Accused to wall pm Trans asocial
k. Repehfallingvoluoudwnper-phmos71129' 107
I. Unit ventilator A not cannot
m. Tao hot In room, temp set at 65

E, CLASSROOM 302 (pole 129)

L Unit Ventilator (UV-B)
b. Unit does not have r omephto
e. Condaeate drain is oat inmlated
C Condensate drain pipe is not per sketch m contractor
g. CHWS & R Are not insohted per spec
j. Unit is not Accused to wall per True attract

2. Unit Ventilator (UV-Ad)- PAR. 132
1. Unit does no have nameplate
o. Condensate doin to ant insulated
p. Condensate dntn pipe Is not per sketch to contractor

AshlMla	 pays fW/L



McClaney High School, East Elmhurst, N.Y.

Exhibit E: MECHANICAL SCOPE

q. CHWS d: R ere not Insulated per spa
t. Unit is not sa:med to wall per Tons menus)
w. Too hot, "(1 vmtilnor coning on hug

F. CLASSROOM 305 (page 135)

1. Unit Ventilator(W-A)
a. Unit does at have nameplate
d. Courk o se, drain is no Insulated
e. Condensate drain pipe to no one skech to catuctes
L CHWS A R not not insulate) per spa

i. Cam drill out Sun channel, analysis ended for Integrity, obtain engineers repot
(Includes drilling new hot,, patching std hale and relocation of piping)

2. Unll Ventilator (W-A-1)
a. Unit does not have moralize
d. Cattleman, drdn is not insulated
e. Condensers drain pipe is not per sketch to contractor
r. CHWS A R not not Nsulawd pre spa
I. Unit Is net secured W wall pa Two manual

G. CLASSROOM 306 (page 149)

1. Unit Vestlletor (W-B)
s. Unit does no have nameplate
d. Condensate dude is not milted
e. Condensate main pipe is not poor Astch to contractor
f. CHWS A R are not Incorrect Maim;
i. Unit is not secured 1, well pa Trans manual

2. Unit Ventilator (W-&) - page 141
a. Unit does net have nameplate
d. Condcoule drain Is not Watched
e, Condensate motor pipe Is net pa sketch 1. ..Met.
f. CHWS A R an not Incited per we
L Unit is not setmred to wall per Trine mutual

H. CLASSROOM 307 (page 143)

1. Unit Ventilator (W-A)
o. Unit does at have rumeplate
d. Condensate drain B not Wulated
e. Condenser, drain pipe h no per Aveh to onnescior
L CHWS A Rue not imulnted per spec
i. Unit is rmt secured to wait perTmc maraud

2. Unit Ventilator (UV-A-1)- page 144
a. Unit does trot here nameplate
d. Commute dutn is net Insulated
e. CmManate draIn pip, h rid por etch b to contractor
C CHWS A R ore not mutotal per spa
I. Unit is not sea" 

in
	
par 	 manual

1. CLASSROOM SOS (page 146)

1, Unit Ventilator (W-B)
A. Unit does rich have nu meplato
d. Condensateduln 

it
	 Insulated

e. Condensate drain pipe Is not per sketch to ammecor
r. CHWS A R one rim insulated per spa
I. Vot is not secured to wall par Two manual

j. Core drill cm thin meet channel, analysis needed for integrity (includes drilling new
hole, patching old hole and No a tion of piping)
k. Unit is eat assembled properly or damaged

2. Unit Ventilator (W-&1) -page 149
a. Unit dues to have nameplate
d. Condensate drain b no Wvlat of
o. Condensate thaIn pipe Is not pe, sketch to amount.
C CHWS A R are not Insulated gas
1. Unit is not secured to well per Tune manual

IA CLASSROOM 309
s Fire 	 not in wall and gap between duct and damper. - photo, 71129' 114

J. CLASSROOM 311 (page 151)

1. Unit Ventilator (Wfid)
a. Unit don not have moundote
d. Condensate drain is net insulated

Ghlbna	 For owra



McCiancy High School, East Elmhurst, N.Y.
Exhibit B% MECHANICAL SCOPE

-^r

ss

it

e. Condrnute drain pipe is not per sketch tow. not,
L CHWS & R to net (amlatd per spec
i, Unit h not accused to well 

Pat 	 net

K. ROOM 314 PUBLIC ROOM (page 153)

I. Unit Ventilator (UV.C)
e. Unit data not have nameplate
d. Condensate drain Is not inmleted
C. Comments drum pipe is 

not
	 to connector

L CHWS & R an not insulated por epee
I. Unit Is not named m well per Trans manual

L. CLASSROOM 310 (page 156)

i. Unit Ventilator (UV-A)
a. Unit data not have nameplate
d. Co hImsate date Is not insulated
e, Condensate dram pipe is ram pa sketch to connector
L CHWS & R an not insulated per spec
1. Unit Is not seeund to wall per Two mensal

2, Unit Ventilator (UV-A-1)-page 157

a. Unit does not have namepate
d. Condensate drum Is not msulmwl
e. Condensate drain Iona is not per sketch m convector
L CHWS & R am not Insulated net epcc
1. Unit Is ram accused to wall per Two mensal
j. Too warm

M. PHYSICS CLASSROOM 317 (page 160)

L Unit Ventilator(UV-A)
m Unit data no have nameplate
& Condensate dram is not mmlatd
e. Condensate dram pipe it ram 

par
	 to connector

I. CHWS & R s t, not insulated per spec
I. Unit is not saurtd in 	 pa Two manual

2. Unit Ventilator (UV-A-)- pa ge 162
a. Unit dote not have nameplate
d. Condensate dram it 	 insulated
e. Construes drain pipe it tint 

per 
station to tCnmor

L CHWS & R we cot insulated pa spot
J. Had Is not accused to wall per Two manual

j. Replace damaged Unit Ventilator cover • pinata 71129' 123

N. CHEMISTRY LABORATORY 319 (pose 164)

1. Unit Ventiator (UV-A-H

e. Unit data not new .."let.
d Condensate dram is trot Insulated
c. Condensate dram pipe Is not pa.Wlh to contractor
F. CHWS A. R we ad msuleted pa apcc
I. Unit Is tint accused to well pa Tnne unusual
j. Unit is not assembled prosody or damaged

2. Unit Ventilator(HV-B) East Unit (page 166)

a.N/A

b. Unit data not have nameplate
o. Condensate dram is col mmhtd
L Condensate dram pipe is not pa sketch to contractor
g. CHWS & R an ram mmlatd per rpm
j. Unit is rot eccund m wall per Two counsel

3. Unit Ventilator (UV-B) West Unit (Page 169)
m N/A
b. Unit does not have nameplate
n. Condamate dram pipe la ram per sketch to connector
L CHWS & R ase not insulated per apm
I. Unit Is not seemed to wall pee Trans Manuel
j. Unit vacillator piping and coil damaged

4. Laboratory exhaust hood

a. Fume hood dud not constructed parapet, remove and repiam pa specifieadans. 304
SS

b. Excessive en movement In soPot outside ofdums.

M (page 174)

WoU a	 Poet 9.712



McChesney High School, East Elmhurst, N.Y.

Exhibit ED MECHANICAL SCOPE

QTY BID AMOUNT NOTES

1	 9,200
S 1,150
S 4,140
S 4,600

5	 3,105

S	 S 060

S	 1,84D
S	 345
S	 115

S	 690
Provide control wiring, wiring by
dectrim.

f	 345
S	 345
S	 460

S	 345

S	 115
t	 360 Elml Due to not 	 duct

$	 345
S	 575

S	 S

5	 360
Work required Duo m nut mpia ms
duo

S	 575

S 51.750
S	 575
S	 6900
S	 6.900
f	 I 1500

S	 $ 750 Demolition OF D/W

5 3,450

1
No Work; Provide AI-Both Drawings

S .5,750

3 3,00p
2 large flax com orient required due
not changing duct 	 in (lure A

S 11,500
S 1,725

S	 2 875

s	 17as

S	 360
Work required true to no replacing
dud

A, AIR COND17ION SUPPLY AND RETURN DUCTWORK

1. Return Ductwork
h Dun nun , hanshion ere net per shop drawing or SMACNA standards
c. Rehm duct l rAIC-I is miming volume damps
d. Missing louver,@ 3 locations - photos 71108' 3
a. All air dilNsms are missing 16 Stage Proactive wire guards below diffusers.

e. Ropos Eed around duce and under that insulation shall be removed, Eastman insulation
and Want[outlets amehosed in 	 ailing to support stage lights. Two toations,. See
Phones
01 A02

LASSRO

a. Mall radiator thmoss valves not installed

ROOF (Page 176)

B. THIRD FLOOR ROOF

2. General exhaust fm (GX-Q- page 176
a. Pan net provided with motorized damper par
b. Flexible duo connector I.Eland
I. Fan Vla me fully compressed

3. General exhaust fan (GX-2)-page 182

e. Fan not provided with combed damper par auto
b. Flexible duct connector misaligned
g, Dues support am in accord with "Dud support on Roof
It. Housing on GX-2 damaged, fix existing dart

4, General exhaust 6n (LE-1) - pa ge 185
d. Duct support not in accord with "Duct Support an Raof'

I. Missing and loose bolts on to housing
h. Careless u. of sealant -cut, clean, muulk

5. General eaboost fan (L&2)- page 190
a. Fan into commove mialigned
e. Dues support not in accord with "Duct Support on Roof'
I. Dissimilar metals used ansed premature corranon and failure
h. Missing and tons, bolls an tin housing

j. Calcium use of."lane cue clean, m-aulk
k. Damaged fan housing, fix existing dent

6. Kitchen exhaust fan (XX . I)- polls, 195

a, Duct mm constructed per 	 96-welded total comnxtlws -tope« duct
e, Duct 	 act in ecaord with "Duct Support on Roof
d, Exhaust ductwork caw door not pa spec
e, Exhaust duchvork access door not par
g. imuietim std per.pa

1 Fan motor coves not p,.Wy Installed
k, Vertical duct supports not constructed per detail

C. MALL ROOF (Page 202)

i, Gym roof top at unit (AC-2)

a NO WORK; PROVIDE AS BUILT Drawings

b. Swim platform for unit In not complete

c. Ductwork connection to unit w/o Rex count by contract drawing

d. FlexClad-400 outdoor duo insulation not installed per man Inn.
h, Unit spring vibration Isolators me not sawed properly

1. Inappropdnm supports no provided and improperly Installed. The typo ofcurb installed
should rest dhady an the roof dock with the insulation and roof menumano Dashed Into
the metal mobs. - Ph des 71129' 39,40

1. Exhaust fan (EF-5)- Page 106
.. Fan ems provided wire mate dead damper Par spec

b, Fm Into duct connector is misaligned

21albn a	 Pat, loofl2



McClaney High School, East Eltnhurat, N.Y.
Exhibit B; MECHANICAL SCOPE

QTY BID AMOUNT NOTES

51,723

S	 $75
Provide control wiring, electrician to
who

$	 1,725

S	 375
Provide control wiring, electrician to
win

$	 575
S	 1,725

3	 3.000 21« a nexibla concoctions

S	 1),500
$	 345

S	 115

S	 40.250
$	 1,150

S	 4.715

$	 690
S	 2 300
S	 6 000

43 $	 51,600
Pries based on not replacing (43)
louvers

$	 6.360

Needs to be performol on CHW piping
only

$	 11,50D

S	 17 250

S	 2,975

$	 575

$	 5.750

43 5	 49,00 43 Uvs with louver	 1 150 each

g. Emctwork essucIatcd with EF.5 is not supported

D. STAGE ROOF (Page 208)

1. Ex hunts hn (EF-3)- past 20E

a. Fan not provided with motorized damper per spec
L Ductwork associated with EF-3 is not supported

2. Exhaust too (EF4) - Pate 211

a. Fan not provided with motorized damper per spa

b. Duo Wormion not wnspucted In accord with "Roof DeaiP
E Ductwork asmeiated with EP-3 ix not supported

E. LOCKER ROOF- (Page 214)

1. Gym roof top se unit (AG 1) - Provide adjusted pricing Nr (foible ocreedion,
aluminum not required
b. Ductwork oemmbtien is win Raxible connection rca(uirA
0. FfxClad4OO outdo" duct insulation not installed pa mm met.
d. Metal strip missing oRUnit door

Mushroom ran. mvma cove hold-down clip Installed improperly.
Remove and replace it. Seal screw hole with sealant - show 71114'81

BASEMENT CRAWL SPACE

A. PIPING AND EQUIPMENT

1. Condensate pump (CP-1 and CP-2) - page 216
b. Condensate pipes not insulated P. spec
Uncapped pipes at all radiator risen, - photo, 71114' I
Straighten funnel drains and align with wmlonsme drain pipet This condition may oxist
at all turmel dra(na H the pipe tunnel. Due to Is<k of mfcty equipment - it wsa nor
most ie to mvlew the entice pipe mrmal. - phmos 9ce Photo 07

A. AIR COOLED CHILLER

1. Chiller piping (Post 217)
C. Pressure gouge trot per spec - provide now gauge per spec
S. Chill. B not boned to slat ch.d.
h. Spa section I568I-2.03A requires vibration isolation on chill.

FACADE

A. EXTERIOR LOUVER

1. UV and FCU Intake louvers (Page 221)
e. NOT REPLACING Louvers; to remove drill weep bate, at the top 4" ox. and reinstall

Measly.

MISCELLANEOVS IThrouahout the buiidinel Pg 228

b. Submitted 822 ")M/PPVC lackw" reumed by engineer-
Replace aluminum tape with PVC fitting cover per spec. - TO INCLUDE CHW PIPINC
ONLY

2. Pipe Dealers (page 230)

a. Trapeze hangor not installed per "Tnp.a Hang. Doll"

b. Clovis longer one installed per "Clevis HanE e'

4. Building management system (BMS)
a. Multiple space romp readings high." low.ihan possible
b. Outside air damm position believed inaccurate

c. Commissioning by Two

R. VV DAMPERS

I. Dampen

a. Multiple unit ventilator dampen 
an 

bent

MECHANICAL WORK

&Adana	 Pan 110 n



McClency high School, East Elmhurst, N.Y.

Exhibit B: MECHANICAL SCOPE

QTY DID AMOUNT NOTES

S	 5.750

$	 575

$	 10, 350

$	 8625

43 S	 92 880
Price 	

replace
	 items between

louvers & unit vent. at each unit.

$	 10,810
$	 8 .050

S	 651539

New hot water pumps arc not working property or not worrying in 	 Hot Water Pump A I
will not mount aRer the BMS has shut down. Hot Water Pump 84 overheats and cub oft
when the termlnal limit is ruched fin Water Pump A3 runs on manual but will not
.stars automatically either,

The het water coil in Biology Lab unit vent 3 has a leak In the but coil. Biology Lab
oNb I and 2 do am produce enough but.

The HVAC System it not working property. For example, the BMS computer an
air fentpeatutn of64 degrees in me room whore the tamp rmhue is actually in the high
80's, Many units mm.ln in "Morning Warm-up" mode all day, mveial other noun upon
'Maintenance Required", there 	 even when me set in "tooting mode" even when li ps too
cold in the room, etc.

The existing kitchen nediatora and the radiators in the other smelt moms behind the
kitchen appear to be disconnected and mmain cold alt day.

Cold air draft, can be fell entering the building second the wit ventilators that have bests
air Intake. The wit ventilation, me equipped with adjusuble leveling logs which must be
adjusted properly so that that the wits am level and tight to the wall. additionally,
Improperly installed Nienws, wall above, andlor louver, may be be the mean ofmid
drafts rzported around UV'e BREAKDOWN UNIT PRICE & ADJUST.

ADD CHEMICAL CLBANMO & WATER TREATMENT
ADD RESOLVE HEATING IN MALL CLASSROOMS

Total As

Hydrostatic Pmssure Test sy.lem.: S 5,750
Remove Existing Insulation before repair for identifying leaks: S 18,400

Re-insulate an. occurs: 5 2300

Beale HVAC Requirements (spmr,,rb12ses ofNYACjV ra) : 8 17,250
Minh coact Supervision: $ 75,000

Close-out (As-Built Onewini,90 At M Manueb/Were my
INVAC Controlled lnspe4lwa); S 75,000

Total Bs S 214,400

TOTAL A t B: 5 B65,939
Insurance 9% S 77,934
Bond g3% 5 25,978

Grand Total: S 969,851
New Air& Water Bdmeen S 30,000

IBStmed Soot The Trane Co,: $ 23,977
HVAC Service Contract i year- Mentally Mechanical: S 35,000

TOTAL: S 1,058,828

F.A011 a	 Page 12 afll
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McClancy High School, East Elmhurst, N.Y.

EXRIBIT C:	 ELECTRICAL SCOPE

QTY BID NOTES

S	 35,000.00

$	 51 750.00
S	 690.00
S	 1,3g0Ao
$ 1,380.00
S	 143.75
S	 690.00

$__ _, 2,8ao.00
S	 86.25
S	 97.75
$	 8,500.00
$	 3,500.00
S	 86.25
$	 862.50

$	 20,700.00

$	 920.00
$	 86.25
$	 86.25

S	 920.00

$	 172.50
$	 97.75
$	 172.50
S	 86.25

$	 1,380.00

$	 850.00
S	 1,380.00
$	 86.25

$	 36 800.00
$	 920.00
S	 460A0

$	 920.00

$	 21,160,00

S	 41 400.00
S	 460.00
$	 488.75
$	 27 600.00

't $	 5 ,000.00
S	 1380.00

S	 5,520.00

$	 2,760.00 Separate conduits and conceal

TYPICAL, Core drill, re-routo electrical IN UV, provide sleeve pet
detail typical at each UV (62) and FCU (8)

I EMT Conduits used in lieu of RGS not per spec.
3 4" EMT conduits are not strapped to Kindorf
4 Kindorf supports are not level
5 Kindorf supports are not level
6 Empty conduit stub-up has no cap or cover
8 Conduit Is partially buried in soffit
10 Service conductors are spray painted in lieu of color tape
(cost to comet is included in item #2 above), PROVIDE PRICE
SINCE ITEM #2 IS DELETED,
1 I Fuse cutout
a.Neutral bar missing
b. Stranded wires in lieu of solid wires
c. Ground wire size is #12 stranded in lieu of #10 solid
d. 3 phase wire is hanging loose inside FCO enclosure
14 Insulation mat in front of switchboard is not installed

B. MECHANICAL ROOM

1 EMT conduits are used In lieu of RGS not per spec.
2 FMC is used for term. To CH W & H W pumps in lieu of
soaltitc. Flexible conduits not per spec.

3 EMT conduit penetration is not patched and fire stopped
5 Pull box for HWP I & @ has KO missing
6 Exit Lightfambient IighVUH & sump pump circuits in 1 raceway
7 Motor controllers for CHWP I & 2/HWP 1 & 2 arc not
labeled
9 Conduit installed in MER vestibule has cover missing
I I a. EMT power conduit to Pen in MER Is not supported
b. EMT Conduit penetration is not patched and fire stopped
13 Feeders for HWPI &2 & CHW 1&2 are in common
raceway
14 Emergency power shutdown breakglass for Chiller is not
installed
Glycol tank disconnect not working
Provide cep on open conduit

C. BOILER ROOM

1 EMT Conduits used in lieu of RGS not per spec.
2 3/4" & I" EMT conduits are not strapped to Kindorf
3 Pulibox is not supported to building per spec

4 Greonfield has been used in lieu ofsealtite for HWP 3 & 4.

5a. EMT & Greenfield has been used in lieu of RGS @
LP-UV2 & 3 feeders

b. Branch circuit wiring is in Greenfield conduits
6a. Paneiboards LP-UV 1 has only 13-pole circuit breaker
b.Sind breaker tab is broken and has a nail
7a. Existing service CT and service switch was not removed
c. Existing feeders are not removed from old MDP splice box
d. (3) open knockouts in existing MDP arc used as splice box

8 Greenfield has been used in lieu of RGS not per spec.

9 Greenfield power conduits ran exposed alongside steam pipes

EV11611 C	 Page I of6



McClancy High School, East Elmhurst, N.Y.
VaHBIT C:	 ELECTRICAL SCOPE

QTY	 BID	 NOTES

S	 1 200.00

S	 172.50
$	 2,875.00	 Conceal FMC b GC

S	 $	 2,760.00	 Conceal FMC by GC

S	 46.00

$	 172.50
$	 1,1000

S	 690.00

$	 1500.00

S	 4,600.00

carried in item 81 above
S	 690.00

S	 172.50

$	 5,000.00

S	 500.00

S	 690.00
S	 1500,00

S	 345.00
$	 5,000.00
$	 150.00

S	 1380.00
$	 345.00
$	 172.50

S 1,380.00

S	 86.25

10 Conduits passing from old/new bldg don't use expansion fittings

D. FIRST FLOOR CORRIDOR

b. Pulibox above ceiling has cover missing
4 Greenfield is run exposed in ceiling of Custodian's office

E. KITCHEN/CAFETERIA

I a. Power feed for UVs above are ran in exposed Greenfield not RG
2 Receptacle @ CaM exit door is not replaced w/new & is
broken

3a. Switch control for KXI is not working and may not be connected
b.Switch provided is weatherproof type for outdoors

c.Raceway for wiring is Greenfield/sealtim not RGS
Install electrical Items on brick chase. Provide access door if junction
box behind brick required to access junction box behind brick, - phot
71114' 69

F. UNIT VENTILATORS IN CLASSROOMS AND OFFICES

I Power wiring for UVs are in FMC in lieu of EMT per spec.

2 Conduit penetration thru floor dues not have sleeve
3 Power conduits are not terminated on motor termination box

G. MULTI-PURPOSE GYMNASIUM ROOM

1 Old FA pull station & wiring was not removed
Weight room in Stage Area must be restored. See scope and sketch o
Volume 2-Appendices, Section I5,

CLASSROOM NO. 102
Fix wire caught under soffit. - photo 71129' 5

CLASS ROOM NO, 104
Provide junction box third access door to the left - 71129' 94
LP-tN3 incomplete installation - 71129'

A.CORRIDOR

4 LP-W2 directory doesn't agree with loads connected
6 Mutii branch circuit conductors are In I conduit
Provido key for LP-UV2 door

B.CLASSROOM No. 202

3 Roof receptacle circuit pass thru UV raceway; circuit may not be on
separate circuit
a.Damper has exposed wires & electrical tape in air stream
b. Damper has exposed wire through duct penetration

CLASSROOM no. 203
Reinstall television and projector screen - 71129' 70
Repair broken emergency lights damaged during ceiling installation -
71129' 71

C. CLASSROOM No. 204

w1bil C	 Page 2 of 



McClancy High School, East Elmhurst, N.Y.
EXHIBIT C:	 ELECTRICAL SCOPE

QTY BID NOTES

S	 86.25
S	 690.00 Seal duct only

$	 150.00 Seal duct only

$	 1,725.00

$	 86.25
$	 575.00

$	 172.50

$	 1,500.00

$	 5,520.00

S	 690.00

S	 690.00

See item #1 above.
$	 690.00

$	 1400.00

S	 86.25

$	 345.00
$	 345.00
$	 345.00

S	 86.25

$	 172.50

$	 75.00

2 Power wiring in shaft 1-box is exposed
4 EX wiring is run inside duct shall SEAL AROUND WIRE
Unacceptable junction box in brick chase. Unused conduit and junetic
box with open hole into duct source of duct air leakage. SEAL DUC
ONLY; ADJUST COST

D. CLASSROOM No. 205

Unfinished and or unacceptable wiring in UV's. Unsupported junctiot
boxes and conduits. Wires susceptible to damage from sharp edges of
flexible conduit. Wires can not cross from one conduit to another
without a pull box orjunction box. -photo 71114' 35

E. LIBRARY ROOM No. 218

2 Outlet Lbox Is not supported
3 (2) 

it 
of power wiring to Lbox is exposed

F. FINANCE ROOM No. 223

1 (2) now outlets are not installed after installed of UV

2 TEULAN wiring extension to new location is not installed

O. PRINCIPAL'S OFFICE ROOM No. 225

1 UV power wiring is in FMC & not connected to terminal box

2 Gyp board wall & ceiling are not repairedlBX is exposed Q ceiling

11, UNIT VENTILATORS IN ALL CLASSROOMS AND
OFFICE

i UV power wiring is In FMC & not connected to terminal box

2 Conduit penetration thm floor does not have sleeve
3 Power conduits are not terminated on motor termination box

Classroom no, 217
Hido wires

Faculty Room no. 222
Exposed wire on light fixtures - photo 71114' 12

THIRD FLOOR

A. CORRIDOR

b. J-box is not supported & has no seal on KO
b, Splices made in existing Lbox in open air
c. Grounding cable is stretched so that it may break

B. ROOM 302

Provide cover forjunetion box inside duct. (Typical all combination
dampers)-71129' 104

C. COMPUTER CLASS ROOM No. 311

1 (2) of (4) receptacles are not installed

D. PHYSICS LAB ROOM No. 317

* Cover open junction box inside duct. (Typical all combination
dampers) - photo 71129' 117

Exhibit C	 Page 3 of 



McClancy High School, East Elmhurst, N.Y.

EXHIBIT Ct	 ELECTRICAL SCOPE

QTY BID NOTES

S	 86.25

$	 86.25
S	 56.25
$	 1,380.00

S	 86.25
S 2,070.00
$	 86.25
$	 86.25
$	 850.00

S	 2,500.00
$	 86.25
$	 690.00

$	 3,335.00
$	 690.00

S	 345.00

$	 . 7,500.00
S	 172.50
$	 1100.00

$	 500.00
$	 7 500.00
$	 172.50
S 1,200.00
S	 172.50
$	 2.000M0
S	 1,00D.00

$	 690.00
$	 172.50
S	 1,500.00
$	 345.00
$	 690.00

S	 1,390.00
$	 172.50
$	 86.25
$	 172.50
S 1,500.00

Unused junction box with opening into duct (typical ducts near
combination dampers) - photo 71129' 118

E. STORAGE ROOM No. 318

2 Conduit penetration thou wall is not patchodlfait-atopped
3 Conduit openings ® ceiling & wall are not patcheSto-empped
4 branch circuit wires to starters are in one common raceway

F. CHEMISTRY LABORATORY ROOM No. 319

I Receptacle is not installc&west wall
3a, Power feeder in UV is in FMC in lieu ofscaltite
b. FMC doesn't have any connector for termination on j-box
4 Conduit opening to LEI is not patchoGf>ra-stepped
5 Receptacle on west wall is not installed
The fan coil UV is missing the electrical connection for the heat
actuator
Provide adequate conduit supports with two screws - 71129' 131
KXI remote switch does not work.

G. UNIT VENTILATORS In CLASSROOMS AND OFFICES

I UV power wiring is in FMC & not connected to terminal box
3 Power conduits are not terminated on motor termination box

Classroom no. 309
Outlet coming off of plug mold - 71129' 113

ROOF ABOVE THIRD FLOOR

A. EXHAUST FAN GX-1

2 (2) disconnects have been used for one motor from motor starter
3 Local disconnect is not labeled
4, Fan not provided with motorized damper-wire damper motor

B. FAN GX-2

I RGS conduit is secured using tape.
2 (2) disconnects have been used for one motor from motor starter
3 Local disconnect is not labeled
4 Ground wire is not bonded to disconnect sw enclosure
5 Conduit bushing inside disconnect is not installed
7 Stranded cables are used in lieu of solid cables
8. Fan not provided with motorized damper-wire damper motor

C. KX-1

I ROS conduit is not secured
2 30A/3 PH local disconnect is not labeled
3 Stranded cables are used in lieu of solid cables
j. Fan motor cover not properly installed
1. Exhaust switch not installed

D. LE-2

I RGS conduit has been secured using loose wire
2 30A13 PH local disconnect is not labeled
3 Ground wire is not bonded to disconnect sw enclosure
5 Conduit bushing inside disconnect is not installed
7 Stranded cables are used in lieu of solid cables

E. LE-1

Exhibit C	 Page 4 of 



McCloney High School, East Elmhurst, N.Y.

EXHIBIT C:
	

ELECTRICAL SCOPE

QTY BID NOTES

S690.00
S	 172.50
S	 172.50

S	 862.50
S	 1,500.00

$	 172.50
$	 86.25
$	 201.25
S	 1,725.00
S	 2,990.00

S	 1380.00
S	 3,220,00
S	 2,300.00 lCorroct supports only

S	 1,840.00

$	 1,200.00

S	 1,200.00

S	 1,200.00

$	 4025.00

S	 18 400.00
$	 1800.00
$	 2,500.00

$	 9,200.00

S	 423,058

I Conduit is not secured
2 30A/3 PH local disconnect is not labeled
3 Conduit bushing inside disconnect is not installed
4 Conduit sleeve was not used to installed conduit thm roof- provide
sleeve (G.C. provido pitch pocket)
5 Stranded cables are used in lieu of solid cables

ROOF ABOVE MALL and MULTI-PURPOSE ROOM
(GYMNAS)UM)

A. AIR HANDLING UNIT ABOVE MALL CLASSROOM

1 Disconnect is not labeled
2 Ground wire is not bonded to switch
3 Bushing is not installed for wire protection
4 Part of conduit is old 8c existing w/corroding conduit
5 Missing Kindorf supporting conduit in multi-locations	 -

B. AC-2 Unit

I Conduits are sagging due to missing support (16)
2 Pulibox for 400A feeder is loose and can rotate
3 Power conduits to A/C are supported on same as pipe
PVC supports for Electrical conduit not acceptable. JCA approved thi
type of support for conduit, however the PVC used is too thin and or
not support this size conduit. Replace the PVC electrical conduit 4 l
supports with the same pedestals used for the Gas pipe, photo - 71125
38

C, Exhaust Fan (EP-5)

2, Fan not provided with motorized damper-wire damper motor
D. Exhaust Fan (EF-3)

2. Fan not provided with motorized damper-wire damper motor
E. Exhaust Fan (EF-4)
2. Fan not provided with motorized damper-wire damper motor

BASEMENT CRAWL SPACE

1 Greenfield used in lieu of ROC thm slab opening
2 Power wiring very close to steam pipes - provide new shaft to run
separate electrical riser/conduit from existing shaft with water pipes.
3a Pull box for A/C-I feeders arc exposed w/m cover
b, Exposed feeders are not color tapped

LOCKER ROOM ROOF
Provide support for main conduit at AC-1 - photo 71114' 32

TOTAL:

ALTERNATE gl

Altemate price to keep Greenfield (FMC) in-place by supporting it
correctly and correcting existing conditions in lieu of replacing it. wit
the specified Rigid Conduit (RGS) throughout Corridors.

Close-out (As-Built Drawings/0 & M Manuals/Warranto
Electrician Supervision:

TOTAL:

$ 36,000.00
$ 12,000
S 35,000
$ 506,058
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McClancy High School, East Elmhurst, N.Y.

	

EXIHMT C:	 ELECTRICAL SCOPE

Q 	 NOTES

insurance Q 9%:	 $	 45,545

	

Bonds QM	 $	 15,182

	

Grand Total:	 S	 566,785
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SUBCONTRACTOR RATIFICATION AGREENMNT

RELEASE AND INDEMNITY AGREEMENT

Project:	 SoundprooftogoftheMonsiimorMcClancy Memorial Iigh School, East Elmhurst, New York

Owner:	 MonsignorMeClancyMe:norial High School, East Elmhurst, New York

Subcontractor: Timon Enterprises, Inc.

Surety:	 Travelers Casualty and Surety Company of America

Contractor,	 Nagan Construction /Conair Corporation Joint Venture

Bond No.:	 032-SB- 103836517

This Ratification Agreement is entered into by and between the SURETI and SUBCONTRACTOR identified above.

WHRR&M

A. CONTRACTOR entered into a contract with the OWNER for the construction of the Project identified above
(the "Contract'"}; and

B, SUBCONTRACTOR entered into a subcontract with the CONTRACTOR to perform work and/or supply
material on did Project (the "Subcontract"); and

C. SURETY provided its performance and payment bond(s) guaranteeing, in accordance whit the terms thereof,
CONTRACTOR'S performance of the Contract and payment of labor andmaterial suppliers (tire "Bond");and

D. SUBCONTRACTOR has made demand on CONTRACTOR and SURETY under the Bond for payment of
amounts due under die Subcontract (die "Bond Claim"); and

E. CONTRACTOR has been defaulted and/or terminated or is no longer performing under its contract
with the Owner and the completion of the Contract has bean, or may hereafter be, undertaken by the
Surely or a contractor selected by the Surety ("Completion Contractor"); and

F. SURETY and SUBCONTRACTOR wish to enter into an agreement purhuant to which SURETY will pay to
SUBCONTRACTOR the Amount Currently Due SUBCONTRACTOR if any, as set out in Recital 0.8, and

. SUBCONTRACTOR will ratify and ayKee to perform Ole Subcontract pursuant to the conditions hereinafter set
forth.

O. The statement of the Subcontract account is agreed as follows:

1 The Original Subcontract Amount: $ 795 000.00

2'A roved Change Orders Back Charges): $	 37,100.00
2A F & I Glass for Two 2 Octagonal Windows No. 20: $•	 2280 ' 00 

3 Ad justed Subcontract Amount Line 1 + Line 2 + Line 2A): $	 760,180,00

4 Value of work performed and/or approved material $ 691 763.80

stored at Jobsite through March 7, 2008:

5 Amount Retained For Deficlenc List Items: $	 29,453.00

5A Perform Scraping And Painting of Lintels: $	 13,600.00
6 Total Earned Less Retaina a Line 4 - Line 5 - Line 5A); $	 648,710,80

7 Total Payment Received; $ 562 000.00

8 Current Payment Due Line 6 - Line 7): $	 86,710,80

9 Value to be Performed to Finish Line 3 . - Line 4): $	 68,416.20
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NOW, THEREFORE, in consideration of the mutual agreements hereinafter set forth and the payment by SURETY to
SUBCONTRACTOR described herein, and as an inducement therefore, the parties hereto agree as follows:

I. Within fifteen business days of the execution of this Agreement, SURETY will pay to SUBCONTRACTOR
the Amount Currently Due SUBCONTRACTOR, if any, which is set forth in Recital GA. Upon payment by
SURETY of the Amount Currently Due as set forth in Recital G,11, SUBCONTRACTOR fully and forever
releases and discharges SURETY front any and all claims, suns and actions arising against the Bond far all
tabor, materials, and/or equipment furnished to date by the SUBCONTRACTOR, excluding earned mid
withful dretainage (subject to Paragraphs 10 and 11 hcreot),

2. SUBCONTRACTOR assigns, tmnsrers and sets over to SURFfY, to the extent of the aforesaid payment by
SURETY, all of SUBCONTRACTOR's right, title and interest in and to any claims which
SUBCONTRACTOR has, or may hereafter have, against CONTRACTOR, die Owner, the Projector tie
Project Funds and against any other individual, firm, corporation or fund, including stop notices, which in any
way relate to Ore SUBCONTRACTOR or the Project. If this Agreement is• assigned by We SURETY, then the
preceding assignment rights remain with Ole SURETY and are not transferred to . die assignee of this
Agreement.

3. The Amount Retained, which is set forth in Recital 0.5, will he paid to SUBCONTRACTOR in accordance
with Paragraph 10 hereof.

4. SUBCONTRATOR warrants that the Currently Payment Due SUBCONTRACTOR is fully and truthfully set
out in Recital G3 and that SUBCONTRACTOR does not know of any additional credits or offsets due to
CONTRACTOR In connection with the Subcontract for tie Project which, if disclosed by
SUBCONTRACTOR, might reduce the amount to be paid to the SUBCONTRACTOR

5. SUBCONTRACTOR covenants with SURETY and Owner Dian the money received hereby will be treated as
trust moneys, and used to pay all persons or companies who have furnished labor and/or materials on beliaGfof
the SUBCONTRACTOR on the aforementioned Project, and that a good and sufficient release of all claims
and waiver of lien will be obtained from all such persons or companies. All costs incurred by SURETY
because of the SUBCONTRACTOR'S failure to obtain such waiver and release of all claims, or arising from
any breach of these covenants orproinises made in this Agreement, including any attorney's fees reasonably
incurred thereby, will be paid by die SUBCONTRACTOR. Upon request bythe SURETY,
SUBCONTRACTOR agrees to take allactions necessary to release and discharge any and all liens andlar any
actions it has riled or may have upon the Owner, die Project and/or die Project funds fbr all labor and/or
materials furnished by die SUBCONTRACTOR as of the date al'this Agreement.

6. SUBCONTRACTOR warrants dint SUBCONTRACTOR has paid or will pay all workmen, if any, employed
by SUBCONTRACTOR in connection with the Subcontract, and all suppliers of materials, services, labor and
equipment, if any, used by SUBCONTRACTOR on the Project, and agrees to indemnify and save and hold
harmless SURETY of and from any claim, demand, lien or right of lien whioli may note or hereafter be
asserted by the SUBCONTRACTOR or any laborer, matcrialman, supplier, or subcontractor of the
SUBCONTRACTOR, who asserts a claim, demand, or lien arising out of or in any manner connected with,
directly or indirectly, labor performed, materials or equipment Iumished or any other work performed on die
Project, SUBCONTRACTOR further agrees to defend SURETY, CONTRACTOR and OWNER in all actions
arising therefrom, paying any costs, expenses, attorney's fees, mid any other fees Incidental thereto.

7. SUBCONTRACTOR ratifies and reaffirms the Subcontract and any . Change Orders or Extra Work Contracts.
executed or issued in connection therewith. and agrees hi perform die balance of the work as a
SUBCONTRACTOR. for the SURETY'S designee or assignee m accordance with die tennis and conditions of
die SUBCONTRACTOR'S Subcontract wit, CONTRACTOR including, but not limited to; all payment terms
and all warranties, hereby waiving any breach or default heretofimeoccurring in respect thereto, if say.

8. SUBCONTRACTOR understands and agrees that the work under the Contract between CONTRACTOR and
Owner may be performed by a Completion Contractor selected by SURETY, SUBCONTRACTOR agrees that
CONTRACTOR'S rights hinder the Subcontract and this Agreement may be assigned by SURETY to the
Completion Contractor provided dint the Completion Contractor posts a Payment Bond ("Payment Bond") for
die lienefit of SUBCONTRACTOR and secures the Payment Bond from a Sorely reasonably satisfactory to
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SUBCONTRACTOR SUBCONTRACTOR agrees that die SURETY has die sole right, but not flit
obligation., to assign this Agreement and Subcontract to die Completion Contractor.

9. In die event the obligations under.tie Subcontract are assigned to and assumed by it Completion Contractor
who posts a payment bond for tie benefit of SUBCONTRACTOR, SUBCONTRACTOR strait look to the
Completion Contractor or its surety for all further payments for work that is performed from and after the date
of that assignment, including die Amount Retained, stated in Recital O.S. However, SURETY will remain
secondarily liable to SUBCONTRACTOR in the event the Completion Contractor and its surety fail to pay the
Amount Retained set forth in Recital G.5 to SUBCONTRACTOR, provided that suns is due and owing and not
subject to appropriate backeharge by the Completion Contsnat'or. SUBCONTRACTOR understands and
agrees, to the extent the obligations under the Subcontract are assigned to and assumed by din Completion
Contractor and the Completion Contractor or its surety pay dir Amount Retained set forth in Recital 0.5 to
SUBCONTRACTOR, that SURETY and CONTRACTOR shat not be responsible far any further payments to
SUBCONTRACTOR under die Subcontract.

In the event the obligations under the Subcontract are not assigned to and assumed by a Completion Contractor
who posts a payment bond for the benefit of SUBCONTRACTOR as set fords. above, tie SURET Y` and
CON'TRAC T OR are not relieved of any of their obligations under the Subcontract including but not limited to
the SURETY AND CONTRACTOR'S obligation to pay die Amount Retained as set forth in Recital G.S.

10, In the event the Subcontract is assigned to and assumed by a Completion Contractor, the Completion
Contractor must secure a Payment Bond from a Surety reasonably satisfactory to SUBCONTRACTOR, The
Payment Bond must secure die existing obligations of the SURETY and CONTRACTOR, for
SUBCONTRACTOR's Amount Retained as set forth in Ruital 0.5, Only if the above conditions are
satisfied, then, SUBCONTRACTOR releases and forever discharges (lie SURETY and its successors and
assigns from, any and all claims, demands, loss, damages and expenses arising from or any way relating to the
Bond or the project for work which is performed from and after die date of that assignment except as
secondarily liable for die Amount Retained as set forth in Recita 10.5.,

11. If the Contract is not assigned to and assumed by a Completing. Contractor, the Amount Retained, stated in
Recital G.5 will be held by SURETY and will be paid to SUBCONTRACTOR fit. accordance with the tarts of
the Subcontract, In the event the Subcontract is assigned to and assumed by a Completing Contractor, the
Surety agrees to remain secondarily liable to the SUBCONTRACTOR as provided above for die Amount
Retained asset forth in Recital G.S. In the event the Subcontract is assigned to and assumedby a Completion
Contractor, die SUBCONTRACTOR will look to the Completing Contractor and/or its surety exclusively for
payment for work that is performed from and after the date of that assignment in accordance with die terms of
tie Subcontract.

12, SUBCONTRACTOR shall name SURETY and, when selected, die assignee or designee, as additional insureds
on all insurance policies required by the Subcontract, The SUBCONTRACTOR shall furnish the SURETY
with Certificates of lnauranae, or, at the SURETY'S option, endorsements which shall provide that such
insurance shall not be cancellable until 30 calendar days after the SURETY (or its assignee or designee) has
received written notice of cancellation and dint names the SURETY (or its assignee or designee) as an
additional insured. The SUBCONTRACTOR shall secure a Rider to die SUBCONTRACTOR'S performance
and payment bonds which adds tie SURETY and its assignee or designee as dual obligees.

Tills Agreement is alrective this —2S day ofd 20 6!9',,

DATED tlis ('.14 6- day of ,&,QZL— 	21 69

SUBCONTRACTOR:	
/%

^^ n

/

^o ^n ^C /
/
Y>
/
rr 3̂l C

By

Print Name:	 rr	 rz,o Err% '

Title:	 ,ZLPSI GolR.fl k

Address:	 I q d-^7 1--7 A-UUe L, 1 C i tuLt i1LO"d,
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Phone:	 2) 62 -1 0 -3aa Ll

Pax:	 (t t &) -7a ri - (a89S

DATED Otis21tday ofa	 _, ?OS! D

SURETY	 "rV(7

By

PcintNanle:

Title:

Ck ^. V'^-^Cc^,

Address:	
VvxL \ o

Wc.	 t_cA.-R_ ZS 1

Phone:	 b -rte7
Fax:	 ^U a1

	 p v^O 1 .

^U ° X11 -' l 3a^

I.	 Item no, 2 - "Approved Clmngc Ordure (Dock Charges)" Includes the anloant of 537 ,160 for hack charges from Information Issued
from Nagan CanstructlowlConair Jelnt Venture,

2.	 Dent no, 2A • Includes the amount of S2,290 far extra nark (a furnlsli and ins(all. bderlor glass on two (2) existing octagonal
wludowsp no. 20,

7, item no, $ - "Amount Maided for Defcency List (lame" Includes tbo amount of 527 ,453 xdthhold for flack charges Det'sm
shown on the Architect's Deficiency List Issued by John Clardullo Arcldlectc. Jule Cfardnllo Archdtocts' approval and aeceptonce
crisis workls+ a condition preccd'ant of payment by lire Completion Contractor.

4, Item no, SA - lneludc ,Ptlte Amount of 513,600 withheld far nonperformanra of scraping and painting Ilowls which tbo Claimant
agrees to perform Upon execution of this agreement John Clardulle Areldsects' approval and adeeptanee of this work it a
condition precedent or payment by the Completion Contractor,
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SUBCONTRACTOR RATIFICATION AGREEMENT
RELEASE AND INDEMNITY AGREEMENT

Project:	 Soundproofing of the Monsignor McClancy Memorial High School, East Elmhurst, New York

Owner:	 Monsignor McClancy Memorial High School, East Elmhurst, New York

Subcontractor: Trane US, Inc.

Surety:	 Travelers Casualty and Surety Company of America

Contractor:	 Nagan Construction /Corsair Corporation Joint Venture

Bond No.:	 032-SB-103836517

This Ratification Agreement is entered into by and between the SURETY and SUBCONTRACTOR identified above.

WHEREAS

A. CONTRACTOR entered into a contract with the OWNER for the construction of the Project identified above
(the "Contract"); and

B. SUBCONTRACTOR entered into a subcontract with the CONTRACTOR to perform work and/or supply
material on the Project (the "Subcontract"); and

C. SURETY provided its performance and payment bond(s) guaranteeing, in accordance with the terms thereof;
CONTRACTOR'S performance of the Contract and payment of labor and material suppliers (the "Bond"); and

D. SUBCONTRACTOR has made demand on CONTRACTOR and SURETY under the Bond for payment of
amounts due under the Subcontract (the "Bond Claim"); and

E. CONTRACTOR has been defaulted and/or terminated or is no longer performing under its contract
with the Owner and the completion of the Contract has been, or may hereafter be, undertaken by the
Surety or a contractor selected by the Surety ("Completion Contractor"); and

P. SURETY and SUBCONTRACTOR wish to eater into an agreement puusuant to which SURETY will pay to
SUBCONTRACTOR the Amount Currently Due SUBCONTRACTOR, if any, as set out in Recital G.8, and
SUBCONTRACTOR will ratify and agree to perform the Subcontract pursuant to the conditions hereinafter set
forth.

G. The statement of the Subcontract account is agreed as follows:

1 The Original Subcontract Amount: 00.00
2 Approved Change Orders (through C.O. # 00.00
3 Adjusted Subcontract Amount Line 1 + Line 2 00.00r50.004 Value of work performed and/or approved material

stored at obsite throw h March 7 2008
5 Amount Retained on Line 4
6 Total Earned Less Retaina e Line 4 - Lineti $	 396 150.00
7 Total Payment Received $	 403 000.00
8 Current Payment Due Line 6 - Line 7 $	 6,850.00
9 Value to be Performed to Finish Line 3 - Line 4 $	 20,850700

NOW, THEREFORE, in consideration of the mutual agreements hereinafter set forth and the payment by SURETY to
SUBCONTRACTOR described herein, and as an inducement therefore, the parties hereto agree as follows:

RECEIVED
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1. Within fifteen business days of the execution of this Agreement, SURETY will pay to SUBCONTRACTOR
the Amount Currently Due SUBCONTRACTOR, if any, which is set forth in Recital G.B. Upon payment by
SURETY of the Amount Currently Due as set forth in Recital 0.8, SUBCONTRACTOR fully and forever
releases and discharges SURETY from any and all claims, suits and actions arising against the Bond for all
labor, materials, and/or equipment furnished to date by the SUBCONTRACTOR, excluding earned and
withheld retainage (subject to Paragraphs 10 and 11 hereof).

2. SUBCONTRACTOR assigns, transfers and sets over to SURETY, to the extent of the aforesaid payment by
SURETY, all of SUBCONTRACTOR's right, title and interest in and to any claims which
SUBCONTRACTOR has, or may hereafter have, against CONTRACTOR, the Owner, the Project or the
Project Funds and against any other individual, firm, corporation or fund, including stop notices, which in any
way relate to the SUBCONTRACTOR or the Project. If this Agreement is assigned by the SURETY, then the
preceding assignment rights remain with the SURETY and are not transferred to the assignee of this
Agreement.

3. The Amount Retained, which is set forth in Recital G.5, will be paid to SUBCONTRACTOR in accordance
with Paragraph 10 hereof

4. SUBCONTRATOR warrants that the Currently Payment Due SUBCONTRACTOR is fully and truthfully set
out in Recital 0.8 and that SUBCONTRACTOR does not know of any additional credits or offsets due to
CONTRACTOR in connection with the Subcontract for the Project which, if disclosed by
SUBCONTRACTOR, might reduce the amount to be paid to the SUBCONTRACTOR

5. SUBCONTRACTOR covenants with SURETY and Owner that the money received hereby will be treated as
trust moneys, and used to pay all persons or companies who have furnished labor and/or materials on behalf of
the SUBCONTRACTOR on the aforementioned Project, and that a good and sufficient release of all claims
and waiver of lien will be obtained from all such persons or companies.. All costs incurred by SURETY
because of the SUBCONTRACTOR'S failure to obtain such waiver and release of all claims, or arising from
any breach of these covenants or promises made in this Agreement, including any attorney's fees reasonably
incurred thereby, will be paid by the SUBCONTRACTOR Upon request bythe SURETY,
SUBCONTRACTOR agrees to take all actions necessary to release and discharge any and all liens and/or any
actions it has filed or may have upon the Owner, the Project and/or the Project funds for all labor and/or
materials fumished by the SUBCONTRACTOR as of the date of this! Agreement.

6. SUBCONTRACTOR warrants that SUBCONTRACTOR has paid or will pay all workmen, if any, employed
by SUBCONTRACTOR in connection with the Subcontract, and all suppliers of materials, services, labor and
equipment, if any, used by SUBCONTRACTOR on the Project, and agrees to indemnify and save and hold
harmless SURETY of and from any claim, demand, lien or right of lien which may now or hereafter be
asserted by the SUBCONTRACTOR or any laborer, materialman, supplier, or subcontractor of the
SUBCONTRACTOR, who asserts a claim, demand, or lien arising out of or in any manner connected with,
d irectly or ind irectly, labor performed, materials or equipment furnished or any other work performed on the
Project. SUBCONTRACTOR further agrees to defend SURETY, CONTRACTOR and OWNER in all actions

R=arising therefrom, paying any costs, expenses, attorney's fees, and any other	 incidental thereto.

7. SUBCONTRACTOR ratifies and reaffirms the Subcontract and any Change Orders or Extra Work Contracts
executed or issued in connection therewith and agrees to perform the balance of the work as a
SUBCONTRACTOR for the SURETY'S designee or assignee in accordance with the terms and conditions of
the SUBCONTRACTOR'S Subcontract with CONTRACTOR including, but not limited to, all payment terms
and all warranties, hereby waiving any breach or default heretofore occurring in respect thereto, if any.

8. SUBCONTRACTOR understands and agrees that the work under the Contract between CONTRACTOR and
Owner may be performed by a Completion Contractor selected by SURETY. SUBCONTRACTOR agrees that
CONTRACTOR'S rights under the Subcontract and this Agreement may be assigned by SURETY to the
Completion Contractor. SUBCONTRACTOR agrees that the SURETY has the sole right, but not the
obligation, to assign this Agreement and Subcontract to the Completion Contractor.

9. In the event the Subcontract is assigned to a Completion Contractor, SUBCONTRACTOR shall look solely to
the Completion Contractor or its surety for all further payments for work that is performed from and after the
date of that assignment, including the Amount Retained, stated in Recital G.5. SUBCONTRACTOR
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understands and agrees that SURETY and CONTRACTOR shall not be responsible for any further payments
to SUBCONTRACTOR under the Subcontract, including Amount Retained as set forth in Recital G.S.

10. In the event the Subcontract is assigned to a Completion Contractor, then SUBCONTRACTOR releases and
forever discharges the SURETY and its successors and assigns, from any and all claims, demands, loss, costs,
damages and expenses arising from or any way relating to the Bond or the Project for work which is performed
from and after the date of that assignment.

11. Unless the Contract is assigned to a Completing Contractor, the Amount Retained, stated in Recital G.5 will be
held by SURETY and will be paid to SUBCONTRACTOR in accordance with the terms of the Subcontract.
In the event the Subcontract is assigned to a Completing Contractor, the Amount Retained will be assigned to
the Completing Contractor, and SUBCONTRACTOR will took to the Completing Contractor or its surety for
payment of the Amount Retained in accordance with the terms of the Subcontract,

12. SUBCONTRACTOR shall name SURETY and, when selected, the assignee or designee, as additional insureds
on all insurance policies required by the Subcontract. The SUBCONTRACTOR shall furnish the SURETY
with Certificates of Insurance, or, at the SURETY'S option, endorsements which shall provide that such
insurance shall not be cancellable until 30 calendar days after the SURETY (or its assignee or designee) has
received written notice of cancellation and that names the SURETY (or its assignee or designee) as an

k to the extent additional insuredt TheSLiB£E?PI1 4GF9R shell sasuraa Rider telh g SUBC4lA1 fRAETBI?^S pecfermance
of Trane's nee— 'a°d payment bends whichadds theSL1&BTS_an Lifsassignee or ^i^ as dust obligees

Ligence -
luis Agreement is effective this day of&	 20^.

DATED this	 day of, 20_.

SUBCONfRAg$N Tnc.
rane

By:

Print Name:

Title:

Address:

Phone: .
Fax:

DATED this day of"	 20 C) j.

SURETY^]V^ V2^^^^^"•''l._J^.
By:

Print Name:

AMM

* Subject to statem	 bet w

Sr. Contract Manager

3600 Pommel Creek Road

La Crosse, WI 546001

(608) 787-2881

(608) 787-2342

Address:	 J WGt	 LA&t 01.

	

^t^	 [	 OCr
Phone:
c

** Trane's acceptance of this Ratification Agreement and Release and Indemnity
Agreement is made subject to the interlinear modifications herein and on condition that
the Terms and Conditions of Trane's original Proposal shall control any resulting contract
to complete the work.



SUBCONTRACTOR RATIFICATION AGREEMENT
RELEASE AND INDEMNITY AGREEMENT

Project:	 Soundproofing of the Monsignor McCtancy Memorial High School, East Elmhurst, New York

Owner:	 Monsignor McClancy Memorial High School, East Elmhurst, New York

Subcontractor: Barnett Bates Corporation

Surety:	 Travelers Casualty and Surety Company of America

Contractor:	 Nagan Construction /Conair Corporation Joint Venture

Bond No.:	 032-SB-103836517

This Ratification Agreement is entered into by and between the SURETY and SUBCONTRACTOR identified above.

WHEREAS

A. CONTRACTOR entered into a contract with the OWNER for the construction of the Project identified above
(the "Contract"); and

B. SUBCONTRACTOR entered into a subcontract with the CONTRACTOR to perform work and/or supply
material on the Project (the "Subcontract"); and

C. SURETY provided its performance and payment bond(s) guaranteeing, in accordance with the terms thereof,
CONTRACTOR'S performance of the Contract and payment of labor and material suppliers (the "Bond"); and

B. SUBCONTRACTOR has made demand on CONTRACTOR and SURETY under the Bond for payment of
amounts due under the Subcontract (the "Bond Claim"); and

E. CONTRACTOR has been defaulted and/or terminated or is no longer performing under its contract
with the Owner and the completion of the Contract has been, or may hereafter be, undertaken by the
Surety or a contractor selected by the Surety ("Completion Contractor"); and

F. SURETY and SUBCONTRACTOR wish to enter into an agreement pursuant to which SURETY will pay to
SUBCONTRACTOR the Amount Currently Due SUBCONTRACTOR, if any, as set out in Recital G.8, and
SUBCONTRACTOR will ratify and agree to perform the Subcontract pursuant to the conditions hereinafter set
forth.

G. The statement of the Subcontract account is agreed as follows:

1 The Original Suboontract Amount: $	 35 600.00
2 Appraved Change Orders (through C.O. # $	 4,100.00
3 Adjusted Subcontract Amount Line 1 + Line 2 $	 39,700.00
4 Value of work performed and/or approved material $	 8,900.00

stored at Jobsite through March 7, 2008
5 Amount Retained on Line 4 $	 -
6 Total Earned Less Retaina a Line 4 - Line5 $	 8,900.00
7 Total Payment Received $	 -
8 Current Payment Due Line 6 - Line $	 8,900.00
9 Value to be Performed to Finish Line 3 -Line 4 $	 30 800.00

NOW, THEREFORE, in consideration of the mutual agreements hereinafter set forth and the payment by SURETY to
SUBCONTRACTOR described herein, and as an inducement therefore, the parties hereto agree as follows:
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I. Within fifteen business days of the execution of this Agreement, SURETY will pay to SUBCONTRACTOR
the Amount Currently Due SUBCONTRACTOR, if any, which is set forth in Recital G.8. Upon payment by
SURETY of the Amount Currently Due as set forth in Recital G.8, SUBCONTRACTOR fully and forever
releases and discharges SURETY from any and all claims, suits and actions arising against the Bond for all
labor, materials, and/or equipment furnished to date by the SUBCONTRACTOR, excluding earned and
withheld retainage (subject to Paragraphs 10 and 11 hereof).

2. SUBCONTRACTOR assigns, transfers and sets over to SURETY, to the extent of the aforesaid payment by
SURETY, all of SUBCONTRACTOR's right, title and interest in and to any claims which
SUBCONTRACTOR has, or may hereafter have, against CONTRACTOR, the Owner, the Project or the
Project Funds and against any other individual, firm, corporation or fund, including step notices, which in any
way relate to the SUBCONTRACTOR or the Project. If this Agreement is assigned by the SURETY, then the
preceding assignment rights remain with the SURETY and are not transferred to the assignee of this
Agreement.

3. ,The Amount Retained, which is set forth in Recital G.5, will be paid to SUBCON'T'RACTOR in accordance
with Paragraph 10 hereof.

4. SUBCONTRATOR warrants that the Currently Payment Due SUBCONTRACTOR is fully and truthfully set
out in Recital G.8 and that SUBCONTRACTOR does not know of any additional credits or offsets due to
CONTRACTOR in connection with the Subcontract for the Project which, if disclosed by
SUBCONTRACTOR, might reduce the amount to be paid to the SUBCONTRACTOR.

5. SUBCONTRACTOR covenants with SURETY and Owner that the money received hereby will be treated as
trust moneys, and used to pay all persons or companies who have furnished labor and/or materials on behalf of
the SUBCONTRACTOR on the aforementioned Project, and that a good and sufficient release of all claims
and waiver of lien will be obtained from all such persons or companies. All costs incurred by SURETY
because of the SUBCONTRACTOR'S failure to obtain such waiver and release of all claims, or arising from
any breach of these covenants or promises made in this Agreement, including any attorney's fees reasonably
incurred thereby, will be paid by the SUBCONTRACTOR. Upon request by the SURETY,
SUBCONTRACTOR agrees to take all actions necessary to release and discharge any and all liens and/or any
actions it has filed or may have upon the Owner, the Project and/or the Project funds for all labor and/or
materials furnished by the SUBCONTRACTOR as of the date of this Agreement.

6. SUBCONTRACTOR warrants that SUBCONTRACTOR has paid or will pay all workmen, if any, employed
by SUBCONTRACTOR in connection with the Subcontract, and all suppliers of materials, services, labor and
equipment, if any, used by SUBCONTRACTOR on the Project, and agrees to indemnify and save and hold
harmless SURETY of and from any claim, demand, lien or right of lien which may now or hereafter be
asserted by the SUBCONTRACTOR or any laborer, materialman, supplier, or subcontractor of the
SUBCONTRACTOR, who asserts a claim, demand, or lien arising out of or in any manner connected with,
d irectly or indirectly, labor performed, materials or equipment furnished or any other work performed on the
Project. SUBCONTRACTOR further agrees to defend SURETY, CONTRACTOR and OWNER in all actions
arising therefrom, paying any costs, expenses, attorney's fees, and any other fees incidental thereto.

7. SUBCONTRACTOR ratifies and reaffirms the Subcontract and any Change Orders or Extra Work Contracts
executed or issued in connection therewith and agrees to perform the balance of the work as a
SUBCONTRACTOR for the SURETY'S designee or assignee in accordance with the terms and conditions of
the SUBCONTRACTOR'S Subcontract with CONTRACTOR including, but not limited to, all payment terms
and all warranties, hereby waiving any breach or default heretofore occurring in respect thereto, if any.

8. SUBCONTRACTOR understands and agrees that the work under the Contract between CONTRACTOR and
Owner may be performed by a Completion Contractor selected by SURETY. SUBCONTRACTOR agrees that
CONTRACTOR'S rights under the Subcontract and this Agreement may be assigned by SURETY to the
Completion Contractor. SUBCONTRACTOR agrees that the SURETY has the sole right, but not the
obligation, to assign this Agreement and Subcontract to the Completion Contractor.

4. In the event the Subcontract is assigned to a Completion Contractor, SUBCONTRACTOR shall look solely to
the Completion Contractor or its surety for all further payments for work that is performed from and after the
date of that assignment, including the Amount Retained, stated in Recital G.5. SUBCONTRACTOR
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understands and agrees that SURETY and CONTRACTOR shall not be responsible for any further payments
to SUBCONTRACTOR under the Subcontract, including Amount Retained as set forth in Recital G.S.

10. In the event the Subcontract is assigned to a Completion Contractor, then SUBCONTRACTOR releases and
forever discharges the SURETY and its successors and assigns, from any and all claims, demands, loss, costs,
damages and expenses arising from or any way relating to the Bond or the Project for work which is performed
from and after the date of that assignment.

11. Unless the Contract is assigned to a Completing Contractor, the Amount Retained, stated in Recital G.5 will be
held by SURETY and will be paid to SUBCONTRACTOR in accordance with the terms of the Subcontract.
In the event the Subcontract is assigned to a Completing Contractor, the Amount Retained will be assigned to
the Completing Contractor, and SUBCONTRACTOR will took to the Completing Contractor or its surety for
payment of the Amount Retained in accordance with the terms of the Subcontract.

12. SUBCONTRACTOR shall name SURETY and, when selected, the assignee or designee, as additional insureds
on all insurance policies required by the Subcontract. The SUBCONTRACTOR shall furnish the SURETY.
with Certificates of Insurance, or, at the SURETY'S option, endorsements which shalt provide that such
insurance shall not be cancellable until 30 calendar days after the SURETY (or its assignee or designee) has
received written notice of cancellation and that names the SURETY (or its assignee or designee) as an
additional insured. The SUBCONTRACTOR shall secure a Rider to the SUBCONTRACTOR'S performance
and payment bonds which adds the SURETY and its assignee or designee as dual obligees.

This Agreement is effective this aOl_ day of .n	20'O .

DATED this	 day oIQJ ^ , 2q%---1

KB eONTRAeTe* e e t'	 i	 l

C
By:

Print Name:

Title:	 '64b^^ C Cahnw

Address:	 ©^

Phone: 'k7,0 — a7 -7 - Vos`7
Fax: b-971—(uG3

DATED this2o day of UVI3^ 20J

By:

Print Name:

Title:

Address:	

SOL, Zi ^% t^ 6c9h 33

Phone;	 /^ ^^ 5 Z L^
Fax:t	 y

~14,	 •'`'f 2 l d
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SUBCONTRACTOR RATIFICATION AGREEMENT
RELEASE AND INDEMNI'T'Y AGREEMENT

Project:	 Soundproofing of the Monsignor McClancy Memorial High School, East Elmhurst, New York

Owner:	 Monsignor McClancy Memorial High School, East Elmhurst, New York

Subcontractor. M & R Hardware

Surety: Travelers Casualty and Surety Company of America

Contractor: Nagan Construction /Conair Corporation Joint Venture

Bond Na.: 032-813-103836517

This Ratification Agreement is entered into by and between the SURETY and SUBCONTRACTOR identified above.

WHEREAS

A. CONTRACTOR entered into a contract with the OWNER for the construction of the Project identified above
(the "Contract"); and

B. SUBCONTRACTOR entered into a subcontract with the CONTRACTOR to perform work and/or supply
material on the Project (the "Subcontract"); and

C. SURETY provided its performance and payment bond(s) guaranteeing, in accordance with the terms thereof,
CONTRACTOR'S performance of the Contract and payment of labor and material suppliers (the "Bond"); and

D. SUBCONTRACTOR has made demand on CONTRACTOR and SURETY under the Bond for payment of
amounts due under the Subcontract (the "Bond Claim"); and

E. CONTRACTOR has been defaulted and/or terminated or is no longer performing under its contract
with the Owner and the completion of the Contract has been, or may hereafter be, undertaken by the
Surety or a contractor selected by the Surety ("Completion Contractor"); and

F. SURETY and SUBCONTRACTOR wish to enter into an, agreement pursuant to which SURETY will pay to
SUBCONTRACTOR the Amount Currently Due SUBCONTRACTOR, if any, as set . out in Recital 0.8, and
SUBCONTRACTOR will ratify and agree to perform the Subcontract pursuant to the conditions hereinafter set
forth.

G. The statement of the Subcontract account is agreed as follows:

1 The Original Subcontract Amount: $	 14 000.00
2 Approved Change Orders (through C.O. # $	 4,980.00
3 Adjusted Subcontract Amount Line 1 + Line 2 $	 16,980.00
4 Value of work performed and/or approved material $	 15,830,00

stored at Jobsite through March 7, 2008
5 Amount Retained on Line 4 $	 1,550.00
6 Total Earned Less Retaina a Line 4 - 1.1ne5 $	 14 280.00
7 Total Payment Received $	 9,300.00
8 Current Payment Due Line 6 - Line 7 4,980.00
9 Value to be Performed to. Finish Line 3 - Line 4 $	 3,150.00

NOW, THEREFORE, in consideration of the mutual agreements hereinafter set forth and the payment by SURETY to
SUBCONTRACTOR described herein, and as an inducement therefore, the parties hereto agree as follows:
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L Within fifteen business days of the execution of this Agreement, SURE'T'Y will pay to SUBCONTRACTOR
the Amount Currently Due SUBCONTRACTOR, if any, which is set forth in Recital G.B. Upon payment by
SURETY of the Amount Currently Due as set forth in Recital 0.8, SUBCONTRACTOR fully and forever
releases and discharges SURETY from any and all claims, suits and actions arising against the Bond for all
labor, materials, and/or equipment furnished to date by the SUBCONTRACTOR, excluding earned and
withheld retainage (subject to Paragraphs 10 and 11 hereof).

2. SUBCONTRACTOR assigns, transfers and sets over to SURETY, to the extent of the aforesaid payment by
SURETY, all of SUBCONTRACTOR's right, title and interest in and to any claims which
SUBCONTRACTOR has, or may hereafter have, against CONTRACTOR, the Owner, the Project or the
Project Funds and against any other individual, firm, corporation or fund, including stop notices, which in any
way relate to the SUBCONTRACTOR or the Project. If this Agreement is assigned by the SURETY, then the
preceding assignment rights remain with the SURETY and are not transferred to the assignee of this
Agreement.

3. The Amount Retained, which is set forth in Recital G.5, will be paid to SUBCONTRACTOR in accordance
with Paragraph 10 hereof.

4. SUBCONTRATOR warrants that the Currently Payment Due SUBCONTRACTOR is fully and truthfully set
out in Recital G.8 and that SUBCONTRACTOR does not know of any additional credits or offsets due to
CONTRACTOR in connection . with the Subcontract for the Project which, if disclosed by
SUBCONTRACTOR, might reduce the amount to be paid to the SUBCONTRACTOR

SUBCONTRACTOR covenants with SURETY and Owner that the money received hereby will be treated as
trust moneys, and used to pay all persons or companies who have famished labor and/or materials on behalf of
the SUBCONTRACTOR on the aforementioned Project, and that a good and sufficient release of all claims
and waiver of lien will be obtained from all such persons or companies. All costs incurred by SURETY
because of the SUBCONTRACTOR'S failure to obtain such waiver and release of all claims, or arising from
any breach of these covenants or promises made in this Agreement, including any attorney's fees reasonably
incurred thereby, will be paid by the SUBCONTRACTOR Upon request by the SURETY,
SUBCONTRACTOR agrees to take all actions necessary to release and discharge any and all liens and/or any
actions it has filed or may have upon the Owner, the Project and/or the Project funds for all labor and/or
materials furnished by the SUBCONTRACTOR as of the date of this Agreement.

6. SUBCONTRACTOR warrants that SUBCONTRACTOR has paid or will pay all workmen, if any, employed
by SUBCONTRACTOR in connection with the Subcontract, and all suppliers of materials, services, labor and
equipment, if any, used by SUBCONTRACTOR on the Project, and agrees to indemnify and save and hold
harmless SURETY of and from any claim, demand, lien or right of lien which may now or hereafter be
asserted by the SUBCONTRACTOR or any laborer, materialman, supplier, or subcontractor of the
SUBCONTRACTOR, who asserts a claim, demand, or lien arising out of or in any manner connected with,
directly or indirectly, labor performed, materials or equipment furnished or any other work performed on the
Project. SUBCONTRACTOR further agrees to defend SURETY, CONTRACTOR and OWNER in all actions
arising therefrom, paying any costs, expenses, attomey's fees, and any other fees incidental thereto.

7. SUBCONTRACTOR mtifies . and reaffirms the Subcontract and any Change Orders or Extra Work Contracts
executed or issued in connection therewith and agrees to perform the balance of the work as a
SUBCONTRACTOR for the SURETY'S designee or assignee in accordance with the terms and conditions of
the SUBCONTRACTOR'S Subcontract with CONTRACTOR including, but not limited to, all payment terns
and all warranties, hereby waiving any breach or default heretofore occurring in respect thereto, if any.

8. SUBCONTRACTOR understands and agrees that the work under the Contract between CONTRACTOR and
Owner may be performed by a Completion Contractor selected by SURETY. SUBCONTRACTOR agrees that
CONTRACTOR'S rights under the Subcontract and this Agreement may be assigned by SURETY to the
Completion Contractor. SUBCONTRACTOR agrees that the SURETY has the sole right, but not the
obligation, to assign this Agreement and Subcontract to the Completion Contractor.

9. In the event the Subcontract is assigned to a Completion Contractor, SUBCONTRACTOR shall look solely to
the Completion Contractor or its surety for all further payments for work that is performed from and after the
date of that assignment, including the Amount Retained, stated in Recital 0.5. SUBCONTRACTOR
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I. Item no.5 —"Amount Retained on Una 4" the amount Is to be withheld until corrections are completed, approved and accepted by
John Ciardullo Architects of the Items listed on the non-conformance report no.. 35 Issued on March 3, 2008 (mpy enclosed)
regarding the installation of Acoustic Doors no. 1, 2 and 3.
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understands and agrees that SURE'T'Y and CONTRACTOR shall not be responsible for any further payments
to SUBCONTRACTOR under the Subcontract, including Amount Retained as set forth in Recital G.5.

10. In the event the Subcontract is assigned to a Completion Contactor, then SUBCONTRACTOR releases and
forever discharges the SURETY and its successors and assigns, from any and all claims, demands, loss, costs,
damages and expenses arising from or any way relating to the Bond or the Project for work which is performed
from and after the date of that assignment.

11. Unless the Contract is assigned to a Completing Contractor, the Amount Retained, stated in Recital G.5 will be
held by SURETY and will be paid to SUBCONTRACTOR in accordance with the terms of the Subcontract.
In the event the Subcontract is assigned to a Completing Contractor, the Amount Retained will be assigned to
the Completing Contractor, and SUBCONTRACTOR will look to the Completing Contractor or its surety for
payment of the Amount Retained in accordance with the terns of the Subcontract.

12. SUBCONTRACTOR shall name SURETY and, when selected, the assignee or designee, as additional insureds
on all insurance policies required by the Subcontract. The SUBCONTRACTOR shall furnish the SURETY
with Certificates of .Insurance, or, at the SURETY'S option, endorsements which 'shall provide that such
insurance shall not be cancellable until 30 calendar days after the SURETY (or its assignee or designee) has
received written notice of cancellation and that names the SURETY (or its assignee or designee) as an
additional insured. The SUBCONTRACTOR shalt secure a Rider to the SUBCONTRACTOR'S performance
and payment bonds which adds the SURETY and its assignee or designee as dual obligees,

This Agreement is effective this _ j_ i_day of	 20.

DATI D th s tS day of - r— 20

SUBCONTRACTOR:

By:

Print Name:

Title:

Address:

Phone:

Fax:

DATED this	 dayy of 
g^ 

20U7

I
riot Namq.

"I ifle:	 &4

Phone:	 1A51
Fax: ^W a, . 13 63
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SUBCONTRACTOR RATIFICATION AGREEMENT
RELEASE AND INDEMNITY AGREEMENT

Project:	 Soundproofing of the Monsignor McClancy Memorial High School, Fast Elmhurst, New York

Owner.	 Monsignor McClancy Memorial High School, East Elmhurst, New York

Subcontractor: Forma Glass Corporation

Surety:	 Travelers Casualty and Surety Company of America

Contractor:	 Nagan Construction /Conair Corporation Joint Venture

Bond No.:	 032-SB-103836517

This Ratification Agreement is entered into by and between the SURETY and SUBCONTRACTOR identified above.

WHERE14S

A. CONTRACTOR entered into a contract with the OWNER for the construction of the Project identified above
(the "Contract"); and

B. SUBCONTRACTOR entered into a subcontract with the CONTRACTOR to perform work and/or supply
material on the Project (the "Subcontract"); and

C. SURETY provided its performance and payment bond(s) guaranteeing, in accordance with the terms thereof,
CONTRACTOR'S performance of the Contract and payment of labor and material suppliers (the "Bond"); and

D. SUBCONTRACTOR has made demand on CONTRACTOR and SURETY under the Bond for payment of
amounts due under the Subcontract (the "Bond Claim'); and

E. CONTRACTOR has been defaulted and/or terminated or is no longer performing under its contract
with the Owner and the completion of the Contract has been, or may hereafter be, undertaken by the
Surety or a contractor selected by the Surety ("Completion Contractor"); and

F. SURETY and SUBCONTRACTOR wish to enter into an agreement pursuant to which SURETY will pay to
SUBCONTRACTOR the Amount Currently Due SUBCONTRACTOR, if any, as set out in Recital G.8, and
SUBCONTRACTOR will ratify and agree to perform the Subcontract pursuant to the conditions hereinafter set
forth.

G. The statement of the Subcontract account is agreed as follows:

1 The Original Subcontract Amount: $	 6,000,00
2 App roved Change Orders (through C.O. # $	 -
3 Ad usted'Subcontract Amount Line 1 + Line 2 $	 6,000.00
4 Value of work performed and/or approved material $	 1,200.00

stored at Jobsite through March 7, 2008
5 Amount Retained on Line 4 $	 -

Total Earned Less Retains a Line 4 - Lines $	 1,200.00

7

Total Pa ment Received $	 -19 Current Payment Due Line 6 - Line 7 $	 1,200.00
Value to be Performed to Finish Line 3 -Line 4 $	 4,800.00

NOW, THEREFORE, in consideration of the mutual agreements hereinafter set forth and the payment by SURETY to
SUBCONTRACTOR described herein, and as an inducement therefore, the parties hereto agree as follows:
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1. Within fifteen business days of the execution of this Agreement, SURETY wil y pay to SUBCONTRACTOR
the Amount Currently Due SUBCONTRACTOR, if any, which is set forth in Recital G.8. Upon payment by
SURETY of the Amount Currently Due as set forth in Recital G.8, SUBCONTRACTOR fully and forever
releases and discharges SURETY from any and all claims, suits and actions arising against the Bond for all
labor, materials, and/or equipment famished to date by the SUBCONTRACTOR, excluding earned and
withheld retainage (subject to Paragraphs 10 and I I hereof).

2. SUBCONTRACTOR assigns, transfers and sets over to SURETY, to the extent of the aforesaid payment by
SURETY, all of SUBCONTRACTOR's right, title and interest in and to any claims which
SUBCONTRACTOR has, or may hereafter have, against CONTRACTOR, the Owner, the Project or the
Project Funds and against any other individual,.firm, corporation or fund, including stop notices, which in any
way relate to the SUBCONTRACTOR or the Project. If this Agreement is assigned by the SURETY, then the
preceding assignment rights remain with the SURETY and are not transferred to the assignee of this
Agreement.

3. The Amount Retained, which is set forth in Recital G.5, will be paid to SUBCONTRACTOR in accordance
with Paragraph 10 hereof.

4. SUBCONTRATOR warrants that the Currently Payment Due SUBCONTRACTOR is fully and truthfully  set
out in Recital 0.8 and that SUBCONTRACTOR does not know of any additional credits or offsets due to
CONTRACTOR in connection with the Subcontract for the Project which, if disclosed by
SUBCONTRACTOR, might reduce the amount to be paid to the SUBCONTRACTOR

5. SUBCONTRACTOR covenants with SURETY and Owner that the money received hereby will be treated as
trust moneys, and used to pay all persons or companies who have furnished labor and/or materials on behalf of
the SUBCONTRACTOR on the aforementioned Project, and that a good and sufficient release of all claims
and waiver of lien will be obtained from all such persons or companies. All costs incurred by SURETY
because of the SUBCONTRACTOR'S failure to obtain such waiver and release of all claims, or arising from
any breach of these covenants or promises made in this Agreement, including any attorney's fees reasonably
incurred thereby, will be paid by the SUBCONTRACTOR. Upon request by the SURETY,
SUBCONTRACTOR agrees to take all actions necessary to release and discharge any and all liens and/or any
actions it has filed or may have upon the Owner, the Project and/or the Project funds for All labor and/or
materials famished by the SUBCONTRACTOR as of the date of this Agreement.

6. SUBCONTRACTOR warrants that SUBCONTRACTOR has paid or will pay all workmen, if any, employed
by SUBCONTRACTOR in connection with the Subcontract, and all suppliers of materials, services, labor and
equipment, if any, used by SUBCONTRACTOR on the Project, and agrees to indemnify and save and hold
harmless SURETY of and from any claim, demand, lien or right of lien which may now or hereafter be
asserted by the SUBCONTRACTOR or any laborer, materialman, supplier, or subcontractor of the
SUBCONTRACTOR, who asserts a claim, demand, or lien arising out of or in any manner connected with,
directly or indirectly, labor performed, materials or equipment furnished or any other work performed on the
Project. SUBCONTRACTOR further agrees to defend SURETY, CONTRACTOR and OWNER in all actions
arising therefrom, paying any costs, expenses, attorney's fees, and any other fees incidental thereto.

7. SUBCONTRACTOR ratifies and reaffirms the Subcontract and any Change Orders or Extra Work Contracts
executed or issued in connection therewith and agrees to perform the balance of the work as a
SUBCONTRACTOR for the SURETY'S designee or assignee in accordance with the terms and conditions of
the SUBCONTRACTOR'S Subcontract with CONTRACTOR including, but not limited to, all payment terms
and all warranties, hereby waiving any breach or default heretofore occurring in respect thereto, if any.

8. SUBCONTRACTOR understands and agrees that the work under the Contract between CONTRACTOR and
Owner may be performed by a Completion Contractor selected by SURETY. SUBCONTRACTOR agrees that
CONTRACTOR'S rights under the Subcontract and this Agreement may be assigned by SURETY to the
Completion Contractor. SUBCONTRACTOR agrees that the SURE'L'Y has the sole right, but not the
obligation, to assign this Agreement and Subcontract to the Completion Contractor.

9. In the event the Subcontract is assigned to a Completion Contractor, SUBCONTRACTOR shall look solely to
the Completion Contractor or its surety for all further payments for work that is performed from and after the
date of that assignment, including the Amount Retained, stated in Recital G,5. SUBCONTRACTOR
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understands and agrees that SURETY and CONTRACTOR shall not be responsible for any further payments
to SUBCONTRACTOR under the Subcontract, including Amount Retained as set forth in Recital G.S.

10. In the event the Subcontract is assigned to a Completion Contractor; then SUBCONTRACTOR releases and
forever discharges the SURETY and its successors and assigns, from any and all claims, demands, loss, costs,
damages and expenses arising from or any way relating to the Bond or the Project for work which is performed
from and after the date of that assignment.

11. Unless the Contract is assigned to a Completing Contractor, the Amount Retained, stated in Recital G.5 will be
held by SURETY and will be paid to SUBCONTRACTOR in accordance with the terns of the Subcontract.
In the event the Subcontract is assigned to a Completing Contractor, the Amount Retained will be assigned to
the Completing Contractor, and SUBCONTRACTOR will look to the Completing Contractor or its surety for
payment of the Amount Retained in accordance with the terms of the Subcontract.

12. SUBCONTRACTOR shall name SURETY and, when selected, the assignee or designee, as additional insureds
on all insurance policies required by the Subcontract. The SUBCONTRACTOR shall famish the SURETY
with Certificates of Insurance, or, at the SURETY'S option, endorsements which shall provide that such
insurance shall not be cancellable until 30 calendar days after the SURETY (or its assignee or designee) has
received written notice of cancellation and that names the SURETY (or its assignee or designee) as an
additional insured. The SUBCONTRACTOR shall secure a Rider to the SUBCONTRACTOR'S performance
and payment bonds which adds the SURETY and its assignee or designee as dual obligees.

This Agreement is effective this 	 day of	 _ 200_S_.

DATED this ^e day of	 , 20Z.

SUBCONTRACTOR

By: TvW A & LItS5 CA".

Print Name: f o u mNI Tp'r_o V U:

Title: V?(LWPEW7

Address: 30-133 315} STET
RSTOrz;A , 

NY N 
io 2-

Phone; W) 5.6 — 333
Fax:	 18) 15-6- X5-'0

DATED this	 day of ^u, 2007

SURETY	

r (^
By^'_J	 .TEA C3.

Print Name: ^,`^ pis

Address:

^ h-..-.
Phone:	 ^•y
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575 8th Avenueg
Ne	 rk
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T.(212)245-0010
^.jca-nrchirecmre.com w

date: January 13, 2010

re: McClancy HS -Meeting Agenda For 1-13-10

Schedule- update on revised schedule. Kenstar a schedule on however the file could not be
opened.

2.
	

Status of credits and change orders.

GC

a.	 GC Credit items.

Mechanical

a. Missing control valves, unions and circuit setting in 15 convectors. Requested 8110/09

b. Credit for raising the louver in room 205. Requestea Y/ 1 nuv

GA 
	

Status of Submittal

a.	 UAP's as builts- JCA recived a letter from L&J accepting the as-built drawings.
Submittal will be returned to Kenstar.

3.
	 Status of Work Complete

a. Electrical Work

b. Mechanical Work

c. OC work

4.
	 Status of Kitchen Exhaust Duct Insulation. Submittal Approved awaiting the submission

from L&J

5.
	 Status of Change Order work that was accepted by MMMHS Approval Sent 11111109.

a.	 New Exhaust Fans in Mechanical Room- MMMHS will take over this portion of
work.

6.
	 Status of Chiller Fence Installation. Fence was to be installed starting I I/1109.

7.
	

Status Glycol

a. Has Glycol been tested and purified

b. Can corrosion in the pipes from contaminated glycol be the issue with the air locking
of the units.

8.	 Waivers of lien must be submitted with every requisition per P.A. Please use PA's form.

X:\SNDPROORMcClancylComptetionContraclMeeUng minuiesWeeting Agenda\ 10_113_ Meeting Agenda.doe
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• Item — AC-2 Unit- PVC Supports for Electrical Conduit not acceptable.
o Determination- Work is complete. Contractor installed Caddy Pyramid by Erico.

• Item — Alternative price to keep Greenfield (FMC) in-place by supporting it correctly.
o Determination- Greenfield must be replaced because per code Greenfield is limited to

6' run. The contractor is almost 80% complete with the corrective work.

LEB notified JCA that it will not be necessary to rerun and the wiring and conduit in the
trough and 2" feeder supplying rooftop equipment for GX-1, GX-2, KX-1, LE-1 & LE-2
because the existing installation is code compliant. JCA will confirm with the Electrical
Engineer.

MMMHS notified JCA, Kenstar and LEB that the school is considering eliminating the
items pertaining to switching to RGS in the New Electrical Service, Mechanical and
Boiler Rooms. The contractor was placed on hold pending a determination from the
Electrical Engineer.

MMMHS provided Kenstar the necessary back up for the boiler room violations.

Kenstar and LEB requested various scope clarifications. JCA will discuss items with
MMMHS and the Electrical Engineer during Wednesday's meeting.

Regards,
Vincent Gulotta
John Ciardullio Associates P.C.
575 8th Avenue, 20th Floor
New York, NY 10018
Ph: 212-245-0010 ext 7325
Fx:212-245.0020
E: vgulotta@ciardullo.com

9/30/2009
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Description: Action BY:

Outstanding Items

1	 Kenstar was to provide a project completion schedule. Kenstar Kenstar
advised that they would provide a schedule by the end of business Late
9/9/09.
Kenstar will submit a 2 week look ahead by the end of business 919/09

2	 Kenstar was to provide work permits. Kenstar stated that new PW-1 Kenstar
was required in order to pull the permit. Kenstar was to have their By 9116/09
expeditor prepare the PW-1 and send to JCA for signature.

As requested by MMMHS, KenStar was to have the following work	 Kenstar
completed prior to the start of school on September 10, 2009 as of
September 9,2009 the work was not complete:

Clean and Polish Front Lobby (item #'s 89 & 90)
• The rear stair railing (Item # 159)
• Front Fence (Item 159)
• All Soffit's to be closed and all access doors to be installed.

Work Under Protests--Kenstar shall to submit all proposals to JCA for 	 Kenstar/
the work. UAP will have their proposals submitted by next meeting	 UAP
September 23, 2009. Kenstar to proceed with the work under JCR's
direction.

Scheduling

Kenstar will base their completion schedule on a 3 month duration 	 Kenstar
approximated completion 1219109.

Kenstar is planning to working a 3 PM-11 PM shift while school is in	 Kenstar
session and work 7 AM- 3 AM shift on the days that school is not In
session.
Kenstar is also planning on working the weekends.
Kenstar committed to have 6-7 man crew in on Monday September 13,
2009.

MMMHS and Kenstar had a meeting and made an agreement 	 N/A
regarding the custodial fees.

MEP Work

HVAC
UAP had most of the UV's closed and will have all the UV's closed by 	 UAP
the start of school.
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9	 Kitchen Exhaust- UAP installed a temporary fan to exhaust the kitchen. UAP
UAP to provide a date when the new ductwork will be installed,

10	 UAP requested the shop drawings & cut sheets for Fan Coil units. JCA JCA
will pull out the submittals for the Fan Coil Units and forward them to 	 Sent 9/10/09
Kenstar and UAP.

11 Kenstar are to keep a record set of prints in their office and mark up as Kenstar/
installed work per the contract drawings. UAP

12 There are several original heating pipes that feed the UV's from the UAP
tunnel that are 50 years old and unserviceable for use in the sound
proofing project and have to be replaced. UAP will further investigates
the leaks and provide a proposal for the replacement work.

Electrical

13 JCA approved Kenstars proposal dated September 1, 2009 for N/A
electrical work and directed Kenstar to proceed with the work.

14 Kenstar's electrician damaged a wire for the PA system. MMMHS had MMMHS/
their electrician repair the wire and will send bill to kenstar to be paid Kenstar
before next check arrives from PA.

15 Electrical Shut Downs- The electrician will have to shutdown the Kenstarl
electric in the entire school in order to replace the EMT with the rigid L.E,B
galvanized conduit and other work. Electrical
Kenstar shall provide a shutdown schedule for the electrical shut
downs and coordinate all shutdowns with the school.
Kenstar will limit the number of the shutdowns.

Submittals

16 Kenstar will submit new shop drawings for the acoustical doors by Kenstar
September 11, 2009 Late

Ratified Subs
17 Kenstar shall provide final scope of work to be performed by with the Kenstar

Ratified Subcontractors. The scopes should be provided to JCA by
next meeting September 23, 2009

18 MMMHS has requested that Tinron Enterprises return to the site and Kenstar/
replace the glass window that was broken. Kenstar to speak to Tinron Tinron
to get them in to replace the window.

Attic Stock
19	 upon Completion of their work Kenstar shall walk the school and 	 Kenstar/

replace any damaged acoustical ceiling tiles. Kenstar claims that per 	 JCA
his contract he only has an allowance to replace +/- 400 sgft of the
ceiling tiles and the ceiling tiles should be on site stored as attic stock.
MMMHS does not have any ceiling tiles on site.
JCA to report next meeting on Completion Contract Requirements.

NASNOPrOOMI(ICIABlIY OMNX11ON-MNTFAMWEISMR MMIITP.SVPPIrvU9-MT(ih11NSi%IL

Page 3 of 5



171111, Avcnuett a
Net'u Yorks °

New "'York
T. (212) 245.0010

t\4Yt\'jC:191ffJli^l'VIUfC,com is

20 Kenstar is also looking for the other items that were listed on the Kenstar
deficiency list as to be on site as attic stock. The only items that were
found were the granite window sills. It is a possibility that the items
may still be with the ratified subs. Kenstar will speak to the subs.

RFI's
21 RFI # 27- JCA supplied a sketch in response to RFI # 27. Kenstar will Kenstar

have the Hilti Rep. review the response and see if there is an
alternative solution.

22 RFI # 28- JCA will have to further investigate the solution for the JCA
louvers.

Final Sinn-offs

23 Controlled inspection- Kenstar has an allowance for $15,000 for JCA
Controlled Inspection. Kenstar claims that they will perform any
controlled inspection that is necessary. JCA will investigate what
signoffs they have on file and what will be required by Kenstar.

24 O&M Manuals- Kenstar will provide all O&M manuals for items that Kenstar
they provide. Kenstar can not provide O&M manuals for items that they
have not provided. Kenstar will speak with the ratified subs and get the
O&M manuals for the items that they provided

25 When UAP does the training and start up for the equipment MMMHS's UAP/
maintenance company will have to be present along with a MMMHS
representative from the school.

26 The PA questioned it there was an original Air-Balancing Report. JCA UAP
reviewed the Air-Balancing Report and rejected it. Since UAP is fine-
tuning the system they will perform an air-balancing test and provide
an air-balancing report.

Refurnishing of the Stage Area

27 Kenstar claims that the $35,000 is not an allowance but a total amount Kenstar
for work that was to be done per SR-1 and the work covered on SK-27
is above and beyond his line item of $ 35,000. JCR disagreed stating
that the $35,000 Is an allowance and the $35,000 should cover work
on SR-1 and SK-27. JCA requested that Kenstar provide a breakdown
for the "allowance"

Requisitions

28 MMMHS gave the check for Requisition # 1 to Kenstar. N/A

29 JCA submitted Requisitions # 2 to the PA for review, approval and NIA
processing.
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Minutes prepared by Richard Piacentini + Vincent Gulotta

This is a representation/summary of what the writer believes to have occurred at the above
meeting. Attendees have 5 working days from receipt to comment on the contents after which
the above and comments received shall become official.
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Initial Name Company Telephone i	 Fax E-mail Address

^	 t B. Jaseseph Holthaus ; McClancy H.S. ^ 718-898-3800 718 397-4325 brojoesc@gmail.com

kl^ Tick Melito McClancy H.S. j 718-898-3800 718 397-9325 coach27bb @ aol.com

Ed McGlone McClancy H-S. 917-299-0740 1516-593-5678 T emcglonecyahoo.com

Richard Piacentini JCA 212-245-0010 212-245-0020 rpiacenttni(ajea-architecture.corn

I Vincent Gulotta JCA 212-245-0010 212-245-0020 vgulottatjca-architecture.com

John Longergan Lackhani & Jordan 212-338-9020 212-338-9030 JLonergan@1akhanijordan.com

I Andrea Szulcze-.vski PANYNJ LGA-REO 7 18-533-3 784 718-533-3768 I aszulcze@panynj.gov

Ed Pompa PANYNJ LGA-REO 718-533-3780 ! 718-533-3768 epompa@panynj.gov

. Nick Russo PANYNJ LGA-REO 718-533-3796 j 718-533-3768 nrusso @panynj.gov

Ken Suany Kenstar Construction 631-774-0136 631-589-8957 kswany@kenstarconstraction.com

Steven Songiovi I Kenstar Construction 631-774 0136 i 631-589-8957 sbongiovi@kenstarconstruction.com

Scott Durham Kenstar Construction 631-774-0136 631-589-8957 sdurham@kenstarconstruction.com

-Philip VanGuilder UAP Inc. ; 214-505-4553 845-689-2101 uapphil@gmail.com

John Mallon UAP Inc. 845-689-2141 ; 845-689-2101 uapbids	 gmail.com
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Szulczewski, Andrew

From: Vincent Gulotta [VGulotta@clardullo.com ]

Sent:	 Tuesday, September 29, 2009 4:11 PM

To:	 coach27bb@aol.com; Richard Piacentini; bro]oesc@gmail.com ;
SBonglovi@kenstarconstruction.corn; SDurham@kenstarconstruction.com ; Szulczewski, Andrew

Cc:	 KSwany@kenstarconstruction.com

Subject: Meeting Summery

To all:

Please find the summery of items discussed during yesterdays meeting.

JCA, Kenstar and L.E.B. Electrical met to discuss and clarify items on the deficiency list. The items
discussed are as follows:

• Item 10- Ground Floor- Service Conductors are spray painted in lieu of color tape.
o Determination- This item is not a code issue. To be code compliant the service

conductors have to be marked or labeled. LEB to confirm.

• Item I lb- Ground Floor, 7B. Fan GX-2, Item 3 C. KX-1, Item 7D. LE-2 and Item 5 E. LE-1-
Strained wires in lieu of solid wires.

o Determination- This item is not a code issue. Stranded wire and solid wire are
both acceptable. LEB to confirm.

• Item 5a- Boiler Room- EMT & Greenfield has been used in lieu of RGS @ LP-W2 &
Feeders-

o Determination- The work is complete. Per code Greenfield is limited to a 6' run.

• Item 5b- Boiler Room- Branch circuit wiring is in Greenfield Conduits.
o Determination- The work is complete. Per code Greenfield is limited to a 6' run.

• Item 7c- Boiler Room- Existing feeders are not removed from old splice box.
o Determination- This work is complete.

• Item 3c- Kitchen Cafeteria- Raceway for wiring is Greenfield/ Sealtite not Rigid.
o Determination- The work is complete. Per code Greenfield is limited to a 6' run.

• Item — Multi-Purpose Gymnasium Room- Weight room in stage must be restored. See scope
and sketch on Volume 2- appendices, section 15

o Determination- This work will be covered in the proposal for the stage restoration.

• Item 5b- Boiler Room- Branch circuit wiring is in Greenfield Conduits.
o Determination- The work is complete. Per code Greenfield is limited to a 6' run.

• Item — Classroom 203- Reinstall television and Projector Screen.
o Determination- The school removed this item from the list.

9/30/2009



Abelarde, Jesus

From: Matthew Lombardi [MLombardi@jca-architecture.com ]
Sent: Friday, June 26, 2009 4:28 PM
To: coach27bb@aol.com ; garyesq@aol.com
Cc, uapbids@aol.com ; mmoshe@Donovanhatem.com ; Richard Piacentini;

kswany@kenstarconstruction.com ; Sdurham@kenstarconstruction.com ;
allsuffelectric@optoniine.net ; Szulczewski, Andrew; Vero, Anthony; Pompa, Ed; Szulc, Ewa;
Abelarde, Jesus; KTIBBETT@travelers.com

Subject: McClancy Meeting Minutes 06-24-09

09-0624_MtgMins,p
df

Nick,

Please see the attached minutes recorded from the meeting held at the PA offices on 06-24-
09.

Thanks,
Matt Lombardi



john Ciardullo Associates,, P.C.

Minutes
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date: June 24, 2009
	

Issue - 6126/09

to: Brother Joseph Rocco
	

tel:860-277-8057

Monsignor McClancy Memorial HS
71-06 31st Avenue
	

fax:860.277.1303
East Elmhurst, NY 11370

From: Richard Piacendni

cc: '	 Attendees and Gary Miret, Esq.

re:	 Tender Agreement Kick off Meeting

The following is a summary report on documents reviewed at the meeting held on 6-24-09 in the
PA offices at LaGuardia Airport.

Attendees:

Name
Richard Piacentini
Matthew Lombardi
Michelle Moshe
Nick Melito
Kimberly Tibbetts
Ed Pompa
Tony Vero

Jesus Aberlarde
Andrew Szulczewski
Ewa Szulc
Mark Mallow
John A.Mallow
Scott Durham
Ken Swany
John Montgomery

Company Phone Fax

JCA 212 245 0010 212 245 0020

JCA 212 245 0010 212 245 0020

Donovan Hatem - JCA 212 244 3333
McClancey H.S. 718 898 3800 718 397 9325
Travelers Casualty & Surety 860 277 8057 860 277 1303

PANYNJ 718 533 3780 718 533 3768

PANYNJ 718 533 4278 718 533 3801

PANYNJ 646 732 7918
LGA - RED 718 533 3877 718 533 3768

LGA - REO 718 533 3540
Kenstar Sub - UAP INC 845 689 2101 845 689 2101
Kenstar Sub - UAP INC 845 689 2101 845 689 2101

Kenstar 631 589 6001 631 589 8957

Kenstar 631 589 6001 631 589 8957

All Suffolk Electric Inc. 651 772 4602 631 772 4602

x:uxoraoowd^Ui Wl.' n -924 aOO-WO	 Pagel of 5



Description:

1. Contract (Shortfall) or Remaining Balance: $(1,954,544.52)
2. Supplemented Contract Balance: 2,464,547.00
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Action By:

Travelers

3. Tender agreement is between School, Surety and Kenstar, Completion	 Travelers
contractor to the school

4. Summary of work to be completed is to be correlated with, and shall include 	 PA
the entire original contract documents for the project.

5. PA will have supervisors on site daily, up to four hours per day. 	 PA

6. Schedule of Values shall be prepared by GC and submitted for approval to	 PA/Kenstar

PA.
a. AIA Payment Form - Certified payrolls, Notary Signatures, Sign in

Sheets and Daily Reports shall be required in an acceptable forum.
b. Scott Durham is Project Manager for Kenstar.
c. Standard forms for PA data collection and certification will be

provided to GC after this meeting, on disk and hard copy.
d. BFI's and Shop drawing, samples and data Submittals are to be sent

to Architect (six copies, two will be returned) A copy of transmittal
to PA, and one to the School.

7. Start up Date for Tender Agreement: June 25, 2009 	 Kenstar/Travelers

8. Project Duration: 120 consecutive calendar days (four months). The final	 Kenstar
date will be Friday, October 23, 2009.

9. Contractor shall submit all required insurance and bonds to MMMHS, and 	 Kenstar

school will provide copies to PA and Architect.

10. Port Authority Monthly Utilization Report is required for payments, one for 	 PA
GC and one for each Subcontractor.

a. AA/EEO - Minorities in the workforce - for both contractor and
subcontractors.

b. A "Good faith agreement" shall be observed, retaining percentage
of minority workers required in original contract.

XMNDPROOFMt IVCyJ.1HUtM09 W4 MW41.wpl	 Page 2 of 5
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PA
11. Schedule	 Koester

a. Bar Chart is to be completed and updated every two weeks.
b. Primavera - Short Chart is to be submitted, by floor, room and

duration. (120 days total)
c. PA will meet with GC to ensure time line and schedule

concordance.

12. Subcontractor Approval is Required (informally). 	 PA
a. Contractor is to submit a letter with a list of signed subcontractor

names for review. If PA notes a problem, will advise GC.

13. Payment schedule	 JCA/PA/GC
a. GC will submit complete payment package to Architect, Architect

will review and return to GC or approve and submit to school.
School will review and return to GC or approve and provide a cover
letter and submit to PA. PA will review and return to GC or
approve and cut check for school, PA is to provide funding to the
school and the school is responsible for payment of GC, Architect
and other services.

b, Within 10 days of receipt of PA check, school will issue contractor
payment.

c. All payments to contractor will come from school.

14. Extra Work - Unforseen	 JCA/PAJGC
a. GC will submit RFI's to Architect, Architect will distribute

response to GC, PA, and owner. If Architects response requires
additional work, GC will provide proposal. Owner will provide to
PA for review.

b. PA is to decide whether it is extra or not as well as if they are to
provide funding for the item to be completed.

c. Only the school is to give directive to GC for C.O. work to be
performed.

15. Long Lead items	 GC
a. Acoustical Doors,

16. Staging area	 MMMHSJGC
a. Chain link fence as well as trailer are present on site.
b. Staging area is to be worked out with owner after the meeting.

17. Job site cleanliness must be maintained throughout construction due to 	 MMMHSJGC
ongoing use of the school. Daily cleanups are to be performed.

%:l9NDPRpWNiCl,^ryJ.finNC.09-06i^ MI¢Mi^u.wpd 	 Page 3 of 5
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18. Contractors ID badges are to be worn by all workers at all times on the job
site.

a. These badges are to be of the same type, including a photo ID,
company name and position.

b. Contractor security is not required
c. Contractor is to provide daily attendance list of workers on site.
d. Full time supervisor is to be present on site.

19. Quality control is the responsibility of the contractor.	 PA
a. Contractor is to provide competent persons to perform all required

controlled inspections and commissioning controlled inspections.

20. Contractor review of work previously completed, and controlled inspections 	 PA
by contractor of the previously completed work will be submitted as a
change order.

21. Responsibility for the demonstrations of working order of mechanical and 	 PA
electrical equipment is to be provided by the GC.

a. GC is to submit all manuals for equipment and perform required
training for ongoing maintenance and operation.

22. A.C. system is to be addressed first. 	 PA/GC
a. Strainer issue - chemicals in the system.
b. Service technician schedule.

23. Locker Room Roof is a priority issue. Roof is to be addressed first, then 	 MMMHStGC
interior.

a. Control inspections are to be performed for all work as required by
building code.

b. Asbestos on roof is to be investigated. Previous asbestos reports are
to be provided to GC.

c. If any asbestos is discovered, in any work area, change order will
be submitted for further completion, if necessary for soundproofing
or to repair previous contractor damage.

24. School Schedule	 JCAIPAJGC
a. One monthly meeting for administration
b. One monthly meeting for coordination of subcontractors and others.
c. These meetings will be held two weeks apart.
d. There shall be a look ahead schedules depicting focus for two

weeks and any additional required coordination meetings.
e. Summary of meetings will be provided by Architect.

XMNUPKWOF I^my,Mlmkd"X Might wpd	 Page 4 of 5
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25. Substantial completion will be reviewed with a letter requesting inspection 	 JCAIPAIGC
from the contractor to Architect, Architect will proceed with the creation of
a punch list.

a. The Architect has full contract authority, PA will act as advisor
only.

24. BFI's will be submitted to Architect if clarifications of code are required for
conflicting PA vs. NYC codes.

27. All supplemental documents to original contract will be provided to the GC 	 GC
by Architect. This includes any sketches, RFI, ASI, Addenda and Submittal
logs.

28. Fire alarm work is to be completed by the school. Work is to be done by 	 Travelers
Windsor. GC to allow Windsor access to the school and work areas.

Minutes prepared by Richard Piacentini + Matthew Lombardi

This is a representation/summary of what the writer believes to have occurred at the above meeting.
Attendees have 5 working days from receipt to comment on the contents after which the above and comments
received shall become official.
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John Ciardullo Associates P.C.

Minutes

date: April 15 2009

to: Brother Joseph Rocco
Monsignor McClancy Memorial HS
71-06 31st Avenue
East Elmhurst, NY 11370

from: Richard Piacentini
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issue - 4120109

tel:	 860-277-8057

fax:	 860-277.1303

0

cc: Kimberly Tibbetts
Construction Services Claim
Bond & Financial Products
Travelers
One Tower Square 2SIA
Hartford, CT 06183 MMcMHS, PA-NYNJ

re: Performance Bond # 103836517

Brother Rocco,

A meeting was held on April 15 th , in the PA offices at LaGuardia Airport with Kimberly Tibbetts,
Mike Martin and Pedro Rosario to discuss the Scope of Work received in this office on March 20,
2009 and discuss construction completion schedule by Travelers for the completion of the work on
the above project.

Attendees:

Name Company Phone Fax

Richard Piacentini JCA 212 245 0010 212 245 0020
Richard Preston JCA 212 245 0010 212 245 0020

Kimberly Tibbetts Travelers Casualty & Surety Co. 860 277 8057 860 277 1303
Mike Martin Travelers Casualty & Surety Co. 860 277 9946 860 277 1303
John Lovett Lovett & Silverman 631 979 7600 631 9797602
Torn Yoo Lovett & Silverman 631 979 7600 631 979 7602

Pedro Rosario Lovett & Silverman 631 979 7600 631 979 7602
Nick Russo PANYNJ 718 533 3796 718 533 3768
Ed Pompa PANYNJ 718 533 3780 718 533 3768
Tony Vero PANYNJ 718 533 4278 718 533 3801
Jesus Aberlarde PANYNJ 646 732 7918
Robert Lojac Lizardos 516 484 1020 x 313
Zayer Rizvi Lizardos 516 484 1020 x 265
Steven Levenson Power Elec 5169727211
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Description ActionAction

1. Jesus Aberlarde was introduced by PA RED. He will be the on site NA
supervisor for the PANYNJ during all future work to take place at the
McClancy School until closeout.

2. Lizardos indicated that Rigid Galvanized Steel Conduit shall be used in Travelers
the Boiler Room, Mechanical and Electrical Room instead of EMT to
8'•0" above finish floor.

3. An Investigation into the installation of a section of Rigid Galvanized Travelers
Conduit underground shall be performed to determine if it was installed
as per code.

4. Surety to contact UL to determine the status of the UL rating on the Travelers
field modified light fixtures.

5. Lizardos directs that Sealtite be used at any pump location to prevent Travelers
water infiltration.

7. ASME Certification must be provided for applicable equipment as well Travelers
as manufacturers' tags on each piece of equipment.

8. The two disconnects on the Roof Top Exhaust Fan are installed per NA
Electrical Drawings. Lizardos recommends 6 Pole Switch.

9. Voltage Drops for wire SRE's installed performed using actual voltage Lizardos
measurements and will be verified by Lizardos

10. Glycol shall to tested to confirm composition. Travelers

11. As per Trane, the penetration of the Unit Ventilators Plenum by Travelers
Electrical Wiring voids the UL Listing. Travelers is to investigate
whether a patch kit from Trane can be provided to maintain UL listing.

12. Lizardos indicated that for the Balancing Report, the Testing Agency Travelers
needs to only present proper credentials from a recognized Balancing
Association, not the specific one set forth in the Specification.

13. The Unit Ventilator Louvers that were installed are not Water f Travelers
Stormproof. L&S will test waterproofness on 2 Louvers chosen by the
PANYNJ.

14. The Roof was Thermally Scanned last week. Travelers will provide a Travelers
copy of the Report to McClancy School for review. Photos of testing
were provided.

15. Locker Room Roof Tarp was removed and Photos provided for review. JCA

16. The next meeting will be determined at a future date.
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Minutes prepared by Richard Piacentini + Richard Preston

This is a representation/summary of what the writer believes to have occurred
at the above meeting. Attendees have 5 working days from receipt to comment
on the contents after which the above and comments received shall become
official.
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POINT ELECTRIC INC.
66 SANDY HOLLOW ROAD

PORT WASHINGTON N.Y. i 1050

April 9, 2009

Lovett Silverman
898 Veterans Memorial Highway
Hauppauge NY 11789

Mr. Pedro Rosario

Dear Pedro

Re; McClaney Memorial. High School

On April 1" and April 2" 4 2009 we did a survey of the conditions stated in the letter of
March 300 2W9. Electrical Items.

The following are our Endings;

STRANDED WIRES
GROUND WIRE SIZE
Fire Alarm code requires #10 solid whing for fuse cut out wiring. See "Rules of the City
of New York Construction and Safety Title 1-Department of Buildings Chapter 15- Fire
Protection 115.02 Interior Fire Alarm Signal Systems for Places of Assembly"
it 5-02 (2)(IVxC) Paragraph 10 and 11.

FMCtSEALTITE AT PUMP MOTORS
The room observed is not a wet location, requiring scaltite

MORE THAN THREE CIRCUITS IN ONE RACEWAY
At Panel LPOV-1	 1- 2" conduit contains 	 19- #12 cuncut carrying conductors

4- 012 ground wires
5- #12 neutral wires

	

I •'t. conduit contains	 7- #12 current carrying conductors
1 . #12 ground wire
3- #12 neutral wires

The above two conduit's wiring requires a 70% derating factor

	

1- % conduit Contains	 6- #12 current carrying conductors
1- #12 ground wire

The above conduit's witing requires an 80% derating factor
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At Panel LPUV-2
	

I- 2" conduit contains	 12- 412 current carrying conductors
5- 012 neutrals
6- #12 groan

The above conduit's wiring requires a 70% derating factor
All wiring found is #12 THHN/THWN rated insulation

Using National Electrical Code Tables 310.16 for allowable ampacities @ 75degree C
And Table 8310.11 for derating. We find that #12 71M THWN is rated at 25 amp
capacity. Aerating at 70 % gives us conductors rated at 17.5 amps. At 80% derating
factor, the conductors have a 20 amp capacity.
Comparing these ratings to the loads fed by these conductors as shown on contract
drawings, we find the wiring safely adequate.

ROOF TOP EXHAUST FANS
'!here is a single set of three phase conductors feeding the motor starters for each of the
exhaust fans In each of the starters are two cordaetors (sec photo #1) one for slow spood,
one for fast speed,
The motors in the exhaust fan units have two sets of wiring, for fast and slow speeds and
are fed separately from the two contactors in the starter. This is the way the units are
designed. Therefore two disconnect switches are required for the two sets of feeders
serving the motor in each Exhaust Pan unit.

OX-I FEEDER LENGTH! VOLTAGE DROP
All readings were taken with a digital meter
No load reading at panel on 4/01109 Phases

Actual Voltage reading at felt speed

A-8 214.7 Volts
B-C 213.5 Volts
A-C 214.6 Volts

A-B 2093 Volts v/dr SAV > 2.6%
B-C 208.0 Volts v/dr 5.5V > 2.6%
A-C 209.0 Volts v/dr 5.6V 2.6%

Actual Voltage reading at slow speed A-B 211.5 Volts v/dr 3.2V >1.5%
B-C 210.3 Volts V/dr 3.2V 1.5%
A-C 211.3 Volts v/dr 3.3V >1.6%

No load reading at panel on 4/02109 A-B 215.7 Volts
B-C 216.9 Volts
A-C 216.8 Volts
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Actual Voltage reading at fast speed A-B 213.3 Volts
B-C 212.1 Volts
A-C 2112 Volts

These percent of voltage drops are within the approved parameters

v/dr 2AV >1.2%
v/dr 4,8V >2.3%
v/dr 3.SV >1.7%

in response to Lizardos' letter of April 2,2009.1n Electrical Items #)a, Please clarify
"severe physical damage." Nothing in the Electrical room is rated for "Sovere Physical
Damage". Lighting, switches, main switch gear cabinets etc, all appear to be NemR 1
rating

Respectfully Submitted

/Steven Levenson Pre$.



Page 1 of:

Abelarde, Jesus

From: Vero, Anthony

Sent:	 Tuesday, May 19, 2009 3:43 PM

To:	 Tibbetts,Kimberly J'

Cc:	 Pompa, Ed; Abelarde, Jesus

Subject: Meeting re: McClancy

ee you on Tuesday the 26th at 10. This must be the day that we bring all issues to a close, so work can proceed logically to
cmpletion.

gain, we will have someone at the school several hours daily, to coordinate with the Contractor and track work, as it is completed,
c there
re questions when we are done...

hanks, Tony

rom: Tlbbetts,Kimberly J [mailto:KTIBBETT@travelers.com]
ent: Tuesday, May 19, 2009 2:31 PM
o:'garyesq@aol.com'; Vero, Anthony; Richard Piacentini;'Robert.Lojac@leapc.com '
c: coach27bb@aol.com ; Martin Jr,Michael F; Pedro Rosario; Tom Yoo; 'Lentz, Benjamin D.'
ubject: RE: Meeting re: McClancy

looks like Tuesday the 26th is our day.

1e are confirmed available on my side. Unless I hear otherwise, we will plan to meet at the Port offices on Tuesday at 10 am
lease have all decision-makers present. I will forward the three scopes by the end of today.
anticipate a meeting with the School, Port etc. where we confirm final completion scope, contract balances, etc.
hen I would anticipate a break-out meeting immediately afterward with the Port where we discuss credits,

anyone has any questions, please do not hesitate to contact me.
4herwise, we will plan to see you on Tuesday.

ave a nice Memorial Day weekend.
im

rom: garyesq@aol.com [mallto:garyesq@aol.com]
ent: Tuesday, May 19, 2009 1:48 PM
o: Tibbetts,Kimberly J
c: coach27bb@aol.com
ubject: Re: Meeting re: McClancy

R^1

Sorry i have not responded but I have been in a hearing all morning. I will not be available for the 20th, but I am
bailable on the 22nd & the 26th in the a.m. I think the PA probably will not be available on Friday because of the
Pemorial day weekend so I think the 26th may be our best bet. Need confirmation fron Pa & richard first. Will advise
ou as soon as I know H!

120/2009
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tary

---Original Message -----
rom: Tibbetts,Kimberly J <KTIBBETT@travelers.com >
o: garyesq@aol.com <garyesq@aol.com>; coach27bb@aol.com <coach27bb@aol.com>; avero@panynj.gov
avero@panynj.gov>
(e: Richard Piacentini <RPiacentini@jca-architecture.com >; Martin Jr,Michacl F <MFMARTII @travelers.com>; 'Lentz
enjamin D.' <blentz@tiggr.com>
ent: Tue, 19 May 2009 10:30 am
ubject: Meeting re: McClancy

vys-

lease let me know when we can meet. I have not received a response to my two prior emails.
\e need to close the deal on this job and get the completion contractor signed on.
e is getting antsy and Travelers will not be responsible if he increases his price due to further delay.

lease let me know	 av if we can meet this Friday.
hank you very much in advance,
im

onstruction Services Claim
end & Financial Products
revelers
ine Tower Square 2S1 
artford, CT 06183

elephone: 860-277-8057
ax: 860-277-1303
tibbeu@travclers.com

his communication, including attachments, is confidential, may be subject to legal privileges, a

\e found the real 'Hotel California' and the'Seinfeld' diner. What will you find? More WhereltsAt corn.

his communication, including attachments, is confidential, may be subject to legal privileges, a

120!2009



Ex. 5

rom: Martin Jr,Michael F [mailto:MFMARTil@travelers.com]
ent: Tuesday, May 12, 2009 7:45 AM
o: Pompa, Ed; Vero, Anthony
c: Tibbetts,Kimberiy J; John Lovett; Tom Yoo; Pedro Rosario; coach27bb@aol.com ; Richard Piacentini
ubject:

uys-

s noted last week, we have the mechanical contractor on the roof this week performing the balancing.
I out last meeting you had mentioned your preference to choose and witness the duct dismantling and inspection.
makes most sense to perform this while they are up there.
Mould you please coordinate with Tom Yea or Pedro Rosario of Lovett Silverman.

hank you,

Tichael Martin
ravelers Bond & Financial Products

onstruction Engineering Services
ne Tower Square, S 102A
artford, CT 06183-9062

1): (860) 277-9946

1): (860) 277-1303 or (888) 201-5528
1): mfmartil(a)travelers com

his communication, including attachments, is confidential, may be subject to legal privileges, a

114(2009
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The Contract Balance Summary May 13, 2009

A. PA/FAA Grant Payment Status $39,945.00

R& s	 :	 'op Amou

1. The Original Contract Price $7,200,000.00

2. Plus recognized credit and extra change orders $49,877.07 .

Subtotal $7,249,877.07

3. The amount paid to the School by PA for contract work only ($6,018,900.84)

4. Balance of Contract available from PA/FAA Grant $19230,976.23

5. Liquidated damages from 07/23/07 to 05/13/09 (656days) ($328,000.00)

$902,976.23

B. Fees, Back Charges and Damages Caused by Contract Default

2. The amount deducted from contractor payments for Owner work and
damages since last payment.

a.	 Great American Restoration Services (Repair Flood Damage) ($3,341.12)

b.	 Patco Service & Repairs, Inc. (Un-clog Drain) ($425.00)

C.	 Home Depot - Air conditioner for Main Office ($324.04)

d.	 RAMS Mechanical W Removal & Reinstallation cost for ($15,468.38)
Lizardos inspection Invoice dated 1/15/09

e. Lizardos Engineering Report	 ($77,090.90)

f. Geiger Construction Roof repair 	 ($642.21)

g. Contract Administration fees to February 28, 2009 	 ($146.520.91)

Amount Duo to MMMHS Expenses Sub Total ($243,812.56)

	

* Balance of original $7.2 Million Contract (PA/FAA Grant) Available to 	 $9029976.23
PA for Project completion.

	

Current Surety Balance 	 $659,163.67

%;aRNDPROOPWC^un mdm W441109.wo
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date: June 24, 2009
	

Issue - 6126/09

to: Brother Joseph Rocco
	

tel:860-277-8057

Monsignor McClancy Memorial HS
71-06 31st Avenue
	

fax:860-277-1303

East Elmhurst, NY 11370

From: Richard Piacentini

cc:	 Attendees and Gary Miret, Esq.

re:	 Tender Agreement Kick off Meeting

The following is a summary report on documents reviewed at the meeting held on 6-24-09 in the
PA offices at LaGuardia Airport.

Attendees;

Name

Richard Piacentini

Matthew Lombardi
Michelle Moshe
Nick Melito
Kimberly Tibbetts
Ed Pompa
Tony Vero
Jesus Aberlarde
Andrew Szulczewski

Ewa Szule
Mark Mallow
John A.Mallow
Scott Durham
Ken Swany
John Montgomery

Company Phone Fax

JCA 212 245 0010 212 245 0020

JCA 212 245 0010 212 245 0020

Donovan Hatem - JCA 212 244 3333
McClancey H.S. 718 898 3800 718 397 9325
Travelers Casualty & Surety 860 277 8057 860 277 1303
PANYNJ 718 533 3780 718 533 3768
PANYNJ 718 533 4278 718 5333801

PANYNJ 646 732 7918
LGA - REO 718 533 3877 718 533 3768

LGA - REO 718 5333540
Kenstar Sub - UAP INC 845 689 2101 845 689 2101
Kenstar Sub - UAP INC 845 689 2101 845 689 2101
Kenstar 631 589 6001 631 5898957
Kenstar 631 589 6001 631 5898957
All Suffolk Electric Inc. 651 772 4602 631 772 4602

X'6NePRWnMC imeMAn tm109-0626 MIgMIM ,w d	 Pagel of 5



Descrintion:

1. Contract (Shortfall) or Remaining Balance: $(1,954,544.52)
2. Supplemented Contract Balance: 2,464,547.00

575 8th Avenues o
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T. 	 245-001.0

Action By:

Travelers

3. Tender agreement is between School, Surety and Kenstar, Completion 	 Travelers
contractor to the school

4. Summary of work to be completed is to be correlated with, and shall include 	 PA
the entire original contract documents for the project.

5. PA will have supervisors on site daily, up to four hours per day. 	 PA

6. Schedule of Values shall be prepared by GC and submitted for approval to 	 PA/Kenstar
PA.

a. AIA Payment Form - Certified payrolls, Notary Signatures, Sign in
Sheets and Daily Reports shall be required in an acceptable forum.

b. Scott Durham is Project Manager for Kenstar.
c. Standard forms for PA data collection and certification will be

provided to GC after this meeting, on disk and hard copy.
d. RFI's and Shop drawing, samples and data Submittals are to be sent

to Architect (six copies, two will be returned) A copy of transmittal
to PA, and one to the School.

7. Start up Date for Tender Agreement: June 25, 2009	 Kenstar/Travelers

8, Project Duration: 120 consecutive calendar days (four months). The final 	 Kenstar
date will be Friday, October 23, 2009.

9. Contractor shall submit all required insurance and bonds to MMMHS, and 	 Kenstar
school will provide copies to PA and Architect.

10. Port Authority Monthly Utilization Report is required for payments, one for 	 PA
GC and one for each Subcontractor.

a. AA/EEO - Minorities in the workforce -for both contractor and
subcontractors.

b. A "Good faith agreement" shall be observed, retaining percentage
of minority workers required in original contract.

X.V NOPRWnMdlm"inmM09.0614 MIgMl u. d	 Page 2 of 5
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PA

11. Schedule	 Kenstar

a. Bar Chart is to be completed and updated every two weeks.
b. Primavera - Short Chart is to be submitted, by floor, room and

duration. (120 days total)
c. PA will meet with GC to ensure time line and schedule

concordance.

12. Subcontractor Approval is Required (informally). 	 PA
a. Contractor is to submit a letter with a list of signed subcontractor

names for review. If PA notes a problem, will advise GC.

13. Payment schedule	 JCA/PA/GC
a. GC will submit complete payment package to Architect, Architect

will review and return to GC or approve and submit to school.
School will review and return to GC or approve and provide a cover
letter and submit to PA. PA will review and return to GC or
approve and cut check for school. PA is to provide funding to the
school and the school is responsible for payment of GC, Architect
and other services.

b. Within 10 days of receipt of PA check, school will issue contractor
payment.

c. All payments to contractor will come from school.

14. Extra Work - Unforseen 	 JCA/PA/GC
a. GC will submit RFI's to Architect, Architect will distribute

response to GC, PA, and owner. If Architects response requires
additional work, GC will provide proposal. Owner will provide to
PA for review.

b. PA is to decide whether it is extra or not as well as if they are to
provide funding for the item to be completed.

c. Only the school is to give directive to GC for C.O. work to be
performed.

15. Long Lead items	 GC
a. Acoustical Doors.

16. Staging area	 MMMHS/GC
a. Chain link fence as well as trailer are present on site.
b. Staging area is to be worked out with owner after the meeting.

17. Job site cleanliness must be maintained throughout construction due to	 MMMHS/GC
ongoing use of the school. Daily cleanups are to be performed.

X:^SNDPROOtVA^Clanry.Mu,u^n^09-062a M^gM^x.wpd	 Page 3 of 5
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MMMHS
18. Contractors ID badges are to be were by all workers at all times on the job

site.
a. These badges are to be of the same type, including a photo ID,

company name and position.
b. Contractor security is not required
c. Contractor is to provide daily attendance list of workers on site.
d. Full time supervisor is to be present on site.

14. Quality control is the responsibility of the contractor. 	 PA
a. Contractor is to provide competent persons to perform all required

controlled inspections and commissioning controlled inspections.

20. Contractor review of work previously completed, and controlled inspections 	 PA
by contractor of the previously completed work will be submitted as a
change order.

21. Responsibility for the demonstrations of working order of mechanical and	 PA
electrical equipment is to be provided by the GC.

a. GC is to submit all manuals for equipment and perform required
training for ongoing maintenance and operation.

22. A.C. system is to be addressed first. 	 PA/GC
a. Strainer issue - chemicals in the system.
b. Service technician schedule.

23. Locker Room Roof is a priority issue. Roof is to be addressed first, then	 MMMHStGC
interior.

a. Control inspections are to be performed for all work as required by
building code.

b. Asbestos on roof is to be investigated. Previous asbestos reports are
to be provided to GC.

c. If any asbestos is discovered, in any work area, change order will
be submitted for further completion, if necessary for soundproofing
or to repair previous contractor damage.

24. School Schedule	 JCA/PA/GC
a. One monthly meeting for administration
b. One monthly meeting for coordination of subcontractors and others.
c. These meetings will be held two weeks apart.
d. There shall be a took ahead schedules depicting focus for two

weeks and any additional required coordination meetings.
e. Summary of meetings will be provided by Architect.

X.^CNDPROOFMCC1u^gMAln^^a\09-0E29 M^gMin+.wpA 	 Page 4 of 5
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25. Substantial completion will be reviewed with a letter requesting inspection 	 JCA/PAiGC
from the contractor to Architect, Architect will proceed with the creation of
a punch list.

a. The Architect has full contract authority, PA will act as advisor
only.

26. RFI's will be submitted to Architect if clarifications of code are required for
conflicting PA vs. NYC codes.

27. All supplemental documents to original contract will be provided to the GC 	 GC
by Architect. This includes any sketches, RFI, ASI, Addenda and Submittal
logs.

28. Fire alarm work is to be completed by the school. Work is to be done by 	 Travelers
Windsor. GC to allow Windsor access to the school and work areas.

Minutes prepared by Richard Piacentini + Matthew Lombardi

This is a representation/summary of what the writer believes to have occurred at the above meeting.
Attendees have 5 working days from receipt to comment on the contents after which the above and comments
received shall become official.

X.^NDPRD MC WI AdinutaM 0624MigMim .w d	 Page 5 of 5



Room Number	 3927

Ulm I 1

Date: b 9 \ 24- \2009

Time:	 to-too  Amt

Subject:

Name Company Telephone Fag .GMail Address
Edward Pompa LGA/PA/REO 718-533-3780 3768 epompa@panyni-gov
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date: June 24, 2009
	

Issue - 6126109

to: Brother Joseph Rocco
	

tel:860-277-8057

Monsignor McClancy Memorial HS
71-06 31 at Avenue
	

fax:860-277-1303

East Elmhurst, NY 11370

From: Richard Piacentini

cc:	 Attendees and Gary Miret, Esq.

re:	 Tender Agreement Kick off Meeting

The following is a summary report on documents reviewed at the meeting held on 6-24-09 in the
PA offices at LaGuardia Airport.

Attendees:

Name

Richard Piacentini

Matthew Lombardi

Michelle Moshe

Nick Melito

Kimberly Tibbetts

Ed Pompa

Tony Vero

Jesus Aberlarde
Andrew Szulczewski

Ewa Szulc

Mark Mallow
John A.Mallow

Scott Durham

Ken Swany
John Montgomery

Compan Phone IF,

JCA 212 245 0010 212 245 0020

JCA 212 245 0010 212 245 0020

Donovan Hatem - JCA 212 244 3333
McClancey H.S. 718 898 3800 718 397 9325
Travelers Casualty & Surety 860 277 8057 860 277 1303
PANYNJ 718 533 3780 718 533 3768
PANYNJ 718 533 4278 718 533 3801
PANYNJ 646 732 7918
LGA - REO 718 533 3877 718 533 3768

LGA - REO 718 533 3540
i

Kenstar Sub - UAP INC 845 689 2101 845 689 2101

Kenstar Sub - UAP INC 845 689 2101 845 689 2101

Kenstar 631 5896001 631 589 8957

Kenstar 631 589 6001 631 589 8957
All Suffolk Electric Inc. 651 772 4602 631 772 4602

X %WOPRe FWXIWI^4MinuiW0 24M%M,mWpd
	 Page I of 5



Descrintiow

1. Contract (Shortfall) or Remaining Balance: $(1,954,544.52)
2. Supplemented Contract Balance: 2,464,547.00
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Action By,

Travelers

3. Tender agreement is between School, Surety and Kenstar, Completion 	 Travelers
contractor to the school

4. Summary of work to be completed is to be correlated with, and shall include 	 PA
the entire original contract documents for the project.

5. PA will have supervisors on site daily, up to four hours per day. 	 PA

6. Schedule of Values shall be prepared by GC and submitted for approval to 	 PA/Kenstar
PA.

a. AIA Payment Form - Certified payrolls, Notary Signatures, Sign in
Sheets and Daily Reports shall be required in an acceptable forum.

b. Scott Durham is Project Manager for Kenstar.
c. Standard forms for PA data collection and certification will be

provided to GC after this meeting, on disk and hard copy.
d. RFI's and Shop drawing, samples and data Submittals are to be sent

to Architect (six copies, two will be returned) A copy of transmittal
to PA, and one to the School,

7. Start up Date for Tender Agreement: June 25, 2009 	 Kenstar/Travelers

8. Project Duration; 120 consecutive calendar days (four months). The final 	 Kenstar
date will be Friday, October 23, 2009.

9. Contractor shall submit all required insurance and bonds to MMMHS, and 	 Kenstar
school will provide copies to PA and Architect.

10. Port Authority Monthly Utilization Report is required for payments, one for 	 PA
GC and one for each Subcontractor.

a. AA/EEO - Minorities in the workforce - for both contractor and
subcontractors.

b. A "Good faith agreement" shall be observed, retaining percentage
of minority workers required in original contract.

x:armvaoorvnsw.^+nn^^usos.obza a+W+u^.wra	 Page 2 of 5
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PA
11. Schedule	 Kenstar

a.'- Bar Chart is to be completed and updated every two weeks.
b. Primavera - Short Chart is to be submitted, by floor, room and

duration. (120 days total)
c. PA will meet with GC to ensure time line and schedule

concordance.

12. Subcontractor Approval is Required (informally). 	 PA
a. Contractor is to submit a letter with a list of signed subcontractor

names for review. If PA notes a problem, will advise GC.

13. Payment schedule	 JCA/PAJOC
a. GC will submit complete payment package to Architect, Architect

will review and return to GC or approve and submit to school.
School will review and return to GC or approve and provide a cover
letter and submit to PA. PA will review and return to GC or
approve and cut check for school, PA is to provide funding to the
school and the school is responsible for payment of GC, Architect
and other services.

b. Within 10 days of receipt of PA check, school will issue contractor
payment.

c. All payments to contractor will come from school.

14. Extra Work - Unfierseen 	 JCAIPA/GC
a. GC will submit BFI's to Architect, Architect will distribute

response to OC, PA, and owner. If Architects response requires
additional work, GC will provide proposal. Owner will provide to
PA for review.

b. PA is to decide whether it is extra or not as well as if they are to
provide funding for the item to be completed.

c. Only the school is to give directive to GC for C.O. work to be
performed.

I5. Long Lead items	 GC
a. Acoustical Doors.

16. Staging area	 MMMHSlGC

a. Chain link fence as well as trailer are present on site.
b. Staging area is to be worked out with owner after the meeting.

17. Job site cleanliness must be maintained throughout construction due to 	 MMMHSJGC
ongoing use of the school. Daily cleanups are to be performed.

WnoraooamxhKyJn In M4 uigmtmo	 Page 3 of 5
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18. Contractors ID badges are to be 

were 
by all workers at all times on the job

site.
a. These badges are to be of the same type, including a photo ID,

company name and position.
b. Contractor security is not required
c. Contractor is to provide daily attendance list of workers on site.
d. Full time supervisor is to be present on site.

19. Quality control is the responsibility of the contractor. 	 PA
a. Contractor is to provide competent persons to perform all required

controlled inspections and commissioning controlled inspections.

20. Contractor review of work previously completed, and controlled inspections 	 PA
by contractor of the previously completed work will be submitted as a
change order.

21. Responsibility for the demonstrations of working order of mechanical and 	 PA
electrical equipment is to be provided by the GC.

a. GC is to submit all manuals for equipment and perform required
training for ongoing maintenance and operation.

22. A.C. system is to be addressed first. 	 PA/GC

a. Strainer issue - chemicals in the system.
b. Service technician schedule.

23. Locker Room Roof is a priority issue. Roof is to be addressed first, then 	 MMMHS/GC
interior.

a. Control inspections are to be performed for all work as required by
building code.

b. Asbestos on roof is to be investigated. Previous asbestos reports are
to be provided to GC.

c. If any asbestos is discovered, in any work area, change order will
be submitted for further completion, if necessary for soundproofing
or to repair previous contractor damage.

24, School Schedule	 JCA/PA/OC

a. One monthly meeting for administration
b. One monthly meeting for coordination of subcontractors and others.
c. These meetings will be held two weeks apart.
d. There shall be a look ahead schedules depicting focus for two

weeks and any additional required coordination meetings.
e. Summary of meetings will be provided by Architect.

x:Vskurao WXW yvaml^2 MIIM wld	 Page 4 of 5
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25. Substantial completion will be reviewed with a letter requesting inspection 	 ICA/PA/GC
from the contractor to Architect, Architect will proceed with the creation of
a punch list.

a. The Architect has full contract authority, PA will act as advisor
only.

26. RFI's will be submitted to Architect if clarifications of code are required for
conflicting PA vs. NYC codes.

27. All supplemental documents to original contract will be provided to the GC 	 GC
by Architect. This includes any sketches, RFI, ASI, Addenda and Submittal
logs.

28. Fire alarm work is to be completed by the school. Work is to be done by	 Travelers
Windsor. GC to allow Windsor access to the school and work areas.

Minutes prepared by Richard Piacentini + Matthew Lombardi

This is a representation/summary of what the writer believes to have occurred at the above meeting.
Attendees have 5 working days from receipt to comment on the contents after which the above and comments
received shall become official.
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PROJECT NAME:

TWO WEEK LOOK-AHEAD

Site:	 Mcclancy

Contractor Name: KENSTAR CONSTRUCTION 	 WEEK of: & WEEK of

Week of: 7/2712009
MONDAY
7127109

TUESDAY
7128109

WEDNESDAY
7129109

THURSDAY
7130109

FRIDAY
7131109

SATURDAY
81V09

Kenstar
3rd Floor Punch List 3rd Floor Punch List Faculty Room Punch List Library Punch List 2nd Floor Punch List

UAP
UV Punch List UV Punch List UV Punch List UV Punch List UV Punch List
Tunnel Punch List Tunnel Punch List Tunnel Punch List Tunnel Punch List Tunnel Punch List
tat Floor Punch List 1 st Floor Punch List 1 st Floor Punch List 1 st Floor Punch List 1 st Floor Punch List
3rd Floor Punch List 3rd Floor Punch List 3rd Floor Punch List 3rd Floor Punch List 3rd Floor Punch List

All Suffolk
Core Drilling Core Drillin Core Drilling Core Drilling Core Drilling

Crawl Space/3 (A) jCravvI Space/ 3(B) 1st floor UV Start Rewiring UVs Continue Wiring UV's
Fix Wire In 102 Library Work 1.1unction Box Item #5

118

MONDAY TUESDAY WEDNESDAY THURSDAY FRIDAY SATURDAY

1 WV YmwN LVVM1Y11GLlV TUI11(

Attachment #4
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BMS Proposal

0 m

Prepared For:
Msgr.. McC/ancy Memorial H1gh School
Atin: r. Nicho as C. Melho
Job Name:
McClancy Memorial High School

Delivery Terms:
Freight Allowed and Prepaid— F.O.B. Factory

The Trans Company

Date:
March 29,2010

Engineer:

Payment Terms:
Net 30 Days

The Trane Company proposes to re-commission the controls tie in for the Sixty two (62) Trane Unit Ventilators,
Eight(8) Trane Fan Coil units ,(1) Chilled Water System , (1) Hot water system, Eight (8) Exhaust Fans and Two (2)
AC Units.

System Overview:

â Via the existing Trans Tracer Summit Building Control Unit, the building operator will have the ability to view the
current setup and configuration for all networked Trans Building Automation System (BAS) Controllers.

The above proposal Includes the control associated with the following equipment:

â (62) Trane Unit Ventilators
â (8) Trane Fan Coil Units
â (1) Hot Water System

(1) Chilled Water System
â (8) Exhaust Fans

Trane BASD Services:
The following services will be provided by Trane New York:

â Project Management
â System Check-out
â Commissioning

Exclusions:
The following Items are not Included:

Cutting, patching, painting
Temporary, Stand-by, or Overtime labor
Roof penetrations
120vac power to all controllers
Mounting of startersNFD
Providing, installing or wiring any Automatic, Fire/Smoke or Smoke Dampers
Providing, installing or wiring any Smoke Detectors
Any fire alarm system controls/wiring

A All applicable taxes-This proposal assumes a tax exempt project.
Controls/wiring of any equipment not specified above
Installation of valves, dampers, temperature and pressure sensor wells
Liquidated damages
Bonding

Y Repairs to existing BMS equipments or Trans HVAC equipments.
â Re-wiring of any existing HVAC equipment or controls not included.

Clarifications:



The following items are qualified:	
October 20, 2008

1 Trane will write up a list of equipments for repair if there are any.
Y Materials and equipment or parts replacement are not included in this proposal.
Y Scope of work for tha(62)Unit Ventilators and (8) Fan coil units.

1, Verify heating /cooling mode.
2. Verify economizer mode.
3. Communication.
4. Calibration of space/return sensors.

â Check the Hot Water System Sequence,
1. Repair or commissioning of existing boilers not included in this proposal.

â Check the Chilled Water System Sequence.
1. Repair or commissioning of Existing Antic chiller not included in this proposal.

All exhaust fans should be verified by the school to be operational before commissioning.

Y AC-1 and AC-2 are not Included in this proposal.

â No extra time has been included if balancing is required.
Y No extra time has been included if a Commissioning Agent is to be present during the

Commissioning.

We thank you for the opportunity to propose this work and eagerly await your favorable reply. Please do not hesitate
to call should you have any additional questions, concerns, or comments. We look forward to discussing this project
with you in the future In more detail.

Total Price (Excluding all Taxes) ........................................................................ $ 22,740.00
(Twenty two thousand seven hundred forty & /100)



October 20, 2009
Tema d Conditions
Acceptance. A proposal made upon them farms is subject to acceptance within thirty days from date and me prices am subject to change without notice prior to acceptance by
Customer. If your order Is on acceptance of a wtlHan proposal, on a form provided by Toone, without the addition of any other terms and condil ons of sale or any other modification,
this document shall be treated solely as an mkwwledgment of such order, subject to =oil approval. if your order is not such an acceptance, then this document is Trance's offer,
subject to credit approval, to provide the goods and/or Work solely in accordance with the following tortes and conditions of sale. Hands, not hear from you within two weeks from
the date hereof, Trans shall rely upon your silence as an acceptance of these terms and conditions and performance well be made In accordance herewith. Customers acceptance
of goads Reeler Work by Trans on this order will In any event constitute on acceptance by Customer of these tome and conditions.

Contract Price. The Contract Price Includes standard ground Iretros peclw and all sales, consumer, use and similar taxes legally proceed as of me date hereof orgy for equipment
and material Installed by Trans and labor as required by taw. Equipment sold on an reinstalled basis does net Include sates tax end applicable taxes will be added,

Exclusions From Work. Trance's obligation is limited to the Work as defined and does not Include any modifications to the Premises under the Americana With Disabilities Ad or
any other low or building sedate).

Construction Procedures. Trans shall supeMse and direct the Work using Its best sk0 and alention and have exclusive control over canslrudion means, methods, techniques,
sequences and procedures.

Payment Terms, Customer shall pay Trans s Invoices within net thirty (30) days of Involve date. Trans may Invoice Customer for all or material furnished, whether
delivered to the Installation site or to an off-site storage facility and for all work performed on-sits or off-site. No retention shall be withheld from any payments except as expressly
agreed In writing by Trans, in which case retention shell be reduced per the contract documents and released no later than the date of substantial completion. Under no slower-
alarms shall any retention be withheld for the equipment potion of the order. If payment is not rwalved as required hereby, Trans may suspend performance and the time for
completion shall be extended for a reasonable period of time not less then me period of suspension. Customer shall beliable to Trans for all reasonable shuldown, standby and star.
up costs as a result of the suspension. All amounts outstanding 10 days beyond the due date are subject to a service charge act to "wed 1,E% of the principal amount duo or the
maximum allowable legal Interest rata, retroactive to the due date. Customer shall pay all wets (including etmmeys' fees) Incurred by Trane'In atlemWng to collacl amounts due and
otherwise enforcing these teens and conditions.

Time For Completion, Except to the extent otherwise expressly agreed in writing signed by an authorized representative of Trans, all dates provided by Trans or he representatives
for commencement, progress or completion are estimates only. While Trans shall use commerclely reasonable efforts to most such estimated dates, Trans shalt o pt be responsible
for any damages for Its failure to do so.

Access. Trans and Its contractors or subcontractors shall be provided access to the Premises during regular business hours, or such other hours as may be requested by Tram and
acceptable to the Premises' owner or tenant for to parkernance of the Work, Including sufficient areas for staging, mobilization, and storage. Trane's access to correct any
emergency condition shall act be metered, 	 -

Permits And Governmental Fees. Trans shall secure (who Customer's assistance) and pay for bulidingend other permits and governmental fees, Ilvenms, and Inspedens news,
sary for proper performance and comple gon of the Work, which are legally required when bids from Trance's subcontractors are received, negotiations merson concluded, or the
effective date of a relevant Change Order, whichever Is later. Customer is responsible far necessary approvals, comments, assessments and charges for construction, use or
occupancy of permanent structures or for permanent changes to existing facill0es.

Utilities During Construction. Trans shall be provided without charge all water, heat, and miMas during performance of the Wools.

Concealed Or Unknown Conditions. In the performance of the Work, It Trans somnolent, considers at the Premises that are (I) subsurface or otherwise concealed physical
conditions that differ materially from them Indicated on drawings expressly Incorporated herein or (if) unknown physical conditions of an unusual nature that differ underbelly from
Ihosa conditions ordinerily found to must and generally recognized as Inherent In construction activities of the type and character as the Work, Trans shall notify Cusiorner of such
conditions promptly, prior to slgal gcantly disturbing the same. If such conditions differ materially and cause an masses in Trow's coat of, or time required for, performance of any
part of the Wools, Trans shall be ended to, and Customer shall consent by Change Order to, an equitable adjusMent in the Contract Prize, wnlred time, or both.

Asbestos And Hazardous Materials. Trance's Work and other services In counacion with this Agreement expressly excludes any Meruficomm, abatement, cleanup, control,
disposal, removal or other wads connected with asbestos, polychlodmuld biphenyl CPCB'), or other hazardous materials (hereinafter, wllectively,'Hazardous Materials'). Customer
warrants and represents that, except as eel forth In a writing signed by Trans, there are no Homeless Materials on the Premises that will in any way affect Trance's Work and
Customer has disclosed to Trans the existence and location of any Hazardous Materials In all areas within which Trans will be performing the Wools. Should Trans became award of
or suspect Her presence of Hazardous Materiels, Trans may Immediately stop worts in the affected area and shah notify Customer. Customer WIII be responsible for taking any and all
action necessary to coned the modules in sccordance with all applicable laws and regulations. Customer shall be exclusively responsible for my claims, Including the payment
thereof, adaing out of or relating to any Hazardous Materials on or about the Premises, not brought ants the Premises by Trene, Trans shall be required to resume performance of
the Work In the affected area only in the absence of Hazardous Materials at when the affected area has been tendered harmlem. In no event shall Trans be obligated to transport or
handle Hazardous Material, to prmWe any nouns to any governmental agency, or in 	 the Premises for the presence of Hazardous Materials.

Conditions Beyond Control Of Parties. If Trans mall be unable to carry out any material obligation under this Agreement due to events beyond its control, such as ads of God,
governmental or judicial authority, Usurremons, dots, labor disputes, labor or material shortages, fires, or explosions, this Agreement shall at Trance's eleclw (I) remain In affect but
Trance's obligalons shall be suspended unfit the uncontrollable event terminates; or (if) be terminated upon ten (10) days Hours to Customer, In which event Customer mall pay
Terre for au pods of the Work furnished to the date of terminates.

Customer's Breach. Each of the following events or condition shalt constitute a breach by Customer and shall give Trans the right, without an election d remedies, to tminerate
this Agreement by delivery of written notice declaring termination, upon which event Customer shall be liable to Trans for all Work furnished to date and all damages sustained by
Trans (Including lost profit and ovemeed): (1) Any failure by Customer to pay amounts due more than thirty (30) days after the date of the Involve therefore; or (2) Any (allure by
Customer to Perform or campy with any material provision of this Agreement.

Indemnification. Trans and Customer shall Indemnify, defend and hold each other harmless from any and all claims, actions, wets, expenses, demagea and Hal llnies, including
reasonable attorneys' fees, resulting from death or bodily injury or damage to real or personal property, in the extent mused by the negligence or misconduct of that( respective
employees or other authorized agents In connection with their acbritles within the snipe of this Agreement, However, neither pray shall Indemnify the other against dalres,
damages, expenses or liabilities to the extent attributable to the negligence or misconduct of the other party. It the parties are both at fault, the obligation to Indemnify shall be
proportional to their relative fault. The duty to indemnify will continue In full force and effect, notwithstanding the expiration or early termination hereof, with respect to any claims
based on facts of cond0om that "wood prior to expiration or for mnatm. Notwithstanding any contrary promen, neither party shall be liable to the other for any special, Incidental,
consequenlai or punitive damages.

Workmanship And Equipment Warranty. Trans wamanta that, for a period of one year from the data of substantial completion (the 'Warranty Period'), Trans equipment installed
hereunder and Work (I) shall be free from defects In material, manufacture, and workmanship and (0) shall have the mpaclffes and ratings set fees In Trance's catalogs and bulletins;
substantial completion mail be the soldier of the date that the Wads is suffidenly complete so that Customer can elfin the Work for its Intended use or me dale that Customer
receives beneficial use of the Work. For Trans equipment wt instalted by Trans, the Warranty Period Is the lesser of 12 months from intlet start-up or 18 months from the date of
shipment. If such defect is discovered within the Warranty Period, Trans will correct the defect or furnish repiacemmt equipment (or, at Its option, pads therefore) and, if sold
equipment was installed pursuant hereto, labor associated with the replacement of parts orequipannl not cartooning to thla warranty. No labliilywhalever shall allow to Trane until
mid equipment and Work have been paid for In full and then mid liability shall be limited to Tans's met to wand the detective Work and/or the purchase prim of the equipment
shown to be defective. Equipment and/or parts that are not manufactured by Trans are not warranted by Trans and have such warranties as may be extended by the respective
manufacturer, Trance's wananlas expressly exclude any remedy for damage or defect caused by corrosion, erosion, or deterioration, abuse, modificelons or lamas not performed by
Trans, improper operation, or normal weer and tear under normal usage. Trans shall not be obligated to pay for the water lost refrigerant.

THE WARRANTY AND LIABILITY SET FORTH IN THE PRECEDING PARAGRAPH ARE IN LIEU OF ALL OTHER WARRANTIES AND LIABILITIES, WHETHER IN CONTRACT
OR IN NEGLIGENCE, EXPRESS OR IMPLIED, IN LAW OR IN FACT, INCLUDING IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE
OR FITNESS FOR A PARTICULAR PURPOSE. IN NO EVENT SHALL TRANE BE LIABLE FOR ANY INCIDENTAL, CONSEQUENTIAL, OR PUNRIVE DAMAGES.

Applicable Law. This Agreement is made and shall be Interpreted and enforced In accordmm with the laws of the State of Minnesota.

Assignment. Customer may not assign, transfer. or convoy this Agreement, or any pad hereof, or its right, title or Interest herein, without the written consent of Trans. Subject to the
foregoing, this Agreement shall be binding upon and inure to the benefit of Customers successors and assigns.

Complete Agreement. This Agreement shall constitute the entire Agreement between both parties and this Agreement may not be amended, modified or terminated except by a
writing signed by the parties haute. No documents shall be Incorporated heroin by reference except to the extent Trans is a signatory thereon.

The Trane Company

3



45-18 Court Square
Long Island City, NY 11101

o

To:	 Msgr, McClancy Memorial High School	 From: Robert Hermano (ext. 3641)

Attn: Mr. Nicholas Melito 	 917-560.8189

Fax:	 Pages: (1 ) Including cover page

Phone:
	

Date: 3-30.2010

Re:	 Re-commissioning	 CC:

q Urgent	 ® For Review	 q Please Comment q Please Reply O Please Recycle

Nick,

Furnish, Install and programming of the (1)MP581 (board only) for the Hot Water and Chilled Water
System.

Total cost--------__..____.._---.—r_____-------$ 1,954.00

Clarification: Repairs or replacement of existing control devices for the Hot Water and Chilled
Water System not included in this proposal.

Accepted

Sincerely,

Robert Hermano
Project Manager



Daily Report
DAY Friday	 DATE	 3/12/2010

CONTRACTOR KENSTAR CpNSTRUCTION CORP. JOB NAME MCClancy	 JOB NO

Weather	 Rain

Temp.	 42/47

Work Performed Today UAP Mechanical- 1 Project Manager overseeing work,

verifying work completed, reviewing list of remaining Items, 1 man correcting heating

issues which were brought to our attention this morning, Installing pump covers, 1 man

continuing with the site clean up, and assisting with the pump covers.

Problems - Delays

Calls made today:

Project Manager

Superintendent
	

0

Forman

CM

Masons

Pipe Fitters

Roofers

Truck Drivers

Mark Out Service

Special Assignments

(Materials Purchased	 I

Supervisor's Signature



IMaterials Purchased	 I

Dally Report
DAY Thursday

CONTRACTOR KENSTAR CONSTRUCTION CORP. JOB NAME MCClancy

Work Performed Today UAP Mechanical- 1 man 8 hours pipe insulation in the

boiler room, clean up on the roof, mechanical room, and boiler room, 1 man 8 hours

re-assembling the chilled water glycol tank, re charging the chilled water system,

verifying no leaks throughout the building. 1 man 8 hours assisting with the pipe

insulation and clean up continuing with pump covers.

	

DATE
	

311112010

JOB NO

	

Weather
	 Cloudy

Temp.

Work Force

Project Manager

Superintendent

Forman

Masons

Operating Eng.

Problems - Delays
	

Plumbers

Pipe Fitters

Roofers

Truck Drivers

Secretary

Calls made today:
	 Surveyor

Mark Out Service

4

Special Assignments

Supervisor's Signature



Daily Report
DAY Wednesday

CONTRACTOR KENSTAR CONSTRUCTION CORP. JOB NAME MCClancy

Work Performed Today UAP Mechanical- 1 man 9 hours replaced relay for hot

water Bump repaired clogged glycol tank assisted with pump covers In the

mechanical room. 1 man 7 hours Chemistry Lab exhaust duct, and assisted with

the pump covers in the mechanical room, 2 men 7 hours Insulating the pipe work in

room 205 assisted with the pump covers in the mechanical room, repaired small

glycol leak on the chilled water pipe in room 205.

Problems Delays

DATE	 311012010

AA7 7as]

Weather	 Sunny

Temp.	 40/55

Work Force

Project Manager

Cement Masons

Electricians

Mechanical	 4

Laborers

Operating Eng.

Plumbers

Pioe Fitters

Drivers

Calls made today:

Mark Out Service

Special Assignments

IMaterials Purchased 	 I

Supervisor's Signature



Daily Report

DAY Tuesday	 DATE	 3/9/2010

CONTRACTOR KENSTAR CONSTRUCTION CORP. JOB NAME MCClancy	 JOB NO

Work Performed Today	 UAP Mechanical- 1 man roof top clean up, boiler and

mechanical room clean up. 2 men 7 hours repairing clogged glycol tank, re-charging

Weather	 Sunny

Temp.	 48/52

chilled water side of the system, verifying absence of leaks, finishing up pipe work in

Work Force205 insulating in the boiler room, continuing with the Trane system maintenance.

1 man 7 hours continuing with the pipe Insulation in the boiler room. 1 man 5 hours Project Manager

Superintendent	 1

Forman

CM

Carpenters

Cement Masons

Electricians

Mechanical	 5'

Laborers

Operating Eng.

Plumbers

Pipe Fitters

Roofers

Truck Drivers

Secretary

Surveyor

Mark Out Service

Soil Mechanics

installing the exhaust duct in the chemistry lab.

Problems - Delays

Calls made today:

Total	 6

Equipment FlrS.

Special Assignments

Extra Work Authorized By Approx. Price

Equipmant Rented Today Rented From Rate

Supervisor's Signature



Daily Report
DAY Monday

CONTRACTOR KENSTAR CONSTRUCTION CORP. JOB NAME MCClancy

Work Performed Today GC- 1 laborer general site clean up and removal of debris

from the fence installation.

UAP Mechanical- 1 man 8 hours insulating pipe work in room 205, and in the boiler

room. 2 men 8 hours locating and repairing pipe leak in room 205, Repairing the

pump on the glycol tank in the mechanical room, and Trane system maintenance.

Problems - Delays

Calls made today:

Special Assignments

DATE	 3/8/2010

JOB NO

Weather	 Sunny

Temp.	 40/55

Work Force

Project Manager

Superintendent 	 1

Forman

Carpenters

Cement Masons

Electricians

Mechanical

Laborers
	

1

Operating Eng.

Plumbers

Pipe Fitters

Roofers

Truck Drivers

Secretary

Mark Out Service

Soil Mechanics

5

Supervisor's Signature



John Ciardullo Associates, P.C.
Minutes

date: December 14, 2009

to: Brother Joseph Holthaus
Monsignor McClancy Memorial HS
71-06 31st Avenue
East Elmhurst, NY 11370

From: Richard Piacentini

cc: Attendees and Gary Miret, Esq.

rat Administrative Coordination Meeting

0

575 8th Avenueg
Ne	 r

` Ne
klf
w-York$
T. (212) 245-0010

www.jca-archi1w1um.com n:

I	 I
Issue —12/15/2009

te1:860-277-8057

fax:860-277-1303

The tollowing is a summary
Memorial High School.

Attendees:

Aid
Name Company Telephone Fax E-mail Address

Attend

Y
B. Joseseph McClancy H.S. 718-898-3800 718397-9325 bmjmse@gmail.com
Holthaus

Y Nick Melito McClancy H.S. 718-898-3800 718 397-9325 coaeh27bb@aoLeom

N Ed McGlone McClancy H.S. 917-299-0740 516-593-5678 emeglone@yahoo.com

Y
Richard. 212-245-0010 212-245-0020 rpiacentini@jca-arehitmture.com
Piacentin

Y Vincent Gulotta JCA 212-245-0010 212-245-0020 vgulotta@jea-arehiteeture.com

N John Lonergan
Lackhani &

212.338-9020 212-338-9030 Jt.onergan@lakhanijordan.com.
Jordan

Y Andrew PANYNJ LGA- 718-533-3780 718-533-3768 aszuleza@panynj.gov
Szulczewski REG

N Anthony Vero PANYNJLGA- 716-533-4278 718-533-3801 avero@panynj,gov
CMD

N Ken Sway Kenstar 631-774-0136 631-589-8957 kswany@kenstarconswedon.com
Conswction

Y Steven Hongiovi
Kenstar 631-589-8957 sbongiovi@kensia conswc0on.com
Construction

Y Scott Durham
Kenstar 631-774-0136 631-589-8957 sdud am@kenstarconswe ion.com
Construction

Y Mark Mallon UAP Inc, 214-505-4553 845-689-2101 uapphil@gmail.com

Y John Mallon UAP Inc. 845-689-2101 845-689-2101 uapbids@gmail.com

N Brian LEB Electric 631-842-0500 631-842-0535 be@lebelmtriacom
Chiesionella

Y Bill Parker LEB Electde 631-842-0500 631-842-0535 by@lebelectrlo.com

X^^4NDPa00RMCCL.WCYICONPLtTiONCON1RACt^NPETINO MMmY.MJ 1202frrnMMSDOC
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Description:
	

Action BY:

Outstanding Items

Kenstar submitted a draft of their baseline schedule on 10/8109. JCA 	 Kenstar
discovered several items that were not included the schedule. 	 Due10/23/09

• Mall Doors (are shown on the schedule to be complete) 	 Late

• Chiller Fence (Need to show Fabrication and installation)
• Fan in Boiler Room
• Warrantees (windows & HVAC)
• O&M Manuals for MEP (Submitted to JCA for review)
• Commissioning of HVAC System
• Permits

JCA forwarded a marked up schedule for Kenstar to revise and submit
to JCA for review by 10/23/09.
Kenstar states they are still awaiting dates from their Subcontractor
UAP before they can update the project schedule,
Kenstar to have all dates from their Subcontractors and resubmit the
revised schedule by 11/18/09.
Kenstar Failed to supply their schedule on 11/18/09 and committed to
having the schedule on 12/4/09. A digital file was submitted on
12/11/09 for JCA review but the file was corrupt.

Kenstar
Due 12/4/09

Status of Change orders:
1. GC

Stage Deletion- Kenstar to submit by 12/4/09
•	 Credit for Raising the louver in room 205- Kenstar to

submit by 12/4/09
•	 Credit for Entry work- Kenstar to submit by 12/4/09
•	 Soffit work in room 205- Kenstar to submit by 12/4/09

2. Electrical
•	 Install new conduit and wire for roof top unit- Change

order is to be approved by next meeting. JCA
forwarded approval to Kenstar on 12/14/09

3. Mechanical
•	 Maintenance of HVAC System- Requested 8/10/09-

Kenstar to submit by 12/4/09
• Replacement of Leaking secondary water pipes in the

tunnel- Requested 8/10/09- Work to be performed on a
time and material bases.

•	 Repiping of Condensate Drains- Requested 8/10/09-
Kenstar to submit by 12/4/09

• Missing Controls Valves, Unions and Circuits Setting in
15 convectors- Requested 8/10/09- Kenstar to submit
by 1214/09.

XASWPRODFWCCLANCNLDMPIETIDXCDYIRA(TMCilif1NGMQVilIE64912P MMMMSD

Page 2 of 4	
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•	 Support of Pipes in room 205- Requested 11/4/09-
Kenstar to submit by 12/4/09.

•	 Credit for Raising pipes In room 205- Requested
11/4/09- Kenstar to submit by 12/4/09.

•	 Credit for raising the louvers in room 205- Requested
9/17/09. Kenstar to submit by 12/4/09.

•	 Vibration Isolation Pads- Kenstar to submit by 12/4/09.

As of 12/14/09 no submittals have been received except the credit
requested for deletion of the stage. It was noted that the submission
was at variance with previous verbal agreements between MMMHS
and Kenstar and was rejected.

3	 Status of Work:	 N/A
1- Electrical Work:

•	 LEB to complete the work of switching the EMT to
galvanized conduit.

•	 LEB to revise there proposal for the BMS system.
•	 LEB has started to rewire the kitchen exhaust.

2- Mechanical Work:
+ Kitchen Exhaust in progress. Servicing of AC units will begin

this week.

3- GC work:
•	 The GC has not had Tradesmen on site since 10/30/09

4	 Status of Chanae Orders- Approvals sent to Kenstar on 11/11/09 	 Kenstar
1. New Exhaust Fans in Mechanical Room
2. Repiping UV's in Room 217- Approved by JCA, Kenstar has

not directed their subcontractor to perform the work.
3. UV's in room 200 and 309- Work is complete
4. Replacing Cracked Drains Pans- Work is complete
5. Cleaning of Front Entrance- Approved by JCA. Kenstar has not

directed their subcontractor to perform the work.

5	 Status of Ratified Subcontractors
1. Tinron Enterprises- Kenstar has provided Tinron's ratified

agreement and contract.
2. Trane US- Kenstar has not provided any information.
3. Barnet Bates Corp. - Kenstar has not provided any information.
4. M&R Hardware- Kenstar has not provided any information.
5. Forma Glass Corp.- Kenstar has not provided any information.

X:CINOP0. W fNiCCLANCYICGM PLEI'IGNCO.YrRACI^MEEIING M LYUt8SA9 130?,NTGMMY.DOC
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UAP has reportedly completed 80% of the QA/QC Inspection of the 	 UAP
pipe insulation. The 1"floor and 3 `d floor are complete. UAP is
currently working on the 2nd floor. The repairs to the cut Insulation are
reportedly 100% complete. The report was requested on 9/23/09

Electrical Work

7 At the previous job meeting JCA questioned if the breakers in the L.E.B./
boiler room that are ganged with wire were a legal Installation? Kenstar
Kenstar was to confirm with LEB, LEB was at the meeting and
confirmed the installation was unacceptable and they already
corrected the issue.

GC Work

8 Kenstar dropped their manpower down to 1 carpenter as of 10/20/09 Kenstar
then to 0 Men on 10/30/09. JCA provided a list of open GC items for
Kenstar to review and comment on the status of the work and weather
there is anything holding them up from doing the work. As of 12114/09
Kenstar still has not preformed any new work only corrective work.

9 Kenstar was to keep a set of drawing in their office and keep track of Kenstar
any changes they come across through out the project. Kenstar has
not kept a record set in their office.

Submittals

10 Previously Kenstar provided the shop drawings for the acoustical
doors in the Mall. The drawing was Incomplete and unacceptable. JCA

Kenstar

provided the old submittal for the acoustical doors. Kenstar still has not
resubmitted the shop drawing despite the long lead time for the door
frames. The new submittal shall Include the door in the MPR.

Per KenStar the revised submittal was to be submitted on 10/21/09. At
the meeting Kenstar committed that submit the shop drawing by
12/4/09. As of 12/14/09 KenStar still has not submitted the shop
drawings.

t 1 Kenstar has not provided the Fire Stopping submittal for the Fan Coils. Kenstar
Kenstar is waiting for Hilti's judgment. This item has been open since
8/25/09. During the meeting KenStar committed to having the submittal
by 12/4/09. As of 12/14/09 Kenstar still has not provided the submittal.

Minutes prepared by Richard Piacentini + Vincent Gulotta
This is a representation/summary of what the writer believes to have occurred at the above
meeting. Attendees have 5 working days from receipt to comment on the contents after which
the above and comments received shall become official.

MCCLANCY^LOMPLmlO;lCO.YPRaCMiRElaVa MA'tllF5^a9IM2.MttiMai3000
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During there last Job progress meeting you were asked the status of several critical items. You
were unable to provide any Information on these items. There are critical items that we have not
been able to get a straight answer on far back as August. There is no sense of urgency or
concern from Kenstar for any of the critical or long lead items.

During every bi weekly meeting we ask the same questions and get no information or you
commit to a date with no intention of keeping It.

You have left us no choice. We will not perform the pencil copy walk through until we receive the
following outstanding Items:

1. QA/QC Report for the pipe Insulation in the soffits (Requested 9/23/09)
2. Credit for deletion of the stage work
3. CO for repiping condensate drains (Requested 8/10/09)
4. CO for Missing Control Valves in 15 Convectors (Requested 8/10/09)
S. CO for supporting pipes in room 205 (Requested 11/4/09)
6. Credit for raising louver in room 205 (Requested 9/17/09)
7. Credit for Vibration Isolation Pads
8. HIM fire Stopping submittal for fan coil units (open since 8/25/09)
9. Response to list of open Items KS has not preformed (requested 11/4/09)
10.KS to provide a PO of certified letter form the fence manufacturer that the fence has

been released and the date the fence will be installed. (Per KS the fence was to be
Installed 11/1/09)

11.KS to provide copies of all agreements with the ratified subs (requested 8/27/09)



PROJECT:	 103836517	 APPLICATION #:
Sound Proofing ofMoosignarMcClancy High 	 DATE OF APPLICATION:
School	 PERIOD THRU:

A B C D i	 E IT C A V H 1

Lem% LOCATION L C MDU	 ASSOCIATES SCREDULM ANIOUNT'
PREHOO6 AAfOr/NTTFUS

ST( RED
MATER/A

TOTAL
M&MEM

DESCRIPIIONOFD	 r3Drrw0RKITFM AMOUNT PERIODS PFRtOb (NOrMD AMSTOft® %NMP
BAKXTION0

COtfl'LEt'ION (G RETAA'AGE DF4R EI PD	 F) (CjC) (q VARIABLE
3 MPR (GYM AREA) Precast coping are lnatellcdbutsafeivgbaweer vying and ducts brequ'ved;

similar to details on dung A6.02 butshcetmaa] tan be used inlim of angles. Duct
13 insulatiom mnstbc restated in 2 locations. 5690.00 $OOD $0.00 $D,00 0% $600.00

14 MPR(ATHI-ETICl)IEF	 OR Unfrrisbod in mil unit brick bass; typical for 8 fan coil units(FC-AZ Finish top
OFFICE) of brick with cap.(Rubber stair Arratnosing can be used)

14 S2.200,00 E0.00 $0.09 1	 50.00 T1. 52200.00
28 MPR(GYMAREA) Thaomax: pratectimt missing (no submittals)

19 $100.00 34.00 $0.00 $0.00 0% 5700.00
33 MPR(GYM AREA) Cover on .66MvnaccepMble patch mrk(typical in MPR mulVlc locations)

Patch Mo.dmver plater & frnirh ommod light fixtures.
TO 32 %OO.CO 50.00 $0.00 $0.00 D^/o 52,800.00

34 MPR(GYM AREA) Acoustic ean!kmissing along berms - chop gyp bd+sealant-Pero and moraU
where missing.

21 $1,500.00 $0.00 50.90 54.00 9°h 51390.00
35 MPR (GYMAREA) Acoustic taulkmissiog pordons atongdse waIl

P29

3200.00 50.00 50.00 50.00 0%

$20000
46 MALL Acoustical doors See NCR far Doerr, needgtass mrta(tedg(ars by rar.svb, one

course ofVCT,1morldaor, verifyrcope at weriorhung cis,g.
525,000.60 50.00 $0.00 SD.90 0% 525,POOA0

76 MECHANICAL ROOM Misdatang data 	 at elaeoieat mom mrnrim door -

38 5500.00 $0.04 59-00 $0.00 0% 5500.00
77 MECHANICAL ROOM Unaaepreble tauEa at doorjambs. Hrick should eaend behind doorframe.

39 SI	 00.00 SD-DO $0,00 SROD 0% $1,500.00
BO MECHAMECHANICAL Missing acct hard or 	 at unwMO;

ROONVEtectricst ,
41 Room S2,500. 50.00 $0.00 50.00 0% $2,500,00

Louvers no mae!ledbelow Nat wall fla ddrald Ilux; is rejcmd! This must be
addmssed AS SOON ASPOSSIELE. LTV most be mists ug to keep louver above

54 flashing'.Fku'	 mast be restoredto ori -	tonditian! Sendhorostobidderr, 520090.00 $0.00 50.00 $0.00 D-A 520000.00
133 TOILET #3 Remove Paneling;msxde gyp bord, install exhaust grill on gypbord

62

S3.500.00500.00 50.00 SO.OD 50.00 D°A 33,500.0D
136 ROOM 105 ' Lade all atoms.; doom and return keys to On sdwoL (rypical all rooms)70 $300.00 SD.00 $0.00 S0.00 0% 5300.00
145 CAFETERIA lnstz0 electrical items on brick chase. Provide aarems door tfjurudma box bebmd

brickrequiedto access j®cticmbox behind brick
75 5500.00 50.00 $0,00 SOHO 0% $501.00

165 LOCKER ROOM ROOF Provide support formtea	 conduit at AC-1

89 1 $3.500.00 $0.00 SD.00 $0.00 0'A $3,500.00
164 Lt3QvIIi ROOM ROOF Preside Bata at AC-i

90 SS 000.00 50.00 50.09 50,00 9°fe $5,090.00
ROOM 102 Pipe support removed'? D soffit adequate to support pipe weight?

13,500.00 59.00 50.00 SO.00 0% 53,500.00



AMOUN]'
SFORID TOZAL

Lem# LOC4ZION I. G9ARD1)I.IA ASSOCG3ES StS®[11.ED AMO[INL MATFRLt[S COMPLEtED
DRSCXPI10NOFDEPIC4T`TWORRIIEtd AMOUNF

MRIOUS
PERIODS P7900D OWISD AND STORED %COMP

SALANt"(
COMPLFDON{C. RbTAOtA

Of, SD+E*F) (O/Cl 0 YARIA0 IE
LE

173 COh1P1RBIt. ROOM Newpipe and soffit charnet motion source, Relocate sensor.

99 5250.00 $0.00 $0.00 $0.00 0% 5250,00
ASSISTANT PRINCIPALS OFFICE Replace vertical blinds (curam)

51.500.00 $0-00 50.00 51100 0% 51,500.00
195 OFFICE 92 Office partition between window's and waltneeds to 	 completed

112I 5500.00 50.00 50.00 f	 $0.00 0% $50U0

1

204 217-AI, A2	 ^ Provide grantor window sills

123 5800.00 $P,170 $0.00 50.00 0% $800.00
211 217-AI, A2 Modify existing Frothion perdea0 provided by7CA.

125 $850.00 $0.00 50.00 $0.00 0% 5850.00

222 ROOM201 Prouidepaintedmed coerfcr fresh air Tome, Seal opening around wall sleeve.

133 $1,000.00 $0.00 SUDI $0.00 0% $1000.00
230 ROOF AC2 DUNNAGE Steel angle, torch cut, not galvanized, steel plate at post boot, rusting

138 $5,000,00 $0.00 50,00 50,00 0%l 55,000.00

231 ROOF AC2 DUNNAGE Dunnage installation. is unacceptable. Beam relocated twice reached in too
maayboImm close togetb¢. Beams must be replaces, both sides 	 Provide

134 new	 'm	 en ' eerier 900.00 EO.00 50.90 Ef1.00 0% S2,m.00
233 ROOF AC2 DUNNAGE Bolts rot property torqued

Id0 55,000.00 SO.00 50.00 50.00 0% $5,000.00
254 ROOM 202 Provide painted finish metal cover around airmmke and seal space mwvd waL+

sleeve

I45 $1,500.04 $0.00 50,00 50.00 0% $1	 00.00
ROOM 203 ` Remove spray paiotand adhesive off the floor. Replace tiles that car, not be

leaned
51000.00 $0.00 $0.00 50.00 0%l S1.000.00

ROOM 204 Missing access door in brick cbase.
]

167{ 1 $1000.00 50.00 50.00 SOLO 0% $1000.00
297 BIOLOGY LAB Irmomptete floor ale

174 51,200.00 50.00 $0.00 50.00 0% SL200.00
305 ROOM 104 Pmvidejuacdon box third aceem door to the left

177 $500.00 so-001 S0.001 SO.00 0% 5500.00
326 ROOM 302 Aceessdooroxdedatbrickchase

18b E5OP.00 $0.00 50.00 $0.00 4% $500.00

346 ROOM 345 Remove old caulk from brick

193 $200.00 8200,00 $0,00 5200.00 100% 50.00

220 1

393 CHEMISTRY LAB Access door too staaE, fire damper inaccessible

s14P0.00 so_PO 50.00 $0,00 4% $1 ,000,00
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Szulczewski, Andrew

From: Carl J. Cannizzaro [cjc@ensignengineering.com ]

Sent:	 Tuesday, September 29, 2009 11:16 AM

	

To:	 Szulczewski, Andrew; 'Jose Ventura'; jason.gaynor@archny.org ; b227@adnyschoois.org ;
david.maddox@archny.org

	

Cc:	 'Muhammad, Sharif; ck@ensignengineering.com ;'Regina'; Vero, Anthony; 2ayas, Robert;'Franco
Marclano'

Subject: RE: St. Athanasius Minutes of the Meeting

Andrew
The applicable Contract Clauses are as follows:

1. St. Anselm AIA Contract Document AIA-101 dated 11/09/200604/16/2007, Article 5, Payments,
Paragraph 5.16, notes 1 and 2 state"...retainage of 10% for the first 50% of the contract sum total
and reduced to 5% for the final 50%..."

2. St. Athanasius AIA Contract Document AIA-101 dated 04/16/2007, Article 5, Payments, Paragraph
5.16, notes 1 and 2 state"... retainage of 10% for the first 50% of the contract sum total and reduced
to 5% for the final 50%...

Copies of each of these pages were attached and delivered to you on 9/18/09.

Regarding the documents such as quality control, quality assurance, warranties, manufacturer's certificates, etc.
be aware that the work on both schools has not achieved substantial completion, and there is a substantial
amount of work that must be completed by ABC as detailed in our site observation reports, copies of which were
given to you.

EEPC observation reports are NOT to be considered °Punch Lists" which usually follow after substantial
completion and address minor items. The Reports detail specified Items that must be completed by the
Contractor to achieve substantial completion.

We will continue to send to you those documents specified and required to be submitted by the Contractor (ABC)
and the sub-contractors as well as the FOR as they get submitted.

Cali J. Cannizzaro, PE
Ensign Engineering, P.C.

From: Szulczewski, Andrew [malito;aszulcze@panynj.gov]
Sent: Tuesday, September 29, 2009 9:19 AM
To: Carl J. Cannizzaro; Jose Ventura; jason.gaynor@archny.org ; b227@adnyschools.org ;
david.maddox@archny.org
Cc: Muhammad, Sharif; ck@ensignengineering.com ; Regina; Vero, Anthony; 2ayas, Robert
Subject: RE: St. Athanasius Minutes of the Meeting

Carl,
We are still working In trying to justify the release of retainage. Somehow, the contracts are written suchway that
It's not very easy to find these clauses. Please do not forget that we should not be selective in applying the
contract requirements. To release some additional $300k per school when the job is about 90% complete, leaves
me no choice, but to look for documents such as quality control, quality assurance, warranties, manufacturer's
certificates, etc. Please meet us half way because our folders are still nearly empty. This goes for both schools.

We know the standard practice. This was us, Carl, (LGA-REO) who suggested the reduction of retainage. We
must, however, still obey the legal frame of the contracts. The procedures must be reflected word for word in the
contracts. Otherwise the request for change of procedures must be submitted, reviewed and approved by
authorities, prior to applying.

3/16/2010
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PROJECT]
D WEEK LOOK-AHEAD

r; MCClancy

b^^s.^.v w^^^...' 1lYCVOri\O nflwlCTblfrT^tlw4. 	 ..	 WEEK of: & WEEK of

Week of.	 #

Kenstar	 j

wall and window	 Office Wall and

Office ceiling
UAP

Fan Coils	 Fan coils	 Fan Coils	 Install RTU pipe support 	 Install RTU pipe sup orts

i	 Core Drill in Boiler Room	 Re-work on Exhaust Fans Re-work on Exhaust Fans

Week of:9P28109

Kenstar

Wall Partitions	 I	 Wall Partitions	 (	 Fire Stopping	 I	 Fire Stopp>i	 '	 Fire Stopping	 j

BoilerlEleciric roam work	 Boiler/Electric room work 	 BoilertElectric room work	 BoilenSlectric room work 	 Boilen'Electric room work

Mechanial room work 	 Mechanical room work	 Mechanical room work _. Mechanical room work	 Mechanical room work

Attachment #4



PROJECT NAME:
TWO WEEK LOOK-AHEAD

Site:	 Mcclancy

Contractor Name: KENSTAR CONSTRUCTION 	 WEEK of: & WEEK of:

Week of: 813109

MONDAY
813109

TUESDAY
8/4109

WEDNESDAY
815/09

THURSDAY
816109

FRIDAY
817/09

SATURDAY
818/09

Kenstar
3rd Floor Deficiency List 3rd Floor Deficiency List 3rd Floor Deficiency List 1 st Floor Deficiency List 2nd Floor Deficiency List

UAP
UV Deficiency List UV Deficiency List UV Deficiency List UV Deficiency List UV Deficiency List
Tunnel Deficiency List Tunnel Deficiency List Tunnel Deficiency List Tunnel Deficiency List Tunnel Deficiency List
1 st Floor Deficiency List 1 st Floor Deficiency List 1 st Floor Deficiency List 1 st Floor Deficiency List 1 st Floor Deficiency List
3rd Floor Deficiency List 3rd Floor Deficiency List 3rd Floor Deficiency List 3rd Floor Deficien	 List 3rd Floor Deficiency List
Louver Retrofit	 Louver Retrofit Louver Retrofit louver retrofit Louver retrofit

All Suffolk
Core Drilling Core Drillin Core Drilli Roof To Pipe Securin Core Drilling

UV Deficiency List UV Deficien	 List UV Deficien	 List UV Deficiency List UV Deficiency List

MONDAY TUESDAY WEDNESDAY THURSDAY FRIDAY SATURDAY



Monsignor McClancy Memorial High
School Mechanical and Electrical

Investigation Report

November 2008

200 Old Country Road, Suite 670

Mineola, New York 11501

516.4841020

fax 516.484.0926

www.leapc.com



Pompa, Ed

From:	 coach27bb@aol.com
Sent:	 Thursday, April 23, 2009 9:16 AM
To:	 RPiacentini@jca-architecture.com
Cc:	 Pompa, Ed; Russo, Nicholas; Vero, Anthony; garyesq@aol.com
Subject:	 Re: MMMNS Default - Mall doors and Roof over locker room

Richard, I think this is good and after the conversation I. had with
Pedro we better be prepared to prove that they caused damage to our
roofs. They are going to say that our leaks are from existing
conditions and has nothing to do with the construction. The test was
done by.Tom from Lovett silverman and frankly I don't care what his
results were. We have photos of the penetrations and faulty work.
Please make sure we can show them our points. I like your answer about
the locker room and they have not addressed the ceiling and walls on
the inside. This is a key issue for the school. Did they do a moisture
test on the inside ceiling and walls of the locker room? I want you to
be firm but fair with your assessments.

Thanks,

Nick

-----Original- Message-----
From: Richard Piacentini <RPiacentini@jca-architecture.com >
To: coach27bb@aol.com
Cc: garyesq@aol.com ; Nelson Parra <NParra@jca-arch-tecture.com >;
avero@panynj.gov ; epompa@panynj.gov
Sent: Wed, 22 Apr 2009 12:32 pm
Subject: MMMNS Default . - Mall doors and Roof over locker room

Nick,

1.	 The Mall doors and roof over the Locker Room were discussed on
Wednesday and Travelers contractor proposed keeping the doors and
installing new masonry around them to approximate the details indicated
on the drawings. We told them at the meeting that we would review the
door photos and details with you and reply. We hav
e completed our
review and propose to respond as follows with your approval:

"The Mall Doors

In the meeting at LGA last week several issues were discussed including
the doors at the Mall indicated in the photos distributed at the
meeting on pages 1 through 10..

The installed doors as can be clearly seen in the photographs are not
the correct width or height. It is our opinion and that of the school
that reducing the masonry opening as suggested at the meeting, even if
done with the utmost care anda new brick matching the existing brick
and mortar in every shade and texture, will not present an acceptable
appearance, while increasing the chances of damage to the existing
masonry and mortar joints.



In addition, not only would the masonry opening be decreased in width
but also in height. We cannot conceive that the addition of another
lintel plate below the existing plate will present an acceptable
finished appearance. The condition of the existing lintel plate is
unknown and disturbing it in any way may require its removal and
replacement.

Replacement of this lintel is not in the scope of the work and may
expose the school to additional expense.

These doors do not conform with the approved shop drawings and are not
acceptable. Please remove and replace them with doors of the correct
size and conforming to
the details in the approve drawings.

If the door butts and panic hardware can be salvaged, these may be
reused if practical, but the finished appearance of the doors and
hardware shall be as new."

2.	 Similarly, prior to the discussion of the main roof, the condition
of the Locker Room Roof was touched upon. As we have been unable to see
this roof for some time due to the big blue tarp, I told Pedro that I
would look at the photos and compare the conditions with our records
and the contract requirements. We have also completed our review of
this roof issue and propose to respond as follows with your approval:

Roof over the Locker Room.

After some study of the new photos provided we believe Photos 1. through
4 on page 12 are looking at the inside of the rear parapet wall in the
direction of 73rd Street. The photos show the roof area over the locker
room without the tarp that has been covering this area for some ti.me.

The Roof area in the Photographs is found in the rear of the First
Floor Plan on drawing A201 upon which A/C-1 is located.

It is obvious in the photos that this new roof is a Built up roof on at
least 3 inches of insulation. This does not match the roofing visible
in photos 1, 2 and 4 on page 11, which our records indicate to be a
temporary asphalt coating app
lied by NCJV to protect the roof slab
exposed by the asbestos removal contractor in preparation for the
temporary classroom installation.

Note 24A on the on A201 points to the hatched area of this roof near
the location of the noted photographs.

2



Note 24A states "PROVIDE BUILT UP ROOF SYSTEM TO MATCH EXISTING".

We believe that this roof area was originally un-insulated but was not
replaced to match as required by contract. As in other areas of the
work, NCJV's lack of sub contractor direction and supervision resulted
in the condition of defective workmanship.

Based upon our review of the photos and the contract drawings, there is
sufficient evidence that the work does not conform to or resemble the
contract document requirements for the roof. work. The installation is
at such a level of non conformance that Travelers should propose a
method of remediating the unacceptable condition of this installation
in one of following ways:

1. The removal of all the roofing, insulation and gravel coatings from
the entire roof area and replacing the roof with a non-insulated Built
up roof and making necessary but acceptable repairs to the damaged
copper flashing or

2. Adding roofing to the lower portion with insulation and gravel to
match the other half of the roof and removing the existing flashing at
installing new SS flashing20at least 4 brick courses above the top of
the new equalized roof. surface.

3. We will review any economical and warranted proposal from
'travelers or furnish details of the repairs necessary for the existing
flashing or new flashing upon request."

Richard M Piacentini, RA
John Ciardullo Associates, PC
Architects/Planners
575 Eighth Ave - 20th Floor
NY, NY 10018
212 245-0010 Ext: 7332
RPiacentini@JCA-Architecture.com.
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EXISTING MECHANICAL ISSFES

GROUND FLOOR

A.	 NEW MECHANICAL ROOM

1. Glycol chilled water piping

The following is a list of deficiencies in the installation of the glycol chilled water
piping:

(a)	 Piping is not per specification section 15820-2.01 and 15820-2.02.

• Piping installed is gruvlok which is a mechanical grooved connection.
• Specification section 15820 . 2.01 calls for flanged or welded piping.

2. Glycol heating hot water piping

The following is a list of deficiencies in the installation of the glycol heating hot
water piping:

(a)	 Piping is not per specification section 15820-2.01 and 15820.2.02.

• Piping installed is gruvlok which is a mechanical grooved connection.
• Specification section 15820-2.01 calls for flanged or welded piping.

3. Glycol chilled water pumps

The following is a list of deficiencies in the installation of the glycol chilled water
Pumps:

(a)	 Pump casings are not insulated as per specification section 15850-2.08-E.
Refer to Figure M1.

Figure M1

4651
LIZARDOS ENGINEERING ASSOCIATES, P.C.

	 Existing Conditions Page I 1



(b) Flex hose is not insulated as per specification section 15850-2.01-E. Refer
to Figure M1.

(c) Strainer/suction diffuser is not insulated as per specification section
'15850 . 2.01-K. Refer to Figure M1,

(d) Valves associated with chilled water pumps are not tagged per
specification section 15000-1.25-A.

(e) Pump not provided with nameplate as per specification section 15000-
1.24-A.

(f) Piping not provided with identification as per specification section 15000-
1.26. Refer to Figure M2,

Figure M2

(g) Butterfly isolation valves at pump (typical of 4) are not per specification
section 15830-2.07. Refer to Figure M3 and Figure M2.

• Specification section 15830-2.07-B calls for cast iron or malleable iron
tug body, aluminum bronze disk, Teflon seats, and stainless steel stem

• Valves installed are "Globe Fire Sprinkler" grooved iron body with iron
disk.

• Valves submitted by contractor (submittal number 57 on 10-11-05,
Revised 12-23 .05). No butterfly valves were submitted in the valve
submittal.

• Valve manufacture has not been manufacturing valves for 10 years or
more as required by specification section 15830-1.03-A.

• Valves are equipped with motorized actuators. Actuator wires are cut
to valve.

4651
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Figure M3

4. Glycol chilled water expansion tank

The following is a list of deficiencies in the installation of the Glycol chilled
water expansion tank:

(a) Expansion tank not provided with nameplate as per specification section
15000-1.24-A.

(b) Valves associated with expansion tank are not tagged per specification

section 15000.1.25-A.

(c) Ball isolation valves associated with the expansion tank are not per
specification section 15830.2.06-B.

® Specification section 15830-2,06-B calls for bronze body, chrome plated
bronze ball, Teflon seats, stainless steel stem, and seals threaded
ends.
Valves installed are Everflow,
Submitted by contractor (submittal number 57 on 10-11-05, Revised 12-
23-05) NIBCO S-580-70 solder end, bronze body, brass ball, bronze
stem. Rejected by engineer stating "BALL VALVES ARE TO BE BRONZE

BALL WITH CHROME PLATING, STAINLESS STEEL STEM" "EXCEPT WHERE

FLANGED VALVE ENDS ARE USED, USE THREADED END VALVES - SOLDER

END VALVES ARE NOT ACCEPTABLE".

(d) Air vent model and manufacturer not per specification section 15801-2.08.

® Specification section 15801-2.08 calls for Armstrong No. 1 AV or Sarco
13W automatic air vents with test petcock.
Automatic air vent installed is Maid-o-Mist model 67.
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(e)	 Expansion tank is not insulated as per specification section 15850-2.08-
A,B,C;F. No insulation is installed. Refer to Figure M4.

Figure M4

5. Chilled water air separator

The following is a list of deficiencies in the installation of the chilled water air
separator:

(a) Air separator not provided with nameplate as per specification section
15000-1.24-A.

(b) Valves associated with air separator are not tagged per specification
section 15000-1.25-A.

(c) Ball isolation valves associated with the air separator are not per

specification section 15830-2.06-B.

• Specification section 15830-2.06-B calls for bronze body, chrome plated
bronze ball, Teflon seats, stainless steel stem, and seals threaded
ends.

• Valves installed are Milwaukee BA-4858 (soldered end constructed with
brass body, ball, and stem)

• Submitted by contractor (submittal number 57 on 10 . 11 . 05, Revised 12-
23-05) NIBCO S-580 . 70 solder end, bronze body, brass ball, bronze
stem. Rejected by engineer stating "BALL VALVES ARE TO BE BRONZE

BALL WITH CHROME PLATING, STAINLESS STEEL STEM" "EXCEPT WHERE

FLANGED VALVE ENDS ARE USED, USE THREADED END VALVES - SOLDER

END VALVES ARE NOT ACCEPTABLE".

(d) Top of air separator is not insulated. See Figure M5.
(e) Lack of dielectric fitting between has caused premature corrosion. Refer

to Figure M5.
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Figure M5

6. Glycol chilled water fill unit

The following is a list of deficiencies in the installation of the glycol chilled water
fill unit:

(a) Product data was not submitted to the architect/engineer for this product
as required by spec section

(b) Unit make and model not per engineering specifications section 15815-
2.04. Specification calls for J.L. Wingert Co. Model GL50-D glycol feed
package. Unit installed is Advantage Controls model AFG-2.

(c) Unit not provided with nameplate as per specification section 15000 . 1.24-
A.

(d) The duplex positive displacement pumps are damaged due to dead heading
the pumps. The pressure relief valves were observed to be left at the
factory setting of 125 psi, well above the system fill pressure.

(e) The pressure gauges for both pumps read 0 prig leading to believe that the
fit[ tine is not completely tapped into the glycol chided water system.
Refer to Figure M6.

Figure M6
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Figure M7 Figure M8

(f)	 Label on control panel states "BEFORE INSTALLATION - Remove filter from
behind panel". Refer to Figure M7 and Figure M8 showing this had not
been completed.

(g) Pumptrol pressure switch (integral to unit) had not been calibrated to
match system fill pressure.

(h) Check valve is not installed in fill line as per contract drawing M2.07.
(i) Ball isolation valves associated with the chilled water glycol fill unit are

not per specification section 15830-2.06-B.

• Specification section 15830-2.06-B calls for bronze body, chrome plated
bronze ball, Teflon seats, stainless steel stem, and seats threaded
ends.

• Valves installed are Milwaukee BA-4858 (soldered end constructed with
brass body, ball, and stem) or MATCO.

• Submitted by contractor (submittal number 57 on 10-11-05, Revised 12-
23 . 05) NIBCO S-580 . 70 solder end, bronze body, brass ball, bronze
stem. Rejected by engineer stating "BALL VALVES ARE TO BE BRONZE
BALL WITH CHROME PLATING, STAINLESS STEEL STEM" "EXCEPT WHERE
FLANGED VALVE ENDS ARE USED, USE THREADED END VALVES - SOLDER
END VALVES ARE NOT ACCEPTABLE".

(j}	 Valves associated with glycol fill unit are not tagged per specification
section 15000-1.25-A.

7. Glycol chilled water venturi flow meter

The following is a list of deficiencies in the installation of the glycol chilled water
venturi flow meter:

(a) Product data was not submitted to the architect/ engineer for this product.
Specification section 15830-2.17-A calls for venturi flow measuring system
as manufactured by Barco.

(b) Valve installed is Tour Et Anderson balancing valve not a venture flow
measuring devise. Refer to Figure M9.
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Figure M9

8. Glycol heating hot water pumps

The following is a list of deficiencies in the installation of the heating hot water
pumps:

(a) Pump casing is not insulated as per specification section 15850-2.08-E.
Refer to photo M1-b-i-(1).

(b) Butterfly isolation valves at pump (typical of 4) are not per specification
section 15830-2.07. Refer to Figure M10.

Figure M10

4651
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a Specification section 15830 . 2.07 . 8 calls for cast iron or malleable iron
tug body, aluminum bronze disk, Teflon seats, and stainless steel stem

® Valves installed are Gruvtok grooved iron body with iron disk.
e Valves submitted by contractor (submittal number 57 on 10.11-05,

Revised 12-23 . 05). No butterfly valves were submitted in the valve
submittal.

9. Glycol heating hot water venturi flow meter

The following is a list of deficiencies in the installation of the glycol heating hot
water venturi flow meter:

(a)	 Venturi flow meter is not installed. Installation location shown on
mechanical drawing M2.07.

10.Glycol heating hot water air separator

The following is a list of deficiencies in the installation of the glycol heating hot
water air separator.

(a) Air separator not provided with nameplate as per specification section
15000-1.24-A.

(b) Valves associated with air separator are not tagged per specification
section 15000-1.25-A.

(c) Ball isolation valves associated with the air separator are not per
specification section 15830-2.06-8.

• Specification section 15830-2.06-B calls for bronze body, chrome plated
bronze halt, Teflon seats, stainless steel stem, and seals threaded
ends.

• Valves installed are Milwaukee BA-485B (soldered end constructed with
brass body, ball, and stem). Refer to Figure M11,

Figure M11
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® Submitted by contractor (submittal number 57 on 10-11-05, Revised 12-
23-05) NIBCO S-580-70 solder end, bronze body, brass ball, bronze
stem. Rejected by engineer stating "BALL VALVES ARE TO BE BRONZE
BALL WITH CHROME PLATING, STAINLESS STEEL STEM" "EXCEPT WHERE
FLANGED VALVE ENDS ARE USED, USE THREADED END VALVES - SOLDER
END VALVES ARE NOT ACCEPTABLE".

(d)	 Top of air separator is not insulated.

11. Glycol heating hot water fill unit

The following is a list of deficiencies in the installation of the glycol heating hot
water fill unit:

(a) Product data was not submitted to the architect/engineer for this product
as required by spec section

(b) Unit make and model not per engineering specifications section 15815-
2,04. Specification calls for J.L. Wingert Co. Model GL50-D glycol feed
package. Unit installed is Advantage Controls model AFG-2.

Figure M12

(c) Unit not provided with nameplate as per specification section 15000-1.24-
A.

(d) Both pumps spray glycol mixture from pump discharge.
(e) The pressure relief valves were observed to be left at the factory setting

of 125 psi, well above the system fill pressure.
--	 (f)	 Label on control panel states "BEFORE INSTALLATION - Remove filler from

behind panel".
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(g) Pumptrol pressure switch (integral to unit) had not been calibrated to
match system fill pressure.

(h) Check valve is not installed in fill line as per contract drawing M2,07.
(i) Batt isolation valves associated with the chilled water glycol fill unit are

not per specification section 15830.2.06-B.

Specification section 15830-2.06-B calls for bronze body, chrome plated
bronze ball, Teflon seats, stainless steel stem, and seals threaded
ends.
Valves installed are Milwaukee BA-485B (soldered end constructed with
brass body, ball, and stem) or MATCO.
Submitted by contractor (submittal number 57 on 10-11-05, Revised 12-
23 . 05) NIBCO S-580 . 70 solder end, bronze body, brass ball, bronze
stem. Rejected by engineer stating "BALL VALVES ARE TO BE BRONZE
BALL WITH CHROME PLATING, STAINLESS STEEL STEM" "EXCEPT WHERE
FLANGED VALVE ENDS ARE USED, USE THREADED END VALVES - SOLDER
END VALVES ARE NOT ACCEPTABLE".

(j) Valves associated with glycol fill unit are not tagged per specification
section 15000.1.25-A.

12. Unit Heater (UH-1)

The following is a list of deficiencies in the installation of the heating hot water
unit heater:

(a) Unit heater not provided with nameplate as per specification section
15000-1.24-A.

(b) Unit heater piping not provided with identification as per specification
section 15000-1.26.

(c) Unit heater fan observed to be running in summer. This is due to the lack
of a wall mounted thermostat as per "SCHEDULE OF UNIT HEATER" on
contract drawing M2.10. The requirement of the watt mounted thermostat
is also mentioned in specification sections 15770.2.01-F and 15950-3.12-A.
Submittal number 19 from Trane shows a remote wall mounted thermostat

(d) Unit is not provided with globe style hot water balancing valve as per
"HOT WATER UNIT HEATER OR CABINET HEATER PIPING" on contract
drawing M2.14.

(e) Unit is not provided with unions as per "HOT WATER UNIT HEATER OR
CABINET HEATER PIPING" on contract drawing M2.14.

(f) Unit heater is not balanced. The water side is unable to be balanced due
to the lack of balancing valve. The aquastat was observed to have the dial
set at 80°F, according to specification section 15950-3.12-8 the aquastat
should be set at 100°F.

(g) Air vent model and manufacturer not per specification section 15801-2.08.

• Specification section 15801 . 2.08 calls for Armstrong No. 1 AV or Sarco
13W automatic air vents with test petcock.

• Automatic air vent installed is Maid-o-Mist model 67 with no petcock.
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13. Glycol heating hot water expansion tank

The following is a list of deficiencies in the installation of the Glycol heating hot
water expansion tank:

(a) Expansion tank not provided with nameplate as per specification section
15000-1.24-A.

(b) Valves associated with expansion tank are not tagged per specification
section 15000.1.25-A.

(c) Bail isolation valves associated with the expansion tank are not per
specification section 15830-2.06-B.

• Specification section 15830 . 2.06-B calls for bronze body, chrome plated
bronze ball, Teflon seats, stainless steel stem, and seals threaded
ends.

• Valves installed are Milwaukee BA-4858 (soldered end constructed with
brass body, ball, and stem).

• Submitted by contractor (submittal number 57 on 10-11 .05, Revised 12-
23-05) NIBCO S-580 . 70 solder end, bronze body, brass ball, bronze
stem. Rejected by engineer stating `BALL VALVES ARE TO BE BRONZE
BALL WITH CHROME PLATING, STAINLESS STEEL STEM" "EXCEPT WHERE
FLANGED VALVE ENDS ARE USED, USE THREADED END VALVES - SOLDER
END VALVES ARE NOT ACCEPTABLE".

(d) Air vent model and manufacturer not per specification section 15801.2.08.

• Specification section 15801-2.08 calls for Armstrong No. 1 AV or Sarco
13W automatic air vents with test petcock.

• Automatic air vent installed is Maid-o-Mist model 67-

(e) Expansion tank is not insulated as per specification section 15850 . 2.08-
A,B,C,F. No insulation is installed. Refer to Figure M13,
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Figure M13

14. Glycol heating hot water to heating hot water heat exchanger

The following is a list of deficiencies in the installation of the glycol heating hot
water to heating hot water heat exchanger:

(a)	 Heat exchangers not insulated as per specification section 15850-2.08-
(, B, C, D.

0 Specification section 15850-2.08-A,B,C,D calls for 2" thick calcium
silicate with aluminum jacking over insulation, (Refer to specification
sections listed for greater detail).

0 Insulation installed is glass fiber. No aluminum jacketing installed.
Refer to Figure M14.

Figure M14
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15.Area drain at west exit of new mechanical room.

The following is a list of deficiencies in the installation of the area drain:

(a)	 Improper installation of area drain. Drain appears to be much older than
the age of the installation. Refer to figure Figure M15.

Figure M15

16. Fresh air louver.

The following is a list of deficiencies in the installation of the louver:

(a)	 Motorized damper not installed as per contract drawing M2.05. Refer to
figure Figure M16.

Figure M16

LIZARDOS ENGINEERING ASSOCIATES, P.C,	 Existing Conditions Page 1 13
4651



17. EF-2.

The following is a list of deficiencies in the installation of the exhaust fan:

(b)	 Motorized damper not installed as per contract drawing M2.13. Submittal
from SRS includes motorized backdraft damper. Refer to figure Figure M17.

Figure M17

B.	 NEW ELECTRICAL ROOM

1. Fresh air louver.

The following is a list of deficiencies in the installation of the louver:

(a) Motorized damper not installed as per contract drawing M2,05. Refer to
figure Figure M18.

Figure M18

LIZARDOS ENGINEERING ASSOCIATES, P.C. 	 Existing Conditions Page I 14

4651



2. EF-2.

The following is a list of deficiencies in the installation of the exhaust fan:

(b)	 Motorized damper not installed as per contract drawing M2.13. Submittal
from SRS includes motorized backdraft damper. Refer to figure Figure M19.

Figure M19

C.	 EXISTING MECHANICAL ROOM

1. Heating hot water venturi flow meter

The following is a list of deficiencies in the installation of the heating hot water
venturi flow meter:

(a)	 Venturi flow meter is not installed. Installation location shown on
mechanical drawing M2.07.

1. Piping Penetrations

The following is a list of deficiencies in the installation of the through wall piping
penetrations:

(a) Piping penetrations through rated wall are not per "DETAIL OF PIPING
PIRCING REQUIRED FIRE RATED PARTITIONS AND WALL" on contract drawing
M2.13, Actual pipe penetrations tack one or more of the follow: pipe
sleeve, escutcheon on both sides, and space between pipe and sleeve
packed full depth with mineral wool or other UL approved equal. Refer to
Figure M20 through Figure M23.
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Figure M22

Figure M23

Figure M20
	

Figure M21

D.	 CLASSROOM 101 (ART CLASSROOM)

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A. Refer to Figure M24. This situation is typical for all unit
ventilators.

I^
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Figure M24

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB",
Refer to Image Figure M25.

Figure M25

(c) Fire stopping is not provided on the cliffled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M26. The fire stopping
application shown does not meet UL standards.

4651
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Figure M26

(d) Condensate drain hose is kinked preventing condensate flow. Refer to
Figure M26. The drain line is not constructed per sketch issued to
contractor. Refer to Figure M27 for sketch issued to contractor.
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Figure M27

(e) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M26.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850. 2.01. Refer to Figure M26.
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(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) Condensation from the chilled water tines formed pools of water below the
piping. Refer to Figure M28.

Figure M28

(i) Approximately 1" of standing water was observed in the condensate drain
pan. Refer to Figure M29. This observation shows that a condensation test
was not performed as per required in manufactures installation literature.
The system should be checked by an environmental consultant for microbial
growth.

Figure M29

(j) The return air sampling chamber as shown in Image Figure M30 may provide
an inaccurate space temperature when unit is not in operation.

4651
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Figure M30

(k)	 Unit ventilator is not secured to wall as per Trane installation manual.
Below are steps 4 and 5 of the unit ventilator mounting procedure.

® 4) Push the unit tightly against the wall to compress the seal on the
back edge of the unit and intake opening. Anchor the unit by using the
1/2" mounting holes in both end pockets. Units containing a falseback;
The falseback unit ventilator contains mounting holes located on the
falseback metal. Use these holes rather than the holes located in the
unit's end pockets. Note: Ensure the unit is level. Coils and drain pans
inside the unit are pitched properly for draining before shipment.

® 5) Ensure the unit rests tightly against the wall. Check for proper seal
and that air does not leak underneath the unit.

2. Unit ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". The fire stopping application shown does not
meet UL standards.
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Figure M31

(d) Condensate drain tine is not insulated as per specification section 15850-
2.01. Refer to Image Figure M31.

(e) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M31. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return tines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M31.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING

(h) Approximately 1" of standing water was observed in the condensate drain
pan. Refer to Figure M32. This observation shows that a condensation test
was not performed as per required in manufactures installation literature.
The system should be checked by an environmental consultant for microbial
growth.
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Figure M32

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to wall as per Trane installation manual.

E.	 CLASSROOM 102

1. Unit Ventilator (UV-B)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

4651
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(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB Refer to figure M34. The fire stopping
application shown does not meet UL standards.

Figure M34

(d) Condensate drain hose is kinked preventing condensate flow. The
condensate hose broke off of the drain pan and a funnel was used to
replace it. Refer to Figure M35. The drain line is not constructed per
sketch issued to contractor. Refer to Figure M27 for sketch issued to
contractor.

4651
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Figure M35

(e) Condensate drain line is not insulated as per specification section 15850•
2.01. Refer to Image Figure M35.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) Approximately 1" of standing water was observed in the condensate drain
pan. Refer to Figure M36. This observation shows that a condensation test
was not performed as per required in manufactures installation literature.
The system should be checked by an environmental consultant for microbial
growth.
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Figure M36

(i) The return air sampling Dting chamber as shown in may provide an inaccurate
space temperature when unit is not in operation.

(j) Unit ventilator is not secured to watt as per Trane installation manual.

2. Unit ventilator (UV-B-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Not applicable.

(b) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.
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(c) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M38.

i

Figure M38

(d) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB", Refer to Figure M39, The fire stopping
application shown does not meet UL standards.

Figure M39

4651
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(e) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M39.

(f) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M39. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to wall as per Trane installation manual.

F. CLASSROOM 103

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000.1,24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M40.

Figure M40

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M41.
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Figure M41

(a) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M41.

(b) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M41. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(c) Condensate drain piping not insulated below penetration. Specification

section 15850-2.01 calls for alt condensate piping to be insulated. Refer to
Figure M42.
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Figure M42
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(d) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M43.

(e) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

Figure M43

(f) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(g) Unit ventilator is not secured to wall as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24°A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M44,
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Figure M44

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M45. The fire stopping
application shown does not meet UL standards.

Figure M45

(d) Condensate drain line is not insulated as per specification section 15850
2.01. Refer to Figure M45.
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(e) Condensate drain line has broken free from manufacturer connection to
drain pan. Refer to Figure M45.

(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M45. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) ChiLted water supply and return tines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850-2.01.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(i) The return air sampling chamber as shown in Image may provide an
inaccurate space temperature when unit is not in operation.

(j) Unit ventilator is not secured to wait as per Trane installation manual.

G. CLASSROOM 104

1. Unit Ventilator (UV-B)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M46.

Figure M46

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M47. The fire stopping
application shown does not meet UL standards.
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Figure M47

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M47.

(e) Condensate drain hose is kinked preventing condensate flow. Refer to
Figure M47.

(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M47. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850 . 2.01. Refer to Figure M48.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9, CONTRACTOR TO FIELD
INSULATE PIPING".

4651
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Figure M48

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to watt as per Trane installation manual.

2. Unit Ventilator (UV-B-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M49.
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Figure M49

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M50. The fire stopping

application shown does not meet UL standards.

Figure M50

(d) Condensate drain line is not insulated as per specification section 15850

2.01.
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(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M50. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING

(h) The return air sampling chamber as shown in Image may provide an
inaccurate space temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

H. CLASSROOM 105

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M51.

6

Figure M51

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M52. The fire stopping
application shown does not meet UL standards.
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Figure M52

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M52.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M52. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850-2.01. Refer to Figure M53.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the fotlowing notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

4651
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Figure M53

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M54.
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Figure M54

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M55. The fire stopping
application shown does not meet UL standards.

Figure M55
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(d) Condensate drain line is not insulated as per specification section 15850-
2.01.

(e) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M55. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber as shown in Image may provide an
inaccurate space temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual.

1. ATHLETIC DIRECTORS OFFICE #1

1. Fan Coil (FGA)

The following is a list of deficiencies in the installation and manufacturing of the
fan coil units:

(a) Fan coil unit not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the chilled water pipe, heating hot water
piping, and condensate drain piping penetration as per contract drawings
M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB". Refer to Figure M56. The
fire stopping application shown does not meet UL standards.

Figure M56

(c) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M57.
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Figure M57

(d) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M57. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(e) Chilled water supply and return lines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850-2.01. Refer to Figure M57.

(f) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(g) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(h) Fan coil unit is not secured to wall as per Trane installation manual. Refer
to Figure M58 and Figure M59.
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Figure M58

Figure M59

a

(i)	 The unions are leaking glycol chilled water. Refer to Figure M60.

i	 Y	
k .t

Figure M60
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J. ATHLETIC DIRECTORS OFFICE 11140

1. Fan Coil (FGA)

The following is a list of deficiencies in the installation and manufacturing of the
fan coil units:

(a) Fan coil unit not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the chilled water pipe, heating hot water
piping, and condensate drain piping penetration as per contract drawings
M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB". Refer to Figure M61. The
fire stopping application shown does not meet UL standards.

Figure M61

(c) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M62.
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Figure M62

(d) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M64. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(e) Chilled water supply and return lines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850-2.01. Refer to Figure M64.

(f) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(g) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(h) Fan coil unit is not secured to wall as per Trane installation manual.

K. Corridor

1. Piping Penetrations

The following is a list of deficiencies in the installation of the through wall piping
penetrations:

(a) Piping penetrations through rated wall are not per "DETAIL PF PIPING
PIRCING REQUIRED FIRE RATED PARTITIONS AND WALL" on contract drawing
M2.13. Actual pipe penetrations tack one or more of the follow pipe
sleeve, escutcheon on both sides, and space between pipe and sleeve
mineral wool or other UL approved equal. Refer to Figure M63.
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Figure M63

SECOND FLOOR

A. CLASSROOM 201

1. Unit Ventilator (UV•A)

The following is a list of deficiencies in the installation and manufacturing of the

classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section

15000-1.24-A.
(b) Fire stopping is not provided on the heating hot water pipe penetration as

per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".

Refer to Figure M64.

Figure M64
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(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB", Refer to Figure M65. The fire stopping
application shown does not meet UL standards.

Figure M65

(d) Standing water was observed in the condensate drain pan. Refer to Figure
M66. This observation shows that a condensation test was not performed as
per required in manufactures installation literature. The system should
be checked by an environmental consultant for microbial growth.

Figure M66
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(e) Condensate drain line is not insulated as per specification section 15850-
2.01.

(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M27 for sketch of condensate drain
construction issued to contractor.

(g) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850. 2.01. Refer to Figure M65.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to wall as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000.1.24•A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M67,

Figure M67

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M68. The fire stopping
application shown does not meet UL standards.

LIZARDOS ENGINEERING ASSOCIATES, P.C.	 Existing Conditions Page 1 46
4651



Figure M68

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M69.

Figure M69

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M69. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return tines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850-2.01. Refer to Figure M69.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".
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(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

B. CLASSROOM 202

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M70. Paper towels were found packed into the annular
space of the penetration. Refer to Figure M70 and Figure M71.

Figure M70
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Figure M71

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M72. The fire stopping
application shown does not meet UL standards.

Figure M72

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M52.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M73. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M73.
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Figure M73

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9, CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators;

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M74.
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Figure M74

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M75. The fire stopping
application shown does not meet UL standards.

Figure M75

(d) Condensate drain tine is not insulated as per specification section 15850•
2.01. Refer to Figure M75.
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(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M75. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850. 2.01. Refer to Figure M75.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual.

3. Fire Smoke Damper (FSD)

The following is a list of deficiencies in the installation of the fire smoke damper:

(a) The fire smoke damper has exposed wires and electrical tape in air stream.
Refer to Figure M76 and Figure M77.

Figure M76
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Figure M77

(b) The fire smoke damper has exposed wire is exposed through duct
penetration. Refer to Figure M78.

Figure M78
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Figure M79

C. CLASSROOM 203

1. Unit Ventilator (UV-6)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Not applicable.

(b) Not applicable.
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(c) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(d) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M81.

Figure M81

(e) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M82. The fire stopping
application shown does not meet UL standards.
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Figure M82

(f) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M82,

(g) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M82. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor,

(h) Chilled water Supply and return tines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850-2.01. Refer to Figure M82.

(i) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9, CONTRACTOR TO FIELD
INSULATE PIPING".

(j) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(k) Unit ventilator is not secured to watt as per Trane installation manual.
(t)	 Core drill cut through steel channel. Structural analysis may need to be

performed to insure structural integrity. Refer to Figure M83.
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Figure M83

2. Unit Ventilator (UV-B-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Not applicable.

(b) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.
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(c) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M85.

Figure M85

(d) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB", Refer to Figure M86. The fire stopping
application shown does not meet UL standards,

Figure M86
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(e)	 Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M87,

Figure M87

(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M87. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(a) Chilled water supply and return tines are sweating profusely through
insulation due to the lines riot being insulated as per specification section
15850 . 2.01. Refer to Figure M87.

(b) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(c) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(d) Unit ventilator is not secured to wall as per Trane installation manual.
(e) Unit is not assembled property. Refer to Figure Mi88 and Figure M89.
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Figure M88

Figure M89

(f)	 Leak in heating hot water piping has caused premature corrosion. Refer to
Figure M90.

Figure M90

D. CLASSROOM 204

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a)	 Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.
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(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M91. The fire stopping
application shown does not meet UL standards.

Figure M91

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M91.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M91. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M91.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
(j) Unit not installed over heating hot water core drilled hole. Pipes are bent

under unit ventilator to penetration. Pipe is crimped at one point. Refer
to Figure M92.

4651
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Figure M92

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M93.

Figure M93

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M94. The fire stopping
application shown does not meet UL standards.
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Figure M94

(d) Condensate drain tine is not insulated as per specification section 15850-
2.01. Refer to Figure M95.

Figure M95

(e) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M95. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return tines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M95.
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(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
Refer to Figure M96.

Figure M96

(j) Chilled water control valve does not have adequate clearance from manual
vent for removal. Refer to Figure M97.

Figure M97
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3. Fire Smoke Damper (FSD)

The following is a list of deficiencies in the installation of the fire smoke damper:

(a) The fire smoke damper has exposed wires and electrical tape in air stream.
Refer to Figure M98.

Figure M98

E. CLASSROOM 205

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M99.
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Figure M99

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M100. The fire stopping
application shown does not meet UL standards,

Figure M100

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M101.
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Figure M101

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M101. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850. 2,01. Refer to Figure M101.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M102.
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Figure M102

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M103. The fire stopping
application shown does not meet UL standards.

Figure M103

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M104.
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Figure M104

(e) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M104. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return tines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M104.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer °9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
Refer to Figure M105.

Figure M105
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F. GUIDANCE OFFICE 213

1, Fan Coil (FC-A) EAST UNIT

The following is a list of deficiencies in the installation and manufacturing of the
fan coif units:

(a) Fan coil unit not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the chilled water pipe, heating hot water
piping, and condensate drain piping penetration as per contract drawings
M2.13 detait "PIPE SLEEVE THRU FLOOR SLAB". Refer to Figure M106. The
fire stopping application shown does not meet UL standards.

Figure M106

(c) Condensate drain tine is not insulated as per specification section 15850-
2.01. Refer to Figure M107.
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Figure M107

(d) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M107. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(e) Chilled water supply and return tines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850 . 2.01. Refer to Figure M107.

(f) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(g) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(h) Fan coil unit is not secured to wall as per Trane installation manual.

2. Fan Coil (FC-A) WEST UNIT

The following is a list of deficiencies in the installation and manufacturing of the
fan coil units:

(a) Fan coil unit not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the chilled water pipe, heating hot water
piping, and condensate drain piping penetration as per contract drawings
M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB". Refer to Figure M108. The
fire stopping application shown does not meet UL standards.
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Figure M108

(c)	 Condensate drain tine is not insulated as per specification section 15850•
2.01.' Refer to Figure Ml 09,
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Figure M109

(d) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M109. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(e) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01, Refer to Figure M109.

(f) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(g) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(h) Fan coil unit is not secured to wall as per Trarie installation manual. Refer
to Figure M110.
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LIZARDOS ENGINEERING ASSOCIATES, P.C. 	 Existing Conditions Page 1 73



Figure M110

(i)	 Leaking fittings have caused premature corrosion of the system. Refer to
Figure M109.

Figure M111

3. Transfer duct

The following is a list of deficiencies in the installation of the transfer duct:

(a)	 Transfer grilles not installed. Refer to Figure M112.
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Figure M112

G. LIBRARY READING ROOM 214

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(b) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(c) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M113.

Figure M113
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(d) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M114. The fire stopping
application shown does not meet UL standards.

Figure M114

(e) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M115.

Figure M115
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(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M115. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850 . 2.01. Refer to Figure M115.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to wall as per Trane installation manual.
(k) Unit is not assembled property or damaged. Refer to Figure M116.

Figure M116

N. MAIN OFFICE ROOM 217

1. Unit Ventilator (UV-C)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.
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Figure M117

(c) Fire stopping is not provided on the chided water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail. "PIPE
SLEEVE THRU FLOOR SLAB", Refer to Figure Ml 14. The fire stopping
application shown does not meet UL standards.

Figure M118
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Figure M119

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M115. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850 .2.01. Refer to Figure M115.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual,
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I. VICE PRINCIPAL'S OFFICE 217A

1. Fan Coil (FC-A) WEST UNIT

The following is a list of deficiencies in the installation and manufacturing of the
fan coil units:

(a) Fan coil unit not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the chilled water pipe, heating hot water
piping, and condensate drain piping penetration as per contract drawing
M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB". Refer to Figure M120. The
fire stopping application shown does not meet UL standards.

Figure M120

(c) Condensate drain tine is not insulated as per specification section 15850-
2.01. Refer to Figure M121.
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Figure M121

(d) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M121.	 Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(e) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01,	 Refer to Figure M121.

(f) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(g) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(h) Fan coil unit is not secured to wall as per Trane installation manual.

2. Fan Coil (FGA) WEST UNIT

The following is a list of deficiencies in the installation and manufacturing of the
fan coil units:

(a) Fan coil unit not provided with nameplate as per specification section
15000-1.24-A.
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(b) Fire stopping is not provided on the chilled water pipe, heating hot water
piping, and condensate drain piping penetration as per contract drawings
M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB". Refer to Figure M122. The
fire stopping application shown does not meet UL standards.

Figure M122

(c)	 Condensate drain tine is not insulated as per specification section 15850-
2.01. Refer to Figure M123.

Figure M 12 3
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(d) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M123. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(e) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850 . 2.01. Refer to Figure MM.

(f) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(g) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(h) Fan coil unit is not secured to wall as per Trane installation manual.
(i) Pipe sweating has caused premature corrosion of the system. Refer to

Figure M124.

Figure M124

J. LIBRARY 218

1, UNIT VENTILATOR (UV-A) WEST UNIT

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2,13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M125.
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Figure M125

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". The fire stopping application shown does not
meet UL standards. Refer to Figure M126.

Figure M126
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Figure M127

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M127.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M127. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor. Actual installation
includes funnel at end of drain line.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M127.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
Refer to Figure M128.
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Figure M128

2. Unit Ventilator (UV-B) CENTER UNIT

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2,13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M129,

Figure Mi29

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M130. The fire stopping
application shown does not meet UL standards.
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Figure M130

Figure M1 31
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(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M131.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M131. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return tines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850 . 2.01. Refer to Figure M131.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
Refer to Figure M132.

Figure M132

LIZARDOS ENGINEERING ASSOCIATES, P.C. 	 Existing Conditions Page 1 88
4651



(j)	 Unit is damaged. Refer to Figure M133.

Figure M133

3. Unit Ventilator (UV-A) WEST UNIT



(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB", Refer to Figure M135. The fire stopping
application shown does not meet UL standards.

Figure M135



(d) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M136. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(e) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M136.

(f) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(g) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(h) Unit ventilator is not secured to wall as per Trane installation manual.

K. FACULTY ROOM 222

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators;

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24°A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M137.

Figure M137

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M138. The fire stopping
application shown does not meet UL standards.
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Figure M138

(d) Condensate drain tine is not insulated as per specification section 15850-
2.01. Refer to Figure Ml 39.

Figure M139

(e) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M139. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor,
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(f) Chilled water supply and return lines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850-2.01. Refer to Figure M139.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual.
(j) Unit is not assembled properly or damaged. Refer to Figure M140.

Figure M140

L. FINANCE 223

1. Fan Coil (FC-A) EAST UNIT

The following is a list of deficiencies in the installation and manufacturing of the
fan COit units:

(a) Fan coil unit not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the chilled water pipe, heating hot water
piping, and condensate drain piping penetration as per contract drawings
M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB". Refer to Figure M141.
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Figure M141

(c)	 Condensate drain tine is not insulated as per specification section 15850-
2.01. Refer to Figure M142.

Figure M142

4651
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(d) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M142. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(e) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M142,

(f) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(g) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(h) Fan coil unit is not secured to wall as per Trane installation manual.

2. Fan Coil (FC-A) WEST UNIT

The following is a list of deficiencies in the installation and manufacturing of the
fan coil units:

(a) Fan coil unit not provided with nameplate as per specification section
15000-1.24-A,

(b) Fire stopping is not provided on the chilled water pipe, heating hot water
piping, and condensate drain piping penetration as per contract drawings
M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB". Refer to Figure M143,

Figure M143

(c) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M144.
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Figure M144

(d) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M144. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(e) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850 . 2.01. Refer to Figure M144.

(f) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(g) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(h) Fan coil unit is not secured to wall as per Trane installation manual,
(i) Leaking fittings have caused premature corrosion of the system. Refer to

Figure M145,
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M. PRINCIPAL'S OFFICE 224

1. Unit Ventilator (UV-C)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M146.

LIZARDOS ENGINEERING ASSOCIATES, P.C. 	 Existing Conditions Page 1 97
4651



Figure M146

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail, "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M147. The fire stopping
application shown does not meet UL standards.

Figure M147
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(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M148.

Figure M148

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M148. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return tines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01, Refer to Figure M148.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual.
(j) Existing wall damaged location of unit installation. Refer to Figure M149

and Figure M150,
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Figure M149 Figure M150

c.

2. Exhaust Top Register

The following is a list of deficiencies in the installation of the exhaust top
register:

(a) Existing wall damaged during installation of register, Refer to Figure M151
(b) Register missing at duct termination. Refer to Figure M151.

Figure M151
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N. ASSISTANT PRINCIPAL'S OFFICE 225

1. Unit Ventilator (UV-C)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M154.

Figure M152

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M153. The fire stopping
application shown does not meet UL standards.
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Figure M153

(d) Condensate drain tine is not insulated as per specification section 15850-
2.01. Refer to Figure M154.

Figure M154
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(e) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M154. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return tines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850-2.01. Refer to Figure M154.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual.
(j) Existing watt damaged location of unit installation. Refer to Figure M155.

Figure M155

2. Exhaust Top Register

The following is a list of deficiencies in the installation of the exhaust top
register:

(a) Existing watt damaged during installation of register. Refer to Figure M156.
(b) Register missing at duct termination. Refer to Figure M156.
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Figure M156

0. CLASSROOM 226 (BIOLOGY LABORATORY)

1. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a)	 Not applicable.

(b) Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.
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(c) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M158.

Figure M158

(d) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M159. The fire stopping
application shown does not meet UL standards.

Figure MI 59



(e) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M160.

Figure M160

(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M160. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M160.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to wall as per Trane installation manual.
(k) Unit is not assembled properly. Refer to Figure M161, Figure M162, and

Figure M163.
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Figure M161
Figure M162

Figure M163

2. Unit Ventilator (UV-B) West Unit

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators;

(a) Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.
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(b) Not applicable.

(c) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure Mi65.
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(d)
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Figure M166

(e)	 Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M1 6T
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Figure M167

(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M167. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850 . 2.01. Refer to Figure M167.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer °9. CONTRACTOR TO FIELD
INSULATE PIPING".

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to wall as per Trane installation manual.
Refer to Figure M168.
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Figure M169

Figure M168

(k)	 Unit ventilator does not have insulation removed for return air sampling
chamber. Refer to Figure M170 and Figure M170.

Figure M170

3. Unit Ventilator (UV-B) East Unit

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.



(b) Not applicable.

(c) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M172.

Figure M 17 2
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Figure M173

(e)	 Condensate drain tine is not insulated as per specification section 15850-
2.01. Refer to Figure M174.
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Figure M 174

(f) The condensate drain line is not constructed per sketch issued to
contractor, Refer to Figure M174. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850 . 2.01. Refer to Figure M174.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9, CONTRACTOR TO FIELD
INSULATE PIPING".

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to wall as per Trane installation manual.

THIRD FLOOR

A. CLASSROOM 300

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M175.
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Figure M175

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M176. The fire stopping



(f) Chilled water supply and return tines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M176.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING",

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1,24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M177.

Figure M177

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2,13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M178, The fire stopping
application shown does not meet UL standards.
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Figure M178

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M178.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M178. Refer to Figure M27 for sketch of
condensate. drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M178.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
Refer to Figure M179.

al
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Figure M179

B. CLASSROOM 301

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB",
Refer to Figure M180,

Figure M180
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(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M181. The fire stopping
application shown does not meet UL standards.

Figure M181

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M181.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M181. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return tines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure Ml 81.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.
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Figure M182

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M183. The fire stopping
application shown does not meet UL standards.

Figure M183
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(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M183.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M183. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M183.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

C. CLASSROOM 302

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M184.

Figure M184

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M185. The fire stopping
application shown does not meet UL standards.
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Figure M185

(d) Condensate drain line is not insulated as per specification section 15850-
2.01.

(e) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M27 for sketch of condensate drain
construction issued to contractor,

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M185.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M186.
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(c) Leak in heating hot water piping has caused premature corrosion. Refer to
Figure M186.

Figure M186

(d) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M187. The fire stopping
application shown does not meet UL standards.

Figure M187

(e) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M187.
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(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M187. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850.2.01. Refer to Figure M187.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to wall as per Trane installation manual.

D. CLASSROOM 303

1. Unit Ventilator (UV-8)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Not applicable.

(b) Not applicable.

(c) Not applicable.

(d) Not applicable.

(e) Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.
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(f) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M188.

Figure M188

(g) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2,13 detail "PIPE
SLEEVE THRU FLOOR SLAB", Refer to Figure M189. The fire stopping
application shown does not meet UL standards:

Figure M189
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Figure M190

(h) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M190.

(i) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M190. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(j) Chilled water supply and return tines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M190,

(k) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(l) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(m) Core drill cut through steel channel. Structural analysis may need to be
performed to insure structural integrity. Refer to Figure M191.
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Figure M191

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a)	 Not applicable.

4651
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(b) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(c) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB",
Refer to Figure M194.

Figure M194

(d) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M195. The fire stopping
application shown does not meet UL standards.

Figure M195
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Figure M195

(e) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M195.

(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M195. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M195.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to watt as per Trane installation manual.

E. CLASSROOM 304

1. Unit Ventilator (UV-B)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a)	 Not applicable.
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(b) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(c) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M197.

Figure M197

(d) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M198. The fire stopping
application shown does not meet UL standards.
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Figure M199

Figure M200

(e) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M200.

(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M200. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) Chilled water supply and return tines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850 . 2.01. Refer to Figure M200.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

LIZARDOS ENGINEERING ASSOCIATES, P.C. 	 Existing Conditions Page 1 131
4651



..	 v..e	 v.	 v..y..	 '.UV1 .^,..<	 ..	 v. 'L	 .. v'k ♦ q .	 . t	 X	 ?r^Y:S=...	 ^	 ar. ..i^...ML%h} `^

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to wall as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Not applicable.

(b) Not applicable.

(c) Not applicable.

(d) Not applicable.

(e) Not applicable.

(f) Not applicable.

(g) Not applicable.

(h) Not applicable.

(1) Not applicable.

(j) Not applicable.

(k) Not applicable

(l) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(m) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M201.
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Figure M202

(n) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M203. The fire stopping
application shown does not meet UL standards.

Figure M203
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Figure M204

(o) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M204.

(p) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M204. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(q) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850. 2,01. Refer to Figure M204.

(r) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(s) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(t) Unit ventilator is not secured to wall as per Trane installation manual.
(u) Core drill cut through electrical conduit. Refer to Figure M205.
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Figure M205

(v)	 Chilled water manual air vent leaking glycol. Refer to Figure M206.

Figure M206

F. CLASSROOM 305

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M207.
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Figure M207

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail. "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M208. The fire stopping
application shown does not meet UL standards.

Figure M208
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Figure M209

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M209.

(e) The condensate drain tine is not constructed per sketch issued to
contractor, Refer to Figure M209. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M209.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9, CONTRACTOR TO FIELD
INSULATE PIPING",

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Core drill cut through steel channel. Structural analysis may need to be
performed to insure structural integrity. Refer to Figure M210.
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Figure M210

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB",
Refer to Figure M211.

Figure M211

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M212. The fire stopping
application shown does not meet UL standards.
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Figure M212

Figure M213

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M213.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M213. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850 . 2.01. Refer to Figure M213.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
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G. CLASSROOM 306

1. Unit Ventilator (UV-B)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M207.

Figure M214

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration As per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M215, The fire stopping
application shown does not meet UL standards.
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Figure M215

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M215.

(e) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M215. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M215.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

2. Unit Ventilator (UV-B-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroorn unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M216.
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Figure M216

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M217. The fire stopping
application shown does not meet UL standards.

Figure MZ17
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(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M217.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M217. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M217.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

H. CLASSROOM 307

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M218.

Figure M218

4651
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(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M27. The fire stopping
application shown does not meet UL standards.

Figure M219

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M219,

(e) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M215. Refer to Figure M219 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M219,

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:
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(a) Unit ventilator riot provided with nameplate as per specification section
15000.1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M220.

Figure M220

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU. FLOOR SLAB". Refer to Figure M221. The fire stopping
application shown does not meet UL standards.

Figure M221
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(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M221.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M221. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M221.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

1. CLASSROOM 308

1. Unit Ventilator (UV-B)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M265.

Figure M222

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
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SLEEVE THRU FLOOR SLAB". The fire stopping application shown does not
meet UL standards.

Figure M223

(d) Condensate drain tine is not insulated as per specification section 15850-
2.01. Refer to Figure M266.

(e) The condensate drain tine is not constructed per sketch issued to
contractor. Refer to Figure M215, Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return tines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850-2.01. Refer to Figure M266.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual.
Refer to Figure M224.
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Figure M224

(j)	 Core drill cut through steel channel. Structural analysis may need to be
performed to insure structural integrity. Refer to Figure M225.

Figure M225
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(k) Unit is not assembled property or damaged. Refer to Figure M226.

Figure M226

2. Unit Ventilator (UV-B-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail, "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M227.
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Figure M227

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M224. The fire stopping
application shown does not meet UL standards.

Figure M228

4651
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Figure M229

'd)
	

Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M229.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M229. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M229,

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation,

(i) Unit ventilator is not secured to wall as per Trane installation manual.

J. CLASSROOM 311

1. Unit Ventilator (UV-C-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a)	 Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.
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(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M230.

Figure M230

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". The fire stopping application shown does not
meet UL standards. Refer to Figure M231.

Figure M231
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Figure M232

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M234.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M234. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the tines not being insulated as per specification section
15850-2.01. Refer to Figure M235.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

K. ROOM 314 PUBLIC ROOM

1, Unit Ventilator (UV-C)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000.1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M233.
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Figure M233

(c)	 Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". The fire stopping application shown does not
meet UL standards. Refer to Figure M234.

Figure M234
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Figure M235

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M234.

(e) The condensate drain line is not constructed per sketch issued to
contractor, Refer to Figure M234. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M235.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer °9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
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L. CLASSROOM 310

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". The fire stopping application shown does not
meet UL standards. Refer to Figure M237 and Figure M238.

Figure M236

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M236.

LIZARDOS ENGINEERING ASSOCIATES, P.C. 	 Existing Conditions Page 1 156

4651



Figure M238

Figure M237

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M237. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor. Actual installation
includes funnel at end of drain line.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01, Refer to Figure M237,

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE TNRU FLOOR SLAB".
Refer to Figure M239.
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Figure M239

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M240. The fire stopping
application shown does not meet UL standards.
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Figure M241

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M241.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M241. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M241.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
Refer to Figure M242.
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Figure M242

M. PHYSICS CLASSROOM 317

1. Unit Ventilator (UV-A)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M243,
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Figure M243

(c ) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". The fire stopping application shown does not
meet UL standards. Refer to Figure M245.

Figure M244
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Figure M245

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M244.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M244. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor. Actual installation
includes funnel at end of drain line.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M244.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.

2. Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M246.
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Figure M246

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M247. The fire stopping
application shown does not meet UL standards.

Figure M247

(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M247.
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(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M247. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M247.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
Refer to Figure M247,

N. CHEMISTRY LABORATY 319

1, Unit Ventilator (UV-A-1)

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a) Unit ventilator not provided with nameplate as per specification section
15000-1.24 -A.

(b) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2.13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M248.

Figure M248
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Figure M249

Figure M250

(c) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". The fire stopping application shown does not
meet UL standards. Refer to Figure M250.
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(d) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M248.

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M248. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor. Actual installation
includes funnel at end of drain line.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M248.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to wall as per Trane installation manual.
(j) Unit is not assembled properly or damaged. Refer to Figure M250.

Figure M250

2. Unit Ventilator (UV-B) EAST UNIT

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a)	 Not applicable.
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(b) Unit ventilator not provided with nameplate as per specification section
15000-1.24-A.

(c) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2,13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M252.

Figure M252

(d) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M254. The fire stopping
application shown does not meet UL standards.
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Figure M253

Figure M254

i

(e) Condensate drain line is not insulated as per specification section 15850-
2.01. Refer to Figure M253.

(f) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M253. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(g) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M253.

(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".
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(h) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(i) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(j) Unit ventilator is not secured to wall as per Trane installation manual.
Refer to Figure M253.

3. Unit Ventilator (UV-B) WEST UNIT

The following is a list of deficiencies in the installation and manufacturing of the
classroom unit ventilators:

(a)	 Not applicable.

(b) Unit ventilator not provided with nameplate as per specification section
15000.1,24-A.

(c) Fire stopping is not provided on the heating hot water pipe penetration as
per contract drawings M2,13 detail "PIPE SLEEVE THRU FLOOR SLAB".
Refer to Figure M255.
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Figure M257

(d) Fire stopping is not provided on the chilled water pipe and condensate
drain piping penetration as per contract drawings M2.13 detail "PIPE
SLEEVE THRU FLOOR SLAB". Refer to Figure M258. The fire stopping
application shown does not meet UL standards.
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Figure M258

Figure M259
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Figure M260

(e) The condensate drain line is not constructed per sketch issued to
contractor. Refer to Figure M260. Refer to Figure M27 for sketch of
condensate drain construction issued to contractor.

(f) Chilled water supply and return lines are sweating profusely through
insulation due to the lines not being insulated as per specification section
15850-2.01. Refer to Figure M259.

(g) Submittal number 19 returned to contractor APPROVED AS NOTED contains
the following notes from the engineer "9. CONTRACTOR TO FIELD
INSULATE PIPING".

(h) The return air sampling chamber may provide an inaccurate space
temperature when unit is not in operation.

(i) Unit ventilator is not secured to watt as per Trane installation manual.
Refer to Figure M261,
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Figure M262

Figure M263
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Figure M261

(j)	 Unit ventilator piping and coil damaged. Refer to Figure M262, Figure
M263, and Figure M264.
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Figure M264

4. Laboratory exhaust hood

The following is a list of deficiencies in the installation of the laboratory exhaust
hood installation:

(a) Fume hood exhaust duct not constructed per specification section 15840-4.
304 stainless steel as.

GYM

A. AIR CONDITION SUPPLY AND RETURN DUCTWORK

1. Return Ductwork

The following is a list of deficiencies in the installation of the return ductwork:

(a) Engineer states in the modified Sheetmetal Dwg # S.M.-1B (Submittal
number 2, modified by engineer 8/24/2005 and returned to contractor
8/26/2005) that the return registers in the return ductwork for AC-2 shall
have a "MIN 12" DUCT COLLAR HEIGHT FOR REGISTERS". Modified
Sheetmetal Dwg # S.M.-1 B (Revised by sheetmetal contractor 2/26/2006
and Stamped by engineer "EXCEPTIONS AS NOTED" on 5/2/2006) shows a
collar on the return registers. Return registers installed in duct is mounted
directly to the duct (no collar). Refer to Figure M265 and Figure M266.
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Figure M266

Figure M265

Figure M267
Figure M268
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(b) Installed ductwork is not consistent with submitted Sheetmetal Dwg # S,M.-
1A (Revised by sheetmetat contractor 2/26/2006 and Stamped by engineer
"EXCEPTIONS AS NOTED" on 5!2/2006). Ductwork turn and transition are
not consistent with SMACNA standards or ASHREA standards.
Transition/turn combination increases losses as well as noises levels. Refer
to Figure M267 and Figure M268.

(c) The return ductwork for AC-1 is missing the required volume damper. The
damper is shown on contract drawing M2.03. The damper is also shown on
the sheetmetal Dwg # S.M.-1A (Revised by sheetmetal contractor
2/26/2006 and Stamped by engineer "EXCEPTIONS AS NOTED" on
5/2/2006).The lack of a volume damper will cause more air to flow through
this return register increasing the noise level considerably. Refer to Figure

M269 and Figure M270.
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Figure M269

Figure M270

RRM

B. THIRD FLOOR ROOF

2. General exhaust fan (GX-1)

The following is a list of deficiencies in 
the installation of the general exhaust fan

(GX-1):

(a) Exhaust fan is not provided with motorized damper as per specification
section 15760-2.01-D. Submittal from SRS includes motorized discharge
shutter. Gravity shutter installed.

Figure M271

(b) The fan inlet flexible duct connector is misaligned eliminating its ability to
isolate vibration from the ductwork. Refer to Figure M272.
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Figure M272

(c) Roof duct penetration is not constructed in accordance with the "ROOF
DUCT CURB DETAIL" on contract drawing M2.13. Refer to Figure M273 and

Figure M274,

Figure M273

4651
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Figure M275
Figure M276

Figure M274

(d) Ductwork not constructed per SMACNA (Sheet Metal and Air Conditioning
Contractors' National Association) standards as required by specification
section 15840 . 1.03-B. Ductwork not constructed per specification section
15840-2.01-G and section 15840-2.05-C which requires aluminum ductwork
for air ducts exposed to weather and not insulated. Ductwork installed is
galvanized. Refer to Figure M275, Figure M276, and Figure M277.

(e) Specification section 15760-3.02-A states that equipment shall be installed
in accordance with manufacturer's written instructions, and with
recognized industry practices.

• Cook installation, operation, and maintenance manual states that "For
ducted inlets, allow at least 3 fan wheel diameters between duct turns
or elbows and the fan inlet."

• Fan wheel diameter is 40". Three fan wheel diameters is 120"
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• Installed length between elbow and the fan inlet is -60" half the
required 120". Refer to Figure M277.

• Ample roof space is available to have installed the fan 120" from the
elbow.

Figure M277

(f) ASHRAE (American Society of Heating, Refrigerating and Air-Conditioning
Engineers) standards state that the inlet connection on GX-1 is poor and
causes a high entry loss. Refer to Figure M278 and Figure M274. This inlet
condition is not consistent with the "ROOF UTILITY SET FAN DETAIL" on
contract drawing M2.12.

Figure M278
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Van Inlet Connections

Figure M279

(g) Housed spring isolators are fully compressed. Refer to Figure M280,
Leveling nut must be turned counter clockwise to compress spring. This
will lift the isolation base to provide clearance, The extra weigh caused by
the unsupported cantilevering duct could be contributing to the spring
isolators over compression. Refer to Figure M281.

Figure M280
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Figure M281

(h) Sound attenuator is not installed in the ductwork located below the
penetration through the roof as required per "SOUND TRAP SCHEDULE"
located on contract drawing M2.11. The required sound trap is also shown
"ROOF UTILITY SET FAN DETAIL" located on contract drawing M2.12. Figure
M282 shows the inside of the duct without sound trap.

Figure M282

(i) The access door located in the ductwork below the penetration through the
roof does not comply with Reference Standard 13, Chapter 3, Section 3.4.2
of the New York City Building Code. "2-3.4.2 Service openings shall be
identified with letters having a minimum height of one-half in. (12.7 mm)
to indicate the location of the fire protection device(s) within." Refer to

Figure M283.
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Figure M283

3. General exhaust fan (GX-2)

The following is a list of deficiencies in the installation of the general exhaust fan
(GX-2):

(a) Exhaust fan is not provided with motorized damper as per specification
section 15760 . 2.01-D. Submittal from SRS includes motorized discharge
shutter. Gravity shutter installed.

(b) The fan inlet flexible duct connector is misaligned eliminating its ability to
isolate vibration from the ductwork, Refer to Figure M284.

(c) ASHRAE (American Society of Heating, Refrigerating and Air-Conditioning
Engineers) standards state that the inlet connection on GX-2 is poor and
causes a high entry toss. Refer to Figure M284 and Figure M279. This inlet
condition is not consistent with the "ROOF UTILITY SET FAN DETAIL" on
contract drawing M2.12.
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Figure M284

(d) Roof duct penetration is not constructed in accordance with the "ROOF
DUCT CURB DETAIL" on contract drawing M2.13. Refer to Figure M285.

Figure M285

(e) Ductwork not constructed per SMACNA (Sheet Metal and Air Conditioning
Contractors' National Association) standards as required by specification
section 15840-1.03-B. Ductwork not constructed per specification section
15840-2.01-G and section 15840 . 2.05-C which requires aluminum ductwork
for air ducts exposed to weather and not insulated. Ductwork installed is
galvanized. Refer to Figure M286, Figure M287, and Figure M288.
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Figure M286

Figure M287

(f)	 Specification section 15760-3.02-A states that equipment shall be installed
in accordance with manufacturer's written instructions, and with
recognized industry practices.

• Cook installation, operation, and maintenance manual states that "For
ducted inlets, allow at least 3 fan wheel diameters between duct turns
or elbows and the fan inlet."

• Fan wheel diameter is 26". Three fan wheel diameters is 78"
• Installed length between elbow and the fan inlet is -32" less than half

the required 78". Refer to Figure M288.
• Ample space is available to have installed the fan 78" from the elbow.

Figure M288

(g) Duct support is not in accordance with "DUCT SUPPORT ON ROOF" detail on
contract drawing M2.13. Refer to Figure M284.
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Figure M289

(h) The housing on GX-2 is damaged. Refer to Figure M290 and Figure M291.

Figure M290	 Figure M291

4. General exhaust fan (LE-1)

The following is a list of deficiencies in the installation of the general tab exhaust
fan (LE-1):
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(a) ASHRAE (American Society of Heating, Refrigerating and Air-Conditioning
Engineers) standards state that the inlet connection on LE-1 is poor and
causes a high entry loss. Refer to Figure M292 and Figure M279. This inlet
condition is not consistent with the "ROOF UTILITY SET FAN DETAIL" on
contract drawing M2.12,

Figure M292

(b) Roof duct penetration is not constructed in accordance with the "ROOF
DUCT CURB DETAIL" on contract drawing M2.13. Refer to Figure M293.

Figure M293
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(c)	 Specification section 15760-3.02-A states that equipment shall be installed
in accordance with manufacturer's written instructions, and with
recognized industry practices.

Cook installation, operation, and maintenance manual states that "For
ducted inlets, allow at least 3 fan wheel diameters between duct turns
or elbows and the fan inlet.”

® Fan wheel diameter is 20". Three fan wheel diameters is 60"
® Installed length between elbow and the fan inlet is -48" less than the

required 60". Refer to Figure M294.
® Ample space is available to have installed the fan 60" from the elbow.

Figure M294

(d) Duct support is not in accordance with "DUCT SUPPORT ON ROOF" detail on
contract drawing M2.13. Refer to Figure M295.

(e) Dissimilar metals used on roof supports are causing premature corrosion
and failure. Bare steel plate is sandwiched between galvanized steel
support and aluminum curb. Refer to Figure M295.
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Figure M295

(f)	 Missing and loose bolts on fan housing. Refer to Figure M296,

Figure M296

(g} Ductwork not constructed per SMACNA (Sheet Metal and Air Conditioning
Contractors' National Association) standards as required by specification
section 15840-1.03-B. Ductwork not constructed per specification section
15840. 2.01-G and section 15840-2.05-C which requires aluminum ductwork
for air ducts exposed to weather and not insulated. Ductwork installed is
galvanized. Refer to Figure M294, Figure M297, and Figure M298.
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Figure M297
	

Figure M298

(h) Careless use of sealant. Refer to Figure M297, and Figure M298.
(i) Sound attenuator is not installed in the ductwork located below the

penetration through the roof as required per "SOUND TRAP SCHEDULE"
located on contract drawing M2.11. The required sound trap is also shown
"ROOF UTILITY SET FAN DETAIL" located on contract drawing M2.12. Figure
M303 shows the inside of the duct without sound trap.

Figure M299

LIZARDOS ENGINEERING ASSOCIATES, P.C.
	 Existing Conditions Page 1 189

4651



5. General exhaust fan (LE-2)

The following is a list of deficiencies in the installation of the general tab exhaust
fan (LE-2):

(a) The fan inlet flexible duct connector is misaligned eliminating its ability to
isolate vibration from the ductwork. Refer to Figure M300.

Figure M300

(b) ASHRAE (American Society of Heating, Refrigerating and Air-Conditioning
Engineers) standards state that the inlet connection on LE-2 is poor and
causes a high entry loss. Refer to Figure M301 and Figure M279. This inlet
condition is not consistent with the "ROOF UTILITY SET FAN DETAIL" on
contract drawing M2.12.
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Figure M301

(c) Roof duct penetration is not constructed in accordance with the "ROOF

DUCT CURB DETAIL" on contract drawing M2.13. Refer to Figure M302.

Figure M302

4651
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(d) Specification section 15760 . 3.02-A states that equipment shalt be installed
in accordance with manufacturer's written instructions, and with
recognized industry practices.

• Cook installation, operation, and maintenance manual states that "For
ducted inlets, allow at least 3 fan wheel diameters between duct turns
or elbows and the fan inlet."

• Fan wheel diameter is 16". Three fan wheel diameters is 48"
• Installed length between elbow and the fan inlet is -36" less than the

required 48". Refer to Figure M294.
• Ample space is available to have installed the fan 48" from the elbow.

Figure M303

(e) Duct support is not in accordance with "DUCT SUPPORT ON ROOF" detail on
contract drawing M2.13. Refer to Figure M295.

(f) Electrical conduit traveling inside duct interferes with fire damper
operation.

(g) Dissimilar metals used on roof supports are causing premature corrosion
and failure. Bare steel plate is sandwiched between galvanized steel
support and aluminum curb. Refer to Figure M295.
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Figure M305 Figure M306
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Figure M304

(h)	 Missing and loose bolts on fan housing. Refer to Figure M305 and Figure
M306,

(i) Ductwork not constructed per SMACNA (Sheet Metal and Air Conditioning
Contractors' National Association) standards as required by specification
section 15840-1.03-B. Ductwork not constructed per specification section
15840-2.01-G and section 15840-2.05-C which requires aluminum ductwork
for air ducts exposed to weather and not insulated. Ductwork installed is
galvanized. Refer to Figure M303, and Figure M300.

(j) Careless use of sealant. Refer to Figure M307.
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Figure M307

(k) Damaged fan housing. Refer to Figure M308.

Figure M308

(l) Fire damper is not accessible because duct access door cannot be removed
from drywatt access door. Refer to Figure M309.
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Figure M309

6. Kitchen exhaust fan (KX-1)

The following is a list of deficiencies in the installation of the general lab exhaust
fan (KX-1):

(a) ASHRAE (American Society of Heating, Refrigerating and Air-Conditioning
Engineers) standards state that the inlet connection on KX-1 is poor and
causes a high entry toss. Refer to Figure M310 and Figure M279. This inlet
condition is not consistent with the "ROOF UTILITY SET FAN DETAIL" on
contract drawing M2.12. This inlet condition on a kitchen exhaust fan will
cause grease build-up and is not recommended.
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Figure M310

(b) Duct support is not installed in accordance with "DUCT SUPPORT ON ROOF"
detail on contract drawing M2.13. Refer to Figure M311 through Figure
M314.

(c) Dissimilar metals used on roof supports are causing premature corrosion
and failure. Bare steel plate is sandwiched between galvanized steel
support and aluminum curb. Refer to Figure M314.

Figure M311	 Figure M312
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Figure M313	
Figure M314

(a) Kitchen exhaust ductwork is not constructed per specification section
15840-4 which requires 10 gauge black iron with continuously welded seams
and continuously welded joint connections in accordance with NFPA 96,
NFPA 96 allows for 4 types of kitchen exhaust duct connections;
Telescoping joint, Bell-type joint, Flange with edge weld, and Flange with
fitted weld (all of these connection types provide minimal extrusion into
the duct). The installed ductwork is not joined with any of these methods.
The installed ductwork is butt welled with an internally welded flange.
Refer to Figure M315 and Figure M316. Butt welded connections are not
permitted according to NFPA 96. NFPA 96 is a reference standard of the
New York City Building Code.

(b) The inside of the kitchen exhaust duct exhibits significant amount of rust
for a two year old installation, Refer to Figure M315 and Figure M316. This
rust is due to not protecting the steel during construction. Photos supplied
by the architect that were taken during construction show standing rain
water in ductwork segments. The iron kitchen exhaust ductwork incased in
water saturated insulation is in danger of debilitating corrosion.

4651
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Figure M315	 Figure M316

(c) Ductwork is not supported in accordance with "DUCT SUPPORT ON ROOF" detail
on contract drawing M2.13. The "DUCT SUPPORT ON ROOF" detail states
maximum support spacing 4 feet on center. Installed supports are roughly 8 feet
on center. Refer to Figure M317.

Figure M317

(d) Kitchen exhaust ductwork access door is not constructed per specification

section 15840. 2.04-A which requires double wall access doors located every
15' and at each change in direction. Access doors installed are single wall
and in some places up to 24' in separation. Refer to Figure M318.
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Figure M318

(e) Kitchen exhaust ductwork access door is not constructed per specification
section 15840 . 2,11-C which states that in no case shall access doors require
the removal of nuts, bolts, screws, wing nuts, wedges, or any other screws
or loose device, Access doors require the removal of (8) nuts on bolts that
the heads are not accessible unless the insulation is removed. Refer to
Figure M319.

Figure M319

(f) The submitted and approved F[exClad-400 outdoor duct insulation cover is
not installed per manufactures instructions. The insulation is soaked
throughout the length of the duct. Refer to Figure M320, through Figure
M324. Figure M322 depicts factory recommended installation.

(g) Insulation is not per specification section 15850.2.08-N. Specification calls
for 2" calcium silicate insulation on all kitchen hood exhaust ductwork. 2"
FSK rigid board insulation installed.
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Figure M326

(k) Vertical duct supports are not constructed as per detail "SUPPORTS FROM
WALL" on contract drawing M2.14.

(t)	 Kitchen exhaust switch shown on contract drawing M2.02 is not installed.
Custodian must manually turn fan on in the morning and off at night via
disconnect on the third floor.
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Figure M327

Figure M329

Figure M328

Figure M330

C. MALL ROOF

I. Gym roof top ac unit (AC-2)

The following is a list of deficiencies in the installation of the gym roof top ac
unit (AC-2).

(a) Outdoor ductwork associated with AC-2 is not consistent with Sheetmetal
Dwg it S.M.-1A (Revised by sheetmetat contractor 2/26/2006 and Stamped
by engineer "EXCEPTIONS AS NOTED" on 5/2/2006) The dimensions do not
match the shop drawing. Refer to Figure M327 through Figure M330.

(b) Service platform for unit is not complete. Refer to Figure M331.
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Figure M331

(c) Ductwork connection to unit is without flexible connection as required by
contract drawing M2.03. Refer to Figure M332.

Figure M332

(d) The submitted and approved FlexClad-400 outdoor duct insulation cover is
not installed per manufactures instructions. The insulation is soaked
throughout the length of the duct. Refer to Figure M333 through Figure
M337. Figure M337 depicts factory recommended installation,

LIZARDOS ENGINEERING ASSOCIATES, P.C.
	 Existing Conditions Pogo ( 203

4651



Figure M333

Figure M335

Figure M334

Figure M336
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Figure @H]9

Figure M338

(f) The gas line installed transitions from 3]" tine t0a 2" tine approximately
?5' from /\['2. According t0 the contract drawing P2.07the transition to
unit connection size should occur at the unit. Refer b) Figure h\]4O.

(g) Gas line is heavily corroded. Refer to Figure M340,

Figure

(h) Unit spring vibration isolators are not secured property.
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2. Exhaust fan (EF-5)

The following is a list of deficiencies in the installation of the exhaust fan (EF-5):

(a) Exhaust fan is not provided with motorized damper as per specification
section 15760 . 2.01-D. Submittal from SRS includes motorized discharge
shutter. Gravity shutter installed.

(b) The fan inlet flexible duct connector is misaligned eliminating its ability to
isolate vibration from the ductwork. Refer to Figure M341.

Figure M341

(c) Roof duct penetration is not constructed in accordance with the "ROOF
DUCT CURB DETAIL" on contract drawing M2,13. Refer to Figure M342.

Figure M342
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(d) Ductwork not constructed per SMACNA (Sheet Metal and Air Conditioning
Contractors' National Association) standards as required by specification
section 15840-1.03-B. Ductwork not constructed per specification section
15840 . 2.01-G and section 15840-2.05-C which requires aluminum ductwork
for air ducts exposed to weather and not insulated. Ductwork installed is
galvanized.

(e) Specification section 15760-3.02-A states that equipment shall be installed
in accordance with manufacturer's written instructions, and with
recognized industry practices.

• Cook installation, operation, and maintenance manual states that "For
ducted inlets, allow at least 3 fan wheel diameters between duct turns
or elbows and the fan inlet."

• Fan wheel diameter is 27". Three fan wheel diameters is 81"
• Installed length between elbow and the fan inlet is -42" which is less

than the required 81". Refer to Figure M343.
• Ample roof space is available to have installed the fan 81" from the

elbow.

Figure M343

(f) ASHRAE (American Society of Heating, Refrigerating and Air-Conditioning
Engineers) standards state that the inlet connection on EF-5 is poor and
causes a high entry loss. Refer to Figure M344 and Figure M279. This inlet
condition is not consistent with the "ROOF UTILITY SET FAN DETAIL" on
contract drawing M2.12.
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Figure M344

(g)	 Ductwork associated with EF-5 is not supported. Cantilevering ductwork
causes tension on the fan inlet flexible duct connector. Refer to Figure
M345.

Figure M345

D. STAGE ROOF

1. Exhaust fan (EF-3)

The following is a list of deficiencies in the installation of the exhaust fan (EF-3):

(a) Exhaust fan is not provided with motorized damper as per specification
section 15760-2.01-D. Submittal from SRS includes motorized discharge
shutter. Gravity shutter installed.
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(b) Roof duct penetration is not constructed in accordance with the "ROOF
DUCT CURB DETAIL" on contract drawing M2.13. Refer to Figure M346.
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Figure M346

(c) Ductwork not constructed per SMACNA (Sheet Metal and Air Conditioning
Contractors' National Association) standards as required by specification
section 15840-1.03-B. Ductwork not constructed per specification section
15840-2.01-G and section 15840 .2.05-C which requires aluminum ductwork
for air ducts exposed to weather and not insulated. Ductwork installed is
galvanized.

(d) Specification section 15760 . 3.02-A states that equipment shall be installed
in accordance with manufacturer's written instructions, and with
recognized industry practices,

• Cook installation, operation, and maintenance manual states that "For
ducted inlets, allow at least 3 fan wheel diameters between duct turns
or elbows and the fan inlet."

• Fan wheel diameter is 30". Three fan wheel diameters is 90"
• Installed length between elbow and the fan inlet is -27" which is less

than 1 /3 the required 90". Refer to Figure M347.
• Ample roof space is available to have installed the fan 81" from the

elbow.
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Figure M347

(e) ASHRAE (American Society of Heating, Refrigerating and Air-Conditioning
Engineers) standards state that the inlet connection on EF-3 is poor and
causes a high entry loss. Refer to Figure M348 and Figure M279, This inlet
condition is not consistent with the "ROOF UTILITY SET FAN DETAIL" on
contract drawing M2.12.

Figure M348

(f) Ductwork associated with EF-3 is not supported. Cantilevering ductwork
causes tension on the fan inlet flexible duct connector. Refer to Figure
M349.
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