
A Public Records Access request has been submitted. 

Request By: Matthew Lakind 

Signature : Matthew Lakind 

Request date: 10/06/2016 

Address: 946 Main St. 

Email: mlakind@tessercohen.com 

Phone number: 201-343-1100 

Personal 
Info1mation NO 
Request: 

A copy of any agreements/contracts between the Po1t Authority and 
Records seeking: GWBBBS Development Venture regarding the George Washington Bridge 

Bus Station Redevelopment Project. 

[Pl 

PRA #17438 



THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY 
PUBLIC RECORD ACCESS FORM 

PRA #17348 

Action by (print I type name): 

loanny Ng , Freedom of Information Administrator 
I,_ 

Signature: Date: 

On behalf of the Secretary of the Port Authority, as Records Access Officer and Custodian of 
Government Records of the Port Authority. 

1./1 The requested records are being made available. 
L --, ,,,J 

Any responsive records that may exist are currently in storage or archived, and a diligent 
search is being conducted. The Port Authority will respond by: 

A diligent search has been conducted, and no records responsive to your request have 
been located. 

The requested records that have been located are not being made available, as they are 
exempt from disclosure for the following specific reasons: 

Some requested records that have been located are being made available. The remainder 
are exempt from disclosure for the following specific reasons: 

The request does not reasonably describe or identify specific records; therefore, the Port 
Authority is unable to search for and locate responsive records. Please consider submitting 
a new request that describes or identifies the specific records requested with particularity 
and detail. 

i_/J Other: 

!Material responsive to your request can be found on the Port Authority's website at 
jhttp://corpinfo.panynj.gov/documents/l 7438-LPA/. Paper copies of the available records are 
!available upon request. Exemptions applied for Security. 

; 
i 

i. 

This form is promulgated by the Port Authority pursuant to the Port Authority Public Records Access 
Policy and is intended to be construed consistent with the New York Freedom of Information Law and the 
New Jersey Open Public Records Act. It is intended to facilitate requests for Port Authority public records 
and does not constitute legal advice. 
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AGREEMENT OF LEASE 

THIS AGREEMENT OF LEASE (this "·Agrecmcnf· or this "Lease") made as of 
the July 21. 2011 by am! between THE PORT i\UTI-IORITY OF NEW YORK /\ND NEW 
JERSEY (hcrcinalicr rclcrrcd to as the "'Port Authuril:).-·) a body corporate and politic. 
created by Compact between the States of New York and New Jersey. with the consent of the 
Congress of the United States or America. and having an orlicc at 225 Park /\venue South, 
New York. New York 10003. and GEORGE WASHINGTON BRIDGE BUS STATION 

· DEVELOPMENT VENTURE LLC (hercinalier referred to as the '"De,·eluper"). a limited 
liability company organized and existing under and by virtue or the laws of the State of 
Delaware and having an office and place of business at c/o SJM Partners. 900 I Congressional 
Coun. Potomac. Maryland 20854. 

WHEREAS. pursuant to legislation or the State or New York and the State or New 
Jersey set forth at Chapter 47 of the Laws of New York of 1931, as amended by Chapter 807 
of the Laws of New York of 1955. and by Chapter 156 of the Laws of New York of 1956 
(McKinney's Unconsolidated Laws §§6502. 6505. 6512. 6514, 6516, 6517 and 6522) and 
Chapter 4 of the Laws of New Jersey of J 931. as amended by Chapter I I of the Laws of New 
Jersey of 1954 and by Chapter 156 or the Laws of New Jersey or I 956 (N.J.S.A.32: 1-83.1, 32 
:1-119, 32:1-128. 32:1-130. 32:1-132. 32:1-133. 32:1-133.1. 32:1-137). the Port Authority 
acquired and owns in fee property located in the Borough of Manhattan. City. County and 
State of New York on either side of Broadway between I 78th and I 79th Sireets (designated 
on the tax map of the City of New York as Block 2163 Lot I and Block ~ 176 Lot 17). which 
land r·Land'") is more particularly described in ··Exhibit A'" allachcd hereto, and the Port 
Authority has heretofore constructed thereon as part of the interstate transportation network's 
George Washington Bridge improvement plan. a bus passenger facility, which was placed in 
operation in 1963; 

WHEREAS, such passenger bus facility is comprised of (a) the existing three (3) 
level building.(the levels or which are referred to herein as '"Lc\'CI r·. ··Lc\'CI 2"" and ''Le,·cl 
3"'). housing among other things operations for the bus station and retail businesses providing 
consumer goods and services. that occupies the entire city block bounded by Broadway. Fort 
· Washington Avenue. I 78th Street and I 79th Street. including the below-grade structural 
clements on which sucli building is supported (as it shall herealier be altered from time to 
time. the ··west Huilding""). (b) the existing three (3) level structure that occupies the entire 
city block bounded by Broadway. Wadsworth Avenue. 178th Street and I 79th Street. 
including the below-grade structural clements 011 which such structure is supported (as it shall 
herealier be altered from time to time, the ··East Building""), (c) two bridges over Broadway 
that connect the East Building and the West Building (such bridges. as they may hercaller be 
altered from time to time. the ··Hroadway Bridges''). (d) the existing ramps that connect 
Level 3 of the West Building to the George Washington Bridge (as they may be altered from 
time .to time. the ·'Ramps"') and (e) insofar as it is controlled by the Port Authority, the 
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e.xisling pedestrian underpass that wnnects Level I or the West Building lo the New York 
City Transit Authority subway station below Fon Washington Avenue (as it may herealier be 
altered from time to time. the '·Pedestrian Underpass .. ); and 

WHEREAS. the West Building. the East Building. the Ramps. the Pedestrian 
Umkrpass and the Broadway Bridges (including all lixturcs and improvements therein as they 
shall be modi lied in accordance with this Agreement) arc collectively referred to herein as the 
.. Facility .. ; and 

WHEREAS. the Port Authority desires to provide for the redevelopment or the 
Facility. which. consistent with cm1bling legislation. the Port Authority shall continue to own 
and (subject lo the terms or this Agreement) control as Ice owner thereof. and the Developer 
desires to undertake such redevelopment (the .. Project'·. as such term is hereinalier delined): 
and 

WHEREAS. as authorized by the Pon Authority's Board of Commissioners, the 
Developer and the Port Authority have heretofore entered into an '·Interim Agreement" dated 
as of April 5, 20 IO as amended by the '·First Amendment to Interim Agreement'' dated as of 
the date hereof (the "Interim Agreement''). pursuant to which the Developer and the Port 
Authority agreed that. upon the satisliwtion of certain conditions set forth in the Interim 
Agreement. they would enter into this long-term net lease. demising to the Developer the 
portions of !he Facility that constitute the Leased Premises as such tern, is hereinafter de lined: 
and 

WHEREAS. said wnditions set forth in the Interim Agreement have heretofore been 
satislied; and 

WHEREAS, as hercinalicr provided. since the Leased Premises and the Reserved 
Premises (as such term is hercinarter defined) arc linked structurally and integrated 
functionally and architecturally. the Developer and !he Port Authority have agreed that, in 
addition to making improvements to the Leased Premises al the cost of the Developer. the 
Developer shall concurrently make certain improvements lo the Reserved Premises. on behalf 
of and at the cost of the Port Authority: and 

WHEREAS, the conditions set fonh in the Interim Agreement have been satislied, 
and the Developer and the Port Authority arc therefore now e.wcuting and delivering this 
Agreement; 

NOW, THEREFORE. for good and valuable consideration. the receipt and adequacy 
of which arc herehy acknowledged. and in consideration of !he covenants and mutual 
agreements of the parties hereto. and the fi.1regoing recitals that arc hereby incorporated and 
made a part of this Agreement, the Port Authority and the Developer hereby covenant and 
agree as follows: 

2 
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Al{TICLE I 

DEFINITIONS 

Any and all capitalized terms used and not otherwise defined in this Lease Interim 
shall have the meanings that arc ascribed to thern in the Interim Agreement. 

'·Access Rights .. shall have the meaning provided in Subsection 2.4.3 hereof. 

.. Accounting Principles.. shall mean generally accepted accounting principles 
(GAAi') consistent!)' ~pplied. 

··Additional Information·· shall have the meaning provided in Subsection 5)3.2( I) 
hereof. 

·'Affiliate"" shall mean any l'crson which. directly or indirectly. controls. is controlled 
by or is under common control with any other Person. ··control"" shall be deemed to· exist 
where any l'erson has (i) ownership of filly percent (50%) or more of all of the voting stock 
of a corporation or more than Ii tty percent (50%) of all of the legal or equitable interests in 
any other business entity or (ii) possession of the power, directly or indirectly. to cause the 
direction of management and policies of a corporation, pannership. trust or other business 
entity. whether through voting securities, by contract, .by common directors, officers or 
trustees or otherwise; and the tenns '·Controlled By··. ··controlling··. ··Controls'", and 
.. Under Common Control With"" shall have the meanings eo1Telativc to the meaning of 
Control. Affiliate shall also mean any individual who is a member of the immediate family 
(whether hy birth or marriage) or a Person who is an individual. which includes for purposes 
of this delinition a spouse. a brother or a sister or tlic whole or half blood or such Person. the 

· spouse of any such brother or sister, a lineal descendant or ancestor (including an individual 
related by or through legal adoption) of such Person or any of" the foregoing or a trust for the 
benclit of such Person or any of the foregoing. · 

'"Agreement"" shall have the meaning provided in the Recitals. 

··Air Rights Development'" shall have the meaning provided in Subsection 6.2.4 
hereof . 

• ;All or Substllntially All of the Leased Premises·· shall have the meaning provided 
in Section 19.1 hereof. 

""Alteration Application .. shall mean a TCAffAA submitted to the Port Authority 
pursuant to Anicle 6 hercol", 

'"AAA"" shall rnean the American Arbitration Association or any successor entity. 
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··Application for Payment'' shall have the meaning provided in Subsection 5.4.3(a) 
hcrco[ 

"Appointmenl Dale" shall have the meaning set forth in Section 5.23.1 (a) hereor . 

. ;Appro\'ed Alteration Applicalion·· shall mean a TCAffAA approved by lhe Port. 
Authority pursuant lO Article 6 hereof. 

'"Apprond Conslruclion Appliculion" shall have the meaning provided in Sec1ion 
5.2 hereof. 

"'Appro,·ed Construclion l>ocumenls" shall have the meaning provided in Section 
5.2 hereof. 

"Arhilralion No1icc" shall have the meaning set forth in Section 5.23. l(a). 

"Arhilralors" shall have the meaning set forth in Section 5.23.1 (a). 

··Assignee'' shall have the meaning provided in Section 14.1 hereof. 

""Assignmcnf' shall have the meaning provided in Section 14.1 hereof. 

"Assignment and Assumplion Agreement'" shall lmvc 1hc meaning provided in 
Section 14.6 hereof. 

"'Assignor·· shall have the meaning provided in Section 14.1 hcrco[ 

"'Audil findings·· shall have the 111cm1ing provided in Subsection 21.5.2 hereof. 

"Hasic Rent'' shall mean the ren1al provided for in Section 4.2 hereo[ 

"Hroadway Bridges" shall h,1ve the meaning provided in the Recitals. 

··Business Duy"" shall mean any day which is not a Saturday. Sunday or a day 
observed as a holid,1y by the State or New Jersey. the State of New York or the Federal 
gov~mment. 

"Cerlificale of Parlial Complclion" shall have the meaning provided in Subsection 
5. I 7.4(b) hereof. 

"'Chier Engineer·· shall mean the chief engineer of the Port Authority at the time in 
question. acting in his or her oflicial capacity and not personally. 

"Chief Engineer Conies!" shall have the meaning provided m Subsection 5.23.2 
hereof". 
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''Chief Engiriccr Hearing .. shall have 1he meaning provided in Subsection 5.23.2( I) 
hereof. 

"Code Compliance Office·· shall mean the l'ort Authori1y personnel responsible for 
inlcracting and coordinating with the Lessee in 1hc Port Authority's role as a "governmental 
entity .. pcrfonn ing regulatory limctions under this Agreement. 

"Code Update" shall mean any addition. supplement or modilication to 
Rcquircmenls. 111adc by any Govcrn111cntal Authority. that shall cause !he Port Authority to 
modify in a similar mmincr the GWBHS Manual, taking into account any .. grandfathering'" 
provisions negating the applicability of such addition. supplement or modification to 
previously existing s1ruc1Ures nr improvements. · 

"Common Area Rules 11nd Regulntions·· shall mean the rules and regulations that arc 
part of the GWBllS Manual (sec Exhihit B(i\') annexed hereto). 

··Common Areas .. shall have the meaning provided in Section 2.3(a) hereof. 

''Common Arca Charge .. shall have the meaning provided in Section 9.3.1 hereof. 

.. Common Vertical Circulation Facilities·· shall have the meaning provided in 
Seclion 2J(a) hereof. 

"Conformed Desigri Criteria" - sec "Design Criteria". 

"Conformed Stage_ I Documents .. or "St11gc I Conformed Documents .. shall mean 
the list of documents (including the ·'Miles\one · Review Chart .. ) comprising Exhibit C 
annexed hereto. 

"Construction Loan" shall have the meaning provided in Section 14A. I hcrcu[ 

··construction Mortgngc" shall have 1he meaning provided in Section 14A. I hereof . 

.. Construction Rc,·icw Timetable" shall mean the review time period. measured from 
the date the Purl Authority receives a Modilication Proposal or Alteration Application from 
the Lessee within which the Port Authority shall be required to deliver to Lessee. any 
comments (including a comment that additional infonnation is required lo complete a 
suhmilled application): 

Cost 
$0 - $500.000 
$500,001 - $5.000,000 
$5.000.00 I - $15.000.000 
Over $15.000,000 

GWl3BS Final Lc:,sc 

Initial Review Time 
Ten ( I 0) Business Days 
Filieen (15) llusiness Days 
Twenty (20) Business Days 
Thirty (JO) Business Days 

5 

Subsequent Review Time 
Ten ( I 0) Business Days 
Filiecn ( 15) Business Days '
Fourteen ( 14) llusincss Days 
Eighteen ( 18) Business Days 



provided. however. 1ha1 (a) nolhing conlaincd in !his delinilion shall limil 1he righl of lhe 
Lessee to cxpcdi1ed review under 1he process set fonh in ··schedule 5.6.3'" annched hereto 
enlitlcd ··Review by Appointmenc: and (h) lhe Pon Au1hori1y shall make every reasonable 
effort in any event lo expcdi1e ils review of Modi lka1ion Proposals nccessita1ed by 
unlcJrescen lield eondi1ions cncounlcred during lhe course of construelion. 

··construction Work"" shall have 1he meaning provided in Subscclion 5. I .2(b) hereof. 

··contest Information·· shall have the meaning provided in Subscclion 5.23.2(3) 
hereof. 

··Contest Notice"" shall have 1he meaning provided in Subsection 5.23.2( I) hercol: 

'"Contror· shall have the meaning provided in the dcfinilion or ··Aftilia1e·· above in 
lhis Article 1. 

··court·• shall mean 1he Appellaic Division of the Supreme Coun of 1he S1a1e of New 
York. First Departmenl. 

"CPI"' or ··Index·· shall have lhe menning provided in Seel ion 14.1 hereol'. 

"Depository" shall mean the Senior Recognized Mongagee. if any. and otherwise the 
Pon Authnrily. in ei1her case acting as lruslce hereunder. 

'"Design Criteria"' or ··conformed Design Criteria·· shall mean the ··George 
Washington llridgc llus S1a1ion Rcdevelopmcn1 Design Crileria Report"". prepared by The 
l'nn Aulhorily of New York and New Jersey Engineering Depanmcnl and dalcd the same 
dale as the lnlerim Agrcemenl as may have hcrc1oforc been modified by agreemenl or lhe 
panics. which sets fonh 1hc Pon Aulhorily slandards and rcquircmcnls for lhe Design Crileria 
Projccl Elcmcnls. 

··Design Criteria Project Elements"" shall mean 1hc clcmenls or the l'acili1y and 
l'rojccl 10 which lhc Design Crileria relate. consis1ing of (a) 1hc Reserved Premises. (b) lhe 
Common Areas, (c) all cxlcrior and s1ruc1ural clcmenls of the Facility. (d) 1he ponions of 1he 
Leased Premises thal immcdia1cly !ouch. adjoin, nttach lo or inlcrlacc with lhc Reserved 
Premises or lhe Common Areas. and (e) lhc S1aging and Phasing Plan. 

··t>c\'Cloper·· shall have lhc meaning provided in lhc l'rctimblc. 

""Disco\'Cry Materials·· shall have lhc meaning provided in Subsection 5.23.2( I) 
hereof. 

··East Building"' shall have lhe meaning provided in lhe Recitals. 
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.. Em·ironm~ntal Damagcs·· shall mean any damages arising out or one or more of the 
followi11g: (i) the presence in the Leased Premises or any Hazardous Substance and/or (ii) the 
disposal. release or threatened release or any Hazardous Substance from the Leased Premises. 
and/or (iii) any person.ii injury (incluuing wrongful death). property damage, deed/use . 
restriction or natural resources chunagcs .irising out or or related to Hazardous Substances in 
the Leased Premises or disposed of or released from the Leased Premises. and/or (iv) the 
viola1ion of any Environmental Requirements pertaining any such to Hazaruous Substances. 

··r.n,•irnnmcntal Requircment(s)'' shall mean all applicable present and future laws. 
statutes. enactments. resolutions. regulations. rules. ordinances. codes, lkenscs. pem1its. 
orders, approvals. plans. authorizations. requirements and similar items, of Governmental 
Authorities and all applicable judicial. administratiw. and regulatory decrees. judgments. and 
ordcrs relating to the protection of human health or the environment. and in the event that 
there shall be more tlmn one applicahlc compliance standard. the standard ll1r any of the 
foregoing to be that which requires the 1.owest level of a Hazardous Substance. the foregoing 
lo include without limitation: 

(i) All Requirements pertaining to reporting, licensing, pennitting, 
investigation. and remediation or emissions. discharges. releases. or threatened releases of 
l·hm1rdous Substances into the air. surface water. groundwater. or land, or relating .lo the 
manufocture. processing. distribution, use. treatment. storage. disposal. transpo11, or handling 
of Hazardous Substances: and 

(ii) All Requirements pertaining to the protection or the health and 
safety of employees, the public or the environment. 

'·Equal Employment Opportunity .. or .. EEO .. shall have the meaning provided in 
Section SA.12 hereof. 

'·E,·ent of Default .. shall have the meaning provided in Section I 7.1 hereof. 

·'Existing Substation .. shall have the meaning provided in Section 8(a) of Schedule 
5. I .2A anachcd hereto. · 

.. Exoskeleton" shall mean the concrete exoskeleton of the Facility. exclusive of the 
Nervi Roof and the Ramps. The Exoskclton does not include any panels, windscreens. soffits, 
or other clements attached to such concrete exoskeleton. The Exoskeleton is· identilied as 
such on .. Exhibit AA .. anachcd hereto . 

.. Expiration Date .. shall have the meaning provided in Section 3. 1 hereof. 

"'Extension Period .. sh.ill mean the First Extension Period. the Second Extension 
Period. the Third Extension Period. the Fourth Extension Period or the Fitih Extension Period. 

·'Facilit)'°' shall have the meaning provided in the Recitals. 

7 
GWBBS Final I.case 



'"Fifth Extension reriod·· shall have the meaning provided in Section 3.1.1(5) hereof. 

""First Class .. or "Class A" shall mean first class and exemplary for a retail shopping 
center of its kind. 

··Final Drawings/Descriptions·· shall have the mcamng provided in Section 2.5 
hereof. 

··Final raymenr· shall have the meaning provided in Scctinn 5.4J(c) hereof. 

"First Extension Period .. shall have the meaning provided in Scctio1i 3.1.1 (I) hereof. 

··Fourth Extension l'eriod .. shall have the meaning provided in Section 3.1.1 ( 4) 
hereof. 

··Go,·crning Statute .. shall have the meaning provided in Section 4.4.6(a) hereof. 

--Go,·crnmental Authority(ics)'" shall mean the United States or America. the State or 
New York. the City or New York and any agency. dcpanmcnt, corporation, commission, 
board. bureau. instrumentality or political subdivision of any of the foregoing (excluding the 
Pnn Authority) now existing nr lwreaftcr created. having or exercising jurisdiction over the 
Leased Premises or any ponion thereof including.· without limitation. jurisdiction over the 
administration or enforcement or any Environmental Requirements. 

--Gross Rennucs .. shall mean any and all gross rentals. receipts. finders fees and all 
other fees. brokerage commissions ,md all other commissions. proceeds and amounts of any 
kind (and anything else of value) received by or for the account of the Lessee or any Aniliate 
thereof from Subtenants for the use and occupancy of the Leased Premises or any part thereof: 
or from the proceeds of any rental or business interruption insurance or any Tempornry 
Taking award (excepl to lhe extent that any Temporary Taking award shall be attributable to 
restoration costs). in ,111 cases calculated. using a cash method of accounting consistently 
applied. and including. wi1hou1 limilalion. the following: (A) lixcd rental. minimum rental. 
rental computed on the basis or sales or other criteria. additional rental. cscalmion rental and 
security deposits applied in payment or any rental: and (B) charges for the providing of goods 
or services of any kind (includinii without limitation. construction-related payments arid 
common iirea charges) by the Lessee or any Aniliate thereof lo any Subtenant: provided, 
however. that ··Gross Revenues .. shall in all events include (without duplication) all rental and 

other fees paid by the occupant(s) of all ponions of the Leased Premises that shall be demised 
under any Master Suhlc;ise; and provided. li1nher. that if the Lessee or any Aniliate thereof 
occupies any space within the Premises. whether or 1101 pursuant 10 a Sublease. then the fair 
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market rental value of such space (including all additional rentals. churgcs and other 
payments. as broadly described above) shall he included in ··Gross Revenues··. 
Notwithstanding the foregoing. Gross Revenues shall not incl Lide (I) any amounts paid by 
Subtenants with respect to actual Impositions or in lieu thereof which arc paid by Lessee 
directly to the third party ii11posing any such Imposition, (2) any amounts paid by the Port 
Authority to the Lessee or (3) any amounts paid by Subtenants with respect to tort claims. 

··Gross Square Footage·· with respect to any building shall mean the aggregate 
amount of the gross square footage of horizontal areas (excluding mechanical areas). of all 
ground and above ground lloors o!' such building. For purposes of determining Gross Square 
Footage. all dimensions shall be measured from and between the exterior faces of the 
perimeter walls. 

··GWBHS Manuar· mean collectively. (i) the Design Criteria (insofar as the Design 
Criteria Project Elements arc conccmcd), (ii) the Tenant Construction Review Manual, (iii) 
the Tenant Construction Plan and Spccilication Guidelines (which arc part of the Tenant 
Construction or Alteration Application). (iv) the GWBBS. Common Arca Rules and 

. Regulations. (v) the Port Authority Structural and Systems Integrity Requirements. and (vi) 
the Retail Branding Program. in each case (other than in the case of the Retail Branding 
Program) as the same may be amended. modi lied and/or supplemented or promulgated from 
time tn time by the Port Authority to rcllcet Code Updates or other requirements that shall be 
applied by the Port Authority to all Pori Authority facilities in a non-discriminatory manner. 
In no event shall compliance by Lessee with the GWBBS Manual relieve Lessee of the 
obligation to comply with Requirements. 

··Hazardous Subslance(sf' shall mean and include any pollutant. contaminant, toxic 
or hazardous waste. dangerous substance. potentially dangerous substance. noxious substance. 
tl1xic substance. llammable. explosive or radioactive material, urea formaldehyde foam 
insulation, asbestos. polychlorinated biphenyls (PClls). chemicals known tn cause cancer nr 
reproductive toxicity. petroleum and petroleum products and other substances which have 
hecn or in the future shall be declared to be hazardous cir toxi,. or the removal or which have 
hecn or in the future shall be required. or the manufacture. preparation. production. 
generation. use, maintenance. treatment, storage. transfer. handling or ownership of which 
have been or in the future shall be restricted. prohibited, regulated or penalized by any 
Environment.II Requirement. 

"Impositions·' shall have the meaning provided in Section 4.4. I hereof. 

··1111Jcpcndcnl llireclor/Manager·· shall have the meaning provided in Section 14.1 
hereof. 

''Initial Subtenant Fit-Out Work"' shall mean. with respect to any sublcuscd portion 
of the Leased Premises, lit-out (as opposed to core and shell) work to be performed (whether 
hy the Lessee or by Subtenants) to prepare such portion of the Leased l'rcmises !'or initial 
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occupancy hy the initial occupant thereof. 

"Initial Term" shall have the meaning set forth in Section 3.1 hereof. 

··institutional ln,·estor .. shall have the meaning provided in Section 14.1 hereof. 

··interim Agreemenr· shall haw the meaning provided in the Recituls. 

··1n1erim Period .. shall mean the period during which the Interim Agreement was in 
full force and effect. 

··1so-· shall have the meaning provided in Subsection 5.21.1 (a){vii) hcreo[ 

·'Lamllonl" shall mean the Port Authority-or any successor Landlord. 

··Land'" shall have the me.ming provided in the Recitals . 

.. Lease'' shall have the meaning provided in the Recitals. 

'"Lease Commcncemcnl D111e·· shall have the meaning provided m Section 3.1 
hereof. 

··Lease Mcmorumlum·· shall have the meaning provided in Section 2.5 herco[ 

''Lease Year .. shall mean a consecutive period of three hundred sixty-five (365) days 
(or three hundred sixty_-six (366) days to the extent that such period includes a February 29

111
) 

oeemTing during the Tenn; provided. however, that the tirst Lease Year shall commence on 
the Lease Commencement Date and end on .lune 30. 2012. and-the last Lease Year shall end 
011 the last day or the Term. 

··Leased Premises·· shall have the meaning provided in Section 2.1 hereof. 

··Leased Premises l{edcnlopmenl Work"" shall have the meaning provided 111 

Subsection 5. I .2(a) hereof. 

··Lessee·• shall mean the Developer or any permitted successor to its leasehold interest 
hereunder. 

"Lessee Completion Certificate·· shall have the meaning provided m Subsection 
5.17.1 hcrcol'. 

"Lessee Indemnified Parlies·• shall mean the Lessee. the Lcssee·s mortgagees and 
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Sub1cnan1s and their respective members, ollicers. <lircclors. employees and agents. 

··Lessee Interest'" shall have !he meaning provided in Section 15.2. l(b) hereof. 

··Lessee Organizational Documents·· shall mean !he Lessee Organizational Chan 
atlached as Exhibit I. 

'"Lessee Suhstantial Completion Certilicatc'' shall have the mcamng provided m 
Subsection 5. I 7.4(a) hereof. 

··Lessor .. shall mean the Port Authority or any successor Lessor. 

""Lc\'CI r· shall have !he meaning provided in the Recitals. 

""Lc\'Cl 2·· slmll have !he meaning provided in !he Recitals. 

""Lc,·cl 3'' shall have !he meaning provided in the Recitals. 

··Management O\'Crsight Cnmmittec·· shall mean the Management Oversight 
Conunitlec rclcrcnccd in Exhibit Ci atlachcd to the Interim Agreement. 

'"Mastu Sublease" shall have the meaning provided in Section 14.1 hereof. 

'"Maximum Construction Mortgage Loan Amount" shall have the mcamng 
provided in Section I 4A. I hereof. 

""Maximum Mortgage Amount'" shall have the meaning provided in Section I 4A.1 
hereof. 

'·Maximum Permanent Mortgage Loan Amount"' shall have the meaning provided 
in Section I 4A. I hereof. - -

"Maximum Rclinancing Mortgage Loan Amount'' shall have the meaning provided 
in Section I 4A. I hereof. 

''Mc:mingful participation'' shall have the mem1ing provided in Section 5A.3 hereof. 

'·Mc7.zaninc Finuncing·· shall have the meaning provided in Section 14A. I hereof. 

"Mc7.zuninc Lender" shall have the meaning provided in Section 14A. I hereof. 

"Milestone Rc,·iew Churf' - sec Conformed Stage I Documents. 

··Minorit)· Business [nterprise·· or .. MB["' shall have the meaning provided m 
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Section 5A.3 hereof. 

··Modification Applicatfon"' shall have the meaning provided in Subsection 5.6.1 
hereof. 

··Mortgage·· shall have the meaning provided in Seclion·f 4.1 hereof. 

··Nen·i Roof' shall mean the roof or the West Building as shown on ··Exhibit AA .. 
attached hereto. 

··New Lease·· shall have the meaning provided in Subsection 14A.5.5(a) hereof. 

··N Fl' A" shall have the meaning provided in Subsection 5.21.1 (a) hereof. 

··Non-Consolidation Opinion·• shall have the meaning provided in Section 14.1 
hereof. 

;.Notices' shall have the meaning provided in Section 23.1 hereof. 

"OSHA .. shall mean the Occupational Salety and Health Act of 1970 and any 
supplement, modilication. amendmelll or successor legislation thereto. 

··PA-Cost Work" sha!I have \he meaning provided in Section 5.4.1 hereof. 

·'PA-Cost Work Fixed Price" sh,111 have the meaning provided in Section 5.4.1 
hereof. 

"PA-Cost Work A&E Reimbursement Amount" shall have the meaning set forth in 
Section 4 or Schedule 5. I .2A attached hereto. 

··PA-Cost Work 'Substantial Completion Certificate" shall. have the meaning 
provided in Section 5. I 7.5(u). 

"Parent'' shall mean any Person which owns. directly or indirectly. the majority 
beneficial interest in and otherwise Controls the Lessee. 

"I' A-Representative·· shall have the meaning provided m Section 5 .. 10.2(a) and 
Section 6.1.1 hereof'. as npplicahle. 

··Partial Occupancy Rcqucsf' shall have the meaning provided in Subsection 
5. I 7.4(a) hereof. 

··Parties·· shall mean the Landlord and the Lessee. 

··Payment Period·· shall mean each quarter of each Lease Year commencing with the 
sixth (611>) Lease Year and continuin~ throui;hout the remainder or the Tem1. 
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.. Pedestrian Underpass·· shall mean the peJestrian underpass that connects the West 
Building to the New Y;1rk City Transit Authority"s ncarhy I 751

h Street sub,vay station. The 
Pedestrian Underpass is identilied as such on '·Exhibit AA .. anachcd hereto . 

.. Percentage Rent"' shall have the meaning provided in Section 4.3 hereof: 

"Permanent Interest in the Lensed Premises" sh.ill lmvc the meaning provided in 
Section 19.1 hereof. 

'·Permanent Loan·· shall have the meaning provided in Section 14A. I hereof. 

··Permanent Mortgage·· shall have the meaning provided in Section 14A. I hereof. 

··Permanent Taking .. shall have the meaning provided in Section 19.1 hereof. 

.. Permillctl Encumbrances .. shall mean those exceptions. liens, encumbrances. 
casements. restrictions. reservations. covenants . .igrceni.cnts. and record matters or title shown 
on .. Exhibit L .. attached hereto and hereby made a part hereof. 

'·Person .. slmll mean mid include an individual. company (including a limited liability 
company), corporation. partnership. joint venture. estate. trust, unincorporated association, 
,my Federal, state. county or municipal government, bureau. department or agency thereof. 
and any other entity. 

'·Project A/E Agreement"· .shall have the meaning set forth in Section 4 or Schedule 
5. I .2A attached herein . 

.. Port Authority Indemnified Parties' shall mean the Port Authority. each 
Commissioner of the Port Authority-and each officer. director. agent. elected ol'licial. allorney 
for. employee and representative of the Port Authority. as appropriate. 

·•ppe·· shall have the meaning providcd in Section 5.1.3. 

·'Present Value•· shall mean the value as of the date in question of a sum or sums to 
be paid or collected in the future. to be calculated at a rate equal to the prime rate published in 
The Wall Street Journal (WSJ Prime Rate) in effect as of the date in question; provided. 
however. that ii' the WS.1 Prime Rate is no longer available, a successor index shall be used. 
or. in the absence thereof: the rate to be used for calculating Present Value shall be a discount 
rme certilicd by the Port Authority"s Chief Financial Otliccr: as of the date in question, as 
appropriate for such calculation. 

··Prh·atization .. shall have the meaning provided in Section 24.1 hereol'. 

··Prh·atization Costs"' shall have the meaning provided in Section 24.2 hereof. 
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.. Proceeds l'a)·menf" shall have the meaning provided in Seel ion 15.2.1 (b) hereof. 

.. Prohibited Person·· shall have the meaning provided in Section 14.1 hereof . 

.. Project" shall have the meaning sci forth in Section 5.1.2 hereof. 

··Project A/E .. shall mean STV lncorpora1ed. or such other New York State licensed 
professional architect/ engineer as the Lessee may hereafter retain with lhe approval of the 
Port Aulhorily. 110110 be unreasonably withheld, who (i) shall serve as the architecl/cngineer 
of record for 1he Project and (ii) shall be responsible for 1he Approved Construction 
Documcms. and afier lhe Project Completion Date. shall have lhc meaning sci forth in 
Section 6.1.1 hereof: 

"Project CM" means Skanska US/\ Building Inc. or such other cons1ruc1ion manager 
and/or general conlrnclor .is slrnll be retained by Lessee with the approval of the Port 
A1ithori1y. such approval 110110 be unreasonably withheld. 

··Project Completion Date·· shall have the meaning provided in Subsection 5.17.3 
hereof. 

··Proposed Alteration·· shall mean an allcrntion proposed pursuant 10 i\niclc 6 hereof. 

"Proposed Determination" shall have the meaning set forth in Seel ion 5.23.1 (b)(i i) 
hereof: 

.. Proposed Modification·· shall have 1he meamng provided 111 Subsection 5.6.1 
hereof. 

;.Punchlist Items" slmll have the meaning provided in Subsection 5. I 7.5(a) hereoi: 
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''Ramps" shall have the meaning provided in the Rcl:itals. 

'·Recitals" shall mean the "Whereas" clauses or this Agreement. 

"Recognized Mortgagee" shall have the meaning provided in Section I 4A.1 hereof. 

"Refinancing Loan" shall have the meaning provided in Section 14A.1 hereof. 

"Refinancing Mortgage" shall have the meaning provided in Section 14A.1 hereof. 

"Renlal" shall have the meaning provided in Section 4.1 hereof. 

··Replaced Suhst:1tion" shall have the meaning provided in Section 8(a) or Schedule 
5. l .2A attached hereto. 

"Required Leased Premises Seismic Upgrndc·• shall have the meaning ·set li>nh in 
Section 7(b) of Schedule 5.l.2A anached hereto. 

''Required Re.~cn·ed Premises Seismic Upgrade'' shall have the meaning set l'onh in 
Section 7(b) of Schedule 5. l .2A attached hereto. 

"Requirements·· shall mean all present and future laws. rules. orders. enactments. 
ordinances. resolutions. regulations, stmutcs. requirements. codes. directions and executive 
orders of any Governmental Authority that shall apply to the Leased Premises and shall also 
mean all present and future conditions imposed in connection with the issuance of any pennit 
or license applicable to the Leased Premises by any Governmental Alllhor_ily . 

.. Reserved Premises" shall have the meaning provided in Section 2.2 hereof: 

··Resen·ed Premises Rcdc,·elopment Work" shall have the meaning provided in 
Subsection 5. l .2(a) hereof. 

··Restoration Work" shall have the meaning provided in Section 5.22(b) or Section 
11. l (b) hereof. as applicable. 

"Retail Branding Program" shall inean the retail branding program that is pan of the 
GWBIJS Manual and is annexed hereto as Exhibit 11(,·i), as such retail branding program may 
be changed from time to time by the Lessee with the Pon Authority's approval. not to be 
unreasonably withheld. · 

"Retail Rules and Regulations·· shall haw the meaning provided in Section 8.2.1 
hereor. 

··Rctainage'' shall have the meaning provided in Subsection .5.4.3(a)(] )(i) hereof. 

''Right of First Offer .. shall have the meaning provided in Section 24A. l (b) hereof. 
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--ROFO Nolice·· shall have the meaning provided in Section 24A. l(a) hereof. 

--ROFO Wainr·· shall have the meaning provided in Section 24A. l (bl hereof. 

··Rules and Regulalions·· shall have the meaning provided in Section 8.2.1 hereof. 

··second [xtension Period·· shall have the meaning provided in Subsection 3.L 1(2) 
hercor. . . 

"Senior Recogni1.cd Mortgagee•· shall have the meaning provided in Section 14. l 
hereof 

··Single Purpose F:nlily"" shal I have the mc,ming provided in Section 14.1 hereof'. 

··s1age I Conformed Documents·· - sec Conformed Stage l Documents. 

--stage II I Documents·· shall mean linal construction documents. consisting of 
drawings. specifications. calculations. product cuts and samples and any and all other design 
documents required in order for trade contractors 10 submit tinal bids. 

·'Staging and Phasing Plan 00. shall have_ the meaning provided 111 Section l (b) or 
Schedule 5. I .2A. 

··Struclural and Systems Integrity Requirements·· shall mean the requirements set 
forth as part of the G WBBS Manual. annexed hereto as Exhibit R(,·). 

··suhlease·· shall have the meaning provided in Section 14. l hereof. 

"Suhmission Date" shall have the meaning set forth in Section 5.23. l(b)(iii) hereof. 

··subordination, Non-Disturhanee and Attornmcnt Agreement"· shall have the 
meanings provided in Subsection 14.9.7(a) hcreor . 

.. Substantial Complclion·· or ··substanlially Completed'" shall lmve the meaning 
provided in Subsection 5. I 7.4(a) hereof. 

.. Suhtcnanf" shall have the meaning provided in Section 14.1 hcrcor 

··successor Landlord"" shall have the meaning provided in Section 24. I hereof. 

··sustainability Guidelines·· shall mean the Port Authority or New York and New 
Jersey Sustainable Design Project Manual dated August 15, 2007, which is part of the 
GWBBS Manual and is incorporated into the Design Criteria annexed hereto as Exhibit B(i). 

··Taxes'' shall have the meaning provided in Subsection 4.4.6(b) hereat: 
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··Tax Challenge·· shall have the meaning provided in Subsection 4.4.6(d) hereof. 

"TCArr AA.. • sec ··Tenunt Construction A-pplicationrrenant Alteration 
Application ... 

··TCRM .. - sec '·Tenant Construction Rc,·iew Manuar·. 

·'Temporary Interest in· the Leased Premises·· shall have the meaning provided in 
Section \<J. I hereof. 

··Temporary Taking·· shall have the meaning provided in Section I 9.1 hereof. 

··Tenant Construction Applicationfl"enant Alteration Application·· or 
·TCArTAA .. shall mean form ··rA 53 r· or any successor form. 

"Tenant Construction Plan and Specification Guidelines (with Tenant 
Construction or Alteration Applkation)". The Tenant Construction Plan and Specification 
Guidelines (with Tenant Construction or ,\Iteration Application) arc part of the GWBBS 
Manual and arc annexed hereto as Exhibit ll(iii). · 

"Tenant Construction Re,·icw Manuar· or ··TCl{M"" shall mean the document of 
that name promulgated in December 2008 by the Code Compliance Ollicc (as the same may 
be amended from time to time to comply with Code Updates). to the extent that such 
document sets forth standards and requirements that apply to construction at all Port Authority 
facilities. it being understood that standards and requirements set forth in such document that 
relate solely to the Pon Authority llus Terminal at 42"d Street or other specilic facilities shall 
1101 apply with respect to the Facility. c.xccrt (insofar as the Design Criteria Project Elements 
arc concerned) to the extent. if any. expressly incorporated in the Design Criteria. The TCRM 
is part or the GWllBS Manual and is annexed hereto as Exhibit H(ii). 

"Term·· shall have 1hc meaning provided in Section 3.1 hereof. 

'·Termination Notice·· shall have the meaning provided in Subsection 14A.5.2(a) 
hereof. 

.. T"rminatinn Notice r"riod"" shall have the meaning provided in Section 14A.5.2(b) 
hereof. 

'"Third Extension Period·· shall have the meaning provided 111 Section 3.1.1 (3) 
hereof. 

··TME"" or the "Trans Manhallan •:xprcssway"' shall have the meaning provided in 
Section 2.2 hereof. 

'·Transaction Expenses" shall have the meaning provided in Section 15.1 hereof. 

17 
G\\'lJllS Final Lease 



'·Transfer"" shall lmve the me.ming provided in Section 14.1 hereof. 

··una,·oidahlc Deht)··· or ··Force Majeurc"" or '·causes or conditions bc,·ond its 
c_ontror· shall have the meaning provided in Section 25.4 hereof. 

··violations Notice·· shall mean a notice. issued by the Code Compliance Ollicc to the 
Lessee. in connection with a violation of the rules and/or regulations set forth in the GWBBS 
Manual or the Requirements. whid1 notice shall sci forth. in reasonable detail. the particulm 
rule and/or regulation or Requirement ,vhich was violated and the period of time within-which 
the repair. modification, addition. improvement and/or alteration described in such notice 
shall he completed. 

··Voluntary Packages·· shall have the meaning- set forth in Section 3(d) of Schedule 
5. I .2A attached hereto. 

""West Building·· shall have the meaning provided in the Recitals. 

··women-owned Husincss Enterprise·· or '"WHE"' shall have the mcm1ing provided 
in Section 5A.3 hereof. 

Section 2.1 

ARTICLE 2 

LEASED PREMISES; RESERVED PREMISES; 
COMMON AREAS; RECIPROCAL EASEMENTS 

Leased Premises. 

The l'ort Authority hereby rents and lets to the Lessee and the Lessee hereby hires and 
takes from the Port Authority. the Facility, exclusive or the ""Reserved Premises"" that arc 
described in Section 2.2 hereof (the ""Leased Premises .. ). Prior to the Project Completion 
Date. the Leased Premises shall be as delineated in the Stuging and Phasing Plan. Upon 

completion of the Project, subject to Section 2.5. · it is contemplated that the Leased Premises;, 
will comprise approximately 131.950 s,1uarc feet or floor area as shown on Schedule 2.l(a) · 
annexed hereto and as shown on ··Exhihit AA .. attached hereto. and will also include: 

(a) the entire Exoskeleton: 

(b) all storefronts. windows and other exterior clements that adjoin space 
that is included in the Leased Premises: 

(c) the sotlits under the Broad,,:ay Bridges: 

18 
GWt.lBS Final Lease 



(d) 1hc sofli1s under lhc Ramps insofar as 1hey overlie the sidewalk 
adjoining lhc Wesl Building: 

(e) [aj condui1[sJ and rela1ed suppons for wiring and/or pipes connccling 
ponions or the Leased Premises in the East Building and portions of the Leased Premises in 
the West Building, as shown on the Approved Constrw.:1ion Documenls: 

(I) ccnain structural columns (directly under or supponing the Leased 
Premises) ,11 the \eve! or \he TME. as shown on such "Exhibit AA''; 

(g) subjcc\ \o Seclion 2.3(c) hcreot: lhc Pedestrian Underpass: and 

(h) the concrete slab al Level 3. exclusive or the waterproof membrane and 
roadway surfaces and other building elemellls above 1hc top of such concrete slab except as 
.shown on "Exhibil AA". 

Seclion 2.2 Reserved Prem iscs. 

Excluded from the Leased Premises arc the Reserved Premises. which shall be 
retained by the Port Authori1y. The Lessee acknowledges that lhc bus services operating in 
the Facili1y arc .ongoing and shall conlinue lo opcrale during and alter complelion of 1he 
Project. For purposes of lhis Lease. ii is conlemplated 1hat the ''Resen·cd Premises" shall 
111can: 

(a) during the performance or the Construction Work. 1he portions or the 
.Facilily occupied by the Port Authori1y in eonnec1ion wilh and in supporl or bus service 
operations rrom time to time consistent wi1h 1he Staging and Phasing Plan: and 

(b) upon comple1ion of the Construction Work. 1hc following ponions of 
. the Facility as shown on ;.Exhihit AA"' atlachcd hcre10. subject to Seel ion 2.5 hereof: 

(i) all clcmcnls or the Broadway Bridges. exclusive of (IJ sol'fits 
under the Broadway Bridges. (2J lhe portions or the Broadway Bridges thal arc included in 
the Exoskeleton and (3) fa J conduilJ s l and related supports for wiring and/or pipes connecting 
ponions of the Leased Premises in the Easl Building and ponions of the Leased Premises in 
the West Building. as shown on lhe Approved Construclion Documents; 

(ii) the entire East Building including the subgrade cable room. 
· exclusive of. (I) the n:1ail space, rronling on Broadway and constitu1ing pan of the Leased 
Premises. that is shown on such "Exhibit AA'' and the storefronts, windows and other 
exterior clements that adjoin such space. (2) 1he entire Exoskeleton of the East Building, and 
(3) the structural columns thal arc rclcrrcd 10 in clause (g) of Section 2.1 hereof: 

(iii) in the West Building. ( l) all elemenls (whether slructural or 
non-struclural bul nol any ponion of 1he Exoskeleton) above 1he lop of the Level 3 reinforced 
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concrete floor slab (or underside or the waterproof membrane on top of such Level 3 floor 
slab). including all enclosed and unenclosed space. :md all roadway surfaces. on such Level 3 
and including the Nervi Roof(but excluding Lessee utility rooms. if any. under the Nervi roof 
as shown on the Approved Construction Documents) and excluding the Exoskeleton (2) on 
Level I at the Fon Washington Avenue side, approximately 500 square feet. and (3) at the 
Broadwuy side. cenain vertical circulation space for two dedicated elevators serving Levels l 
and Level 3, including the entry alcove. the exterior wall. doors. windows and canopy 
adjoining such space. as shown on such ··Exhihil AA"": 

(iv) the retaining wulls below grade on either side of the Trnns-
Manhattan Expressway (the ·TME"") and the structurnl columns at the TME level except for 
the structural columns referred to in Section 2.1 (I) that arc directly under or support the 
Leased Premises. as shown on such ··[xhihil AA""; 

(v) all mechanical. electrical. plumbing and/or other equipment. 
wherever located. that shall exclusively serve the Reserved Premises. including without 
limitation all venical transponation equipment in the area described in the foregoing sub
paragraph (iii)(3 ); 

(vi) the Ramps. exclusive of the sonits under the Ramps insofar as 
they overlie the sidewalk adjoining the West Building: 

(vii) the existing hlue windwall panels and supponing structures at 
Level 3:and 

(viii) the Land. any and all airspace. air rights and development rights 
attributable to the Land that shall be unused as of the Project Completion Date. and any and 
all improv.cments that the Port Aulhority may develop in such air space over the East Building 
following the Project Completion Date in accordance with Section 6.2 hereof. 

Section 2.3 Common Areas. 

(a) For purposes of this Agreement. ··Common Areas·: shall mean. subject 
lo Section 2.5 hen:o( the portions of the Leased Premises identified as such on ··Exhibit AA·· 
attached hereto. which shall (following completion of the Project) be available to pedestrian 
lranic and other uses for the henclit and enjoyment of all ponions of the Facility by all 1he 
Facility's occupants. their permittees. visitors and the general public. and shall include 
without limitation the following portions oflhc Leased Premises: 

(i) the common lobbies on Level I and Level 2 on the Fort 
Washington side of the West Building: 

(ii) the common vertical circulation facilities (i.e. stairways, 
railings. escalators, elevators and elevator shalis). on the fan Washington Avenue side of the 
West Building. that will connect the Leased Premises and the Reserved Premises from Level 
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I lhrough Level 3 (as shown on ·'Exhihit AA""). and lhe mechanical and electrical equipment 
serving such fm:ilitics (the ··common Vertical Circulation Facilities··): and 

(iii) any and all shared lire stairs (i.e. lire stairs serving both lhc 
Reserved Premises and the Leased Premises): and 

(iv) subjccl to Section 2.3(c) hcreuf. the Pedestrian Underpass. 

(b) During conslruction or the Project. the Lessee shall make access lo the 
Reserved Premises available to the public as provided in the Slaging and Phasing Plan. 
Following completion of the Project. the Lessee shall make avaibblc to the public, through 
the Common Areas. access to and from the Reserved Premises at all times when the Reserved 
Premises shall be open to the public. Advance notice regulating the times (days and hours) 
the public will have access to the Reserved Premises will be provided by the Port Authorily to 
the Lessee. The foregoing access 10 and from the Reserved Premises shall .be subject to 
Unavoid,1hlc Delays. and may be interrupted in emergencies and/or to the extent that 
temporary 'closures shall he required in order periodically to make improvements to the 
Common Areas; provided however. that alternative access suflicicnt for bus station passenger 
loads to the Reserved Premises shall be made available at all times during the perl'onnance of 
any such improvements. 

(c) The Lessee acknowledges that, although the Pedestrian Underpass has 
historically been maimained by the Port Authority; the Pedestrian Underpass may or may not 
he owned by the Port Authority. ·To the extent that the Pedestrian Underpass continues to be 
controlled by the Port Authority. it shall be deemed tu be a part of the Facility. the Leased 
Premises and the Common Areas for all purposes of this Agreement. To the extent that it is 
not controlled by the Port Authority. it shall be excluded from the Facility. the Leased 
Premises and the Common Areas l,,r all such purposes. nntwithswnding any other provision 
uf this Agreement. 

Section 2.4 Reciprocal Access Rights. 

2.4.1 Ge11eral A£Tess Rig/us. During the Tenn, the Port Authority and the Lessee 
hereby grant. each to the other. non-exclusive access rights for use in common with all others 
entitled to the s.1me. for pedestrian access to, ingress to. egress from and passage through and 
over. subject to the security and otha similar access restrictions maintained from time to time 
by the Port Authority, the Lessee or any Governmental Authority in connection with the 
Facility. (i) the Common Arc,1s. (ii) the public portions of the Leased Premises or the public 
portions or the Reserved Premises. as applicable. and (iii) such stairwells .md stairways as 
may be necessary for· emergency egress from any portion. of lhe Le:1sed Premises or the 
Reserved Premises. 

2.4.2 limirecl Access Righls. During the Term, the Port Authority and the Lessee 
hereby grant each to the other, non-exclusive access rights for use in common with all others 
entitled to the same, (i) for access to. ingress to and egress from and passage through and over 
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the Leased Premises or the Reserved Premises. as applicable, as may be necessary and/or 
desirable in order for lhe Lessee or the Pon Authority. as applicable, to perform its obligaiions 
and exercise and enjoy its rights under !his Agreement, including without limitalion. with 
rcspecl lo the construction. maintenance. servicing. repair. restoration. replacement and 
inspection or the Leased Premises or the Reserved Premises as applicable. which access 
rights indudc. without limitation. rights for access to. ingress lo. egress from and passage of 
construction and other vehicles. personnel. equipment and materials, through and over all 
portions of the Leased Premises or the Reserved Premises. as applicable. and (ii) in. to, over 
and with respect to the Common Areas. In connection with this subsection 2.4.2, Lessee 
hereby agrees that access to the catwalks in the West Building ··skin-areas'' as shown on the 
_Space Allocation Diagrams attached to this Lease as Exhibit AA. shall be available lo the Port 
Authority at all times. and such areas shall not be obstructed or otherwise be reconligurcd to 
prevent such access. 

2.4.3 Prm·isi,ms App/irn/,/e 10 All An-e.u Righ1s. The foregoing general and 
limited access rights (collectively. the "Access Rights") arc subject to the GWBBS Manual 
and the Requirements. The Access Righls granted hereunder are for the benelit or and run to 
the respective successors and assigns of the Lessee or the Port Authority, as applicable. The 
bcnclits or any Access Rights shall be enjoyed by the beneficiaries thereof in a manner so as 
not to unreasonably interfere with the ownership. conslruction. development, use. operation. 
maintenance. repair. restoration or alteration by the Lessee or the Port Authority. as 
applicable. subject to advance notice by one Party lo the other as appropriate; provided 
however. that such Access Rights shall al all times and in all respects be subject to the Port 
Authority's righls of cnlry reserved under Aniclc 16 hereof. 

Section 2.5 Final Drawii1gs/l)escriplions. 

The l'orl Authority and the Lessee acknowledge that Schedule 2.1 (a) and ''Exhibit 
AA .. allached herein shall hercaller be modified as necessary to reflect any agreed upon 
changes lo the Approved Construction Documents and in any event arc attached to this 
Agreement as an interim measure pending the preparation or final legal descriptions and 
drawings or the Leased Premises. the Common Areas. the Common Vertical Circulation 
Facilities. the Exoskeleton and the Reserved Premises based on "as-built" drawings 
(collectively. the "Final Drawings/Descriptions"). which will be substituted for the aforesaid 
interim descriptions and drawings in accordance with this Section 2.5. The Lessee shall 
complete the Final Drawings/1:X:scriptions as soon as possible after the completion of the 
Project. ,md thc'l'ort Authority and the Lessee shall thereupon execute an amendment to this 
Agreement and the memorandum of this Agreement recorded conlemporaneously with the 
execution or this Agreement (the "Lease Memorandum"). amending the iltlerim descriptions 
or the Leased Premises and the Reserved Premises to substitute the Final Drawings/ 
Descriptions for such interim descriptions. 

Section 2.6 Limitations of Rights and Privileµes. 
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The Leased Premises arc let to the Lessee and the Lessee takes the same subject to all 
the l'oi'lowing: (i) the l'crmilled Encumbrances. (ii) rights of the public in and lo any public 
street. (iii) subject lo St:clion 2.4.3 hereof. rights. ir any. of any enterprise. public or private, 
which is engaged in furnishing power. electric. gas. water. 1clccommunica1ion. steam or other 
utility services lo the Facility. (iv) the GWBBS Manual and (v) the Requirements. No greater 
rights or privileges with respect lo the use of the Leased Premises. or any part thcrcoC arc 
granted or intended _to be grnntcd to the Lessee by this Agreement. or any provision hereof, 
limn the rights and privileges expressly granted herein. 

Section 2.7 Condition of Facilitv and Leased Premises and Delivery of Possession. 

2.7.1 Co11ditio1111f'F1.1cili1_1• wul lemwl l'r,·111iscs. The Lessee acknowledges that 
tl1c Lessee is fully lamiliar with the Facility. the physical condition thereof and the Permitted 
Encumbrances. The Lessee acknowledges and agrees that except as otherwise expressly set 
forth in this Agreement, no representations, statements, or warranties. express or implied, 
have been made by or on behalf of the Port Authority in respect of the Facility, the status of 
title thereo( the physical condition thereof. including without limitation, the zoning or other 
laws. regulations. rules and orders applicable thereto, taxes, or the use that may be made or 
the Leased Premises. that the Lessee has relied on no such representations. statements or 
warranties. and that the Port Authority shall not in any event whatsoever be liable for any 
latent or patent defects in the Leased Premises. The Lessee hereby agrees to take the Leased 
Premises in the condilion they arc in as of the Lease Commcnccmcnl Date. to assume all 
respo1isibility li.1r any and all ri~ks. costs and expenses or any kind whatsoever caused by. 
arising out or or in connection with the condition of the Leased Premises whether any aspect 
or such condition existed prior to. on or alier the Lease Commencement Date. including 
without limitation responsibility for all Environmental Requirements and Environmental 
Damages, and to indemnify and hold harmless the Port Authority for all such risks, 
responsibilities. costs and expenses. except with respect to claims where the alleged damage 
or injury was sustained prior to the Lease Commencement Date. (For e.~ample: if a 
construction worker is exposed to a Hazardous Substance while working at the Leased 
Premises alicr the Lease Commencement Date and thereafter makes a claim for damage to his 
health resulting from such exposure, 1he Lcsscc·s foregoing indemnilication obligation would 
apply, irrespective of the fact tlmt the Hazardous Substance already existed at the Leased 
Premises prior to the Lease Commencement Date; ii: however. a construction worker working 
at the Leased Premises in 1985 was exposed to a Hazardous Substance present at the Leased 
Premises at that time. and made a claim subsequent to the Lease Commencement Date lor 
damage to his health resulting from that exposure. the Lessee's indcmnilication obligation 
would not apply and the Lessee would be entitled to indcnmilication from the Port Authority). 
The Lessee's foregoing obligations with respect to the responsihilities, risks. costs and 
expenses assumed by the Lessee and arising during the Tenn shall survive the expiration or 
termination of this Agreement. 

2. 7.2 De/ive1y of' Posse.uion. The Port Authority shall deliver possession of the 
Leased Premises on the Lease Commencement Date vacant and free of occupants and 
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1cnancics. unless otherwise hcrcroforc agreed herwccn rhc Parties. Upon laking delivery or 
possession. Lessee agrees that no portion of the Leased Premises will he used initially or al 
any time during the !cuing which is in a condition unsafe or improper for the conducl of the 
Lessee's operations hereunder so that !here is undue risk or injury or damage to life or 
property. 

Sec1ion 2.R Tille to lmprovcmcnls. 

Withoul limiting ui1y provision of !his Agrecmcnl, all improwments, 1ix1ures. 
machinery. appannus. and li1tings hereafler affixed 10 !he Leased Premises and whether or not 
by operalion of law arc considered real property shall be a parl of !he Leased Premises and 
shall he. or become. !he property of the Port Authority upon the installation !hereof. as !he 
case may be. without the doing of any other acl or thing (provided. however that Lessee shall 
execu1c and deliver such documents Cl)ntinning passage of ti1le as the l'on Authority may 
require). and title thereto shall be and remain in the Pon Authority. subject to the terms and 
provisions of this Agrcemenl. The foregoini,; is not intended to preclude the Lessee from 
daiming depreciation or other tax-relmed benefits by reason of its ownership of a long-tern, 
leasehold interest in such property. 

ARTICLE: J 

TERM OF LETTING, PERMITTED USE, SERVICES AND UTILITIES 

Section 3.1 

The lerm or the lclling under this Agreement (the "Term'') shall commence as of the 
date this Agreement is fully executed by the Parties. which date shall be set forth on the tirsl 
page of this Agreement (the "Lease Commencement Date"). and shall expire, unless sooner 
tenninated in accordance wilh any other provisions of 1his Agreement. at 11 :59 o'clock P.M. 
on !he last day of the forty-ninth ( 49'11

) Lease Y car (such dare. as it may be extended as 
hereinafter provided, or the cffcc1ive dale of any earlier termination of !he Tenn, being 

.hereunder called the ·'Expiration Date"). The period· between the Lease Commencement 
Date and the last day of 1he forty-ninth Lease Year is hcreinafier referred to as the "Initial 
Term ... 

3.1.1 Ertension l'i:riock 

(I) First Er1ension Period. The Lessee shall have the rii,;ht to extend the 
Term with respect to the em ire Leased Premises for a 1cn ( I 0) year period commencing 
cfli:ctive upon the expiralion date of the initial tern, of the lc11ing under this Agreement, as sel 
forth in paragraph Section 3.1 above (the ''First Extension Period"), provided. however. that 
the Lessee shall give 11ncondi1ional wriltcn notice to the 1'011 Authority of its clcclion so In do. 
suhscribcd by an executive oflicer of the Lessee no later than the Business Day immediately 
preceding the lirst (I'') Business Day of the twenty-four (24) month period preceding 1he end 
of !he forty-ninth (49' 11

) Lease Year. and provided. further, that ,my such election shall be 
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· .. 

voided if either on the date of such election or on the lirst day of such extension period (i) an 
Event of Default shail have occurred and he continuing and (ii) either (I) there shall be no 
Recognized Mortgagee or (2) the rights that are afforded to Recognized Mortgagees by 
Section 14A.5 hereof shall have expired. All of the tcnns. covcmmts, conditions and 
provisions of this Agreement shall apply during the First Extension Period. 

(2) Second fa·1ensia11 l'eriod. In the event the Lessee exercises its right to 
extend the Term to include the First Extension Period. the Lessee shall have the ti,rthcr right 
to extend the Term with respect to the entire Leased Premises for an additional ten ( I 0) year 
period (the ··second Extension Period") commencing effective upon the expiration date of 
the First Extension Period. provided. however. that the Lessee shall give unconditional written 
notice to the Port Authority of its election so to do. subscribed by an executive ollicer of the 
Lessee no later than the 13usiness Day immediately preceding the lirst ( I") Business Day of 
the twenty-four (24) month period preceding the expiration date of the First Extension Period, 
and provided. further. that any such election shall be voided if either on the date of such 
election or on the first day of such extension period (i) an Event of Dci'auh shall have 
occurred and be continuing ,md (ii) either (I) there shall be no Recognized Mortgagee or 
(2) the rights ihat arc afforded to Recognized Mortgagees by Section 14A.5 - hereof shall 
have expired. All of the terms. covenants. conditions and provisions of this Agreement shall 
apply during the Second Extension Period. 

(3) Third E\"lension l'erirJ<I. In lhe event the Lessee exercises its right to 
extend the Tcm1 to include the Second Extension Period. the Lessee shall have the further 
right to extend the Term with respect to the entire Leased Premises for an additional ten ( I 0) 
ycm period (the "Th\rd Extension Period") effective upon the expiration date of the Second 
Extension Period. provided. however. that the Lessee shall give unconditional written notice 
to the Port -Authority of its election so to do. subscribed by an executive ollicer of the Lessee 
no later than the Business Day immediately preceding the tirst (I") Business Day of the 
twenty-four (24) month year period preceding the expiration date of the Second Extension 
Period. and provided, further. that any such election shall be voided if either on the date or 
such election or im the tirst day of such extension period (i) an Event of Default shall have 
occurred and be continuing and (ii) either (I) there shall be no Recognized Mortgagee or_ (2) 
the rights that arc afforded to Recognized Mortgagees by Section I 4A.5 hereof shall have 
expired. All of the tcm1s. covenants. conditions and provisions of this Agreement shall apply 
during the Third Extension Peri,id. 

(4) Founh Extemion l'eriod. In the event the Lessee exercises its right to 
extend the Term to include the Third Extension Period. the Lessee shall have the further right 
to extend the Tem1 with respect to the entire Leased Premises for an additional ten (10) year 
period (the ''Fourth Extension Period") commencing effective upon the expiration date of 
the Third Extension Period. provided. however, that the Lessee shall give unconditional 
written notice to the Port Authority of its election so to do, subscribed by an executive officer 
of the Lessee no later than the Business Day immediately preceding the lirst_ (I") Business · 
Duy of the twenty-four (24) month period preceding the expiration dale of the Third 

25 
GWBBS Final I.case 



Ex1ension Period. and provided. further. I hat m1y such election shall be voided i r either on the 
dale of sud, election or on the lirst day or such extension period (i) an Event or Defoull shall 
have occurred and be continuing and (ii) either (I) there shall be no Recognized Mortgagee or 
(2) !he righls thal arc afforded 10 Recognized Mortgagees by Section I 4A.5 hereof shal I have 
expired. All or 1he tem1s. ctwena111s. conditions and provisions of this Agreement shall apply 
during lhe Fourth Extension Period. 

· (5) Fifi/, Ex1e11.1·io11 Period. In the even! the Lessee exercises i1s right to 
ex1end the Tern, to include 1he Fourth Extension Period. the Lessee shall have the further 
righl to extend the Term with respecl to the entire Leased Premises for an additional ten ( I 0) 
year period (the .. Fifth Extension Period"") commencing elfoctivc upon lhe expiralion dale or 
lhe Fourth Extension Period. provided. however: thiH the Lessee shall give unconditional 
written notice to the Pon Authority or its election so to do. subscribed by an executive officer 
or the Lessee no later than the Business Day immediately preceding the lirst (I") Business 
Day of the twenty-four (24) month period preceding the expiration date of the Fourth 
E.x1c:nsion Period. and provided. fu11hcr. 1hat any such election shall be voided i r either on the 
date or such elcc1ion or on the first day or such extension.period (i) an Event of Default shall 
have occurred and be conlinuing ,111d (ii) either (I) there shall be no Recognized Mortgagee or 
(2) lhe rights that are afforded to Recognized Mortgagees by Section 14A.5 hereof shall have 
expired. All or the 1erms. ctwena111s. condilions and provisions of this Agreement shall apply 
during the Fillh Extension Period, except tlml the Lessee shall have no further right to extend 
the !cuing under this Agreement. 

3.1.2 Failure hy lessee 10 t,xercise fa·ren.,io11 Righi. In 1hc event no 
unconditional written notice from Lessee is timclv delivered 10 the Porl Authority, as 
prnvicled above in Subsection 3.1.1. lhcn Lessee sl;,111 i1ot be deemed lo have waived its 
extension rights with respect lo such E.xtension Period until and unless (i) the Port Authority 
shall have notilicd the Senior Recognized Mortgagee of Lessee's failure to exercise its righ1 
to extend the Term to include such Extension Period and (ii) such Senior Recognized 
Mortgagee shall have failed to elccl on behalf of 1he Lessee to cxlcnd the Tenn to include 
such Extension Period wilhin ten (10) Business Days of receipt or the notice given by the Port 
Authority. 

Section 3.2 Permitted Use. 

The Leased Premises may be used solely for the rcclevclopmcnt, construction. use. 
maintenance. repair and operation or the Leased Premises as a Firs! Class retail foci lity selling 
or providing consumer goods and/or services (including, without limilation, professional 
services) customarily found in retail shopping centers. and/or for use by community-based 
not-lor-prolit organizations. The Lessee shall not use the Leased Premises for any· other 
purpose whatsoever withoul the prior wrillcn consent and approval of the Pon Au1hority. The 
Lessee shall not. in any event. use the Leased Premises for any residential or industrial 
purposes. or for any purposes which arc in viola1ion of law. or which reasonable Persons 
would deem 10 be pornographic or similarly offensive. or in a manner inconsistent with this 
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Scclion 3.2 including withou1 limitation. a massage parlor. funeral home. ilea market, billiard 
or bingo parlor. gambling parlor. facilily for the sale of paraphernalia lor use with illicit 
drugs. facilily for the sale or display of pornographic material, arcade. pinball or computer 
game room or' any other facility operated solely for cnlcrtainmenl purposes (other than for a 
restaurant or lirsl-run cinema or ca1cring operation) or ccnlral laundry. dry clt:aning plant or 
lmmdronml except for nominal supportive facilities for on-site service oriented 10 pick-up and 
delivery by the ullimalc consumer as the same may he cus10111arily found in retail shopping 
centers. 

Lessee and the Port Authority acknowledge 1ha1 lhe Port Aulhorily is retaining the 
Reserved Premises solely for use in connection with or in supporl of the operation of 
passenger bus services in connection with the George Washington Bridge consislenl with 
applicable legislation therefor and the use of the Leased Premises as ,l Firs\ Class retail 
facility by the Lessee. 

Seclion 3.3 Services and U1ili1ics. 

The Port Authority shall have no obligations or responsibility wi1h respecl to the 
performance of any services or providing. supplying or furnishing 10 the Lessee of any 
utilities or services whatsoever in the Leased Premises. except for electrical power to supply 
power for elevators. escalat<irs. lighting. outlets and HVAC in the Common Areas as 
co111empla1cd by the Approved Construc\ion Documents for which the Lessee shall 
compensate the Port Authority pursuant to Section CJ.3 hereof. Upon the request of Lessee, the 
Port Authority shall reasonably cooperate with Lessee in obtaining any utililies required for 
operation or the Le,1scd l'rcmiscs or the Common Areas. All utilities used in the Reserved 
Premises shall be separately metered and shall be paid for directly h'y !he Port Authority. 

ARTICLE4 

RENl'AL 

Section 4.1 Rental. 

Rental obligations of Lessee shall include all payments to be made by the Lessee to 
the Port Au1hori1y pursuant to any provision of this Agrecmenl, including without limitation, 
Basic Rerit, Percentage Rent. Impositions. Ices payable pursuant to Article 5 and Article 6, 
audit fees and late charges (''l{cnlal"). 

From the Lease Commencement Date (whether or not construction of the Project has 
commenced) and throughout the Tenn. the Lessee shall pay to the Port Authority. without 
notice or demand, the Basic Ren! und Pcrccnlagc Rent sci forth below. If the last Lease Year 
docs nol consti1ule a full calendar year, then the Basic Rent for such Lease Y car shall be 
prorated. 

Section 4.2 Basic Rent. 
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(a) As and for Basic Rent for Lease Years one (I) through ten (10), the 
Lessee slmll pay in advance to the Pon Authority a total of Six Million Four Hundred Forty 
Tho_usaml Dollars ($6,440,000) (in addition to the amounts payable pursuant lo Subsection 
5.1.1 ). as follows: 

(i) on the Lease Commencement Date, One Million, Eight 
Hundred Fony Thousand Dollars ($1.R40.000) less the amount of the One Million Dollars 
($1.000,000) '"Advance Payment"" that the Lessee paid to the Pon Authority on signing and 
delivery of the Interim Agreement to the Port Authority (so ·that the re1m1ining Advance 
Payment of Eight Hundred Forty Thousand Dollars ($840.000) shall be paid to the Port 
Authority on the Lease Commencement Date): 

(ii) on or before the date that shall be six (6) months after the Lease 
Commencement Date. Two Million Scvcntv Thousand Dollars ($2.070.000): . . . 

(iii) on or before the date that slrnll be eighteen ( 18) months alicr the 
Lease Commencement Date. an additional Two Million Seventy Thousand Dollars 
($2,070.000): 

(iv) within three (3) Business Days alicr the Ccniticatc of 
Completion is issued. the r.:maining Four Hundred Sixty Thousand Dollars ($460.000). 

(b) Commencing with the first (I") day of the eleventh (J J'h) Lease Year 
through the last day or the Initial Term. the Lessee shall pay to the Port Authority, in equal 
monthly installments in advance on the lirst (I") Business Day of each calendar month. the 
amount of One Million Dollars ($1.000,000) per annum. which an1ount shall be increased (on 
a compounded basis) by live percent (5%) on each filih (5111

) anniversary of the first day or the 
elcvi:nth ( I_ 11

h) Lease Year. Thcrcalier. in the event the Lessee c:lects to extend the Tcm1 in 
accordance with Section 3. I hereof. the Basic Rent pay:1ble lo the Port Authority for each 
Extension Period shall be (.~) an amount equal to the higher of (i) the Basic Rent in effect 
immediately preceding the start uf such Extension Period or (ii) the average or the highest 
three (3) years or the sum of (A) Basic Rent plus (B) Percentage Rent (as de lined in Section 
4.3) paid to the Pon Authority during the relevant period (i.e. the Initial Term or an Extension 
Period) immediately preceding the start of such Extension Period. and (y) the amount 
determined in (x) shall be increased (on a compounded basis) by live percent (5%) on each 
Ii lih ( 5'11

) anniversary of the first (I") day of such Extension Period. During each Extension 
Period. the Basic Rent shall continue to be paid to the Port Authority in equal monthly 
installments in advance on the first (I") Business Day of each calendar month. 

Section 4.3 Percentage Rent. 

For each of Lease Years six (6) through ten (JO). the Lessee shall pay to the Port 
Authority. as additional rent. eight percent (8%) of the amount. if any, by which the Gross 
Revenues for such Lease Year shall exceed Twelve Million Dollars ($12.000,000). 
Thcrealicr (i.e .. commencing with the eleventh (I 1'11

) Lease Year). the Lessee shall pay to the 
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Pnrl Authorily. as additional rent. the anlClunl. if any, by which eight percent (8%) of the 
Gross Revenues for any Paymenl Period shall exceed !he Basic Rent li.,r such Paymenl Period. 
The addilional rcnl payable pursuant to !his Section 4.3 is rclerrcd to herein as ··Percentage 
Rent"". The Lessee shall. at iis own cost and expense. furnish to the Port Authority no la1er 
than Ii Ileen ( 15) days alter the end of each Paymelll Period (and liflcen ( 15) days following 
the expiralion or tenninalion of the Term). a stalcmcnl. in such detail as the Port Alllhoriiy 
may reasonably require. 01· all Gross Revenues received by the Lessee during 1he Payment 
Period then just ended. Each such stalcment shall be ccrt11icd as complete and correct in all 
material respects by the Chier Fimmcial Officer or the Lessee (if a corporution) or. if the 
Lessee is a partnership. the managing general partner of 1he Lessee. or by a member or 
manager of the Lessee. if !he Lessee is a limited liability company. The Lessee shall send to 
the Port Authority as required by 1his Section 4.3 the payment of the Percentage Rent. if any. 
due for each Payment Period, accompanied by a copy of the stalcmcnt on which the payment 
is calculated. to the address provided in Scciion 21.2. The original of each such statement 
shall be sent to: The Port Authority of New York and New Jersey. Attention: Manager. 
Revenue Accounting, One Path Plaza. 6111 Floor. Jersey City, New Jersey 07030, and an 
additional copy of each such statement shall be sent to The Porl Authority of New York & 
New Jersey. Real Estate and Development Department. Atln: General Manager, Financial 
Services, 225 Park Avenue South. New York. NY I 0003, or to such other address as may be 
substituted therefor from lime to time by writlen notice from the Port Authority to the Lessee. 

4.3.1 Recordkeepi11g. The Les.sec shall (for a period of at least six (6) years 
following the end of each Lease Y car) keep and maintain at an oflicc located in the State of 
New York complete and accurate books and records of account rcllecting all Gross Revenues 
from which the Port Authority may verify the amounts reported on each statement furnished 
by the Lessee to the Port Authority pursuant to the Lessee's obligation to pay Percentage 
Rent. 

4.3.2 lnspectio11 t!f"Remrcl.,. The Port Authority or its designated agent shall have 
the right at any time and from time to time during regular business hours, upon al least live 
(5) Business Days' notice to !he Lessee. to inspect and audit the Lessee's books and records 
of account for any Payment Pcriof or Payment Periods for the purpose of verifying the 
amount due as Percentage Rent for such Payment Period or Payment Periods. Each such 
inspc~tion and audit shall be conducted at the place where the Lessee then regularly mainta.ins 
its books and records in accordance with the record keeping obligations hereinabove set forth. 
The Port Authority will. to the extent it is lawfully able to do so. use reasonable efforts to 
keep conlidcnlial and not disclose to others any infonnation it obtains as a result of any 
inspection or audit conducted by the Port Authority pursuant to this subsection. 

4.3.3 Unde1JJ£Ol/lle11/: Ove111ayme11/. Should any audit performed by the Port 
Authority or its dcsignalcd agent disclose that the payment of Percentage Rent for any 
P,1ymcnt Period or J>aymenl Periods has been undcrstalcd, then. the understated amount shall 
be payable to the Port Authority in accordance with Section 21.4 entitled :'Lale Charges·· and 
Section 21.5 cnlitled "Right to Audit; Audit Findings'' hereof. In !he event an audit discloses 
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an overpayment. a credit in the amounl or the ovcrpaymenl will he given against the next 
inslallment(s) or Rental due. 

Section 4.4 Impositions. 

4.4.1 Le.1'.,ee '.1· Ohli~mio11 to l'ay hwJOsitio11.1·. II is understood and agreed 1ha1 the 
Lcssee·s obligalions hcr.eunder shall include an obligation to pay or cause Subtenanls to pay 
any and all applicable lmposi1ions. ··Impositions·· shall mean any or 1he following which at 
any time during the Tenn shall. notwithstanding the l'orl llulhorily"s slatus as a governmental 
enti1y and its Ice ownership or the Leased Premises, lawfully be levied. confirmed. imposed 
upon or become due and payable to. any Governmental Authority in respect or lhe Leased 
Premises: 

(a) any applicable rc,11 property special assessments (including, without 
limitalion. any special assessmenls for business improvemenls or imposed by any special 
assessment distriel ); 

(b) personal property and general intangibles taxes, gross receipts, use and 
occupiui'cy and renl laxes. water. waler meler and sewer rcnls. rates and charges, excises. 
levies and license and permit Ices. and sales and use taxes (except where purchases of certain 
building materials for incorporation inh> the facility arc exempt from New York State sales 
laxes for so long as lhc l'ort Authority continues lo be a tax excmpt entity under Section 
I I !6(a) of New York's Tax Law and (i) if the purchasing contractors arc duly registered as 
vendors with the New York Stale Department or Taxalion and Finance and (ii) if such 
contractors present each or their own suppliers with a properly complcled Contractor Exempt 
Purchase Certilicate. Form ST-120.1 (4/06): with respect to such sales laxes. the Port 
Atllhority shall cooperate with the Lessee in Lesscc·s application for such exemptions hy 
providing the Lessee. upon its request lo 1he Pon Aulhority. with a copy of lhc "Sales Tax 
Exemplion·· letter allached hereto as --Exhihil D"'): 

(c) any lines. penalties and olhcr similar governmental charges applicable 
10 the foregoing. together with any interesl or costs with respect 10 the foregoing; and 

(d) except as otherwise expressly provided in lhis Agreement. any 01her 
governmental levies. lees. renls. assessments or taxes and charges. general and special, 
ordinary and extraordinary. foreseen or unforeseen. or any kind whatsoever. together with any 
lines and penalties and any interest or cost wi1h rcspccl therein. 

4.4.2 Al/ornti1111 1!f /111po.1·i1ir111., Between the Lem·,•d /'remise.1· am/ 1he Re.,·erred 
l'remise.,. If the Government Aulhority imposing any Imposition docs 1101 segregate the 
amou111 thereof attributable to the Reserved Premises from the amounl thereof attributable to 
the Leased Premises then the Port Authority shall allocate lhe same on lhc busis or the 
proportion between lhc Iola] number of rentable sqliare feet in the Leased Premises subject to 
such Impositions and the lotal number or rcntablc square leet used in the Reserved Premises. 
The Lessee shall timely pay the allocahle portion thereof as dircc1cd by the Port Authority 
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either to the Port Authority or lo the taxing Governmental Authority. and the Port Authority 
sh,ill timely pay any Impositions ;11tribu1.ihle to the Reserved Premises such that neither the 
Lessee nor the Port Authority slmll be adversely affect~-<l by ,my 11011-p.iymcnt of m1y such 
Imposition. The Lessee shall lilc all applications and furnish all in1<1rmation required in 
connection therewith and shall pay any pen.il_tics or interest thereon other than on any 
amounts directly payable by the Port Authority as to which the Lessee has made prompt and 
timely payments to the Port Authority as required hereunder. 

4.4.3 Righi to l'ay i11 /mwl/ments. The Lessee shall have the right. without the 
consent or the Port Authority. to exercise any option granted to a taxpayer by law to pay any 
special assessments or other Impositions in installments. notwithstanding the fact that interest 
may accrue on the unpaid installments. and if the Lessee exercises any such option it shall 
pay. as and when they hecome due. all installments which foll due during the Term. together 
with all interest payable thereon. · 

4.4.4 Righi to Contes/. 

(a) The Lessee shall have the right ut its sole cost and expense to 
challenge. contest or review by appropriate legal proceedings. or in such other manner as may 
be provided by law, the validity. applicability or amount of any Imposition that it may he 
required to pay pi1rsuan1 to the provisions hereof. and the Lessee shall indemnify the Port 
Authority against any claims, damages or losses that. may i1risc or result therefrom. 

(b) Any such challenge. contest or review shall not. unless required by 
applicable law to prosecute such challenge. contest or review, be in the name of the Port 
Authority but in the event such challenge, contest or review would be unavailable to the 
Lessee without the participation of the lessor of the Leased Premises. the Port Authority will 
join in such challenge. contest or review to the extent required for the Lessee to maintain such 
challenge or contest or obtain such review. The Lessee shall rcimhurse the Port Authority for 
all reasonable expenses including customary. fair and reasonable costs of Port Authority in
house and outside legal counsel. inrnrred by the Port Authority as a result of its participation 
in such challenge. contest or review. except to the extent. if any. that it shall constitute a Tax 
Challenge. 

(c_) In connection with any such challenge, contest or review. the Lessee 
shall 111 no event raise any defense or claim involving in any way the immunity of the Port 
Authority. its governmental nature or the provisions or any statutes respecting the Port 
Authority without first obtaining in each instance the express advance consent of the General 
Counsel of the Port Authority. 

(d) In connection with any such challenge. contest or review, the Lessee 
sh,lil not dcler or suspend payment of any Imposition unless by law it is pennissible to 
suspend or deler such payment and in such event the Lessee shall provide the Port Authority 
with such security (if any) as the Port Authority shall determine is reasonably necessary to 
protect the Port Authority against losses or penalties which may be imposed as a result or the 
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Lessee's actions. Except as herein provided. no alleged or purported immunity or exemption 
from any Impositions available to the Pon A·uthority slmll be grounds for or excuse non
puyment thereof by the Lessee. 

(e} Any refunds or Impositions previou~ly paid by the Lessee shall be the 
property of the Lessee. and shall he promptly paid over to the Lessc~ if received by the Port 
Authority. 

4.4.5 Nature o{Le.uee ·s Obli)!.ati,111 to l'ay lt11pm"itions. 

Lessee's obligation to pay all Impositions shall he deemed a Rental obligation of the 
Lessee. and from time to time upon the written request or the Pon Authority the Lessee shall 
fiirnish to the Port Authority evidence or the payment or any Imposition for which such 
evidence is requested. 

4.4.6 Special Credit tlgain.vt foxes. 

(a) The Parties acknowledge that. as of the date hereof. the Port Authority 
is a bi-sta_tc agency. created by Compact between the States or New York and New Jersey 
with the consent of the Congress of the United States of America. and that spccilic legislation 
of the Srnte of New York and the State or New Jersey (McKinney's Unconsolidated Lmvs 
Section 65\S and Section 72\0. and N.J.S.A. Section 32:\-90 and Section 32:2-23.36 
collectively. the '·Gonrning Statute .. ) provides that the Port Authority shall be required to 
pay no taxes or assessments upon the Fucility. as well as other properties or the Port 
Authority. 

(b) In the event that the Port Authority conveys its interest in the Leased 
Premises and in direct consequence thereof the Leased Premises beconfe subject to the 
payment or ad valorcm real property taxes ( .. Taxes .. ). the Landlord shall pay such Taxes (as 
well as any Taxes payable with respect to the Reserved Premises). failing which the Lessee 
shall pay the same and shall be entitled to a credit against the Rentul hereunder equal to the · 
full amount of any such Taxes actuully paid by the Lessee. 

(c) ln the event that. in consequence of a statutory change. the real 
property or the Port Authority and/or lessees of the Port Authority (but of no other public 
agency) hccomes subject to the payment of Taxes or any payment in lieu thereof, the 
Landlord shall pay such Taxes or puyment in lieu thereof (as well as any Taxes or payment in 

. lieu thereof payable with respect to the Reserved Premises). failing which the Lessee may pay 
the same and shall be entitled to a credit against the Rental hereunder equal to the full amount 
or any such Taxes or payment in lieu thereof actually paid by the Lessee.· Notwithstanding 
\he foregoing, and for the avoidance or doubt. it is understood that in the event that. ·in 
consequence of a statutory change. the real property of any other public agem.:ies as well as of 
the Pon Authority or of lessees of any other public agencies as well as the Port Authority. 
hccomcs subject to the payment or Taxes or any puyment in lieu thcreot: the Lessee shall be 
liable for the payment of all Taxes and any payment in lieu thereof payable with respect to the 
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Leased Premises. and shall nol be enlillcd 10 any rent credit by reason of the payment of such 
Taxes. 

(d) In the even! that. no1wi1hs1anding the continuing elkctiveness ·or the 
Governing Statute. the tax cxempl status of the Leased Premises is challenged through legal 
action (the .. Tax Challenge .. ), then: 

(I)' if (x) the Port Authority foils 10 dcJ'end, or cooperate in the deli:nse 01: 
such action by asserting (or pennitling the assertion ,1!) the Port Authority's immunity or 
governmental nature or lhc provisions of any statutes respecting the Port Authority. and (y) 
the Leased Premises become subject to the payment of Taxes as a result of the Tax Challenge. 
the Lessee shall be entitled 10 a credit. eLJUal to the full amount of Taxes actually paid by the 
Lessee with respect to the Leased Premises, against the Rental 1ha1 would otherwise be 

· payable by the Lessee hereunder: and . 

(2) if (x) the Port Authority dclcnds. or cooperates in the defense o[ such 
action by asserting (or pcrmiuing the assertion ol) the Port Authority"s immunity or 
governmental nature or the provisions of any slalutcs respecting the Port Authority. but (y) the 
Leased Premises nonetheless become subject 10 the payment of Taxes as a result of the Tax 
Challeni,:e. lhe Lessee shall be entitled to a credit. equal to one-half ( 1/2) of the amount of 
Taxes actually paid by the Lessee with respect to the Leased Premises, against the Rental that 
would otherwise be payable by the Lessee hereunder. 

ARTICLE 5 

PROJE(T CONSTRUCTION 

Section 5. I . Administrative Fees; Conslruclion Obligalions; Performance Bonds. 

5.1.1 Ad111i11i.,·11·ati.-e Fees 111 the l'ort Autlmritv. In lieu of any Ices that would 
other.vise he payable to lhc Port Authority pursuant 10 the Tenant Construction Review 
Manual (excluding foes due to Governmental Authorities) or other.vise in connection wilh lhe 
Leased Premises Redevelopment Work including lhe Initial Subtenant Fit-Out Work, the. 
Lessee shall pay to the Porl Authorily adminislrativc Ices totaling Five Hundred Sixty 
Thousand Dollars ($560.000) of which ·(i) Five Hundred Twenty Thousand Dollars 
($520.000) was paid by Lessee and received by the Port Authority during the Interim Period 
prior to the Lease Commencement Date. and (ii) the balance of Forty Thousand Dollars 
($40.000) shall be paid within-three (3) Business Days alier the issuance by the Pon Authority 
or the Ccrti licatc of Completion. /\lier completion of the Prnjccl, administrative fees payable 
to the Port Authority in connection with any allerations or construction lo be perfonned in 
accordance with Article 6, other than Initial Subtenant Fit-Out Work. shall be paid as required 
in See.tion 6.1.4 hereof. 

5.1.2 lessee ·s Construt·tion Ohligalions. 

33 
GWIIBS Final Lease 



(a) The Lessee and the Port Authority acknowledge and agree that the 
process for advancement or the Stage I Conformed Documents. heretofore approved by the 
Port Authority. to approved Stage Ill Documents (sometimes referred to as the ''Approved 
Construction Documents .. as further dclined in Section 5.2 hcrcol). is set forth in Schedule 
5. l.2A attached to and made a part or this Lease. For purposes or this Agreement. ·'Project .. 
shall mean the redevelopment of the Facility in compliance with the Approved Construction 
Documents (as delim:d in Section 5.2 hercol), the GWBBS Manual and the Requirements, 
which redevelopment shall consist or the "Reserved Premises Redevelopment Work .. and 
"Leased Premises Redevelopment _Work". For purposes of this Agreement. .. Rcsen·ed 
Premises Redc\'Clopmcnt Work" shall mean and include all work required to redevelop the 
Reserved Premises thai the Lessee shall pcrli.1rm on behalf of the Port Authority in 
compliance with the Approved Construction Documents. the GWl3BS Manual and the 
Requirements. For purposes .of this Agreement, ··Leased Premises Rede,·clopment Work'' 
shall mean and include (i) all work required to construct the public areas of the Leased 
Premises, including without limitation all Common Areas, (ii) all required work relating to the 
core and shell of the entire Leased Premises and (iii) so much, if any, of \he Initial Subtenant 
Fit-Out Work as the Lessee shall elect to treat and complete as part of the Project, in each case 
in compliance with the Approved Construction Documents, the GWl313S Manual and the . 
Requirements; provided. however. that the Lessee may elect to defer or omit work on the core 
and shell of the retail space in the East Building so long as the Leased Premises 
Redevelopment Work includes the ground lloor and the exterior clements of such core and 
shell. Any portions of the Initial Subtenant Fit-Out Work that the Lessee dues not elect to 
treat as part or the Project shall be deemed lo be alterations governed by Article 6 hcreol'. 

(b) The Lessee hereby agrees to perform all work necessary to properly 
complete the entire Project as contemplated by and in compliance with the Approved 
Construction Documents (collectively, the "Construction Work"), includi1ig all site work. 
demolition work. staging and phasing. construction work. utility relocation (including 
relocation and replication of the existing _electrical substation to provide the same electrical 
capacity as existing before the redevelopment project. to exclusively serve the Reserved 
Premises). and equipment procurement and installation. The Reserved Premises 
Redevelopment Work and the Leased Premises Redevelopment Work may be performed 
simultaneously by the Lessee. subject to Subsection 5.21. l(c). All such Construction Work 
shall be performed at the Lessee's sole cost and expense, subject to Section 5.4 hereof. 
Subject lo Unavoidable Delays and delays caused by the Port Authority. the Lessee shall 
proceed with the Construction Work expeditiously and diligently. shall Substantially 
Complete the Reserved Premises Redevelopment Work .and all Leased Premises 
Redevelopment Work relating to the Common Areas and the other Design Criteria Projcci 
Elements by no later than March 31. 2015 and shal I Substantially Complete the remainder of 
the Leased Premises Redevelopment Work by no later than March 31. 2016 both of which 
dates shall be subject to extension. on a day-li>r-day basis. for any extensions arising pursuant 
to Section 3(b) or Schedule 5. I .2A. Neither the Port Authority's approval of or consent to the 
amount of the Lessee's linancing nor the amount of the Lessee's anticipated equity 
investment shall relieve the Lessee of its obligatio·n to undertake and complete the Project in 

34 
GWBBS Final Lease 



accordance with the Approved Construction Documents, regardless or the final cost thereof 
am! whether or not such cost exceeds the I' A-Cost Work Fixed Price. 

Without limiting the generality of the foregoing. the Lessee shall be responsible for 
paying the Project A/E and em1sing the Projeel A/E to perform the duties or the Project A/E 
that are set forth in this Article 5 including without limitation. Subsection 5.10.1 and Section 
5.17 hereof. No1withs1m1ding anything to the contrary in this Lease or the Interim Agreement. 
in lhe event of a conflict between the Project A/E Agreement (as dclincd in Section 4 or 
Schedule 5. I .2A) and the Lease. the provisions or this Lease shall prevail and be controlling. 

5.1.3 l'aymenl and l'e1:fim11a11ce /J111u!.,. Developer shall deliver to the Port 
Authority a payment and performance bond in the form ·auached as Exhibit H lo this Lease 
(the ··pps·· 1 for review no later than Seplemher 20. 2011. and subject to Developer or Port 
Authority delay. as the case may be. whether or nol the Developer is commencing any 
construction. demolition or environmental condition abatement work. If the Port Authority 
has neither signed-off on the PPB nor raised objections to the fom1 or the PPB by 5:00 p.m. 
on the second Business Day a lier receipt or the PPB from the Developer. then the Developcr 
shall have the right to send written notice· to the Port Authority requesting sign-off or 
comments by nci later than the second Business Day alier the date ol' such notice. and 
provided that such notice is delivered on or prior lo September 26, 2011 (which delivery may 
be effected by overnight or hand courier to the Port Authority to the allcnlion or (I) Carrol 
Benncll (Real Eslalc Dept., 19•h Floor). (2) Doris Lum-Mazur. Esq. (Law Department. 14•h 
Floor). both c/o The Port Authority or New York and New Jersey. 225 Park Avenue South. 
New York. NY IOOOJ. and (J) Brian Emch (Tunnel. Bridges and Tennim1ls.). c/o The Port 
Authoritv of New York and New Jcrscv. One Madison Ave. 5'11 Floor. New York. NY IOOIO. . . . 
and contains lhe following te.~l in ALL CAPS bold text:· ·'FAILURE TO RESPOND TO 
THIS NOTICE WITHIN TWO BUSINESS DAYS OF THE DATE HEREOF SHALL 
CONSTITUTE THE PORT AUTHORITY'S SIGN-OFF ON THE PPB,'' the Port 
Authority's failure to sign-off on or raise an objection to the PPB within said two Business 
Day period shall constitute a waiver by the Port Authority to raise any objection thereto. To 
facilitate (x) the Dcvclopcr"s timely delivery of said PPB and (y) the effective dme oi"thc PPB 
heing no later than September 29. 2011. the Port Authority shall. within not more than seven 
(7) Business Days alicr receipt from the Developer ofa requisition for payment ol"the portion 
or the bond related fo the Reserved Premises Redevelopment Work. make such payment on 
such rcquisilion lo the Developer. which requisition (i) shall nol be delivered by the 
Developer prior to the thirtieth (301

1,) day alier the Lease Commencement Date and (ii) shall 
be supported by an invnicc (unpaid or paid) from the bonding company or the party procuring 
the l'l'B on behalf or Developer or other reasonable supporting documentation therefor. The 
failure to tin1cly provide the said PPB shall be cause for Lease termination as provided in 
Section 17.1 ( I 5) of this Lease. The Lessee shall cause each such bond to remain in effect at 
all times prior to the final completion and approvnl by the Port Authority or the work to which 
it relates. The existence of the bond described in this Section shall not limit or alter any other 
remedies of the Port Authority under this Agreement. and the Port Authority may from time 
to time and at any time elect to pursue (or not to pursue) its rights under such bond without 
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thcrd,y limiring. voiding or relinquishing any of its other rights or remedies under this 
Agreement. 

Secrion 5.2 Approved Construction Documcnls. 

Pursuant lo the Interim Agreemenl, the Lessee has heretofore caused the Project A/E 
to prepare and submit lo the Porl Authority for approval. and the Port Authority has 
hcrcrofore approved rhe Stage I Conformed Documents. and the Stage I Leased Premises 
drawings. The Stage I Conli.,nned Documcnrs and the Sragc I Leased Premises drawings, as 
rhcy cxisr as or the date hereof arc identiticd more particularly in the George Washington 
Bridge Bus St.Ilion Redevelopment Project Leased Premises Revised Stage One for 
PANYNJ/DV Lease July 15. 20 I I Drawing List and the George Washington Bridge Bus 
S1a1ion Redevelopment Projecl Leased Premises Revised Stage One for l'ANYNJ/DV Lease 
July 15, 20 I I Drawing List an.iched hereto as .. Exhibit c:· The Project A/E shall advunce 
such Stage I Conformed Docrnnellls and the Design Crilcria Projccl Elemcnls of the Stage I 
Leased Premises drawings to a Sragc Ill Documcnrs level. in conformance with the Design 
Criteria and the design intclll of such Stai;e I Documents and drawings. Upon approval of said 
Stage Ill Documcnls, (including additional Stage Ill submissions as required by the TCRM 
and the Design Criteria. as applicable) by the Porl Aurhority for both rhe Leased Premises and 
rhc Reserved Premises. said PA approved Stage 111 Documents shall thercalier be the 
approved Lessee·s Tenant Construction Applicalion/Ahcration Application (TCAffAA), 
number GWBS-0901 dated June 12. 2009. Such approved TCAffAA (together with and as 
modified by any approved Modilication Applicarion relating thereto) is referred to hcrcinalicr 
as rhc .. Appro,·ed Construction Application··. The working drawings. spccificalions, 
calculations. product samples and other design materials· that arc included and/or rclcrenced in 
the Approved Construction Application arc hcrcinalicr rclcrrcd to as the ··Appro,·ed 
Construction Documents"·. Such Approved Construcrion Documenls arc incorporated 
herein by retcrence and nmde a part hereat: subject to Subsection 5.6 hereof. The 
Construction Work shall he performed in accordance with 1hc Approved Construction 
Documents: provided, however. that in the event of any inconsistency between the tem1s of 
the Approved· Construction Documents and rhc rcrrns of this Agreement. the more stringent 
terms shall prevail and control. 

Section 5.3 Intentionally Omillcd. 

Scclinn 5.4 PA-Cost Work. 

5.4.1 Fixed /'rice. (a) In considcrntion or the pcrfonnance by rhc Lessee or the 
Reserved Premises Redcvclopmcnl Work (including any environmental remediation in the 
West 13uilding necessitated by such Reserved Premises Redevelopment Work) and portions of 
the Leased Premises Rcdcvelopmcnl Work that relate to Common Areas (which include the 
Common Venical Circulation Facilities) in accordance with the Approved Construction 
Docurnenls therefor (colleclively. the ··PA-Cost Work""), the Port Authority shall pay to the 
Lessee a tixcd price (the ··rA-Cost Work Fixed Price"") equal to Fifiy-Two Million Six 
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l-lwidrcd Filly Thousand Five Hundred Filly-Eight Dollars ($52.650.558.00). subject lo 
.idjustment as (but only as) described in Subsection 5.6.4 and Subsection 5.22 hereof. 

(b) The .Parties acknowledge tlml included as parl of the PA-Cost Work 
Fixed Price is the Lessee's out-ol~pockel cos_t for design work relating to the PA-Cost Work. 
mid that the Port Authority shall. within ( 30) days a Iler the Lcase Commencement Dale. 
reimburse the Lessee. for the Lessee's documented ou1-ol~pocke1 cost of such work during the 
Interim Period. i.e. the ""PA-Cost Work A&E Reirnburscrnent Amount"' as dclincd in the 
Section 4.3 of the Interim Agreement. 

5.4.2 The Parties hereby acknowledge .and agree that the PA-Cost Work Fixed 
Price was heretofore unconditionally established and agreed upon in accordance with the 
Interim Agreement and is a fixed price and shall not be subject to adjustment (up or down) for 
any reason whatsoever except as provided in Subsection 5.6.4 or Section 5.22 hereof'. 
Without limitation of the !'i.1regoing. the Port Authority acknowledges that the Lessee has 
undertaken to perfonn the PA-Cost Work on a lixcd. as opposed to a cost-plus basis, that the 
Lessee intends lo enter inlo a single general construction contract for the entire Project and the 
Project CM intends to competitively bid out subcontracts for the cmire Project (not award 
separate subcontracts with respect to the various elements of the Project), and to award such 
subcontracts to subcontractors. from the Port Aulhori.ty's approved list of subcontractors 
shown on the Port Authority wehsile. ww11.pa111'11j.,.;"v. or any successor thereto. who are 
detem1incd. in the Lessee's sole discretion, to be most qualilicd to perform the Construction 
Work. However, the Lessee shall. upon request. provide the Port Authority with an 
accounting of all contracts e111ered into by the Lessee and/or its Project CM in connection 
with the Project. so as lo allow the Port Authority to ascertain the actual cost of the Project to 
the Lessee. · 

5. 4. 3 /1 ro gr<!,\'-" / 1c1J 11JIC 11(.\'. 

(a) Monthly ProL!ress Payments. The Lessee shall submit an itemized 
application for monthly progress payments ('"Application for Payment'') substantially in the 
form included in ;,Schedule 5.4.3" atlached hereto. or such other fonn as may be acceptable 
lo the Port Authority. accompanied by documentation and ccrtilications to evidence to the 
reasonable satisfaction of the Port Authority that. during the immediately preceding thirty (30) · 
day period. on account of the PA-Cost Work Fixed Price. (i) the work identified in such 
application was performed by the Lessee. and/or (ii) the nrntcrials and equipment identilicd in 
such application were delivered and properly stored at the Facility (subject to Port Authority 
approval and the Lessee's assumption or all risk of loss or damage for such materials and 
equipment) for subsequent jncorporation in the PA-Cost Work. Provided an Application for 
l'aymcnt is received by the Port Authority not later than the 30'11 day_ of a month, subject to 
Port Authority approval of such Application for Payment. the Port Authority shall make 
payment of the certilicd amount to the Lessee not later than the 301

1, day of the next month. If 
an Application for Payment is received by the Port Authority alter the 301h day of a month. 
suhjcct to Port Authority approval of such Application for Payment. payment shall be made 
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by the Port Authority not later than thirty (30) days aticr the Port Authority receives the 
Application for P,1ymcnt. 

(I) Each Application for Payment shall (x) show the percentage of 
completion, as of the end of the period covered by the Application for Payment. of each 
portiim of the PA-Cost Work identilicd on the Schedule of Values included in ''Schedule 
5.4.3"' allached hereto. and (y) with respect lo materials and equipment delivered and properly 
stored al the Facility. be· accompanied by true and accurate bills of lading or other similar 
documentation thercli.ir. Additionally. the Lessee and Project AIE shall each certify and 
represent that the !'A-Cost Work idcntilied in such Application for Payment (i) has progressed 
to the point indicated. (ii) includes only the materials and equipment. that have been either 
incorporated in the Facility or been delivered to and arc properly stored al the Facility. and 
(iii) has been· perfonned in accordance and compliance with the Approved Construction 
Documents, the GWBl3S Manual and the Requirements relating lo such portion of the PA
Cost Work. The Lessee and the Lessee's Project CM shall also certify that such Project CM. 
and all subcontractors have been paid. based on al least the minimum prevailing minimum 
rate of wage, all amounts owing to them with respect to the PA-Cost Work pcrfonncd to date. 
except for Rctainagc. and any amounts that will be paid using the proceeds of the payment 
then being requested. 

(2) Upon review of an Application for Payment. the Port Authority shall 
advance lo the Lessee by check (or other agreed method of payment). the sums approved for 
payment by the Port Authority based on the Application !'or Payment for the thirty (30) day 
period for which such Application for l'aymcnl is submincd. · 

(3) The amount of each progress payment shall be computed as follows: 

(i) Take that ponion of the PA-Cost Work Fixed Price properly 
allocable lo completed PA-Cost Work as determined by multiplying the percentage 
completion of each portion of the PA-Cost Work identilied in the Schedule of Values by the 
share of the PA-Cost Work Fixed Price allocated 10 that portion of the PA-Cost Work in the 
Schedule of Values. less Rclainage. For pt1rposes of this Agreement, '"Rctainagc'' shall 
mean. with respect to any portion of the I' A-Cost Work Fixed Price that would othcrv;1sc have 
been earned by the Lessee hereunder from time to time. ten percent ( I 0%) thereof until the 
PA-Cost Work shall have been tiliy percent (50%) completed and zero percent (0%) 
therculier (so that the amount of the Retainagc shall approach live percent (5%) of the total 
PA-Cost Work Fixed Price as the Lessee nears completion of the PA-Cost Work), provided 
that the total amount retained shall equal at least two hundred percent (200%) of the estimated 
cost necessary to complete the Punch List Items: and 

(ii) 
by the Port Authority. 

Subtract the aggregate amount of all paymems previously made 

For purposes of computing progress payments, PA-Cost Work shall be deemed completed 
only alicr materials and equipment arc either incorporated into the Facility or properly stored 
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at the Facility and ownership thereof is evidenced by bill of lading or other document 
satisfactory to the Pon Authority. 

(b) Retainnge through Completion or Punch List Items. Upon Substantial 
Completion or the PA-Cost Work. Retainagc in the amount of two hundred percent (200%) of 
the estimated cost oi"the remaining PA-Cost Work shall be withheld frnm the Lessee until the 
Lessee shall have sat is lied the requirements or paragraph (c) or this Suhscction 5.4.3. 

(c) Final Pavmcnt. After Lessee has completed to the satisfaction or the 
Port Authority all Final Punch List Items in compliance with the Approved Construction 
Documents, the GWDBS Manual and the Requirements, provided the Lessee has delivered to 
the Port Authority the statements and documents required by subparagraph (I) below and 
Sections 5.17.1 and 5.17.2. the Pon Authority shall pay to the Lessee the balance of the 
Rctainagc (the ··final Payment"") and the Port Authority shall return the payment and 
pcrfonmmcc bond referenced in Section 5.1.3. 

(I) Before making the Final Payment to the Lessee, in addition to the 
information required for monthly progress payments. the Pon Authority may require the 
Lessee and the Lessee's Project CM to provide a detailed sworn/ cenilicd statement of all 
claims. just and unjust. .or subcontractors, materialmcn and other third persons then 
outstanding and which the Lessee has actual knowledge of or by reasonable inspection and 
inquiry should know of or which the Lessee has reason to believe may thereatler be made on 
accolint of the PA-Cost Work. Any such claims not made known to the Pon Authority by 
inclusion in such cenilication will be deemed to have been resolved and releasca by the 
Lessee. The Port Authority shall make the Final Payment to the Lessee within thirty (30) 
days a tier the completion nfthe Final Punch List Items and delivery of such statcn1ent. 

(2) The acceptance hy the Lessee. or by anyone claiming hy or through the 
Lessee. of the Final Payment shall he and shall operate as a release to the Port Authority of all 
claims and of all liability to the Lessee for all things done or furnished in connection with the 
PA-Cost Work and for every act and neglect of the Port Authority and others relating to or 
arising out of the PA-Cost Work, including claims arising out of breach of contract and claims 
based on claims of third persons. No payment, however, final or otherwise. shall operate to 
release the Lessee or (any _sureties) from any obligations in connection with the PA-Cost 
Work or any performance or payment bonds. Such release shall include all claims, whether or 
not in litigation and even though still under consideration hy the Pon Authority. Such release 
shall be ctli:ctive notwithstanding any purported reservation of right by the Lessee to preserve 
such claim. The acceptance of any check designated as ;.Final Payment"" or bearing any 
siii1ilar designation shall he conclusively presumed to demonstrate the intent of the Lessee 
that such payment was intended to be accepted as final. with the consequences provided in 
this Subsection 5.4.2(c). notwithstanding any purponed reservation of rights. The Lessee 
agrees that Lessee shall not be entitled to. and hereby waives any "right the Lessee might 
otherwise· have to, and shall not seek any judgment whether under this Agreement or 
otherwise for any such Final Payment or for an amount equivalent thereto or based thereon. or 
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for any pan thereof, if such judgment would have the effect of varying. setting aside. 
disregarding or making inapplicable the tem1s of this Subsection 5.4.2(c) or have the effect in 
any way of entitling the Lessee to accept such Final Payment or an amount e4uivalcnt thereto 
or based thereon or any part thcrco[ other than in the same fashion as a voluntary acceptance 
of a Final Payment subjeci to all the tcm1s of this Agreement including this Subsection 
5.4.2(c). unless and until the Lessee should obtain a judgment on any claim arising out of or 
in connection with the PA-Cost Wmk (including a claim based on breach of contract) for an 
amount not included in said Final Payment. 

(d) Withholding Of Pavments. The Port Authority shall have the right. in 
its discretion. to withhold out of any payment ( linal or otherwise and even though such 
payment has already been ccrtilicd as due) such sL1ms as the Pon Authority may deem ample 
to protect it against loss or 10 assure the pa);mcnt of just claims of third persons. and to apply 
such sums in such manner as the Pon Authority may deem proper to secure such .protection or 
satisfy s.uch claims, if 

(I) the Lessee tails lo perform any of Lessee's obligations under this 
Agreement with respect to the PA-Cost Work: or 

(2) any claim Uust or unjust) arises out of or in connection with the . 
Lessee's obligations to perfonn the PA-Cost Work is made against the Port Authority: or 

(3) any suhcontractor performing work in conne<.:tion with the PA-Cost 
Work tails to pay any claims lawfully made against such subcontractor by any materialman. 
subcontractor. workman or other third person which arises out of or in connection with the 
PA-Cost Work. 

All sums properly so applied shall be deducted from the PA-Cost Work Fixed Price. 
Omission by the Port Authority to withhold out of any payment. final or otherwise, a sum for 
any of the above contingencies. even though such contingency has occurred at the time of 
such payment. shall not be deemed to indicate that the Pon Authority docs not intend to 
exercise its right with respect 10 such contingency. Neither the ahove provisions for rights of 
the Port Authority to withhold and apply monies nor any exercise or attempted exercise or. or 
omission to exercise. such rights by the Pon Authority shall create any obligation of any kind 
to such matcriahnen. subcontractors. workmen or other third persons. Until actual payment to 
the Lessee, the Lessee's right to any amount to be paid in connection with the PA-Cost Work 
(even though such amount has already been ccnificd as due) shall be subordinate to the rights 
of the Port Authority under this Subsection 5.4.2 (d). 

Section 5.5 Intentionally Omitted. 

Section 5.6 Modi lications. 

5.6.1 S11h111i.uion By l.i!.uee. If the Lessee shall (whether to address unforeseen 
site ·conditions. to satisfy a prospective end user or the Leased Premises or otherwise) desire 
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to moditY the Approved Construction Documents. the Lessee shall prepare. execute. and 
submit to the Port Authority for its review an application substantially in the Ii.inn prescribed 
by the l'ort Authority. which muy be in the form of new TCAffAA or a supplement to the 
Approved Construction Application (a ··Modificulion Application··). selling forth in detail 
und by appropriate linal construction drawings. specifications, calculations. product cuts, 
and/or other documents. consistent with the G WBBS Manual and the Requirements, the 
modifications the Lessee proposes lo mukc (each. a --rroposcd Modification'"). All such 
plans and specifications to be submi11cd by the Lessee to the Port Authority shall bear the seal 
of the Project A/E or appropriate engineer on the Project A/E team. and shall be in sullicicnt 
detail to cnahlc (a) the Port Authority to evaluate the Proposed Modification with reference to 
the criteria set forth in Subsection 5.6.2 hereof and (b) a contractor tu perform the work. The 
Lessee shall submit such additional data. detail or inti,rn1.1tion. whether relating lo code or 
non-code mailers. as the Pon Aiuhority may re,1sonuhly request in order to complete the 
Modification Application for Port Authority review. For the avoidance of doubt. no 
modilication made at the initiative of the Lessee as contemplated by this Subsection 5.6.1 
shall result in any increase in the PA Cost Fixed Price. 

5.6.2 I'ort A11tlwritv Re,·ie»•. 

(a) Following the Pon Authority"s receipt of any Modilication 
Application. the l'on Authority shall give its written approval thereto or else shall request 
revisions or modilicutions thereto. The Port Authority may refuse to grunt approval of a 
Modification Application ii'. in its reasonable opinion. any of the proposed Construction Work 
as set lonh in the Modification Application shall: 

(i) be unsalc, unsound. hazardous, or functionally incompatible 
with the operations of the Reserved Premises, ·or a material change in the size or location of 
the Leased Premises: 

(ii) adversely alfoct passenger bus service operations or materially 
delay the completion of the Reserved Premises Redevelopment Work, or increase the cost to 
the Port Authority of operating. maintaining and/or repairing the Reserved Premises following 
the Project Completion Date: or 

(iii) .he in violation of the GWBf3S Manual or the Requirements: or 

(iv) not comply with all applicable requirements of the National Fire 
Protection Association. the Insurance Services Office of New York. or any other board or 
organization exercising, or which may exercise similar functions; or 

(v) to the extent relating to the Reserved Premises Rcdevclopmcnl 
Work, be inconsistent with the Approved Construction Documents. unless necessitated by 
unforeseen site conditions (in. which event, Port Authority approval shall not be unreasonably 
withheld); or 
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(vi) to the extent rdating to other Design Criteria Project Elements 
includinb\ the character delining lcatures of the exterior described in the Design Critcria"s 
'·Architectural"· section relminb\ to ··Historic Overview··. be inconsistent with the Design 
Criteria. m1lcss necessitated by unliircsccn site conditions (in which event. Port Authority 
approval shall not be unreasonably withheld): 

(b) If revisions to a Proposed Modification arc requested by the Port 
Authority in accordance with the forcb\oinb\ paragraph (a). the Lessee shall either withdraw its 
Modification Application or else revise and modify its Proposed Modification accordingly 
until the Port Authority has approved the Modilication Application. 

(c) The Port Authority shall complete its initial (or subsequent) review of 
any submilled or rc-submiued Modification Application as soon as possible. but not later than 

- in accordance with the Construction Review Timetable. 

5.6.3 Final Appmrnl. The Lessee shall not implcmei1t any Proposed 
Modilication until the Modilication Application with respect thereto shall have been linally 
approved by the Port Authority in writinb\ (at which time such approved Modi tication 
Application will become part of the Approved Construction Documents as described in 
Section 5.2 hereof. and shall supersede any inconsistent elements or the Approved 
Construction Documents as they previously existed). 

5.6.4 Mod(firnlious lo l'A-Cosi Work Req11es1ed By 1he /'or/ A111hori1y. With 
respect to the Reserved Premises, the Lessee shall not refuse -to implement any chanb\e 
(incluclinb\ but not limited lo. so-called ··Dcsi!Jn Basis Threat"· and/or so-called '·Progressive 
Collapse··, that the Port Authority shall propose to make to the PA-Cost Work relatinb\ to the 
Reserved Premises. providecl that (a) the Port Authority shall have previously agreed to pay 
all such reasonable incremental actu.al out-of-pocket hard and soli costs of the Lessee (subject 
to receipt of documentation reasonably satisfactory to the Port Authority) associated with 
such change (including the hourly fees of the Project NE, 10% of hard costs for general 
conditions. 7% of hard costs in the a1Jgre1Jatc for Project CM fee and Lessee·s profit, and 
tinancinb\ costs (if any)), whether relatinb\ to the Reserved Premises or the Leased Premises. 
(b) such change will not materially delay the completion or the redevelopment or leasing up 
of the Leased Premises by the Lessee. and (c) such chan!Jc will not materially increase the 
cost of operatin!J. maintaining and/or repairing the Leased Premises following the Project 
Completion Date; provided. however; that the forcb\oing shall not in any event be deemed to 
require the Lessee to agree to any material chan!Je in the size or location of the Reserved 
Premises. Notwithstanding the foregoing. any change to the Reserved Premises 
Redevelopment Work necessitated hy unforeseen site conditions discovered during the 
Construction Work shall be performed at the Lcssee·s sole cost and expense without 
additional cost to the Port Authority or adjustment lo the PA-Cost Fixed Price. 

5.6.5 Le.1·.,ee Solely Re.1p1111sihle. 
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(a) . The Lessee shall be solely responsible for the plans and specifications 
used by ii. and for the adequacy or sufticicncy or such plans. specifications and all the 
improvements depicted thereon or covered thereby. regardless of any consent thereto or 
approval thereof by the Port Authority or the inrnrporalion therein of any Pon Authority 
requirements or recommendations. Without limiting or affecting any other lenn or provision 
of 1his Agreement. the Lessee shall also be solely responsible for the improvements and 
systems installed in the Leased Premises by" the Lessee including utility, mechanical. 
electrical. wmmunicalions and other. including. without limitation. the integrity of the 
structural steel, columns. supports. footings. itnd other structural clements thereof. 

(b) In no event shall approv~I hy the !'on Authority of the Approved 
Construction Documents or any modifications thereto impose an)' liability on the Pon 
Authority to the Lessee or any other Person for any errors or defects contained in such plans 
or for the failure of the Project or work provided for such plans to comply with the GWBBS 
Manual or the Requirements. any such liability 10 he that of the Lessee and/or the 
professionals who prepared such plans. 

Section 5.7 Contractors and Subcontractors. 

(a) The Lessee shall ·not engage any contractor or pcm1i1 the use of any 
subcontractor in connection with the Construction Work unless and until each such contractor 
·or subcontractor has completed :md submillcd to the Pon Authority the required vendor 
integrity questionnaire and has been approved by the Pon Aulhority; provided. however, that 
the Port Authority hereby, subjccl to the completion and submission of a vendor intcgrily 
questionnaire satisfactory 10 the Pon Authority. approves Skansk_a USA Building Inc. as 
Project CM and agrees thnt al I of the contractors and subcontractors shown on lhe Pon 
Authority website. ww\\·.p:11w11j.gnv. or any successor thereto. shall be deemed approved. as 
of the date of this Agreement. provided however. ten (10) days prior 10 the awarding of any 
contract or subcontract. the Lessee by wri11cn notice 10 the Port Authority shall submit _the 
name and the business address and lcdcral idcnlilication number of each contractor or 
subcontractor shown on such website that will be utilized in the pcrfonnance of the 
Construction Work in order 10 update the appriwed or disapproved status with respect to any 
such contractor or subcontractor. In the event the Pon Authority has withdrawn its approval of 
any such contractor or suhcontractor. lhc Lessee may repeat the ti.1regoing contractor or 
subcontractor submission process until the Lessee is advised by the Port Authority that the 
contractor or subcontractor selected from such website is currently approved by the Pon 
Authority. Ahcmalivcly. the Lessee may submit In the Pon Authority J'or consideration and 
approval. names of contractors or subcontractors not shown on such website. In considering 
the Lessee's requests for approval or subcontractors, the Port Authority shall 1101 act in an· 
arbitrary or capricious manner. and shall act reasonably promptly after receiving the Lessee's 
wrillcn request for such approval. The Lessee shall include in all contracts or subcontracts 
relating to the Construction Work such provisions as arc required in accordance with the 
Approved Construction Documents. and (unless the Lessee shall procure an owner-controlled 
insurance program us permillcd by this Lease) the Lessee shall cause each such contractor and 
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subcontractor to obtain, maintain in force and submit evidence of. such insurance coverage in 
limits not lower than those described in the Section 5.13 hereof. All warranties extended or 
available lo the Lessee in connection with the Leased Premises Redevelopment Work shall be 
for the bcnelit of the Port Authority as well as the Lessee, or else shall be assigned lo the Port 
Authority. in the event that this Lease is 1em1inated prior lo the expiration of such warranties 
(subject lo the rights or Recognized Mortgagees for. so long as their rights under Section 
14A.5.5 hereof shall not have expired}. All warranties required by the Approved 
Construction Documents with respect to the Reserved Premises Redevelopment Work shall be 
assigned lo the Port Authority by the Lessee as or the Project Completion Date and shall 
thereupon be directly enforceable by the Port Authority. 

(b} Nothing comained in this Agreement shall grant or be deemed to gram 
any contractor. architect supplier. subcontractor or any other Person engaged by the Lessee or 
any or its contractors in the performance of any part of the Construction Work any right of 
action or claim against any Port Authority Indemnified Party with respect to any work any of 
them may do in connection with the Construction Work. Nothing contained herein shall 
create or be deemed to create any relationship between the Port Authority and any such 
contractor, architect, supplier, subconlrnctor or any other Person engaged by the Lessee or any 
of its contractors in the performance of any part of the Construction Work and the Port 
Authority shall not be responsible to any or the foregoing for any payments due or alleged to 
be due for any work performed or materials purchased in connection with the Construction 
Work. 

(c} Except as provided in Section 5.4 herco1: the Port Authority shall have 
no obligations or liabilities in connection with the performance of any Construction Work or 
the contracts for the performance thereof entered into bv the Lessee. Provided that the Port 
Authority shall pay the amounts due and owi;1g under Sc'ction 5.4 hercot: the Lessee shall pay 
all claims lawfully made against it by its contractors. subcontractors, material-men and 
workmen and all claims lawfully made against it hy other third persons arising out of or in 
connection with or because of the pcrfommnec of the Construction Work and shall cause its 
contractors and subcontractors to p,1y all such claims lawfully made against them. The 
obligations assumed by the Lessee in this Article, as well as elsewhere in. this Agrcemcm, 
shall not be limited. affected. impaired or in any manner modified by the Port Authority's· 
approval or the Approved Construction Documents or any Modification Applications or 
contracts covering the Construction Work. · 

Section 5.8 Commencement of Construction Work. 

The following shall be pre-conditions lo the co111111enccmcn1 of Construction Work: 

(i) no objection by the Port Authority to the Lessee's OSHA 
·worker safety plan; 
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(ii) attendance of appropriate representatives of the Lessee. the Port 
Authority. the Project A/.E and the Lessee's Project CM at a duly convened pre-construction 
meeting: 

(iii) delivery to the Port Authority of the payment and performance 
bond(s) required by Subsection 5.1.3 hereof: 

(iv) due execution and delivery of this Agreement: 

(v) delivery lo the Port Authority of the evidence of insurance 
coverage re,1uired by Section 5.13 hereof: 

(vi) approval by the Port Authority of the Lessee· plan for removing 
and/or encapsulating any asbestos and/or lead that will be impacted by the Construction 
Work: 

(vii) delivery to the Port Authority of copies of any and all permits of 
Govcrnmcnrnl Authorities having jurisdiction over the Construction Work and required for 
commenccment thcreol: 

(viii) approval by the l'ort Authority of the Lessee's plan for 
complying with Article SA hereof; and 

(ix) delivery to the Port Authority of the name of the Lessee's 
representative lo whom issues relating to the Construction Work are to be addressed and a list 
of the Lessec·s. l'r,~ect CM"s and subcontractors· emergency telephone numbers. 

(b) The Port Authority will provide the Lessee with a listing of Port 
Authority emergency telephone numbers. mid such other infonnation or material as shall be 
relevant or necessary to perform the Construction Work at the Facility. to the extent, if any, 
that the Port Authority has not heretofore (i.e. during the Interim Period) provided the same. 

Section 5.9 Quality of Work. 

All Construction Work. including workmanship and materials. shall be or First Class 
quality. and performed in accordance with the provisions of this Agreement. the GW1313S 
Manual. the Requirements and the Approved Construction Documents. 

Section 5.10 Construction Work Monitoring and Inspection. 

5.10. I Project A/£. During the pcrfonnance and through completion or the 
Construction Work. the Project A/E shall monitor the ·construction Work. and witness and 
ccrti fy to (and provide supporting documentation for) all inspections sufficient to comply with 
the GWl313S Manual and the Requirements and to enable the Project A/E to issue the Lessee 
Completion Certilicme. as rct1uircd in Section 5.17 below entitled '·Completion of 
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Construction Work··. The Project A/E shall also review contractor applications for payment 
in accordance with common industry practice and prepare and/or review any Modi lication 
Applications prior to submilling the same to the Port Authority. Additionally. the Project A/E 
shall be responsible for interfacing aml consulting with the Port Authority through completion 
nf the Project. . 

5.10.2 /'on A111hority ·.,· Pnife,·1 Represe/1/atil'e. (a) The Port Authority"s assigned 
Project representative or its designec(s) (""l;A-Rcprcscntatin"") shall have the right during 
the construction perind to monitor and inspect all Construction Work including without 
limitation life safety inspections. at all stages and at any and all reasonable times during the 
progress thcreo( and to take samples and pcrfom1 testing with n:spccl to uny pan of the 
Construction Work. 

(h) The appoin1mcn1 of any such P A-Rcprcscn1a1ive shall not give the Port 
Authority any rights. powers or obligations no! otherwise herein provided for and. without 

. limiting the generality of the foregoing. shall not affi:ct any of the other provisions of this 
Article 5 or any rights of the Port Authority hereunder. It is expressly understood and agreed 
that l'A-Rcpresenllltivc assigned pursuant to this subsection has no authority lo approve (x) 
any change or modilication to the Approved Construction Documents with respect lo any 
portion of the Construction Work. (y) the construction by the Lessee of any portion of the 
Construction Work which is not in accordance with the Approved Construction Documents. 
the GWBBS Manual or the Requirements. (z} any variation by the Lessee from compliance 
with the tenns of tilis Agreement. nor docs such PA-Representative have authority to certify 
that the Construction Work has been performed in accordance with the Approved 
Construction Documents, the G WBBS Manual or the Requirements covering such 
Construction Work. Any material disputes relating to the Project or code mailers shall be 
governed by procedures for resolution as set forth in Section 5.23 hereof. 
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(c) The Lessee shall consult with the PA-Representative for instructions 
and/or decisions relating to ··field-condition·· construction matters and shall comply with all 
directions and requirements of the PA-Representative with respect to the Project. provided 
such directions arc consistent with the Approved Construction Documents. arc not arbitrary or 
capricious and arc issued in a nondiscriminalol)' manner. The PA-Representative shall be 
responsible 10 promptly obtain decisions from appropriate Port Authority personnel. 
including. as ncc~ssary. Port Authority technical advisory personnel or if required. the 

· Management Oversight Committee noted in Exhibit G of the Interim Agreement, dedicated 
specifically to the Project. for the purpose of resolving time sensitive in-the-licld construction_ 
matters. 

5.10.3 Sped<1/ lnspectio11.1-. So that the Port Authority may monitor inspections to 
be perti.mned by the Project NE. Project CM or an independent testing service. the Lessee 
shall endeavor 10 provide at least forty-eight (48) hours advance notice. but in no event less 
than twenty-four (24) advance notice. of any such inspection; provided however with respect 
to inspections that may imerlcre with the Port Au1hori1y·s operations. the Lessee shall provide 
the PA-Representative with at least one (I) week advance notice. 

5.10.4 No11-Compliu11ce. 
(a) In the event that the Port Authority shall dctenninc that the Lessee has 

failed at any time during the performance of any portion or the Construction Work to comply 
with the requirements of the Approved Construction Documents (as they may be modified by 
any approved Modilicalion Application) or the provisions of this Agreement relating to the 
Construction Work. the Lessee shall. at its sole cost and c.~pcnsc. remove all non-complimit 
work and pcrfom1 the work in accordance with the Approved Constructimi'°Documcnts. or. at 
the Port Authority's sole election and direction. or as otherwise pcrmilled by Subsection 5.6.1 
hereoC submit to the Port Authority for its written approval a Modification Application for the 
Proposed Modi lication. 

(b) In the event that such non-compliance is material and substantial, the 
Port Authority shall have the right to cause the Lessee to cease such part of the Construction 
Work as is being performed in violation of this Agreement. Upon direction rrom the Port 
Authority (which need not be in writing in the event of an emergency, incl\lding ,vithout 
limitation any non-compliance involving lilc salcty issues) specirying the reasons therefor in 
reasonable detail. the Lessee shall promptly cease perfonmmce of the portion of the 
Construction Work specilicd. 

(c) The Port Authority shall review such modilications. corrections or 
changes proposed by the· Lessee within the time frames provided in the Construction Review 
Timetable for a ·'subsequent review time··; provided: however, that ir the scope of any such 
modifications. corrections or changes would be substantially equivalent to an alteration under 
Section 6.1 or S"tion 6.2 hereof. the Port Authority shall review the same within the lime 
frames provided for in the definition of Construction Review Timetable for an '·initial review 
time··. 
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If the Port Authority h.is required the Lessee to cease perfomrnnce of any portion the 
Construction Work in accordance with paragraph (b) above. the Lessee shall not resume such 
portion ofthc Construction Work until it has received the Port Authority"s written approval of 
the modilications. corrections or changes in or to the Construction Work that the Lessee 
proposes to make with respect thereto. 

5.10.5 No Diiiy lo 1'11/ic,•. Notwithstanding the foregoing (but without limitation 
of Suhsection 5.17.3. Subsection 5.17.4 and Subsection 5.17.5). it is hereby understood and 
agreed that the Port Authority has no duty or obligation of any kind whatsoever to inspect or 
police the performance of the Construction Work. and the rights granted to the Port Authority 
hereunder shall not create or he deemed to create such a duty or obligation. Accordingly, the 
!act that the Port Authority has not required the Lessee to submit a proposal pursuant to 
Subsection 5.10.4(a). or has not exercised its right to require the Lessee to cease its 
construction of all or any part of the Construction Work pursuant to Subsection 5. I 0.4(b). 
shall not constitute an agreement or acknowledgment on the part of the Port Al1thority that the 
Lessee has in foct performed such work in accordance with the terms of this Agreement and 
the Approved Construction Documents. nor shall such fact constitute a waiver by the Port 
Authority or the requirement of compliance by the Lessee in all nmtcrial respects with the 
provisions of this Agreement and the Approved Construction Documents. 

Section 5.11 Studies; Schedules; Project Meetings. 

5.11.1 Engineering S111die.,. During the course of the Construction Work, the 
Lcssce shall suhmit to the Port Authority"any engineering data (including, without limitation, 
probes. samples. photographs. drawings), that (a) have not theretofore been submitted to the 
Port Authority and (b) shall pursuant to the Tenant Construction Review Manual be required 
by the Port Authority. 

5.11.2 C."ons I rue/ ion /l,:riotl fi ,r11,·a.~I.\'. 

(a) The Lessee shall. at its own expense. prepare, submit prior to the 
commeneeme·nt of the Construction Work and thereafter maintain and update on a bi-weekly 
basis a master critical path method (Cl'M) schedule for the Construction Work in electronic 
format. preferably Primavera 1'3 or such ·other industry standard scheduling soil ware as shall 
be reasonably acceptable to the Port Authority. Each progress schedule shall bear the 
signature of the Lessee's authorized. representative and shall be sutliciently detailed to 
accurately depict all the Construction Work (including any design, procurement and 
cons1ruc1ion activities perfonned) and shall graphically represent the logical sequence and 
duration of activities, all in accordance with the requirements of the Approved Construction 
Documents. The inlc1m1ation provided in progress schedules shall also include. but not· be 
limited to, the interdependencies between the Lessee's activities and all other activities 
required for the successful completion or the Project (e.g .. those activities to be performed by 
utility companies or by other entities). All milestone dates speeilied in the Approved 
Construction Documents shall he represented in this construction schedule by milestone 
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activities (such as the performance of specific activity or submission of certain documents) 
that arc logically interrelated to the work that must be accomplished in order to achieve the 
milestone. 

(h) Prior to the commencement of the Construction Work and upon the 
request or the Port Authority from time iii time thercalier. the Lessee shall submit to the Port 
Authority its bi-weekly look ahead schedule for construction activities. including but not 
limited to the approximate number of people expected to be working at various times by 
trades. the expected utility demands. any shutdown schedule. noise prolilcs and such other 
inl"onnation for that forecast period as the Port Authority may reasonably require. The Lessee 
shall also keep the Port Authority currently advised as to any material changes in the forecast 
information. 

5.11.3 .Joh Meeti11g., and Repurts. Appropriate representatives of The Port 
Authority shall attend the Lessee's weekly job meetings while the Project is ongoing. The 
Lessee will provide to the Port Authority monthly written reports with respect to the progress 
of the Construction Work. · 

Section 5.12 lndcm1iitication. 

5.12.1 l11dem11ijka1ion. The Lessee shall indcmni ry, or cause its contractors to 
indemnify. the Port Authority Indemnified Parties against the following damages and claims 
or losses arising out or the performance of the Construction Work. whether such damages and 
claims or losses arise from the acts or omissions or the Lessee. any contractors or the Lessee. 
any Lessee Indemnified Party or third persons, excepting only risks. claims or losses which 
result solely from the intentional misconduct or negligence of any Port Authority Indemnified 
!'any with respect to the Construction Work: 

(a) damage to all or any part of the Construction Work before the Project 
Completion Date as defined herein. it being understood and agreed tlmt in the event of any 
such loss or damage. the Lessee shall forthwith repair. replace and make good the work 
without cost or expense to the Pon Authority: 

(b) subject to Section I 0.8 hcrcot:" damage to any real and/or personal 
propcny or .the Port Authority arising out or or in connection with the perfonnancc or the · 
Construction Work. it being understood and agreed that. subject to Section I 0.8 hcrcol; the 
Lessee shall indemnify the Pon Authority and hold the Port Authority harmless with respect 
to the cost or repairing any and all such damage: 

(c) all claims and demands, just or unjust, of third persons ansmg or 
alleged to arise out of the perfonmmce or the Construction Work. it heing understood and 
agreed that the Lessee shall indcmni ry and hold hannless each Port Authority lndcmni lied 
Party against and from all such claims and demands, and for all expenses (including 
customary fair and reasonable Port Authority in-house staff and outside legal tees subject lo 
Section 5.12.2 hercoi), incurred by any Port Authority Indemnified Party in the defense, 
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settlement or satisfaction thereat: includini; withou1 limi1ation claims and demands for death. 
for personal injury or for property damage. di reel or consequenlinl: and 

(d) any Environmcnlal Damages. 

5.12.2 /J~(e11.1·e of"C/aims. 

(n) If so directed. the Lessee (or ils conlraetor) shall at i1s own expense 
defend any suit based upon any such claim or demand (even if such suit, claim or demand is 
groumlkss. false or fraudulent). Wilh rctercncc lo any such claim or demm1c.J. the Lessee shall 
not. without obtaining the express advance permission from the General Counsel of the Port 
Au1hority. raise any defense involving in any way the jurisdiction of the tribunal over the 
person of the l'orl Authority. lhe immunily oflhe Port Authori1y. ils Commissioners. otlicers. 
ngents or employees. the governmental nature of lhc Port Authorily or lhe provision of any 
st_alulcs respecting suits against 1hc l'orl Authorily. · 

(b) In the cvenl thal any aclion or proceeding is broughl against the Port 
Au1hori1y by reason of any claims covered by the foregoing indemnity. the Lessee shall, upon 
no1icc from the Port Au1hority. resisl or defend such action or proceeding by counsel 
reasonahly satisfoclory lo lhc Port Au1hori1y. The Port Authority shall give reasonahly 
prom pl nolice lo lhe Lessee of any action or proceeding .brought against 1he Port Authorily by 
reason of any claims ·covered hy the foregoing indemnity. togc1her with copies of any 
·documcnls served on the Port Aulhority in conncclion thercwi1h. The Port Authorily shall not 
defend such action or proceeding so long as lhc Lessee is diligently anc.J competently doing so. 

(c) With respect to the Reserved Premises before the Projccl Completion 
Dale. lhe Port Au1hori1y shall indemnify and del'cnd 1he Lessee as provided in Section 12.3 
hereof. 

Section 5.13 Insurance Coverage Until Projccl.Complction Date. 

5. 13. I Uahilily /11.1w·cm,·c. 

(a) In addi1ion to all· policies of insurance otherwise required in this 
Agreement. the. Lessee in its own name as insured and with the lndemnitied Parties as 
additional insureds with the same coverage as provided to Lessee, shall procure and maintain 
a policy or polici~s of Conimercial General Liabilily Insurance. including without limilation 
coverage wi1h a broad form propc11y damage endorsement premises-operations, products 
liabili1y/complctcd-operations (for a minimum of three (3) years atler the Project Completion 
Dale) and explosion, collapse and underground property damages coverage. personal injury 
and indepcndem contractors and providing for the coverage in the limit set forth below; and , 
i r vehicles arc to be used lo carry out the performance of this Agreement. Commercial 
Automobile Liabilily Insurance covering owned, non-owned and hired vehicles, automatically 
covering newly acquired vehicles. and providing for coverage in the limit sci forth below: 
with conlra'1ual liability endorsements covering the obligalions assumed by 1he Lessee 
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hereunder. including without limitation the Lessee's indemnification obligations and the 
indemnilication oblig~tions required of the Lessee's contractors pursuant to Section 5. I 2. 

· (b) The foregoing insurance shall be in not Jess than the following 
amounts: 

Commercial General Liability Insurance: 

Combined single limit per occurrence 
for death. bodily injury and propeny damage liability 

Commercial Automobile Liability Insurance (covering any 
owned. non-owned and hired vehicles): 

Combined single limit per occurrence 
for death. bodily injury and propcny damage liability 

Minimum Limits 

$50.000.000.00 

$5.000.000.00 

(c) The Lessee shall provide the li.ncgoing insurance by either requiring 
the Project CM cngngcd by it for the Construction Work to procure and maintain such 
insurance. including contractual liability endorsements referred to in paragraph (a) above. or 
the Lessee may provide the foregoing insurance through Lessee's '·Owner's Controlled 
Insurance Program (OCIP)". 

(d) The foregoing insurance shall not contain any care. custody or control 
exclusions. or any exclusion for bodily injury to or sickness. disease or death of any employee 
or the Lessee or or any or its contractors which would confli_ct with or in any way imp.iir the 
co'vcragcs resulting from the J>on Authority's status as additional insureds or coverage under 
the contractual liability endorsement. 

(c) Each policy of liability insurance shall also provide or contain an ISO 
standard "separation of insureds'' clause or cont,1in a cross liability endorsement providing 
that the protections ani.,rded the named insured thereunder with respect to any claim or action 
against the named insured ·by a third person shall pcnain and apply with like effect with 
respect to any claim or action against the Lessee by an Indemnified Pany, but such 
endorsement shall not limit, vary, change. or afli:ct the protections afforded the lndcmnilicd 
Panics thereunder as additional insureds. In addition. each policy of insurance shall also 

-provide or contain an endorsement providing that the protections afforded the lndcmnilied 
Pm1ies thereunder with respect to any claim or action against any lndcmnilicd Pany by the 
Lessee or its contractor(s) shall be the same as the protections allordcd the named insured 
thereunder with respect to any claim or action against the named insured by a third person. as 
if the lndemnilied Parties were the named insureds thereunder. 

(I) Each policy of liability insurance shall also provide or contain an 
endorsement providing that the insurer shall not. without obtaining express advance 
permission Ji-om the General Counscl_ofthc Pon Authority, raise any defense involving in any 
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way the jurisdiction ol'any tribunai over the person of the Port Authority. the immunity of the 
Port Authorit)'. its Commissioners. orliccrs. agents or employees, the governmental nature or 
the Port Authority or the provisions of any statutes ·respecting suits against the Pon Authority. 

5.13.2 Workr.,· · Co1111>t'11.mti"11 mu/ Emp!1J_wr ·.,· Li11hility /nsunmce. The Lessee 
shall procure and maintain Workers' Compensation Insurance in accordance .with the 
requirements or law and Employer"s liability coverage in limits not less than One Million 
Dollars ($1,000.000). 

5.13.3 Builder's Risk 111.wrnn,·e. The Lessee shall procure and maintain. or cause 
to be procured and maintained. Builder's Risk (""All-Risk .. or ··special Perils .. ) Completed 
Value Insurance, including coverage lor llood and earthquake. on a complete value form 
covering the Construction Work during the perfommncc thcreor including material delivered 
to the Project site but not yet attached to the Facility. until the Construction Work is 
coinplcted. Such policy sh.ill name (among others) the Port Authority ,is insured. as its 
interest may appear. with loss payable to the Depository. and shall provide that loss 
thereunder shall be used solely for the repair. replacement. rebuilding or other performance of 
the Construction Work. 

5.13.4 E111·ircm111t'11tal l11.,·11ra11a. The Lessee shall procure and maintain an 
Environmental Insurance policy including the Pon Authority as an additional insured. 
providing coverage for bodily injury. property damage or environmental damage caused by 
pt)llution conditions during the Construction Work. in limits not less than Five Million 
Dollars ($5,000.000) per occurrence and aggregate. 

5.13.5 General Re1111ireme111.,. The insurance required hereunder from Lessee shall 
be nrni111aincd in erfcct during the performance of the Construction Work (but shall not be 
required to be maintained prior to the date on whi<.:h the PPB is required to be delivered as set 
forth in Section 5.1.3) and shall be in compliance with and subject to the provisions of Section 
I 0.1.2 through Section I 0.1.6 of Article· IO "Insurance·'. except that the required. and 
satisfactory. certilicatc(s) or insurance for the Construction Work will be delivered to and 
received by the Port Authority before the start of such Construction Work. Any property 
insurance policy provided for in this Section may be carried in blanket limn and any liability 
insurance may be carried in the .fi.mn or a primary and one or more umbrella policies. 

Section 5.14 Insurance Required from the Port Authority. 

With respect to the Reserved Premises and the Port Authority" s opcmtions ,tt all times 
throughout the Tenn. the Pon Authority shall maintain insurnncc coverage as provided in 
Section I 0. 7 hercol: and waives any claim that it might otherwise have against the Lessee or 
any other Lessee Indemnified Party with respect to any accidental damage or destruction 
al'iccting the Reserved Premises as provided in Section I 0.8 hereof. 

Section 5.15 Pollution to be Minimized; Safety. 
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During the performance of the Construction Work the Lessee shall lake appropriate 
measures to prevent the blowing of sand or other materials and if necessary shall erect fencing 
or partitioning and cover open areas with asphahic emulsion or similar materials. The 
Construction Work shall be performed in such a manner that al all times during construction 
air pollution. water pollution. noise pollution and/ or any other type of pollution emanating 
from. arising out or or rcsuhing lrom such construction will be minimized to the fullest extent 
reasonahly practicable. SL1bjcct to the prnvisions · of this Agreement, the Lessee shall 
construct such customary struclLircs. fences. c4uipmcnt, devices and other facilities as the Port 
Authority shall reasonably deem necessary or appropriate to accomplish the objectives set 
forth in this Section 5.15. consistently with the GWl313S Manual and the Requirements. In 
addition lo its other obligations under this Section: the Lessee shall take appropriate measures 
to (x) safeguard the wo_rk so as to avoid. to the extent possible, injury or damage lo persons or 
property and (y) control rodents and insects during the performance of the Construction 
Work. and provide extermination services as required. 

Section 5.16 Disposition of Matier; Environmental lnlonnation. 

5.16.1 Di.1posi1icm ,!( Ercumtcd M1111er. The Lessee. subject lo complying with 
lhc GWBBS Manual, including all Environmental Rcyuiremenls. shall be permitted to use. in 
the performance of the Construction Work, any soil, dirt. sand or other mallcr excavated by 
the Lessee during the course or the Construction Work. or if not used in 1he performance of 
the Construction Work. the Lessee shall dispose of any such mailer m its expense su~ject to 
the Lessee's compliance with the GWBBS Manual and all Environmental Requirements, and 
ils obligations under the following subsection. 

5.16.2 Di.11w.,·ition of' fla:arc/011.,· Substances. Exccpl under emergency 
circumstances, the Lessee shall notify the l'ort Authority prior to the Lessee's reporting to any 
Governmental Authority any Hazardous Substances discovered in connection with or arising 
oul of the perfornmnce ·or the Construction Work. Without limiting any other lern1 or 
provision of this Agreement. except where non-dislurhancc or and leaving in place any such 
Hazardous Substances is the bcsl practice and/or provided for in the Approved Construction 
Documents. the Lessee shall be fully responsible. at its sole cost and expense. for the 
remediation and final disposition. with the Lessee named as the generator. of any Hazardous 
Substance discovered. tested or sampled as part or the Construction Work. All such testing or 
sampling shall be perforn1cd by a laboratory dul)' approved or certified by a Governmental 
Authority lmvingjurisdiction. Prior lo final disposition of any such Hazardous Substance. the 
Lessee shall submit to the Port Authority ccnifications stating the type and amount or material 
uisposed. the method or disposal. the owner and the location of the proposed disposal facility 
and the name and address of the transporter. The fonrnll of such ccrtificalions, including the 
appropriate operating permits of the disposal facility and the transporter. shall follow the 
requirements of the Governmental Authorities having jurisdiction. 

The foregoing shall be deemed to make the Lessee responsible only for the 
remediation of any Hazardous Substances that may exist or hercafier be discovered 111 any 
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portions of the Reserved Premises that have been and/ or arc 10 be impacted in any manner 
whatsoever by the Construction Work that is contemplated by the Approved Construction 
Documents. 

. 5.16.3 Enriro11me111ul Jnfi,rmcllion. Without limiting any other of the Lessee's 
obligations under this Agreement. the Lessee at its own cost shall provide the Port Authority 
with such inl'onnation. documentation. records. c01Tespondencc. notices. reports. test rcsuhs. 
and ccrtilications and any other inl<>rmation ("Em·ironmcntul Information'') as the Port 
Authority shall reasonably request in connection with any Environmental Requirements or 
Environmental . Damages. and the Lessee shall promptly acknowledge. swear to. sign or 
otherwise li11ly execute the same. The Lessee agrees that any such Environmental 
Information may be tiled by the Port Authority with the appropriate Governmental Authority 
on behalf or the Lessee al the Lessee's cost and expense. Further, the Lessee agrees unless 
directed otherwise by the Port Authority. 10 provide the Port Authority with copies of all such 
Environmental lnfonnation and all other submissions relating 10 Environmental Requirements 
that shall be provided by the Lessee to any Govermnental Authority or by any Govcmmental 
Authority to the Lessee within two (2) Business Days alicr the same arc made available to or 
received by the Lessee with respect to any Environmental Requirements. In the event any 
Hazardous Substance is discovered al the Project site. the Lessee in reporting such Hazardous 
S11bstm1ce shall direct such report to the attcmion or. such individual at the subject 
Governmental Authority as the Port Authority shall require. 

Section 5.17 Completion ol'Construetion Work. 

5.17. I Le.,we Comple1io11 Cert!/kale. When the Construction Work (for both the 
Leased Premises and the Reserved Premises) has been completed, the Lessee and the Project 
;\/E shall deliver to the Port Authority a signed and scaled statement. certi rying that all of the 
Construction Work. including without limitation all Construction Work relating to structural 
integrity and Jire safety systems and all work relating to and/or required by code. have been 
one hundred percent ( I 00%) completed and pcrfonned in accordance with the Approved 
Construction Documents relating to such Construction Work. and in compliai1ce with the 
Ci WBBS Miurnal and the Requirements and that all applicable lire protection systems and 
devices have been properly installed and tested and their associated alarms have been 
successti1Jly lransmilted to the monitoring central station (such certilicale, the ''Lessee 
Completion Certificate"). 

5.17.2 Adcli1irma/ Doc11111e111a1ion. Together with the Lessee Completion 
Ccrtilieatc, the Lessee shall deliver to the Port Autlmrity: 

(I) complete copies or (w) the Project A/E's final inspection reports. 
special inspection/test reports and special inspection/test checklist, (x) drawjngs and analysis 
or the lire detection/suppression systems constructed pursuant to the Approved Construction 
Documents and (y) HVAC balancing reports and (z) copies or all equipment manuals and 
warrantics:·and 
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(2) ··as built"" drawings or the Construction Work. together with one copy 
of such "as bui11·· drawings in an electronic CADD data lilc (Autocad Release 13 or later) or 
in such other form and number as reasonably requested by the Pon Authority. 

5. 17.3 Cen!firnre (Jf'Compleri(JII. Within live 5) Business Days cir the date of the 
l'ort Authority" s receipt of the Lessee Completion Ccni licate. the Pon Authority shall inspect 
and/or test the Construction Work. and subject to the complexity of such inspections and/or 
1es1s. unless such ceni ticalion is not corrccl. or the Pon Authority shall determine 1ha1 the 
Cons1ruc1ion Work has 1101 been completed as ccrtiliccl in the Lessee Completion Certificate, 
the .Port Authority shall deliver 10 Lessee. with resped to the full and linnl completion of (i) 
lhc Leased Premises Rcdcvelopmelll Work, a ··J'er111i1 /(I On·upy (]/" Use" substantially in the 
limn allachcd hereto as '·Exhibit F"'. and (ii) the Reserved Premises Redevelopment Work, a 
''/'A-C11.1·1 Work Consrrucrio11 Complerion NoriL'e·· in substantially the form attached hereto as 
··Exhibit FF"" evidencing the same. The Port Authority agrees to use all reasonable efforts to 
complete such inspections and/or tests as soon as reasonably practicable. Except as provided 
in Subsection 5.17.4 hereof. the Lessee shall not use or permit the use of the Leased Premises 
until the Lessee has received the Permit to Occupy or Use. The ··Project Completion Date"' 
under this Agreement shall mean the date that is the farer or the date on the Permit to Occupy 
or Use and the PA-Cost Work Construction Completion Notice. 

5.17.4 Leased l'remi.l'e.,· l'arrial OccllpClll<'J'. (a) The Lessee may wish to occupy a 
portion of the Leased Premises before the Leased Premises Redevelopment Work is 
completed. In addition 10 and without affecting the foregoing obligations or the Lessee. when 
an integral and material portion or the Leased Premises is properly usable and lit for its 
intended purpose and use, and all structural integrity items and life safety systems and all 
work relating to and/or required by code with respect to that ponion of the Leased Premises 
have been one hundred percent ( I 00%) completed ('·Substantial Completion"' or 
··suhstantially Completed""). the Lessee may advise. the Pon Authority to such effect and 
may deliver to the Port Authority a ccrtilicatc or an authorized oflicer of the Lessee and of the 
Project A/E certifying that such portion or the.Leased Premises is Substantially Completed. 
and all work relating thereto. has been pcrfonned in compliance with the Approved 
Construction Documents, the GWBBS Manual and the Requirements. is properly installed. 
has been inspected and tested by the Lessee and Project A/E and can be properly and safely 
used even though the Leased Premises Rcdevclopmet1t Work has not been linally completed 
(""Lessee Substantial Completion Certificate'"). and that the Lessee desires such. partial use 
(a '·Partial Occupancy Request"'). Such Partial Occupancy Request shall be accompanied 
by reports and check lists for the special inspections referenced in the TCRM and a life safety 
system test plan. which sh11l I indude nt least testing of the lire detection and suppression 
systems, alam1s. emergency/back-up power and smoke exhaust and a certification that all 
applicable lire protection systems and devices have hccn properly installed and tested and 
their associated alamts have been successfully transmi11cd to the monitoring central station 
and HVAC systems serving the portion or the Leased Premises identified as Substantially 
Completed. 
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(b} Within live (5) Business Days after the date of the Pon Authority"s 
receipt or any Panial Occupancy Ret1ucst. the Pon Authority shall inspect and /or ii:st the 
fX'nion of the Leased Premises identified in such Panial Occupancy Request and subJect to 
lhc complexily of such inspection :md/or ll'St if the same has been completed as cenified by 
the Lessee and the Project A/E. and satislics the GWBBS Manual, the Requirements and the 

· i>ort Authority"s requirements for the issuance of a ''Temporary l'ermil to On·u1~v or U.l'e"", 
the Pon Authority shall issue a panial approval. a ''TcmporwJ• l'ermil to Ocrnpy or U.w:'', 
substantially in the limn attai.:hcd hereto as ··Exhibit E"'. with respect to such ponion or the 
Leased Premises. permitting 1he use or the applkablc ponion or lhe Leased Premises for the 
purposes set forth in this Agreement (ead1 such document. a "Certificate of Partial 
Completion"). and subject to such lt1rthcr conditions. restrictions and requirements as the 
Pon Authority may at that time reasonably impose. 

(c) The Pori Authority agrees to use all reasonable effons to complete such 
inspections and/or tests and 10 issue such Ccnilicatc(s) or Panial Completions as soon as 
reasonably practicable. 

(d) If at any time prior to the Project Completion Date the Pon Authority 
reasonably determines that Lessee's interim use of any ponion of the Leased Premises 
pursuant to a Cenilicatc of Panial Completion is unsafe or in violation of the provisions of 
this Agreement. the Lessee shall cure such unsafe condition(s) or violation(s) of the 
provisions of this Agreement within five (5) Business Days afier rec.:ipt of notice thereof (but 
i111111edia1dy following receipt of such notice in rite case of a risk co Ii le/safety I. Ir Lessee fails 
!l, cure such condition or violation in accordance with the preceding sentence. then upon 
receipt of a notice from the Port Authority. cease the use of such ponion of the Leased 
Premises. 

5.17.5 PA-Co.1·1 Work S11hs1t1111ial C11111p/e1io11. (a) When the Lessee and the 
Pr<~ject A/E believe that the PA-Cost Work has been Substantially Complet_ed, they shall 
deliver to the Port Authoricy (i) a signed and scaled written statement in which the Lessee and 
the Projecc A/E certify (I) that the PA-Cost Work has been Substantially Completed in 
accordance with the Approved Construction Documents and in compliance with the GWllBS 
Manual and the Requirements (so that the Pon Authority shall have .. benclicial use" of the 
Reserved Premises and the Common Areas. meaning that the Pon Authority's hus operation 
and suppo11 spuccs. including without limitation. ull bus gates. mechanical. electrical and 
sigmtge systems. entry and egress passages and doors. venical circulation equipment and 
toilet rooms. shall be fully functional), (2) the Lessee and Project AIE allendcd independent 
testing of code, life safety. structural integrity. mechanical. electrical. plumbing. tire 
protection and security systems, and passenger and service. elevators, and (3) the Lessee and 
Project A/E approve the resulting inspection repons, all as required by the Approved 
Construction Documents. the GWBBS Manual and the Requirements, and (ii) a proposed list 
of minor elements of the PA-Cost Work that remain to be completed but can and will be 
completed without interfering with the full use and enjoymcn·t of the Reserved Premises 
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(""l'unchlisl Items··): the documc111ation required 10 be delivered in (i) and (ii) shall 
collcc1ivcly be referred 10 as the "'PA-Cost Work Substantial Completion Certificate··. 

(b) The Port Authorilv shall !hereupon wi1hin live (5) Business Days of 
receipt or such PA-Cost Work Subs1m{1iul Completion Certificate. inspccl and/or test the 
Reserved Premises and Common Areas to confirm that (i) lhe PA-Cost Work, has been 
Substantially Completed as certilied and in a manner consistent with requircinenls for the 
issuance of a Temporary Permit to Occupy or Use and (ii) the Reserved Premises (except as 
required to complete the Punehlist hems) have been delivered ttrthc Port Authority free and 
dear or cons1ruction workers. materials. equipment. temporary s1n1c111res. barriers. barricades, 

. scaffolding and nlher lemporary s1ruc1urcs rclaling lo the Reserved Premises Redevelopment 
Work. and sub.ice! to the comp!cxily of such inspection and/or test. shall either (i) approve 
such certilications and l'unchlisl Items or (ii.I idenlify its objec1ions wilh respecl 1hereto in 
writing and wilh spccilicily and 1hcn meel wi1h lhc Lessee for the purpose oi' achieving 
consensus with respect 10 such objeclions. The Port Aulhorily shall use all reasonable efforts 
to either approve such certifications and l'unchlist Items or identil)' such objections and meet 
wi!h. Lessee as soon as reasonably prac1icable. 

S. \7.6 /'A-Co.~, Wiirk Finu/ Complclion. Subject to Unavoidable Delays, the 
Lessee shall cause all Punchlisl Items 10 be complclcd as soon as commercially reasonably 
possible following the Substanlial Completion of lhe PA.·Cost Work. it being understood that 
a Certi licate of Completion for the Project shall be issued lo lhe Lessee only a lier completion 
of such Punchlist Items. so that on the Project Completion Date all Punchlist Items shall have 
been completed to the sa1isfoc1ion or the Port Authoriiy. Upon the final completion or lhe 
Reserved Premises Redevelop1nen1 Work. the Lessee shall deliver to the Port Au1hori1y "l'A
Cost Work Construction Completion Notice" substantially in the form annexed hereto as 
Exhibit FF. and assign to 1he Port Authority all contraclor and wndor warranties that it shall 
have obtained with respect thereto. which warranties shall (i) satisfy the requirements or the 
Approved Construction Docume111s with respect to such warranties. and (ii) be lor a period 
equal to the manufaclUrer"s warranty duration commencing upon the Port Aulhority"s 
occupancy and beneficial use of the suhject equipment and materials in the Reserved 
Premises, however. Lessee acknowledges that any such warra111ics shall not be deemed to be a 
limitation upon any righls which the Port Aulhority would have. either expressed or implied, 
in the absence of such guarantees or wammtics. 

Section 5.18 Intentionally Omilted. 

Sec1ion 5.19 lntc111ionally Omincd. 

Section 5.20 Compliance With GWBBS Manual and the Requirements During Project. 

During conslruclion oflhe Project. the Lessee shall comply with the GWBBS Manual 
and the Requirements. as provided herein. 
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5.20.1 Lh·eme.1· and !'ermits. The Lessee shall procure and maintain in effect 
throughout construction of the Project. at its sole cost and expense (subject to Subsection 
5.1.1 hcreol) all licenses. ccrtilicatcs. pem1its or 01hcr aulhorizations from Govemmenlal 
Authorities or any other permils from the Port Aulhority required by the TCRM. including 
withoul limitalion cutting and welding pcnnits thal shall be required by the Port Authority and 
necessary for the performance of the Construclion Work; provided. however, that all 
conslruction. building or occupancy pcrmit(s) with respect to the Facility shall be subject to 
the exclusive jurisdiction of the Port Aulhority. as provided under lhc provisions of this 
Artide 5. 

5.20.2 Compliance and C11re; Comes/ or Challenge. 

(a) Compliance and C11re. In connection with lhe Project. the Lessee shall 
promptly; (I) comply with the GW813S Manual and all applicable Requirc111cn1s. and any 
summons or nolice of violation or warning notice or ci1forccment process with respect there lo; 
and (2) correct or cure all such violations or no1iccs of non-compliance !herewith that it shall 
receive from the Port Authorily or any Govcrnmenlill Authorily(ies) having _jurisdiclion, 
whclhcr or not li.mnally liled againsl lhc Facilily. in ci1her case. excluding any such violation 
or nolice of non-compliance 1hat has· hcei1 caused by lhc Port Au1hori1y. The Lessee shall 
deliver to the Port Au1hori1y promplly alicr receipt from any such Ciovcmmcnlal Au1hority. a 
1ruc copy of any such nolice of violmion. warning no1icc or 01her legal process relating lo the 
Construclion Work. 

(h) Come.,·1 or Challenge t!f'Requirements. 

(i) In the even! the Lessee in good faith wishes 10 contesl or 
challenge any rwtice or violalion or non-compliance lhal it receives from any Governmental 
Aulhority. and if such cunlest or challenge docs not pose malerial risks io safety. health or 
prcscrvalion or property. it may if pcrmi11cd by law defer compliance. and in such event 1he 
Lessee shall diligemly and conlinuously pursue i1s rights and remedies under the law lo 
contest or clmllcnge lhc same and shall keep the Port Aulhorily fully infonned wilh respect 
thereto. In lhc even! 1he Lessee undcnakcs to so challenge or contest. ii shall indemnify the 
Port Authority against any claims. damages or losses lhal may arise or result therefrom and. 
shall provide the Port Au1hority with such securily as the Port Aulhority may reasonably 
require againsl any loss or penally which may be imposed against the Port Au1hori1y as a 
resull of the Lessee·s aclion. 

(ii) In 1he event 1he Lessee in good faith wishes to contest or 
challenge any no1ice of violaiion or mm-compliance wilh rcspccl 10 code rcla1ed matters that 
it receives l'nim 1hc Port Authority. lhe Lessee shall iniliate and process such contest or 
challenge in accordance wi1h Scclion 5.23.2 hereof'. 

(c) /napp/i,:ahi/i1y of Requirements lo 1he !'or/ A11tlrori1y. The Lessee 
acknowledges 1ha1 no provision of 1his Agrccmenl nor any provision or this Scclion 5.20 are 
10 he construed as a submission by 1hc Port Authority to 1hc application lo i.1sclf or any 
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Requirements, hut no alleged or purpm1ed immunity or exemption from any of the foregoing 
available to the Port Authority shall excuse compliance or be grounds tor non-compliance on 
the part or the Lessee·with substantive Requirements. In no event shall the Lessee raise any 
claim or defense in any contest or challenge involving in any way the immunity of the Port 
Authority. its governmental nature or the provision of any statute respecting the Port 
Authority without first obtaining prior written consent from the Port Authority. which consent 
may he conditioned. withheld or delayed in the Port Authority's sole and absolute discretion. 
Notwithstanding the foregoing. consistent with the Port Authority's long standing policy to 
confbrm with Rc,1uirements to the extent practicable. for purposes of this Agreement, the Port 
Authority shall maintain and operate the Reserved Premises applying standards consistent 
with or in excess of any such applicable Requirements so as not to materially adversely 
impact the Lessee during construction of the Project. and shall be afforded the same right to 
cure and /or to contest or challenge any such Requirement as provided to the Lessee. 

(d) 1968 Code to Gmwn. The Port Authority hereby acknowledges that. 
notwithstanding any provision of the TCRM or the Design Criteria. the Developer initiated 
Coe.Jc Cnmpl iancc Office review with respect to the Project on or ubout June 12. 2009, and 
accordingly the Project shall be governed by the 1968 NYC Building Code and a111endments 
thereto. rather than by the 200X NYC Building Code. by reason of the Pr<>jcct AIE having 
submitted to the Port Authority prior to July I, 2009 a code and tile safety package for the 
Project (which includccJ preliminary lloor plans and outlined the "basis of design" for code 
purposes). · 

Section 5.21 Operations During Construction Work. 

5.21. 1 lessee's Op<'l'lllions During l'roj,•c/ Com11·11cli1m. 

(a) During the Construction Work. the Lessee. for security and safety 
reasons. shall require its employees. agents, contractors and subcontractors. invitees and those 
doing business with it. to 

(i) comply with commercially reasonable Port Authority 
requirements for working at and/or obtaining access to the Facility, including. without 
limitation. wearing or carrying valid badges. displaying valid vehicle parking placards or 
other suit.iblc means of idcntilication or participation in security checks, and complying with 
work/construction hours and staging requirements generally set forth in the attached Schedule 
5.21.1 (a)(i) "G WBS Hours of Work and Construction Staging 6109/09" as may be amended 
or moditied from time to time by the Port Authority. 

(ii) erect and maintain at the Lessee's c~pcnsc in or about the 
Facility such barriers, shields and other suitable protective devices for the protection of the 
public and others and their property as in the opinion of the Port Authority (applying 
commercially reasonable standards) may be necessary or desirable for the purpose, 
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(iii) not pcrmi1 the undue accumula1ion in or aboul the Facility of 
any debris. rubbish or liter of any sort resuhing from the Construction Work and make such 
arrangements fur the frequent removal thereof from the Facility. as shall in the reasonable 
opinion or the Port Authori1y be necessary to prevent such accumulation. 

(iv) not overload any lloor. roadway. passageway. pavement or 
other surface or any wal I. partition. column or other supporting member or any elevator or 
other conveyance within or artccting any portion of the Facility, and repair. replace or rebuild 
any building clement damage caused by any such overloading to the satisfaction of 1he Porl 
Authority. 

(v) not use or connect any equipment or engage in any activity or 
operation which will cause or tend to cause an overloading of the capacity. or interfere with 
the effectiveness or accessibility of any existing or liuurc utility. mechanical, electrical, 
communication or other systems. or portion thereof: to the extent then required for the 
operations or the Reserved Premises as conlempl.ucd by the Staging and Phasing Plan. 

(vi) not do or pcrmil to be done in the Facilily any act or thing that 
will invalidate or connict with any of lhc insurance policies required under this Agreement, or 
which. in the opinion of the Port Authority. may constilutc an extra-hazardous condition. so as 
lo increase the risks normally attemlant upon the conslruction operations contemplated by this 
Agrecrncnl. 

(vii) promptly observe. comply with and execute lhc provisions of 
any and all present and liiture rcquircme)'lts. orders and directions or the National Fire 
Protection Association (""NFPA""), the Insurance Services Oflicc or New York (""ISO"'-). and 
any other non-govemmcnlal board or organizalion exercising similar functions. which may 
pertain or apply to the operations contemplated by this Article. 

(viii) take all appropriate measures to minimize vibrations originating 
from the Construction Work which may damugc any equipment. structure, or adjacent 
buildings and keep the sound level of its operations within reasonably low levels so ,is to not 
unreasonably disturb others in the surrounding area. and 

(ix) maintain in good condition and in adequate quantities such lire 
protection equipment and other salcty equipment as may be required to comply with the 
requirements or this Agreement. 

(x) securely fosten material or construction which musl be leli in 
place between workinl:l periods in a manner rcasonahly satisfactory to the l'ort Authority so as 
nnt to be n hazard. · 

(xi) comply with the Porl Authority"s commercially reasonable 
requirements lo protccl persons, 1raflic and property during dust or fragment gcneraling 
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operations. concrete mixing or placing. or other operations which may stain. soil or damage 
properly or injure persons. 

(xii) provide and erect walcrproo[ tire-resistant. UL labeled 
tarpaulins with llamc·sprcad rating of 15 or less. or other protective enclosures as approved 
by the l'ort Authority. 

(xiii) restrict smoking to areas designated by the l'ort Authority. and 

(xiv) not burn or bury debris of any type on Port Authority property. 
or \\'ash \Vastc materials <lo\vn SC\\'Crs or into ,vatel"\\'::t)'S. 

(b) No requirement of or omission to require any precautions under this 
Agreement shall be deemed to limit or impair any responsibility or obligation assumed by the 
Lessee under or in connection with the Project and the Lessee shall at all times comply with 
Port Authority commercially reasonable. requirements to safeguard the occupants of the 
Facility. the Trans-Manha!lan Expressway and the users thereo[ the public and all persons 
engaged in the Construction Work and shall take such precautions and interact with Port 
Authority stall; as necessary to accomplish such end. without undue intcrlerence with the 
public or the operations of the Port Authority. 

(c) The Lessee acknowledges that the Port Authority as well as others will 
be cominuing their operations ·in the Reserved Premises during the period of time the Lessee 
is pcrliinning the Conslniction Work. In the perlimmmcc of the Construction Work, in 
addition to the conditions li.,r performing work sci forth in the above paragraph (a). the Lessee 
shall not. except as contemplated by the Staging and l'hasing Plan. do or permit to be done 
any. act affecting the operation of the existing plumbing, heating. lire-detection. 'lire
protection. sewerage. drainage, water supply, electrical. ventilating. refrigerating. fuel or 
communication system at the Facility. or other such service system there at. including all 
pipes: tubes. lines. mains. wires. conduits. equipment and fixtures. except with the express 
wrillen approval of the PA-Represcnllllivc. Although the Port Authority recognizes that the 
Construction Work will inevitably involve inconvenience. noise. dust. interference and 
disturbance to said operations. and impact pedestrian and vehicular traffic in and around the 
Facility. the Lessee shall pcrli.inn the Construction Work in coordination and cooperation with 
the Port Authority"s ongoing and continuing hus service operations in the Reserved Premises. 
and in a manner that will minimize the impact and any disruption thereto resulting from the 
Construction Work while ensuring that the facility will cominue to cfli:ctivcly function as a 
public transportation facility and that ongoing services and operations at the Reserved 
Premises. including without limitation any and all utility services and electronics such as 
cl.ectrical service. HVAC. sanitary systems. domestic water service, CCTV. telephone, 
SCADA. lire alarm. etc., arc maintained at the level. volume and schedule existing before 
commencement of the Construction Work. 

(d) (i) Notwithstanding anything lo the contrary in this Section 5.21. l, 
Lessee acknowledges that it may be necessary for the Port Authority to interrupt or interfere 
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with the Staging and Phasing Plan .in order to address abnormal or emergency conditions 
affecting the Port Authority's operations. The Port Authority agrees that if such interruption 
or interference with the Staging and Phasing Plan continues for more than twenty-four (24) 
hours, then any such interruption or interference in excess or twenty-four (24) hours shall 
constitute Unavoidahlc Delay on a day-for-day hasis. 

(ii) Additionally, upon live (5) Business Days prior wriuen request 
.and subject to the Pon Authority"s prior written consent. which may be granted or withheld in 
the Pon Authority's sole discretion. Lessee may perform clements of the Construction Work 
in the Reserved Premises during hours other than the hours set forth in Schedule 5.21. l(a}(i). 

5.21.2 /'or/ Authority·., Opt'ratio11.1·. 

(a) So long as the Port Authority occupies and uses the Reserved Premises 
during the Construction Work. except as otherwise provided in this Agreement. the Port 
Authority shall be solely responsible, at its own cost and expense. for the continuing 
opcrntion. cleaning. and snow removal of the Reserved Premises in accordance with the 
Staging and Phasing Plan; provided. however. during Phase I (as shown in the Staging and 
Phasing Phm) of the construction. the Pon Authority shall also maintain and repair all systems 
and equipment, including without limitation. escalators. elevators. and lighting, that are not 
under the control or or affected hy the Lessee. During Phase II and Phase Ill (as shown in the 
Staging and Phasing Plan) or the construction, the Lessee shall assume responsibility for lhe 
maintenance and repair or all existing and newly installed equipment. systems, and structural 
clements until such time the same .arc ofticially turned over to the Pon Authority and a 
Certificate or completion has been issued. as provided in Subsection 5.17.6 hereof. 

(b) Notwithstanding subsection (a) above, the Lessee shall pcrfonn all 
maintenance. repair and cleaning (including. but not limited to, toilets, HY AC system, 
electrical and life safety systems) of the temporary facilities and the stair tower to the bus 
level installed by Lessee in accordance with the Pon Authority approved Staging and Phasing 
Plan (the "Temporary Facility") from the time said Temporary Facility is installed until such 
time as the same is no longer required. and Lessee shall pay for all costs. expenses or charges 
for usage consumption incurred on account of any temporary utility connection or service 
attributable to said Temporary Facility. 

(c) Notwithstanding anything contained herein to the contrary. the Lessee's 
repair and maintenance ohligalions set forth in Sections 5.2 l.2(a) and 5.2 l.2(b) above 
relating. without limitation. tu existing equipment, systems, structural clements and stair tower 
referenced above that remain. shall be limited to repairs and maintenance necessary to 
preserve or restore to. as lite case may he, the exis1ing condition thereof as eslablished in the 
Baseline Survey (defined below) and shall not, in any event, include any obligation to replace 
without limitation. any such equipment, systems. structural elements and stair tower. unless 
replacement or any such item is included as pan of the Project. 
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(d) Prior to commencement of the Construction Work. Lessee shall 
pcrfonn a so-called ··baseline·· survey to assess the condition and .perfor111ancc of the existing . 
equipment and syste111s to re111ain. and to assess the condition or the existing site and 
structural clements intended to rc111ain (the '·Baseline Survey"'). and shall submit a report or 
such Baseline Survey findings to the Port Authority upon completion of same. Upon 
completion of the Project. Lessee shall perform a so-called ··as-built"' survey of the completed · 
Project (the '·As-Built Survey"') and shall submit a report of such As Built Survey findings to 
the Port Authority upon completion or the same. To the extent that Lessee damaged existing 
equipment. systems. and/or structural clements or site conditions that remain. in place alter 
the completion or the Project. Lessee shall repair such damage and return the same to the 
condition at commencement or construction as established by the Baseline Survey and shall 
submit a lim1l report identilYing such repairs that were made. In the event the Lessee fails to 
complete such repairs to the satisfaction of the Port Authority within ten ( I 0) Business Days 
alier receipt or wrillen notice or such failure from the Port Authority (or. in the event of an 
emergency. prn111ptly upon demand by the Port Authority). the Port Authority may elect to 
perform such repairs as provided in s~-ction 13.1 hereof. 

5.21.3 U1ili1ies. During performance of the Construction Work. utility services to 
the Reserved Premises shall be provided in accordance with the Staging and Phasing Plan. 
The cost of installing meters to measure use by the Reserved Premises of such temporary 
utility services (except for relocation of electrical substation) during Staging and Phasing. is 
included in the PA-Cost Work Fixed Price. The charges for consumption of the applicable 
utility company(icsf temporary utility services by the Reserved Premises shall be paid by the 

. l'ort Authority directly to such utility company(ics). except as otherwise provided in 
Subsection 5.2 I .2(b). Throughout the performance of the Construction Work. the Lessee at 
its sole cost and expense shall be responsible for installing. connecting and providing all 
temporary utility services necessary to complete the Project; provided. however, tha\ services 
for sanitary discharge may at the sole cost and expense of the Lessee be connected to the 
Facility's existing sanitary discharge line and the Lessee shall maintain said sanitary 
discharge line at its sole cost and expense. Lessee shall noi be responsible for removing any 
conduits wires. piping or asbestos that. will be ahancloned during or alier the Reserved 
Premises Redevelopment Work. provided such abandonment is not inconsistent with the 
Conformed Documents or with the Conllmned Design Criteria. 

Section 5.22 Fire, Other Casualtv; Rebuilding Before Project Completion Date. 

(a) From the Lease Commencement Date until· the Project Completion 
Date. the Lessee shall bear, at its sole cost and expense except us provided in Subsection 
5. I 2.2(c) hcrcol'. the risk of damage or destruction (hy lire. the elemellls. the public enemy or 
other casualty. or by reason of any other cause whatsoever other than the willful misconduct 
or negligence of the Port Authority). to any portion of the Facility other than portions of the 
Reserved Premises not affected by the Reserved Premises Redevelopment Work. 
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(b) In 1hc event or any such damage or destruction. the Lessee shall remove 
all debris r~sulting from such damage or destruction. and rebuild. reslllre. repair and replace, 
,is applicable, the applicable ponion of the Facility, as ii existed prior to such damage or 
destruction, in accordance with the Approved Constniction Documents therefor. or make such 
changes or alterations thereto as shall be permitted by this Aniclc 5 (any and all such work 
being referred lo herein as .. Restoration Work... Any such Restoration Work required to be 
perrornied by the Lessee shall be commenced promptly (but in any event wi1hin six (6) 
months from lhc date of the damage or dcstruclion) and shall proceed wilh all due diligence 
subject to the terms and conditions or 1his Agreemenl. and shall be performed wilhout any 
increase lo lhc PA-Casi Work Fixed Price. except that the PA-Cost Work Fixed Price shall be 
increased by an amount equal 10 one hundred live percent (105%) or the documented ou1-of
pockc1· hard and soli cost to the Lessee of such work (including design costs) to the exlent thal 
such cosl shall ielaie IO 1he rcsloration of clcmenls of lhe Reserved Premises 1hat would 1101 
have been affected by the Reserved Premises Redevelopment Work but for such damage or 
destruction .. The Lessee shall make commercially reasonable clli.,ns lo cause the Project A/E 
to design and the Lessee's contrac!Ors to perform any such incremental Reserved Premises 
Redevelopment Work at mi incremental cost 10 the !'on Aulhority that shall he reasonable 
under the circumstances. Any previously uncontcmplatcd modifications to the Reserved 
Premises neccssitaled by any such damage or dcstruc1ion shall be governed by Section 5.6 
hercot: cmitlcd ··Modifications ... 

(c) Notwi1hs1anding lhe foregoing, in the event or total deslruction or the 
Facili1y before lhe Projccl is complc1cd. resulting from no fault of either Parly. then. cxcepl as 
the Panics riiuy olhcrwise agree. 1his Agreement shall lcnninatc and the Lessee shall 
surrender and deliver possession or the Leased Premises 10 lhe Pon Authority in 1he manner 
sci fonh in Suhseclion 11.2.J hereoC and in Article 18 cnti1led ·•surrender"'; provided 
however. that Seclion 18.2 and all references lo Scclion 9.1. Subsection 14A.5.5 and 
Subsection 14.9.7 shall not .ipply. Upon such surrender, nei1hcr !'any shall have any rights 
against or obligalions to lhe olhcr. and each Pany shall be entilled to receive and retain all 
proceeds of all insurance maintained by such Party with respect to the Facili1y: provided, 
however. that if the Lessee shall be prepared to proceed with the required Restoralion Work 
and lhe Pon Authority shall insisl on the termination of this Agreemenl as provided in this 
paragraph. then lhe Pon Aulhority shall. as a condition to such 1crmina1ion. pay 10 lhe Lessee 
(or at the Lessee's direc1ion. to the Recognized Mongagees) the amounl. if any, by which {a) 
lhe amount lhat the Lessee and the Recognized Mongagces would have received had the Porl 
Authority lakcn the Leased Premises by eminenl domain immediately prior to such 
destruction shall exceed (b) the net amounl of the insurance proceeds to which the Lessee 
shall then be entillcd. 

Scclion 5.23 Dispute Resolution - Non-Code: Chief Engineer Con lest - Code Compliance. 

5.23. l N"n-Code Related /Ji.1p11tes. Exccpl as provided in Subsection 5.23.2 
hereof (which shall govern any disputes relating to 1hc duties of the Code Compliance Oflicc), 
any 111a1erial disputes relating 10 the Project that arc not resolved alier diligent good faith 
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elfons by the Parties shall be resolved in accordance with the arbitration procedures set forth 
in this Subsection 5.23.1. 

(a) If either party hereto desires to invoke the arbitration procedure set 
fonh in this Subsection 5.23.1, the pany invoking the arbitration procedure shall give a notice 
{the .. Arbitration Notice .. ) to the other pany of the question at issue and the disinterested 
person such party wishes to appoint as an arbitrator on its behalf. Within ten (10) days after 
receipt of an Arbitration Notice. the other party shall appoint a second disinterested person as 
an arbitrator on its behalf and give written notice thereof to the lirst party. and if such party 
fails to appoint a second arbitrator, the arbi1rator appointed by the person invoking the 
arbitration shall appoint a second disinterested person as an arbitrator. The two (2) arbitrators 
shall thcrealler appoint a third disinterested person within ten ( I 0) days after the appointment 
of the second arbitrator. tr the lirst two arbitrators are unable to agree on the selection of the 
third arbitrator, they shall send notice thereof to the Lessee and the Port Authority who shall 
meet. within ten ( I OJ days of receipt allcr such notice to attempt to agree on a third arbitrator. 
Ir the panics hereto have not agreed on the third arbitrator within ten ( I 0) days after their 
meeting. then either party hereto. on·belmlrofboth. may apply to the New York City offrce of 
the AAA for appointment or the third Arbitrator. or, if the AAA shall not then exist or shall 
fail. refuse or be unable to act such that the Arbitrator is not appointed by the AAA within 
thiny {30) days after application thcrelor. then either party may apply to the presiding judge 
or the Coun. for the appointment of the Arbitrator and the other party shall not raise any 
question as to the Court's full power and jurisdiction to cntcnain the application and make the 
appointment. The date on which the third Arbitrator is appointed by the agreement of the 
parties. by appointment by the AAA or by appointment by such court is relcrrcd to herein as 
the .. Appointment Dale··. If any Arbitrator appointed hereunder shall be unwilling or unable, 
for any reason. to serve. or continue. to serve, a replacement Arbitrator shall be appointed in 
the same manner as the original Arbitrators. The first. second and third arbitrators arc 
hercinaller referred to individually as m1 .. Arbitrator''. and collcctivelv as the .. Arbitrators''_ 
The Arbitrators appointed shall he competent. qualilicd by training ai;d experience and shall 
each have not less th:111 ten ( I 0) years· experience in the area which is the subject of the 
dispute as it relates to construction. public transponation facilities and commercial buildings 
in New York City. · 

(b) The arbitration shall be conducted .in accordance. with the then 
. prevailing construction rules or the AAA. modilied as follows: 

(i) Before .hearing any testimony or receiving any evidence, the 
Arbitrators shall be sworn by an orliccr authorized to administer an oath to hear and decide 
the controversy faithfully and fairly and a written copy thereof shall be delivered to the Port 
Authority and the Lessee. 

(ii) Within thiny (30) days after the Appointment Date. the panics 
hereto shall deliver to each Arbitrator two copies or their respective proposed written 
dcterininations of the question at issue (each. ,1 '·Proposed Determination"), together with 
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.· .. ·,·.,: 

such aflidavits. reports and other written evidence relating thereto us the submining party 
deems appropriate. Alier the submission or any Proposed Detennination, the submilling party 
may not make any additions to or dcktions from. or otherwise change, such Proposed 
Determination or the atlidavits, reports and other written evidence delivered therewith. If 
either party foils to so deliver its Proposed Determination within such time period, such party 
shall be deemed to have irrevocably waived its right to deliver a Proposed Determination and 
the Arbitrators, without holding a hearing. shall accept the Proposed Detennination of the 
submitting party as the question at issue. Ir each party submits a Proposed Dctem1ination 
with respect to the question at issue. within the thirty (30) day period described above. the 
Arbitrators shall. promptly after their receipt or the second Proposed Determination. deliver a 
copy of each party's Proposed Detcnnination to the other party. 

(iii) Not more than thirtv (30) davs atlcr the earlier to occur of . . 
(I) the expiration or 'the thirty (30) day period atler the Appointment Date. or (2) the 
Arbitrators' receipt of both of the Proposed Dctenninations from the parties (such earlier date 
is referred to herein as the ··Submission Date'"), and upon not less than ten ( I 0) days· notice 
to the parties. the Arbitrators shall hold one or more hearings with respect to the 
dctcm,ination or the question at issue. The hearings shall be held in the Borough of 
Manhattan at such location und time as shall be specified by the Arbitrators. Each of the 
parties shall be entitled to present all relevant evidence and to cross-examine witnesses at the 
hearings. The Arbitrators shall have the authority to adjourn any hearing to such later date as 
th~ Arbitrator shall specify. provided that in all events all hearings with respect to the 
dctennination or the question at issue shall be concluded not later than sixty (60) days alicr 
the Submission Date. unless extended by agreement or the Port Authority and the Lessee. 

(iv) The Arbitrators shall render their determination in a signed and 
ucknowledgcd written instrument. original counterparts of which shall be sent simultaneously 
to the parties hereto, within ten ( I 0) days a lier the earlier to occur of (i) their detennination or 
the question at issue pursuant to Subsection 5.23. l(b)(ii), or (ii) the conclusion of the 
hcaring(s) referred to in Subsection 5.23. J(b)(iii). In the absence of unanimity, the 
dctcnnination of any two of the Arbitrators shall control. 

(c) The arbitration decision, detem1incd as provided in this Subsection 
5.23.1, shall be conclusive and binding on the parties, shall constitute an "award·· by the 
Arbitrators within the meaning of the AAA rules and applicable law and judgment may be 
entered thereon in any court or competent jurisdiction. 

(d) Each party shall pay its own lees and expenses relating to the 
arbitration (including, without limitation, the fees and expenses of its counsel and of experts 
and witnesses retained or called by it). The unsuccessful party shall pay the fees and expenses 
of the AAA und of the Arbitrators. but each party shall he responsible for the fees and 
disbursements of its own attorneys and the expenses of it own proof. · 
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(c) Notwithstanding anything contained herein to the contrary. no Event or 
Default shall be deemed to exist with respect to any issue in connection with which an 
arbitration proceeding is outstanding and no arbitration decision has been made. 

(I) Aller a decision of the Arbitrators has been rendered pursuant lo this 
Subsection 5.23.1, and if a failure by the Lessee to comply with such decision would give rise 
to an Event of Default hereunder. then the Lessee shall have the period otherwise provided 
herein with respect to such default to effect such compliance before such failure shall result in 
an Event of Default. 

5.23.2 Code Complicmce (~fjice. In order to resolve any material disputes arising 
out of: under. or in connection with. or in any way relmec.J to any duties to be pcrfonned hy 
the Code Compliance Ofliec with respect to· the Project as set forth in this Agreement. the 
Lessee shall have the right to invoke, and the Pon Authority hcrcb)' consents to, the 
ac.Jministrative hearing procedure set forth in this Subsection 5.23.2 (any such invocation of 
such procedure being referred to herein as a ··Chief Engineer Contest""). The Chief 
Engincer·s decision, determined as provided in this Subsection. shall be conclusive, linal and 
binding on the panics. absent palpable error. 

(I) If the Lessee desires to invoke a Chief Engin~er Contest, the Lessee 
shall deliver to the Chier Engineer"s Onicc a written notice specifying, in reasonable detail. 
the question m issue. together with any reports or other written pertinent evidence relating 
thereto (a ··Contest Notice·"). The Chief Engineer. after examining the Contest Notice. may 
rc4ucst additional information from the Lessee, and the Lessee shall promptly provide such 
infonnation. to the extent practicahle (the ""Adc.Jitional Information"'). · The Chief Engineer 
may. but shall not be obligated lo. not !UOrc than twenty (20) Business Days alier the receipt 
of the Contest Notice. or live (5) Business Days a tier the receipt of Additional lnfomtalion, if 
applicable, and upon not less than. live (5) Business Days notice to the Lessee, hoid one or 
more hearings with respect to the determination or the question at issue in the Contest Notice 
(a ··Chief Engineer Heuring .. ). All or any of the Lessee. the Project A/E and any contractors 
employed by the Lessee in connection with the Project may be requested by the Chief 
Engineer. and shall have the right. to attend the Chief Engineer Hearing. The Lessee shall 
also he entitled to have _experts retained by it at the Chief Engineer Hearing. All such parties 
shal I be pem1it1ed to be witnesses. present evidence and submit infommtion. Upon receipt of 
a Contest Notice, the Chief Engineer and his or her staff shall be permillcd to inspect, together 
with representatives of the Lessee. the Project A/E of record and the contractor involved, the 
work. equipmcnt, material. alteration or improvement in question (all information and 
evidence discovered or identilied by the Chief Enginecr·s stafT in connection therewith is 
hcrcinaller referred to as the .. Discovery Materials"'). 

(2) The Chier Engineer shall rc,ider his or her determination in a signed 
wrillcn instrument, original counterparts of which shall be sent simultaneously to the panics 
hereto. after the later to occur or (i) Ii Ileen ( 15) Business Days a lier receipt or the Contest 
Notice. (ii) if Additional Information has been requested. within live (5) Business Days alicr 
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the receipt thcrco[ or (iii) if the Chief Engineer has held a Chief Engineer Hearing, within 
· live (5) Business Days allcr the conclusion of such hearing. The Chief Engineer shall have 
the right to cstahlish different time frames for a Chief Engineer Contest if more than two (2) 
unrelated Chief Engineer Contests arc requested simuhanc,rnsly. 

(3) No evidence or information shall be relied upon in any Chief Engineer 
Cl111tcst. other than information and evidence set forth in the Contest Notice. Di.scovery 
Materials, Additional lnti.,mmtion or int'om1ation or evidence provided al the Chief Engineer 
Hearing ("Contest Information"). The Chier Engineer's detennination shall be based solely 
upon the G WBBS Manual, the Requirements, the Discovery Materials and the Contest 
lnfonnation. 

(4) The Lessee shall pay its own fees and expenses relating to any Chier 
Eriginecr Contest (including. without limitation, the fees and expenses of its experts). The 
Lessee shall also pay the customary fair and reasonable fees and expenses of the Chief 
Engineer and his or her staff or experts. 

Section 5.24 Claim Notice Procedures. 

No claim against the Port Authority under this Article 5 shall be made or asserted in 
any action or proceeding at law or in equity, and the Lessee shall not be entitled to allowance 
of such claim. unless 11s a condition precedent. 1he Lessee shall have complied with al\ 
requirements relating to the giving of written notice of the infonnation with respect to such 
claim as provided herein. The foilurc to give such written. notice and information as to any 
claim shall be conclusively deemed to be a waiver hy the Lessee of such claim. As used 
herein ·'claim'' shall include any claim arising out ol'. under or in connection with, or in any 
way rcl.ncd to or on account of the Construction Work (including without limitation claims in 
the nature of breach of Contract or fraud or misrepresentation) for damages, payment or 
compensation of any nature or for extension of time for performance of any part of the 
Construction Work. Unless otherwise specified with respect to certain claims, the 
requirements as to the giving of written notice and inlormation with respect 10 all other types 
of claims. notice shall have been given to the Port Authority as soon as practicable. and in any 
case. within IO (ten) Business Days. after occurrence of lhc act. omission. or other 
circumstance upon which the claim is or will be hascd. stating as fully as practicable at the 
time all inli.>nnation relating thereto. Such information shall be supplemented with any 
li.rrther inli.,rnmtion as soon as practicahle after it becomes or should become known to the 
Lessee. including daily records showing all costs which the Lessee may be incurring or all 
other circumstances which will affect any claim to be made. which records shall be submitted 
to the Port Authority. 

ARTICLE .5A 

LAHORHARMONY, At"FIRMATIVE ACTION 

Section SA. I Labor Harmonv. 
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Lessee shall use ,111 reasonable efforts. taking all reasonable measures and means, to 
promote labor harmony during construction of the Project, all to the end of avoiding and 
preventing. to the extent reasonably possible. strikes. walkouts. work stoppages. slowdowns, 
boycolls and other labor trouhle and discord. · in undertaking any Construction Work, the 
Lessee shall include in any contract such provisions relating lo labor harmony as the Port 
Authority may reasonably require. 

Section 5A.2 Compliance with New York Law. 

The Lessee agrees that in the perlommncc of its construction obligations under this 
Agreement. it will comply with the provisions of this Article. which cmnpliance will satisfy 
the policies of the Slate of New York with respect to atlirmative action and equal employment 

· opportunities. 

Section 5A.3 Participation of MBEs and WBEs. 

ln addition to and. without limiting any of the other terms and conditions of this 
Agreement. the Lessee agrees to require its contractors to make good faith efforts. consistent 
with the Lessee's exercise of good business judgment. including. without limitation. the 
consideration of cost competitiveness. to provide for meaningful participation by Minority 
Business Enterprises (MBEs) and Women-owned Business Enterprises (WBEs) in 
construction contracts entered into. with respect to the Project. For purposes hereof. 
··Minority Business Enterprise (MHE)'" shall mean any business enterprise which is al leasl 
liliy-one percent (51%) owned by. or in the case ofa publicly owned business at least liliy
one percent (51 %) of the stock of which is owned by. one or more citizens or pcm1ancn1 
resident aliens who arc members of one or more minority groups and whose management and 
daily business opcralions arc controlled by one or more such individuals. As used herein 
minority group shall mean any of the following racial or ethnic groups: 

Black (individuals having origins in any of the Black African racial groups not 
of Hispanic origin); 

Hispanic (individuals of Mexican.· Puerto Rican, Dominican. Cuban or Central 
or Soulh American culture or origin. regardless of race); 

Asian and Pacific Islander (individuals lmving origins in any of the original 
peoples of the Far East. Soulheasl Asia. the Indian Subcontinent or the Pacific 
Islands); mid 

Native American or Alaskan Native (individuals having origins in any of the 
original peoples of North America and maintaining idcntiliable tribal 
affiliations through membership and participation or community 
identification). 

For the purposes hereof. ·'Women-owned Business Enterprise (WBE)'' shall mean any 
business enterprise which is at least liliy-one percent (51 %) owned by. or in the case of a 
publicly owned business at least liliy-onc percent (51%) of the stock of which is owned by. 
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one or more women and whose management and daily business operations are controlled by 
one or more women. ··Meaningful participation'' shall mean that at least seventeen percent 
( 17%) or the total value of the contracts is for the participation of MBE and WBE). with a 
minimum of twelve ( 12%) panicipation by MBEs. and a minimum of live (5%) panicipation 
by WBEs in all purchasing. subcontracts. and services. Good Jilith etfons to include 
meaningful participation by MBEs and WBEs shall include at least the following: 

(I) :1c1ivcly and ,1flirmativdy soliciting bids and prnposals for contracts or 
subcontracts from MBEs and WBEs. including circulation of solicitotions to MBEs 
and WBEs; 

(2) providing prospective MBEs and WBEs with plans, specifications and 
other necessary background materials in suJ'licicnt time for review: 

(3) utilizing the lists of ccnificd MBEs and WBEs maintained by the Pon 
Authority. the City. the Stale of New Jersey or the State of New York or seeking 
minorities. women and local business people from other sources for the purpose of 
soliciting ct,ntractors. subcontractors and suppliers: 

(4) in the event that any such MBE/WBE requires advice or assistance in 
performing its obligations in connection wi1h the Project. referring such MBE/WBE to 
available minority and women's community organizations. contractor's groups. local. 
State· and Federal business assistance/development oniccs and other such non-profit 
and governmental or quasi-governmental organizations that provide assistance to 
MBE/WBEs; 

(5) insuring that provision is made to provide progress pavmcnts to MBEs 
and WBEs on a timely basis. where appropriate. in the same marn;cr that progress' 
payments are made to other contractors or subcontractors; and 

(6) not requiring bonds from and/or providing bonds for MBEs and WBEs 
for conlracts or subcontracts of less than $ I 00.000. 

Section SA.4 Ccnilied MBEs and WBEs. 

SA.4. Li.I'/. The Pon Authority has compiled a list. which may be supplemented and 
revised from time to time by the Pon Authority, of the tim1s the Port Authority has 
dctennined satisfy the criteria for MBE and WBE cenification. Such list is available on the 
!'on Authority website (www.panynj.gov). under "Doing Business With the Pon Authority" 
nr will be provided to the Lessee upon request. The Pon Authority makes no representation 
as to the financial responsibility of such lirins, their technical competence to perform ,,r any 
other pcrl'i.1mrnncc-rclated qualilications. Only listed MBEs and WBEs and such firms as are 
not so listed but as arc ccnilicd by the Pon Authority as MBEs and WBEs hereunder and the 
MBEs and WBEs listed on the Pon Authority website wl\w.panvnj.t.;l•v will count toward the 
MBE and WBE goals. 
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SA.4.2 Ceni/irntion. Certilicalion of M8Es and Wl3Es hereunder shall be made 
by the Ol'lice or Busine.ss and Job Opportunity of the Port Authority. If the Lessee wishes to 
utilize a lim, no! listed with the Port Authority but which the Lessee believes should be 
certilied as an MBE or WBE. the Lessee may encourage such linn to wmplete an application 
(available on the l'ort Authority website (www.panynj.gov). for ccrtilication by completing 
and forwarding such forms as may be required by the Port Authority from time to time. All 
such applications shall be submitted to the Office of Business and .lob Oppo11unity, the Port 
Authority of New York and New Jersey, 225 Park Avenue South. New York. NY 10003. If 
any such lim1 is determined eligible for certification ii shall only be by a writing over the 
name or the Director in charge ofsucl1 Onice. The detcnnination or the l'ort Authority shall 
be final and binding on the Lessee. 

Section 5A. 5 Replacement of Cancelled MBEs and WBEs. 

In the ewnt that the participation or any MIJE or WBE selected by the Lessee to 
partidpate in any construction contracts entered into with respect to the Project is cancelled or 
terminated for any reason. the Lessee agrees to make every good faith effort, to the maximum 
extent l'casiblc. and consistent with the Lcssec·s exercise or good business judgment. 
includini,:. without limitation, the consideration or cost compctitivcricss. to utilize other MB Es 
and WBEs so a·s to maintain appropriate participation by MB Es and WBEs in such contracts. 

Section SA.6 Goals For Minoritv and Female Participation. 

Without limiting the provisions or the previous Sections or this Article, and without 
limiting any of the other tem1s and conditions of this Agreement, the Lessee agrees, and 
agrees to require its construction contractors and subcontractors at each tier or any 
cons1ruction undertaken pursuant to the provisions or this Agreement. to make good faith 
efforts to achieve the goals for minority and female participation set forth below. The Lessee 
agrees to appoi111 a project representative as a contact person for the implementation of the 
contractors' good faith efforts hl achieve minority and female participation in the work force. 
The goals for minority and. female participation. expressed in percentage terms for the 
aggregate workforce on an average basis for all trades on all construction work. arc as 
lllllows: 

Journey Level Trade Workers 

Minority participation: 30% 

Female participmion: 6.9% 

L.1borers and Other Unskilled Workers 

Minority participation: 40% 

Female participation: 6.9% 
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These goals arc applicable to.all the Lessee's constrnctinn work performed .for 1he Projecl. 
Compliance with such goals will be measured against !he lotal work hours pcrfonned. 

Section 5A.7 Notification of Contract Awards. 

The Lessee agrees to require ils contractors and subcontractors to provide written 
notification lo the Lessee and the Lessee agrees to provide written notification lo !he Oflice or 
Business and Job Opportunity of the l'on Authority within ten ( I 0) working days of the award 
of any construction contract or subc11ntracl in excess of One 1-lundrcd Thousand Dollars 
($100.000.00) at any tier for any construction work. The notification shall lisl !he name. 
address. telephone number and employer idenlilication number or the contractor or 
subcomractor and the estimated starting and completion dales of \he contract or suhcon\mc\. 
As used herein. ··employer idcntiticution· number" -shall mcun the Federal Employer 
Idcntificalion Number used on the Employer's Quarterly Federal Tax Return. U.S. Treasury 
Depanmcnt Form 941. 

Section 5A. 8 Inclusion of Goals in Subcontracts. 

The Lessee agrees to require its contractors and subcontractors. at any tier, whenever 
they subcontract a ponion of the construction work involving any constrnction trade, to 
physically include in each subcontract in excess or One Hundred Thousand Dollars 
($100.000.00) those provisions which include the applicable goals for minority and female 
participati-111. 

Section 51\. 9 lmplcmcntution of i\ llirmativc Action Standards. · 

The Lessee agrees to require its contractors and subcontrac1ors to implement the 
spcci lie aninnative action standards provided in subparagraphs (I) through ( 16) of Scc1ion 
5A. I 2 of this Anicle. The goals set fonh above arc expressed as percentages of the total 
hours or employment and training or minority and female utilization the Lessee's contractors 
and subcontractors should reasonably be able to achieve in· each construction trade in which it 
has employees on working on the Project. The Lessee agrees. and agrees to require its 
contractors and subcontractors, to use good faith elforts to make substantially unifonn 
progress toward such goals in each craft durin1,1 the period spccilicd. 

Section 51\. IO Non-Effect of Union Contracts. 

The Lessee agrees to provide in its construction contracts that neither the provisions of 
any collective bargaining agreement. nor the failure by a union with which any contractor has 
a collective bargaining agreement. to retcr either minorities or women shall excuse the 
contractor's obligations thereunder unless the union .itself has made good-faith efforts to 
achieve the goals set fonh herein in its membership ranks. 

Section 5A. I I Apprentices and Trainees. 
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The Lessee further agrees to provide in its agreements with its contractors that in order 
for the nonworking training hours of apprentices and trainees to be COltntcd in meeting the 
goals set forth herein. such apprentices and trainees slwll be employed hy the contractors 
during the training period, and the contractors shall have made a commitment to employ the 
apprentices and trninecs at the completion of their tr:1ining. subject to the availability of 
employment opportunities. Trainees shall he trnined pursuant to training programs approved 
by the U. S. Department of Labor or by or other appropriate governmental agency. 

Section 5A. I 2 Affirmative Action Standards. 

The Lessee agrees to require its contractors am.I subcontractors to take specific 
atlinnative actions to ensure equal employment opportunity (''Equal Employment 
Opportunity .. or ··[[ff'}. The Lessee's evaluation of the contractor's compliance with these 
provisions shall be bused upon a contractor's good faith effort to achieve maximum results 
from its actions. The Lessee agrees to require its contractors and subcontractors to document 
these efforts folly, and to implement aflimiativc action steps at least as extensive as the 
following: 

(I} Ensure and maintain a working environment free of harassment, 
intimidution and coercion at all portions of the Facility at which the contractor's employees 
arc assigned to work. The contractor. where possible, will assign two or more women to each 
phase of the construction project. The contractor shall specifically ensure that all foremen. 
supcrimcndcnts and other supervisory personnel al the Facility arc aware of and carry out 1hc 
contractor's obligation lo maimain s·uch a working environment, with specific attention to 
minority or lemale individuals working at the Premises. 

(2) Establish and main1ain a current list or minority and li:malc recruitment 
sources. provide wrillcn notilication to minority and fomale recruitment sources and to 
community organi7.ations when the contractor or its unions have employment opportunities 
available. and maintain a record or the organizations· responses. 

(3) Maintain a current tile or the names, addresses and telephone numbers 
of each minority and fomalc off-the-street applicant and minority or fomale rcforral from a 
union. a recruitment source or community organization. 

(4) Provide immcdi.ttc written notilication to the Lessee when any union or 
unions with which the contractor has a collective bargaining agreement has not relcrred to the 
contractor a minority person or woman senl by the contractor. or when the contractor has 
other infonnation that the union referral process has impeded the contractor's effi.ms to meet 
its obligations. 

(5) Develop maximum job opportunities for apprentices appropriate to the 
conditions or the work. subject to applicable collective bargaining agreements. in conjunction 
with training programs for the area which expressly include minorities and women. including 
upgrading programs and apprenticeship and trainee programs relevant to the contractor's 
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employment needs, espedally those programs funded or approved by the Department of 
Labor. The contractor shall provide notice of these programs lo the sources compiled under 
subparagraph (2) above. 

(6) Disseminate the contractor's EEO policy by providing notice of the 
policy to unions and training programs and requesting their cooperation in assisting the 
contractor in meeting its EEO obligations: by including it in any policy manual and collective 
bargaining agreement: by publicizing it in the contractor's newspaper. annual report. etc.; by 
specific review of the policy with all management personnel and with all minority and female 
employees at least once a year: and by posting the enlllractor"s EEO policy on bulletin boards 
accessible to all employees at each location where the construction work is perfonned. 

(7) Review. at least every six (6) months. the comractor"s EEO policy and 
aflirmative .action obligations hereunder with all employees having any responsibility for 
hiring, assignment. layoff, tennination or other employment dcdsions. including specific 
review of these items with on-area supervisory personnel such as superintendents, general 
foremen, etc .• prior to the initiation or construction work at the Facility. A written record 
shall be made and maintained identifying the time and place of these meetings. persons 
attending, subject matter discussed and disposition of the subject matter. 

(8) Disseminate the contractor"s EEO policy externally by including it in 
any advenising in the news media. specifically including minority and remalc news media. 
and providing written notification to and discussing the contractor's EEO policy with other 
contractors mul subcontractors with whom the contractor docs or anticipates doing business. 

(9) Direct its recruitment efforts, both oral and written. to minority. tcmale 
and community organizations. to schools with minority and female students, to minority and 
female recruitment and training organizations and to Stale cenified minority referral agencies 
serving the conlractor"s recruitment area and employment needs. Not later than one month 
prior to the date for the acceptance of applications for apprenticeship or other training by any 
recruitment source. the contractor shall send written notification to organizations such as the 
above describing the openings. screening procedures and tests to be used in the selection 
process. 

( I 0) Encourage present minority and female employees to recruit other 
minority persnns and women. 

(II) Comply with 4 I CFR Pan 60-3 with respect to tests and other selection 
requirements. 

( I 2) Conduct. at least every six (6) months. an inventory and evaluation of 
all minority and female personnel for promotional opportunities and encourage these 
employees to seek or to prepare for. through appropriate training. etc .. such opponunitics. 
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(13) Ens~rc that seniority practices. job classilications. work assignments 
and other personnel practices do not have a discriminatory effect by continually monitoring 
all personnel and employment related activities to ensure that the EEO policy and the 
contractor"s obligations hereunder arc being carried out. 

( 14) Ensure th:11 all facilities and company activ1t1cs are nonsegregated 
except that separate or single-user toilet mid necessary changing facilities shall be provided to 
assure privacy between the sexes. 

( 15) Document and maintain a record of all solicitations of offers for 
subcontracts from minority and frnmlc construction contractors and suppliers. including 
circulation or solicitations to minority and female contractor associations and other business 
associations. 

(16) Conduct a review. at least every six (6) months. or all supervisors· 
adherence to and performance under the contractor's EEO policies and aflirrnativc action 
obligations. 

Section SA.13 Contractor Panicipation in Associations. 

The Lessee shall encourage its contractors to panicipate in voluntary associations 
which assist in fulfilling subparagraphs (1)·(16) of Section SA.12 ol'this Anicle. The el'fons 
of a contractor association. joint contractor-union. contractor-community or other similar 
group or which the contractor is a member and participant may be asserted by such contractor 
as l'ultilling any one or more or its obligations under Section SA. I 2 of this Article provided 
that the contractor actively participates in the group. makes every effort to assure that the 
group has a positive impact on the employri1ent or minorities and women in the industry. 
encourages that the concrete bcndits of the program arc retlectcd in the contractor's minority 
and female workforce panicipation. makes a good faith effort to meet its individual goals and 
timetables and can provide access to documentation which demonstrates the ef'lectiveness of 
actions taken on behalf or the contractor. The requirement for good faith efforts to comply, 
however. shall remain with the contractor and the Lessee shall provide in its agreements with 
the contractor that failure of such a group to l'ulfill an obligation shall not be a defense for the 
contractor's non-compliance. 

Section SA.14 Anirmativc Action for All Minority Groups. 

Goals for minorities and a separate single goal for women have been established. The 
Lessee. however. agrees to require its contractors and subcontractors to provide equal 
employment opponunity and to take allirrnmive action for all minority groups. both male and 
female. and all women. both minority and non-minority, and to provide that. consequently. 
the con1ractor may he in violation of its agreement with the Lessee ii' a panicular group is 
employed in a substantially disparate manner (for example, even though the contractor has 
achieved its goals for women !!Cnerally. the contractor may be in violation if a. specific 
minority group of women is under-utilized). 
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Section 5A. J 5" No Discrimination. 

The Lessee agrees to provide that the coqtractor shall not use the goals and timetables 
or aflim1ative action standards to discriminate against any person because or race, color, 
religion. sex. or national origin. 

Section ,A.16 No Contracts wilh Debarred Persons. 

The Lessee agrees thai it will not enter into any contract with. any Person debarred 
from U.S. Government contracts pursuant to Executive Order 11246. 

Section Si\.17 Further Extensive Standards. 

The Lessee agrees to require its contractors and subcontractors. in ful lilling their 
obligations to the Lessee. to implement specilic aflirinativc action steps at least as extensive 
as those standards prescribed in Section 5A.12 hereof so as to achieve maximum results from 
1hcir efforts 10 ensure equal employment opportuni1y. 

Section 51\.18 Maintenance of Records. 

The Lessee agrc<.:s to designate ,t responsible ollicial to monitor all employment 
related activity to ensure 1hat EEO policy is being carried out. to submit reports relating to the 
contractor's EEO obligations as may be required .. and to keep records. The Lessee agrees to 
require that records shall at least include for each employee the name. address, telephone 
number, construction trade. union affiliation if any. employee identilication number when 
assigned, social security numher. race. sex. status (e.g. mechanic. apprentice, trainee. helper 

. or laborer). date of changes in status, hours worked per week in the indicated trade. rate of 
pay and loenlion at which the work was performed. The Lessee further agrees to provide that 
records shall be maintained in an easily understandable and retrievable form: however. to the 
degree that existing records satisl)' this requirement. contractors need not be required to 
maintain separate records. 

Section SA.19 Effect of Other L1ws. 

Nothing herein provided shall be construed as a limitation upon the application of any 
applicable laws which establish different standards of compliance or upon the application of 
requirements for the hiring of local or other urea residents (e.g .. those under the Public Works 
Employment Act of 1977 and the Community Development 131ock Grant Program, if 
applicable). 

Section SA.20 Cooperation. 

Without limiting any other tcm1 or provision of this Agreement. the Lessee agrees, and 
agrees to require its contractors and subcontractors, to cooperate with all federal. state or local 
agencies established for the purpose of implementing affimmtive action compliance programs 
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and the Lessee agrees. and agrees to require its contractors and subcontractors. to comply with 
all procedures which may he agreed to by and between the Port Authority and the Lessee. 

Section 5A.2 I Additinnal Required Contract Provisions. 

In addition to and without limiting any of the terms and provisions of this Agreement. 
the Lessee agrees to provide in its contracts and all subcontracts covering construction work. 
or any portion thereof. that: 

(I) The contractor shall not discriminate against employees or applicants 
for employment because of race. creed. color. religion. national origin. ancestry. se.x. age. 
liability fi_ir military service. disability or marital status. and shall undertake or continue 
existing programs of anirmative action to ensure that applicants are employed and employee·s 
are treated during employment without such discrimination. Such programs shall include. but 
not be limited to, recruitment or recruitment advertising. employment. job assignment. 
promotion. upgrading, demotion. transfer. layoll: tem1ination. rates of pay or other fonns of 
compensation, and selections for training or retraining, including apprenticeships and on-the
job training. 

(2) · At the request of either the Port Authority or the Lessee. thc'conlractor 
shall request such employment agency. labor union or authorized representative of workers 
with which it has a collective bargaining or other agreement or understanding mid which is 
involved in the perfonnance of the contract with the Lessee to furnish a written stmement that 
such employment agency. labor union or representative shall not discriminate because of race, 
creed, color. national origin. sex. age .. disability or marital status and that such union or 
representative will cooperate in the implementation of the contractor"s obligations hereunder. 

(3) The contractor will state. in all solicitations or advertisements for 
employees placed by or on behalf of the contractor in the pcrfonnance of the contract. that all 
qualified applicants will be uffordcd equal empioymcnt opportunity without discrimination 
because of race. creed. color. national origin. sc.x. age, disability or marital status. 

(4) The contractor will include the provisions of subparagraphs (I) through 
(3) of this Section in every subcontract or purchase order in such a manner that such 
provisions will be binding upon each subcontractor or vendor as to its work in connection 
with the contract. · 

'·Contractor .. as used in subparagraphs (I) through (4) of this Section shall include 
each contractor and subcontractor at any tier of construction. 

Section 5A.22 Clarifying Provisions. 

Notwithstanding any provision of this Article 5A to the contrary. it is understood that 
the Lcssec·s obligations pursuant to this Article 5A arc to make good faith reasonable 
attempts to perform the obligations set forth herein and to include in its direct construction 
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contracts provisions requiring its contraclors 10 do 1he same and provisions requiring such 
conlraclors to include in ils direcl subcontracts provisions requiring its subcontractors to do 
the same. Whenever the word "ensure", '·require" or Wl>rds or similar meaning arc used in 
Article 5A, it shall be deemed to mean make good foi1h efforts to achieve the stated goals or 
this A11idc. The provisions or this Article SA shall only apply to lhc construction or the 
Project and shall not apply to ··Jit ouf'· or inlerior tenanl spaces nor to subsequent alterations. 
The requirements set forth in this Arlicle 5A shall apply to direct contractors or the Lessee 
and to suhcontraclors of said direct contractors. but not to subcontractors of any further tier: 
provided. however. that the hiring of M 13Es and/or WBEs by any subcontrac1ors at an); such 
further tier shall be counted towards the achievcmenl ol"the goals set forth herein. 

ARTICLE 6 

ALTERATIONS AND IMPROVEMENTS 

Section 6.1 Alterations lo Lensed Premises. 

6.1.1 Alterntions Requiring Ctm.l"e/11. Lessee. subsequenl to the Project 
Comp.lction Date. shall not. wilhout the prior written consenl in each instance or lhe Port 
Authority. which consent shall not be unreasonably withheld. do any of the following: (i) 
make any al1cration or change whid1 would be in violation of the Certilicate or Completion. 
the GWBBS Manual or the Requircmen\s. (ii) perform any demolition work. or make any 
change or altera1ion affecting the Design Criteria Project Elements· other than cosmetic 
changes to the Common Areas and/or slore-fronts. or (iii) make any olher alleration or change 
that. in the Port Authority's reasonable detcnnination. will materially adversely impact the 
opcralion, maintenance. repair or security of the Reserved Premises. If the Lessee shall desire 
to pcrti.1m1 any work of the nature described in this Subsection 6.1.1, the Lessee shall, to· the 
e.~tent such provisions arc nol palcntly inapplicable to such work. comply wilh the provisions 
or Article 5 in connec1i01i therewith {ii being underslood lhat·for such purpose ··Modilicalion 
Application·· shall be deemed replaced· with "'Alteration Application'", '·Proposed 
Modification·· shall be deemed replaced with ··Proposed Alteration•·. '"Approved 
Construction Documents·· shall be deemed replaced wilh ""Appro,·ed Alteration 
Documents··. '·Project A/E"" shall mean such New York Slate licensed prolcssional architect/ 
engineer as shall have been sclcclcd by Lessee). and '"PA-Representative·· shall mean the l'nrt 
Aulhority"s then resident engineer or such other approprialc represent:itive as may be 
designated by the Port Authority. 

6.1.2 U11a11th11rizcd A/tel"(l/i,m.,·. In the even! any work which requires the 
consent or the Port Aulhority under Subsection 6.1.1 hereof is performed by the. Lessee 
withoul such consent, upon reasonable rio1ice so to do from the Port Authority, the Lessee, at 
its sole cost and expense. shall remove ihc unauthorized installation, construction. 
improvement, alteration. modilication or addition and restore the Leased Premises to the 
condition existing prior to such unauthorized work or. at the option of the Port Authority. 
cause such unauthorized installation. construction. improvement, ahcra1ion. modilication or 
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addition to be changed to the reasonable satisfaction or the Port Authority. In the event the 
Lessee fails to comply with any such direction within IO (ten) Business Days after receipt of 
such direction (or immediately in the event that the Lcssee"s actions have created a threat to 
tile/safety). the Port Authority may remove or change such unauthorized installation. 
construct inn. improvement, alteration. modi flea lion or addition and the Lessee shall pay to the 
Port Authority on demand one hundred thirty percent ( 130%) of the Port Authority"s actual 
out-ol~pocket hard and soli costs of such removal or change. 

6.1.3 Alterations Not Re,111iring Conse/11. Lessee. subsequent to the Project 
Completion Date. except as provided in Subsection 6.1.1. but subject to the requirements of 
Subsection 6.1.4, shall have the right. without the consent of the Port Authority, to make any 
and all alterations or changes in or to. the Leased Premises (including, without limitation. 
interior alteraiions and changes to prepare space for occupancy by Subtenants), to make 
repairs and replacements in or lo the Leased Premises and lo perform other work in and about 
the Leased Premises. The Lessee may also permit Subtenants lo perform interior work within 
the space leased by them without the conselll of the Port Authority except to the extent that 
such consent is rc4uired under Subsection 6.1.1 hereof and subject to the provisions ,if 
Subsection 6.1.4 hereof All work perlimned pursuant to this Subsection 6.1.3 (whether by 
the Lessee or any Subtenant) shall be performed in good and workmanlike manner and in 
compliance with the GWBBS Manual, the Requirements and with all applicable rules. 
regulations. requirements, orders and directions of the NFPA. the ISO of New York and any 
other board or organization exercising or which may exercise similar functions. 

6.1.4 Reviell' and Approrn/ l'roced11re., for Leased !'re mises. Whether or not this 
Section 6.1 requires the Port Authority's consent to any of the work proposed to be perfom1ed 
by the Lessee or any Subtenant. if such work requires the tiling and approval or plans under 
the Tenant Construction Review Manual, then the Lessee or such Subtenant shall comply in 
all respects in connection with such work with the requirements or the Tenant Construction 
Review Manual, including without limitation (except in the case of Initial Subtenant Fit-Out 
Work) any applicable requirements with respect to the payment of Ices to the Code 
Compliance Oflice. with all certilicalion and scaling to be done by a State of New York 
licensed engineer or architect retained by the Lessee or the Subtenant. as the case may be. In 
addition. Sections 5.10 and 5.17 hereof shall apply with respect to any such work. 

Section 6.2 Alterations lo Reserved Premises. 

6.2.1 Re.1·e1Ted l'remi.,es Existi11g m <!f Leme C11111111e11ceme11t Date. With respect. 
lo the Reserved Premises ex isling as of the Lease Commencement Date, the Port Authority 
shall not nmke uny alterations to such existing Reserved Premises that would (i) increase the 
cost to the Lessee or the Project or (ii) materially delay the perfom1ance of the Project. 

6.2.2 Rede,,e/oped Reserved Premi.1·es. Subsequent lo the Project Completion 
Date. alterations to the redeveloped Reserved Premises may be made by the Port Authority, at 
its own cost. provided (but only it) any such alteration would not materially adversely affect 
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or interfere with (a) the structural integrity of any portion of the Facility. or (b) any of the 
building systems serving the Leased Premises. or (e) the operation or maintenance of or the 
ahility to repair the Leased Premises. or (cl) subject 10 Subsection 6.2.4 hcreot: the exterior 
appearance of the Facility or any portion of the Reserved Premises that shall be visible from 
any of the streets that adjoin the Facility. 

6.2.3 A!lerwirm.1· With /'ote11ti11/ M11teria/(I' A,h'er.": lmpw:ts. Prior to muking any 
alterations that may have any of the material adverse impacts that arc descrihed in Subsection 
6.2.2 hereof. the Port Authority shall submit plans and specifications to the Lessee for the 
Lessee's review and comment (but not for the Lessee's approval). Lessee shall perform any 
sud1 review and provide any comments in accordance with the Construction Review 
Timetable (as if the Lessee were the Port Authority and the Pon Authority were the Lessee). 
The Port Authority shall consult with, and consider all comments timely received from. the 
Lessee befi.irc making any altcrntions that may have any of the potential material adverse 
impacts that arc dcscrihed in such Suhsection 6.2.2. 

6.2.4 · Air Rights Derelopmellf. Notwithstanding any other prov1s1on of this 
Section 6.2. the Lessee's consent shall not be required for any development in the air space 
above' the redeveloped East Building (an ··Air Righls De,·clopmcnf') provided that it shall 
not cause any adverse impact described in clause (a). (h). or (c) of Subsection 6.2.2 hereof. 

Section 7.1 

ARTICLE 1 

COMPLIANCE WITH REQUIREMENTS 
FOLLOWING PRO,JECT COMPLETION 

Licenses and Permits. 

Following the Project Completion Date. the Lessee shall procure and maintain in 
cl"lcct throughout the Term. at its sole cost and expense. all licenses, ccrti licates, pcnnits or 
other authorizations from all Governmental Authorities having jurisdiction over the 
operations of the Lessee which may be necessary for the conduct or and for Lcssee·s 
operations in the Leased Premises; provided. however. that all approvals and any 

. construction. building or occupancy permit(s) with respect to all improvements of the Leased 
Premises shall be subject to the exclusive jurisdiction of the Port Authority. as provided under 
the provisions of Article 5 and Article 6 of this Agreement. 

Section 7.2 Requirements - Compliance and Cure: Contest or Challenge. 

7.2.1 Compliance and Cure. Following the Project Completion Date, and 
thcrcalicr throughout the Tenn. the Lessee shall promptly: ( l) comply with any and all 
Requirements and any summons m notice of violation or warning notice or legal process for 
the enforcement of any Requiremcn.t; and (2) correct or cure all such violations or notices of 
non-compliance therewith. that it shall receive from any Governmental Authority having 
jurisdiction, whether or not fonnally filed, against the Leased Premises. The Lessee shall 
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deliver to the Port Authority. promptly alicr receipt from any Governmental Authority, a true 
copy of any such notice of violation. warning notice or other legal process requiring the 
performance of construction. Lessee shall perform all remediation work and clean up of 
Hazardous Substances required in order to fully satisfy the compliance ohligations set forth 
herein. 

7.2.2 Comes/ or C/wlle11r.e of'Req11ire11wn1.1· hy Lessee. In the event the Lessee in 
good faith wishes to contest or challenge any notice of violation or non-compliance that it 
receives from any Governmental Authority. and if such contest or challenge docs not involve 
matters of salcty. health or preservation of property it may if permitted by law deler 
compliance, and in such evclll the Lessee shall diligently and continuously pursue its rights 
and remedies under the law to contest or challenge the same and shall keep the Port Authority 
fully informed with respect thereto. In the event the Lessee undertakes to so challenge or 
contest it shall indemnify the Port Authority against any claims. damages or losses that may 
arise or result therefrom and shall provide the Port Authority with such security as the Port 
Authority may reasonably require against any loss or penalty which may be imposed against 
the Port Authority as a result of the Lcs,ce·s· action. 

Section 7.3 lnapplicabili1y of Requirements to the Port Authorilv. 

Lessee acknowledges that no provision of this Agreement nor any provision of this 
Article 7 are 10 be eonstrued as a submission by tl1e Port Authority to the application to itself 
of any Requirements. but no alleged or purported immunity or exemption from any of the 
foregoing available to the Port Authority shall excuse compliance or be grounds for 
non-compliance on the part of the Lessee with substantive Requirements other than 
procedural (i.e. non-substantive) Requirements that do not apply because the Leased Premises 
arc owned by the Port Authority. In no event shall the Lessee raise any claim or defense in 
any contest or challenge invulving in any way the immunity of the Port Authority. its 
governmental nmurc or the provision of any statute respecting the Port Authority without first 
obtaining prior written consent from the Port Authority. which consent may be conditioned. 
withheld or delayed in the Port Authority's sole' and absolute discretion. Notwithstanding but 
without limitation of the foregoing. consistent with the Port Authority's long standing policy 
to confonn with Requirements to the extent practicable. for purposes of this Agreement, the 
Port Authority shall maintain and operate the Reserved Premises applying standards 
consistent with or in excess of any such applicable Requirements. to the extent. if any. 
necessary so as not to materially adversely impact the Lessee in its use, operation, 
maintenance and repair of the Leased Premises and shall be afforded the same right 10 cure as 
provided to Lessee in Subsection 7.2.1 hereof and to contest or challenge any such 
Requirement as provided to Lessee in Subsection 7.2.2 hereof 

ARTICLES 

OPERATIONS; RULES AND REGULATIONS 
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Section 8.1 Lessce"s Operations in the Leased Premises. 

From the Project Completion D,lle and throughout the Term, the provisions in this 
Section R. I shall govern Lessee"s operations. Lessee shall operate the Leased Premises in a 
First Class mannc_r. 

8. I. I C1ind11cr and Operati,ms <!{the Le.1·.,·ee. 

(a) Lessee shall, use commcrdally reasonable efforts 10 minimize, to lhc 
extent reasonably practicahlc. inconvenience to the operations ot: and 10 the users ol'. the 
ongoing passenger hus services in the Reserved Premises. 

(b) Lessee shall conduct operations in an orderly manner and so as not to 
annoy, disturb or be offensive to others. and make commercially reasonable efforts to control 
the conduct or its olTicers. members. and employees, agents. representatives. contractors. 
invitees and its Subtenants. 

(c) Upon objection from the Port Authority, acting in a non-arbitrary and 
non-capricious manner, concerning the improper conduct or any such person. the Lessee shall 
promptly take nil steps necessary to remove the cause or the objection. 

(d) The Lessee shall not commit any nuisance. or do or pennit to be done 
in the Leased Premises anythin!l which may result in the creation or commission of a 
nuisance. including. without limitation. any unusual. noxious or objectionable smoke, gases, 
vapors. odors. noises. or vibrations. 

(e) The Lessee shall not on the grounds of race. creed, color. sex or 
national origin, discriminate or permit discrimination against any person or persons in its 
selling of merchandise or rendering or services hereunder or in any of its operations or 
a.ctivities under or in connection with this Agreement. 

(I) No undue quantities of garhage. debris. or other waste materials 
(whether solid or liquid) shall be allowed lo collect or accumulate or on or about the Leased 
Premises and Lessee shall remove all the garbage. recycle debris. and other waste materials 
(whether solid or liquid) arising out or Lessee's occupancy or use. 

(g) The Lessee shall not overload any lloor. roadway. passa!lcway, 
pavement or other surface or any wall, partition. column or other supporting member or any 
elevator or other conveyance within the Leased Premises. and, without limiting any other 
provision or this Agreement. the Lessee, shall repair. replace or rebuild any building element 
damaged by reason of any such overloading for which it shall be responsible. The Lessee 
shall not use or connect any equipment or engage in any activity or operation which will 
cause or tend 'to cause an overloading or the capacity or any existing or future utility. 
mechanical. electrical. communication or other systems, or portion thereof. nor permit to be 
done anything which may interfere with the effoctiveness or accessibility thercol'. 
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(h) The Lessee shall take all appropriate measures lo eliminate vibrations 
ongmating from its occupancy and use which nrny damage any equipment. structure. or 
adjacent buildings and to keep the sound level of its operations within reasonably low levels 
so as not unreasonably to disturb others in the surrounding area .. 

(i). Without limiting the Lessee's law compliance obligations as elsewhere 
set fonh in this Agreement. the Lessee shall maintain in good condition and in adequate 
quantities such lire protection and detection equipment and other safety equipment in the 
Leased Premises as may be required to comply with the requirements of this Agreement. 

(i) The Lessee shall require its employees. agents. contractors and others 
doing husincss with it lo comply with Port Authority conuncrcially reasonable requirements 
for working and operating at. and accessing the Leased Premises. including without 
limitation, complying with hours of work and construction staging requirements set l'onh in 
Schedule 5.21.l(a)(i) and wearing or carrying badges or other suitable means of Pon 
Authority required personal or vehicle identilication. 

8.1.2 Complitm,·e wif/, Insurance Underwrilers · Requiremen/s. 

(a) The Lessee shall not do or permit to be done in the Leased Premises 
any act or thing that will invalidate or conllict with any of the insurance policies required 
under this Agreement. or which. in the opinion of the Pon Authorily. may constitute an extra
hazardous condition, so as to increase the risks nomially attendant upon the operations 
contemplated by this Agreement. and the Lessee shall promptly observe. comply with and 
execute the provisions of any and all present and lulurc rules and regulations. requirements. 
orders and directions of the NFPA and ISO. and or any other board or organization exercising 
or which may exercise similar functions, which may penain or apply to the operations 
contemplated by this Agrcemcnl. 

(b) . Following the Project Completion Date, the Lessee shall. subject to and 
in accordance with the provisions of Anicle 6 of this Agreement. make any and all 
improvements. alterations or repairs of or to the Leased Premises that may be required at any 
time thcrealier by any present or future NFPA or ISO rule. regulation. requirement. order or 
direction. and if by reason or any failure on the part of the Lessee to comply with this 
Subsection 8.1.6 any insurance rate payahlc by the Pon Authority on account of the Facility 
or any pan thcrcol: shall at any time be higher than it otherwise would be, then the Lessee 
shall pay to the Pon Authority. as an item of Rental. that pan of all insurance premiums paid 
by the Pon Authority which shall have been charged because or such violation or failure by 
the Lessee, but no such payment shall relieve the Lessee of its other obligations under this 
Subsection. 

Section 8.2 Rules and Regulalions. 

!1.2.1 Ob.,·e1Tw1cc hy Le.uee. S11h1e11a111s. Elc. The Lessee shall. in consultation 
with the Port Authority. promulgate from time to time commercially reasonable rules and 
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regulations lo govern the activities of its Subtenants and their invitees in the Leased Premises 
(the .. Retail Rules and Regulations"") and shall make commercially reasonable eITons to 
enfi:,rce such Retail Rules and Regulations (by diligent enforcement of the Subleases. 
consistent with commercially reasonable business practice). In addition. the Lessee shall post 
in the Common Areas. and make commercially reasonable ctfons to enforce. the. ""George 
Washington Bridge Bus Station Rules and Regulations··. which are referred to herein as the 
··GWBBS Common Arca Rules and Regulations"". The Retail Rules and Regulations and 
the GWBBS Common Arca Rules and Regulations arc sometimes herein referred to 
collectively as the "Rules and Regulations··. Nothing in the Rules and Regulations shall be 
construed to preclude the Lessee from performing its operations under this Agreement in 
accordance with the terms of this Agreement. including without limitation the uses permitted 
by Section 3.2 of this Agreement. In the event the Pon Authority deems it advisable to 
change or supplement any present rule or regulation set fonh in the GWBBS Common Rules 
and Regulations. or any part thereof. and such ch,111gc or supplement is inconsistent with the 
rights granted to the Lessee under this Agreement. or prevents the use of the Leased Premises 
t"or the purposes stated under this Agreement. or otherwise materially adversely impacts the 
Lcssce"s operations. then. only to the extent of such inconsistency. it shall not apply to the 
Lessee. its agents. employees. Subtenants or invitees. Otherwise, nothing herein contained 
shall limit the effectiveness of any commercially reasonable rule or regulation now or 
hereafter promulgated by the Pon Authority for reasons of salety. health or preservation of 
property at the Facility. The Pon Authority agrees that. except in cases of emergency. it will 
give notice to the Lessee of every such change or supplement or ti.mher rule or regulation 
adopted hy it al least lhiny (30) days before the Lessee shall be required to comply therewith. 

8.2.2 /111entio11ally Omi11ed. 

8.2.3 l'uh/i<- E1·e111s. If the Lessee sponsors a public event. the Lessee shall, and 
shall use reasonable clTons to cause its Subtenants to, comply with the Rules and Regulations 
in connection with such event. The Lessee agrees to indcmni fy and hold ham1less the Port 
Authority from and against any and all claims which may arise by reason of any violation of 
the Rules and Regulations by the Lessee in connection with ,1 public event or which the 
Lessee is a sponsor. 

R.2.4 Sign.,. 

(a) All signage (whether revenue producing. directional or other types of 
signagc customary in First Class retail facilities or subtenant advertising signage), installed in 
the Common Areas or on the exterior of the Leased Premises, shall be subject to the Pon 
Authority"s review and approval as to means and methods of attachment· and material 
consistent with standards and requirements set forth in the TCRM and the Retail Branding 
Program. both of which arc part of the GWBBS Manual. All revenue producing advenising 
signage installed in the Common Areas or on the exterior of the Leased Premises shall also be 
subject to the Pon Authority"s review and approval as to content. size and aesthetics, in each 
case not to be unreasonably withheld. 
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(b) The Lessee agrees 1101 to use or make any reference by advertising or 
01hcrwise to the names "'The Port Aulhority of New York and New Jersey"'. ·'Pon Au1hori1y"". 
or. any simulotion or abbreviation ·or any such names. unless such use or rclerence has been 
approved by lhc Pon Au1hori1y in advance. The names '·George Washington Bridge··, 
··George Washington Bridge Bus Stalion··. ··The Pon Authorily of New York and New 
Jersey"'. "Port Authority·•. or any simulation or abbreviation of any such names. shall in all 
events remain lhe exclusive property of the Port Authority. Nothing conlaincd herein shall. or 
shall be deemed 10. confer upon the Lessee. the righl to use any such name for any purpose. 
and the Lessee shall not. without 1hc Port Aulhorily's prior written consent. not to 
unreasonably withheld. make any use of any emblem, pic1ure or rcproduclion of lhc George 
Washinglon Bridge thal would cons1i1u1c an unauthorized use of the Port Authority"s 
intclleclual property; provided. however. that (i) Lessee may use the name '·George 
Washington Bridge"" as pan of lhe name of 1he mall or retail facility 1hat Lessee intends to 
conslrucl in the Leased Premises. and (ii) Lessee may use the name ··George Washington 
Bridge Bus Station Development Venture LLC"' and may refer in its advertising and olher 
promolional malerials 10 the fact that the relail facilities to be contained within lhc Leased 
Premises arc located at the George Washington Bridge Bus Station and convcnienl to the 
George Washington Bridge. This provision shall be deemed to survive the expiration or 
earlier tcnnination of this Agreement. No souvenir or souvenir type merchandise involving 
the George Washington Bridge. the George Washington Bridge Bus Station. or other Port 
Authorily facililics (or depicting any aspect thereol) shall be sold at or Ii-om lhe Leased 
Premises without the.prior consenl of the Port Aulhority, unless such merchandise has been 
suitably licensed by the f>orl Aulhority. 

Section 8.3 Leased Premises Security and Pon Authority Police. 

Lessee shall or shall cause its Subtenants to retain private security wilhin the Leased 
Premises. to the extent. if any, typically provided in comparable First Class retail facilities in 
New York City. and. when necessary, shall contact the Port Authority Police Department as 
lirst responder to the extent that the New York City Police Depanmcnt docs not have 
jurisdiction. 

Section 8.4 Reserved Prem iscs. 

8.4.1 No N11i.,·ll11C<!. The Lessee acknowledges that the Leased Premises and the 
Reserved Premises arc integrated premises constituting a single facility in which the Port 
Authority operates an existing active passenger bus transportation service in connection with 
the George Washington Bridge. lhat the Facility is situated over the active twelve (12) lane 
Trans Manht1ttan Expressway. and that the Reserved Premises are and will continue to be 
used for and in connection wi1h or in support or operation of such bus services. However. 
subject to the foregoing. the Port Aulhority shall endeavor. to the fullest extent reasonably 
practicable, not to commit or do or pem1i1 in the Reserved Premises anything which may 
result in the crcalion or commission of a nuisance, including. wilhout limitation, any unusual. 
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noxious or objectionable smoke. gases. vapors. odors. noises or vibrntions. that would 
materially adversely interfere with the use of the Leased Premises for their intended purpose. 

8.4.2 No Overloading. The Port Authority shall 1101 overload any lloor, roadway, 
passageway. pavement or other surface or nny wall. partition. column or other supporting 
member or any elevator or other conveyance within the Reserved Premises. and. without 
limiting any other provision of this Agreement. the Port Authority. shall repair. replace or 
rebuild any building clement damaged by reason or ,my such overloading for which it shall be 
responsible. The Port Authority shall not. to the detriment or the Lessee, use or connect any 
equipment or engage in any activity or operation which will cause or tend lo cause an 
overloading of the capacity of any existing or future utility. mechanical. electrical, 
communication or other systems. or portion thereot: nor pennit lo be done anything which 
may intertcre with the effectiveness or accessibility thcreot'. 

8.4.3 Fire l'rotn·tirm Eq1rip111e111. Without limiting the Port Authority's law 
compliance obligations as elsewhere set forth in this Agreement. the Port Authority shall 
maintain in good condition and in adequate quantities such tire protection and detecrion 
equipment and other safely equipment in the Reserved Premises as may be required to comply 
with the requirements of rhis Agreement. 

8.4.4 Free of Snow. Ruhhi.,h. E1c. With respect lo areas constituting part of the 
Reserved Premises. unless otherwise agreed in writing between the Parties. 10 the extent 
required by Requirements or in order to prevent injLII")' 10 persons or property for which the 
Lessee might be held responsible. the Port Authority shall keep clean and free from snow, ice, 
rubbish and obstructions any roadways, sidewalks. parking facilities. plazas. vaults, chutes. 
railings. gullcrs and curbs contained within the Reserved Premises. 

ARTICLE 9 

MAINTENANCE AND REPAIR FOLLOWING l'RO.IECT COMPLETION 

Section 9.1 Lcsscc"s Duty of Maintenance and Repair. 

From and after the Project Completion Date and throughout the remainder of the 
Term, the Lessee shall assume the entire cost and responsibility for. and shall relieve the Port 
Authority as owner of the Lensed Premises of all responsibility for, the operation, care, 
maintenance and repair, in a First Class manner. in accordance with the GWBBS Manual and 
the Requirements. of the Leased Premises (except certain capital repair and or replacement 
costs and expenses as provided in Sections 9.2 and 9.3 hercol). without regard lo whether any 
required repair shall be ordinary or extraordinary. partial or entire. foreseen or unforeseen, 
structural or otherwise. As used in this Agreement. the term ""repairs·· shall include all 
necessary rcplacemenrs, removals, alterations. and additions. Without limiting the generality 
of the foregoing. from and atier the Project Completion Date and thereafter throughout the 
remainder of the Tenn. Lessee shall: 
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{a) al all times take good care of and keep the Leased Premises, and all 
parts thereof clean, and in an orderly condition and appearance, together with all the fixtures. 
improvements. furnishings. signage. advertising. equipment and personal property located in 
or on the Leased Premises including surrounding sidewalks; 

(b) maintain in good condition and make all necessary repairs and 
replacements to the foundations. the exterior walls and the structural supporting frame and 
roof of Level 2 of the Leased Premises (which is the top of the Level J lloor slah) and all 
other necessary structural repairs to the Facility to the extent (but only to the extent) that such 
clements constitute part of the Leased Premises, and provide. maintain and make necessary 
repairs to all utility lines and systems serving the Leased Premises where the responsibility for 
such utility lines and systems is not that of utility companies or other third parties: 

(c) perfonn all necessary maintenance. including, but not limited to. 
pa111tmg. patching. repairing and cleaning. if required. as the necessity arises therefor 
regardless of the cause of the condition requiring the same. and whether or nol caused by tire 
or other casualty. and perform periodic inspections (as set forth in (e) below) of the Leased 
Premises for the purpose of determining whether any repairs arc required, so that. at the· 
expiration or lennination of the Tern, and all times during the Term following the Project 
Completion Date, the Leased Premises (or a reconstruction of all or any part thereof) will be 
in as good condition as they were upon the Project Completion Date (or reconstruction) 
thereof, in each case except for reasonable wear and tear which does not adversely affect the 
watertight condition or structural integrity of the Facility or adversely affect the occupancy or 
use of the Leased Premises; 

(d) supply. replace, install. repair, maintain and keep clean all grease traps 
in all drainage pipes used in connection with the operation of the Leased Premises, whether 
such pipes arc located on the Leased Premises or elsewhere. and maintain, repair and replace 
as necessary all sidewalks and curb cuts adjoining the Facility (exclusive of those that are part 
of the Reserved Premises on Level 3). repair any damage to exterior surfaces of the Leased 
Premises and remove snow and ice from the sidewalks adjoining the Facility (exclusive of 
those that arc part of the Reserved Premises on Level 3 ): and 

(e) comply with the Structural and Systems Integrity Requirements, insofar 
as they relate to the Leased Premises and the r=acility to the extent (but only to the extent) that 
such elements of the Facility constitute part o[ or arc impacted by the Leased Premises. 

Section 9.1 A Fire Prtltcction and Fire Alam, Systems. 

(a) Fire Protection Systems. The Parties acknowledge and agree that 
the Facility is titted with a single shared combined lire standpipe/sprinkler system. Water 
supply lo the combined systems is provided from two independent sources. There is a single 
tire pump. connected to the Reserved Premises emergency generator for back-up electrical 
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power to the pump. which supplies water to the Reserved Premises and to the Leased 
Premises standpipe/sprinkler systems. 

(i) Allocation of Maintenance Responsibilities. The Port Authority 
shall maintain and test the "shared components" (as defined below in Subsection a(ii) of this 
Section 9.1 A) or the combined lire standpipe/sprinkler system. In the West Building. the 
components of the combined lire standpipe/sprinkler system dedicated for exclusive use in 
connection with the Reserved Premises. or for exclusive use in connection with the Leased 
Premises. shall be independently and separately maintained and tested by the Pon Authority 
or the Lessee. as applicable. and hcgin at the isolation valves immediately after the lire pump 
in the "Fire Pump Room". In the East Building, the Reserved Premises combined lire 
standpipe/sprinkler system is separated from the Leased Premises combined lire 
standpipe/sprinkler system by the isolation valves located in the Leased Premises stairwells. 
Lessee shall maintain and test the Leased Premises components or the combined lire 
standpipe/sprinkler system including the Fire Department of New York City connections. 
The frequency, duration and type of maintenance and testing of the components of said 
combined lire standpipe/sprinkler system for which each Party is responsible: shall comply 
with applicable plumbing and building Requirements. The Port Autliority shall maintain and 
test the emergency generator. 

(ii) Definition and Location of Shared Components. The Shared 
Components of the combined lire standpipe/sprinkler system arc located in the West Building, 
and include the waler meters. backtlow prcventcrs. lire pump, jockey pumps, all associated 
piping. heat trace, insulation. valves and connections, and all associated lire alarm 
components and devices, that originate from the two points of entry for the tire protection 
water supply to the isolation valves in lhe "Fire Pump Room" located in the Wcsl Building. 

(iii) Shared Components Maintenance Casis. The Lessee shall 
pay the Port Authority $30,000.00 annually. escalated at lwo percent (2%) per nnnum 
consistent with the Common Arca Charge. set forth in Section 9.3.1 hcrcoL for the 
maintenance or the Shared Components of the combined tire standpipe/sprinkler and 
associated systems. which Shared Components are listed in attached Schedule 9.IA(a)(iii). 
The record as-built drawings showing the demarcation between shared, Leased Premises 
dedicated and Reserved Premises dedicated, components of the combined lire 
standpipe/sprinkler system and associated lire alarm components and devices shall be among 
the "as built'' drawings of the Construction Work delivered to the Port Authority pursuanl to 
Section 5.17.2 of1hc Lease. 

(b) Fire Alarm Systems - Maintenance Responsibilities. 

(i) Lessee shall be responsible for all lire alam1 devices including 
but not limited to lire control panels. enunciators, strobes. strobe panels. speakers, dampers, 
smoke vents, smoke heads. taper switches. flow switches. wiring. piping whose alam1s 
originate in the Lease Premises) including but not limited to escalators. elevators and Lessee's 
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lire standpipe system as described in Subsection (a) of this Section 9.1 A up to and inclusive 
of the auto-dialer in the Port Authority's lire command station alarm system control panel. 

(ii) The Pon Authority shall be responsible for all lire alarm 
devices including hut not limited to lire control panels. cnunciators. strobes, strobe panels. 
speakers, dampers, smoke vents, smoke heads. taper switches. tlow switches. wiring. piping 
whose alarms originate in the Reserved Premises including but not limited to elevators, the 
Port Authority"s lire standpipe system as described in Subsection (a) of this Section 9.1 A. and 
the Shared Components of the combined tire standpipe/sprinkler system as defined in 
subsection a(ii) of.this Section 9.1 A) 

Section 9.IAA Gas, Domestic Water, Sanitary and Storm Systems and Service. 

For avoidance of doubt. with respect 10 .the responsibilities of each Party for gas. 
domestic water. sanitary and stonn systems maintenance, testing and repair, the Panics 
acknoi'icdgc and agree each Party shall be responsible per Schedule 9.1 AA hereto. The 
record as built drawings or the Construction Work delivered to the Port Authority pursuant to 
Section 5.17.2 of the Lease shall indicate the demarcation between the shared, the Reserved 
Premises dedicated. and the Leased Premises dedicated components of the utility systems as 
set forth in this Section 9.1 AA. 

Section 9.2 Shared Costs for Capital Repairs and/or Replaccmcnls. 

9.2.1 C:111111111111 Vertirnl Circu/mion Facilitie.,. Pede.,rrian Underpa.u, Sidewalk.l-
and Ernskeleton. 

(a) The Lessee and the Port Authority acknowledge and agree that during 
the Term capital repairs and/or replacements (as opposed 10 routine maintenance and minor 
repairs or replacements) will from time to time be necessary for (i) the Common Vertical 
Circulation Facilities. (ii) the Pedestrian Underpass, (iii) the sidewalks adjoining the Facility 
(exclusive of sidewalks constituting part of the Reserved Premises) and (iv) the Exoskeleton. 

(b) · In that regard. the Lessee and the Pon Authority have heretofore agreed 
that. although the Lessee shall perfom1 the work necessary to make such repairs and/or 
replaccmcms, subject to Subsection 9.2.3 hereof the hard and soli costs of such capital repairs 
and/or replacements (to the extent not paid by a Governmental Authority) shall be shared fifty 
percent fifty percent (50% • 50%) between the Lessee and the Port Authority, provided that (i) 
such capital repair and/or replacement was (I) required by the GWBBS Manual or the 
Requirements. or (2) mutually agreed to be desirable or necessary by the Lessee and the Port 
Authority. each acting reasonably, and {ii) prior to awarding the contract to perform such 
work. {I) the Lessee shall have provided the scope. means and method. and the estimated cost 
for the work to be performed. to the Port Authority for the Port Authority"s review and 
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approval. nol to unreasonably withheld. and (2) the Port Authority shall have granted such 
approval. The Port Au1hority"s share of such costs will be paid to the Lessee as provided in 
Subsection 9.2.2 hereof. 

9.2.2 l'll)'/111!11/ 1!f'Shl1red Capitlll Repair wu/lor Replaceme/11 Costs. Provided the 
l'or1 Authority shall lmve granted approval of the proposed capital repair and/or replacement 
as provided in Subsection 9.2.1 hereof. the Port Authority's share of such costs shall be paid 
in rnon1hly installments as the applicable work progresses. in accordance with the procedures 
that arc sci forth in Subsection 5.4.2 hereof (applied 111111111i., 11111u1111/i.1· as if such work were 
the PA-Cost Work). except that progress and linal payments shall be based on the Lessee·s 
actual. documented out-ol~pockel costs. plus a development management fee of five percent 
(5%). ra1her than on the PA-Cost Work Fixed l'rkc. Upon completion of any such capital 
repair and/or replacement work. (i} the Lessee shall deliver to the Port Authority a wrinen 
ccrtilication that the work was perfonned in accordance with the plans and specilications 
approved by the Port Authority. (ii) the work shall be approved by the Code Compliance 
Ollicc. and (iii} the Lessee shall deliver a written certilication and itemized statement of the 
work pcrfom1ed and lhe actual costs therefor. which statement shall be reviewed and 
approved by the Pon Authority wi1hin sixty (60) days a lier receipt of such delivery. 

9.2.3 Air Righls Del'c/11p111e111. In 1he even! ofan Air Rights Development by the 
Pon Aulhority. the cosl-sharing fonnula set forth in Subsection 9.2. I (b) hereof shall be 
equitably adjusted. 
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Section 9.3 Common Arca Charges. 

9.3.1 Payments /Jy Pon Awhority. From and aticr the Project Completion Date. 
in consideration of the Lessee's operation and pcrti.irmancc in a First Class manner. of routine 
maintenance of the Common Areas as provided in '·Schctlule 9.3.1" allached hereto. the Pon 
Authority shall pay to the Lessee (by issuance or a check or such other method as mutually 
agreed) monthly, on the first Business Day of each calendar month following the month in 
which such services were perfom1cd by Lessee 1he amount or One Hundred Fony-four 
Thousand Dollars ($144.000.00) _per annum (the "Common Arca Charge''), less such 
amounts as the Port Authority may withhold in the event that the Lessee fails to perform such 
services in a First Class manner and such failure continues following notice and a reasonable 
opponunity to cure. The proposed operation and maintenance services to be perfom1ed by 
Lessee in consideration of the Pon Authority's payment or the Common Area Charge, are 
listed in Schedule 9.3.1. From time to time during the Term, Lessee may notify the Port 
Authority of changes to the scope or services shown on Schedule 9.3.1. provided, that in no 
event shall such services be less frequent or be of lesser quality than the services shown on 
Schedule 9.3.1. The amount or the Common Area Charge shall be escalated at two percent 
(2%) per annum as of the first day of each full Lease Year following the Project Completion 
Date and throughout the rcmainc.ler of the Lease Tenn: 

9.3.2 l'ayme111., By /.e.l'.l'ee. From and after the Project Completion Date, the 
Lessee shall compensate the Port Authority for electrical power used in the Common Areas, 
in the amount or Filiy Thousand Dollars ($50.000.00) per annum, subject to increase by 2% 
per annum as of the first day of each full Lease Year following the Project Completion Date 
and throughout the remainder of the Lease Tenn. Such payments shall he made on a quarterly 
basis. by check payable to the Pon Authority or as the Panics may otherwise agree. 

Section 9.4 Standards for Leased Premises Maintenance, Repair, Etc. 

9.4.1 Code Complitmce Of/ice. The Code Compliance Onice shall be pem1i1ted 
the right. a1 reasonable times from time to time, and upon reasonable notice to the Lessee or lo 
Lessee's Subtenants. as appropriate. (a) lo inspect the Leased Premises and to require repairs 
to be made to the Leased Premises to comply with the GWB13S Manual and the 
Re,1uiremen1s. (b) lo inspect and test the Leased Premises to determine compliance with the 
NYC Fire Department Code, as well as lo inspect and test the elevators and escalators located 
throughout the Leased Premises 10 determine compliance with the GWBBS Manual and the 
Requirements. and (c) to conduct food establishment inspections to detennine compliance 
with the NYC Health Code and to enforce the rights and remedies that arc then available to 
the Commissioner of the New York City Health Department in the event a Subtenant or the 
Lessee shall have violated the NYC Health Code. In the event of emergency. all such 
inspections may be conducted al anytime. Reasonable and customary administrative and 
processing fees may be imposed by the Code Compliance Ollice in connection with providing 
any such inspection or other services to the Lessee. 
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9.4.2 Violaliom No1ki:s. Subject to the provisions of Ankle 7. in the event that, 
upon inspection and testing of the Leased Premises. the Code Compliance Orlice determines 
that there arc dcliciencics or thm certain items require repair and/or maintenance, in each 
case. the Code Compliance Onicc may issue a Violations Notice and the Lessee shall make, 
or shall cause the appropriate Subtenant to make. such requested repairs within the time 
frames set forth in such Violations Notice. 

9.4.3 Co111i111w1ion of' F11nclio11.1·. The timctions to be pcrfonned by the Code 
Compliance Onicc hereunder. including inspecliuns. shall continue to he pcrlimned by the 
Code Compliance Oflicc unless and until the Port Authority notilies the Lessee that the City 
of New York or other govcrnmenrnl entity having due jurisdiction over the Leased Premises 
shall perform such services. 

9.4.4 Chief' Engini:er Co111e.1·1x. In order to resolve any material disputes arising 
out ot: under. or in connection with. or in any way related to any duties to be performed by 
the Code Compliance Office the Lessee shall have the right to invoke. und the Port Authority 
hereby consents to, the administrative hearing procedure ("'Chief Engineer Contest") set forth 
in Subsection 5.23.2 hereof. 

Section 9.5 Reserved Premises. 

From and after the Project Completion Date. the Port Authority shall. or shall cause a 
third (3'd) party contractor (who may be the Lessee) to. maintain and lake good care of the 
Reserved Premises, including the utility connections, pipes and mains serving the Reserved 
Premises. in good and safe order and condition, make all repairs thereto. whether ordinary or 
extraordinary. foreseen or unforeseen. structural or non-structural (except to the extent 
otherwise provided in this Agrcemen1). all as neccssnry to keep the Reserved Premises in 
good and safe order and condition and prevent leaks into the Leased Premises from or through 
the Reserved Premises, however the necessity or desirability therefor may occur. 

Section 9.6 Applicability of Article 9. 

Notwithstanding anything to the contrary contained in this Article 9. the provisions of 
this Article 9 shall only apply during that portion or the Tenn following the Project 
Completion Date. 

ARTICLE 10 

INSURANCE FOLLOWING PRO.IECTCOMPLETION DATE 

Seclion 10.1 Required lnsmancc From Lessee. 

Effective from the Project Completion Date and therealier 1hroughout the remainder of 
the Tem1. the Lessee shall secure nnd maintain the policies of insurance as required and in the 
manner provided in this Section I 0.1 and in Sections 10.2 through I 0.6 hereof. 

92 
G WBBS Final Lease 



I 0.1.1 l'ropeny. ''All-Risk'' or "Special Perils" propcny damage insurance 
covering the full replacement cost or the Leased Premises. Full replacement cost shall be 
dclcm1ined at the request of the Port Authority by an appraiser seiected by the Lessee and 
acceptable to the Pon Authority. from time lo time. bul nol more frequently than once every 
two years. No omission on the pan or the Pon Authority to request any such appraisal shall 
relieve the Lessee of its obligations to maintain the appropriate insurance hereunder. Such 
insurance shall cover and insure against such hazards and risks as al leas! would be insured 
against under the Standard Fom1 of Fire Insurance Policy in the State or New York. or any 
successor thereto, and the broadest form of extended coverage endorsement prescribed as of 
the eflcclive date of said insurnncc by the rnting organi7.ation having jurisdiction. The above 
insurance will also include coverage for llood and earthquake. 

I 0.1.2 /Joi/er and Mochi11erv. Boiler and machinery insurance for the full 
replacement value covering all boilers. pressure-vessels and machines operated by the Lessee 
or others in Leased Premises. the policy to be effective throughout the Tenn with liability 
coverage in such amounts as the Pon Authority shall reasonably dctenninc to be appropriate 
coverage against the hazards and perils occasioned by the e.~istence and operation of such 
boilers. pressure vessels and machinery and lo be in such form as may now or in the future be 
prescribed as of the eftcctive date or said insurance by the rating organization having 
jurisdiction and/or the Superintendent of Insurance of the Stale or New York. 

l 0.1.3 /Jusine.u lllfel'l'uption lnsurnnce. Comniencing with the sixth (6'h) Lease 
Year, (i.e. during the period when Percentage Rent may be payable). the Lessee shall maintain 
business interruption insurance covering loss of income from rentals. during the period when 
the Leased Premises or a ponion thereof: is out of operation due to fire or any other risk now 
or hereatier embraced by the .. AII-Ris.k·· or ··special Perils .. policy described in Subsection 
10.1.1. The proceeds of such insurance shall be payable to the Depository. which shall apply 
such proceeds to the Rental obligations of the Lessee. with any remaining balance to be paid 
lo the Lessee. Coverage shall be for a period of at least eighteen ( 18) months plus up to six 
(6) months "extended indemnity .. to the extent required for the restoration of the affected 
premises. 

10.1.4 Uahility. 

(a) The Lessee. in its own name as insured and including the Indemnified 
Panics as additional insureds with the same coverage as provided to Lessee, shall maintain 
and pay the premiums on a policy or policies. of Commercial General Liability. Insurance, 
including products/completed operations. premises-operations, explosion. collapse and 
underground property damage independent con1rac1ors coverage and broad fom1 propeny 
damage coverage, and covering bodily i1tjury. including death, and propeny damage liability, 
broadened 10 include or equivalent separate policies covering sprinkler leakage legal liability 
and water damage legal liability (including damage caused by water and any other substance 
discharged from any pan of the lire protective equipment for the Leased Premises or the 
collapse or foll of tanks fom1ing pan thereof: or the component pans or suppons of such 
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tanks), none of the foregoing to contain care. custody or control exclusions. and providing for 
coverage in the limits set fm1h below: and. if n:hick, arc 111 he u,,·d 111 c:11T,- ""' th.:, 
11,rli •n11,111,c 11l" 1hi, 1\~rcc11ic111. Commercial Automobile Liability Insurance covering owned, 
non-owned and hired vehicles of the Lessee and including automatic coverage for newly 
acquired vehicles and providing for covcrngc in the limit set _forth below; provided. that if 
parking operations or repair operations (including without limitation car washing) will be 
conducted on the Leased Premises. the foregoing policies shall be broadened to cover garage 
liability exposure. 

Commercial General Liability Insurance: 

Combined single limit per occurrence 
for death. bodily injury and property damage liability 

Commercial Automobile Liability Insurance (covering any 
owned, non-owned and hired vehicles): 

Combined single limit per occurrence 
for death. bodily injury and property damage liability 

Employer"s Liability Insurance 

Minimum Limits 

$50,000,000.00 

$5.000.000.00 

$1.000,000.00 

Workers· Compensation Insurance. The Lessee shall procure and maintain Workers' 
Compensation Insurance in accordance with the requirements of Jaw. 

(b) In the event the Lessee maintains the foregoing· insurance in limits 
greater than aforesaid. the Indemnified Parties shall be included therein as additional insureds 
with the same coverage as provided to Lessee. to _the full extent of all such insurance in 
accordance with all the tenns and provisions hereo[ 

(c) The policy of Commcrciul General Liability insurance required under 
this subsection shall contain a contractual liability endorsement covering the insurable 
obligations assumed by the Lessee under any indemnilication provisions set forth in this 
Agreement and shall provide an ISO standard ··separation of insureds'" clause or contain a 
cross liability endorsement providing that the protection afforded the Lessee thereunder with 
respect 10 any claim or action against the Lessee by a third Person shall obtain and apply with 
like effect with respect to any claim or action a11ainst the Lessee by the Port Authority. and 
against the Port Authority by the Lessee. but such endorsement shall not limit. vary, change or 
affect the protections afforded the lndemnilied Parties, as additional insureds. 

(d) Each policy of liability insurance required under this subsection shall 
include the Port Authority as an additional insured with the same coverage as provided to 
Lessee. and contain a provision that in any action or proceeding under or in connection with 
such policy, the insurance carrier shall not without obtaining e:-.press advance consent from 
the General Counsel of the Port Authority misc -any defense involving in any way the 
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immunity of the Port Authority. its Commissioners. elected officials, orticers, agents or 
employees. the governmental nature of the Port Authority, the provisions of any statutes 
respecting suits against the Port Authority or the jurisdiction of the tribunal over the person of 
the Port Authority. or applkable ton claims laws. 

(e) The limits of coverage shall not be reduced to amounts less than 
required herein without the Port Authority's prior written consent. 

10.1.5 IV,11· Ri.l'k Jm·11rn11ce. If and when· obtainable at commercially reasonable 
rates from the United States of America or any agency or instrumentality thereof or from an 
insurance company quali lied to do business in the State of New York which shall have lilcd 
rates of premium for such insurance with the Superintendent of Insurance of the State of New 
York (or if no such company. then from another company approved by the Port Authority) 
and if and when a state of war or national or public emergency exists. or, in the reasonable 
judgment of the Port Authority. such state of war or national or public emergency threatens. 
Lessee shall maintain war risk insurance in an amount not less than the full replacement cost 
of the Leased Premises. or in the maximum amount of such insurance which is obtainable. 
whichever is lower. 

I 0.1.6 E111•iro11111emal Liahi/i1y. Environmental liability insurance covering 
environmental hazards discovered or occurring on and from the Project Completion Date 
throughout the remainder of the Term. during operations, or through sudden and accidental 
release. in an amount not less than $5 million per discovery and in the aggregate. 

Section I 0.2 Other Requirements as to Policies. 

I 0.2.1 /n.rnrech under Properly l'olh'it'.,·. All property damage insurance policies 
required under this Agreement shall name the Lessee. the Port Authority and any Recognized 
Mortgagees as insureds as their interests may appear, and name the Depository as loss payee. 

I 0.2.2 Cerli/icates. £1,·. With respect to all insurance required under this 
Agreement. an original cenilicate of insurance. or binders, shall be delivered to the Manager. 
Risk Management. of the Port Authority. not later than the Lease Commencement Date. In 
the event any binder is delivered. it shall be replaced within thirty (30) days by a cenilied 
cop)' of certilicute or policy of insurance including all required endorsements and waivers of 
subrogation. A certificate of insurance or binder with respect to a renewal policy shall be 
delivered to the Port Authority at least ten (10) days prior to the expiration date of each 
expiring policy. except for any policy expiring after the date of expiration of the letting under 
this Agreement. and in the event any binder is delivered. it shall be replaced within thirty (30) 
days by a ccrtilicatc of insurance. 

I 0.2.3 Cena in Endorscmenls. Each policy required under this Agreement shall 
contain a valid provision or endorsement (a) that the policy may not be canceled. tenninatcd, 
changed or modi lied, without giving al least thirty (30) days written advance notice thereof to 
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the Port Authority, and (b) thut the insurance as to the interest of th~ Port Authority shall not 
be invalidated by any act or negligence of the Lessee or any other insured. 

I 0.2.4 IJ/anket Policies. Etc. Property insurance policies required under this 
Agreement may be written in the form of blanket policies and policies of liability insurance 
may be written in the form or a primary policy and one or more umbrella policies. On request 
of the Port Authority, which may be mudc al any time and from time to time. the Lessee shall 
furnish to the party or parties making such request a true copy of each of the insurance 
policies which the Lessee is·rcquired lo carry under this Agreement: provided. however, that 
if any such insurance is carried in the limn of a blanket policy, the Lessee need not furnish 10 

the Port Authority the portions of such policy which relate to properties other than the Leased 
Premises. 

l 0.2.5 Nol ices <!f Claim. tlc1io11 or Proceeding.,. E1c. In the event that at any time 
during the term of the lcning under this Agreement a notice of claim shull be liled or an action 
or proceeding commenced against the Port Authority which is required lo be covered by 
insurance pursuant lo the provisions or this Agreement or in the event that an action or 
proceeding at law or in equity or a dispute shall arise. whether between the Port Authority and 
the Lessee or between the Port Authority and a third party, or which otherwise involves the 
Pon Authority. and which may relate to a matter covered by any such policy. then in either 
such event the Lessee shall deliver to the Port Authority, within thirty (30) days after a request 
by the Port Authority. a certilied copy or any policy covering the premises which provides 
coverage against such claim. action or proceeding. or which relates 10 such dispute. 

Section l 0.3 Nature of Insurers. 

All insurance provided lor in this Agreement shall be issued by insurance carriers 
authorized to do business in the State or New York or subjcct to service of process in the State 
of New York and having an A.M. Best Rating of at least .. A- x·· or better or an equivalent 
rating by a comparable insurance rating agency. 

Section I 0.4 Port Authority Review. 

All insurance coverages required under this Agreement may be reviewed by the Port 
Authority for adequacy of terms. conditions, coverages and limits or coverage at any time and 
from time to time during the Tenn. The Port Authority may, at any such time, require an 
increase in the minimum limits. or additions. deletions. amendments or modilications to the 
above-scheduled insurance requirements. or may require such other und additional insurance. 
in such reasonable amounts and. to the extent available on a commercially reasonable basis. 
against such other insurable hazards. as shall then customarily be carried by owners of 
comparable properties and the Port Authority shall reasonably deem to be required. and the 
Lessee shall promptly comply therewith. 

Section l 0.5 Sclllement of Losses. 
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Losses, if any. under any of the property policies mentioned and provided for in this 
Agreement (except Commercial General Liability Insurance and Workers· Compensation 
Insurance) shall be adjusted by the Lessee. in consultation with the Port Authority in the case 
of any loss greater than Five Million Dollars ($5.000.000), as such amount shall be increased 
from time to time to reflect increases in the CPI. Except as otherwise provided herein. the 
proceeds shall be payable to the Depository to be held in trust by the Depository for the 
benelit of the Lessee. Except as otherwise provided herein. all said proceeds shall be used for 
the repair. replacement or rebuilding of the Leased Premises. Said proceeds shall be 
disbursed by the Depository upon the Lessee's request. or upon the request of an entity 
obligated to repair. replace or rebuild. rmwidcd that the Lessee or such entity has obtained the 
necessary approvals from the Port Authority to repair. replace or rebuild in accordance with 
the rclcvam provisions of this Agreement. 

Section I 0.6 Separate Insurance. 

The Lessee shall not carry separate insurance concurrent in form or contributing in the 
event of loss with that required under this Agreement. unless the Port Authority is included 
therein as named insured. with loss payable as provided in this Agreement. The Lessee shall 
immediately notify the Port Authority of the carrying of any such separate insurance and, at 
the Port J\uthnrity's request shall deliver to the Port Authority the policies therefor or 
duplicate originals thcreoC 

Section 10.7 Required Insurance From the Port J\uthoritv. 

(a) Subject to paragraph (b) and (c) of this Section. the Port Authority shall 
be required to maintain, at all times throughout the Tenn, insurance coverage with respeci to 
the Reserved Premises, the Trans Manhattan Expressway and the Port Authority's operations 
therein. affording the same amounts of coverage to the Lessee and the Port Authority (with 
respect to the same risks) as the Lessee is re4uired to maintain as set forth in Article IO 
hereof. and otherwise satisfying all of the requirements of such Anicle IO, applied 111111a1is 

111111t111dis. 

(b) Notwithstanding paragraph (a) of this Section. it is understood that the 
Lessee. rather than the Port Authority, shall be responsible for carrying Builder's Risk and 
construction-related liability insurance with respect to the Reserved Premises Redevelopment 
Work. in accordance with Section 5.13 hereof. 

(c) For so long as the Facility is owned in fee by the Port Authority of New 
York and New Jersey· or a governmental entity of comparable net worth. the Port Authority 
may elect to act as a sell~insurcr with respect to any or all of the insurance that the Port 
Authority is required to carry pursuant to this Section. Without limiting the provisions of 
Section I 0.8 hereof, if the Port Authorit)' elects to act as a self-insurer with respect to any 
such insurance, then the Port Authority shall indcnmify and hold harmless the Lessee 
Indemnified Parties from and against any and all third party claims (including any such claims 
arising out of any willful or negligent act or omission of any of such indemnified parties), 
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together with all costs, expenses and liabilities incurred in connection with each such claim or 
action or proceeding brought with respect thereto (including all reasonable attorneys· fees and 
disbursements). to the same extent that such claims, costs, expenses and liabilities would have 
been covered under the policies of liability insurance otherwise required to be maintained by 
the Port Authority pursuant to this Section. lfthi: Port Authority elects to self-insure. then the 
release by the Port Authority set forth in Section 10.8 hereof shall be and remain in full force 
and effect to the same extent as if the Port Authority had procured from insurance companies 
and maintained all the insurance coverage required by this Section. 

Section I 0.8 Mutual Waiver of Claims. 

The Lessee hereby waives any cl11im tlmt it might otherwise have against the Port 
Authority with respect to any accidental damage or destruction affecting the Leased Premises. 
and the Port Authority hereby w,1ivcs any claim that it might otherwise have against the 
Lessee or any other Lessee Party with respect to any accidental damage or destruction 
affecting the Reserved Premises and/or the TME. in each case to the extent that the loss 
suffered by the waiving party shall be covered by insurance maintained, or required to be 
maintained. pursuant to Article IO hereof (in the case of loss suflcrcd by the Lessee) or 
Section I 0. 7 hereof (in the case of loss suflered by the Port Authority). The Lessee and the 
Port Authority shall each make commercially reasonable efforts to cause its insurance carrier 
to authorize the foregoing waiver (and/or to waive subrogation against the other party) as 
necessary to effect the purposes of this Section. 

Section 10.9 Port Authority Compliance With Insurance Underwriters' Requirements. 

The Port Authority shall comply with any insurance policies required under this 
Agreement, and shall not do or pennit anything to be done in the Reserved Premises that 
would invalidate any such policy or constitute an extra-hazardous condition so as to increase 
the risks nonnally attendant upon the operations contemplated by this Agreement, and the 
Port Authority shall promptly observe. comply with and execute the provisions of any and all 
present and future rules and regulations, requirements. orders and directions of the NFJ>A and 
ISO. and of any other board or organization exercising or which may exercise similar 
limctions. which may pertain or apply to its operations in or about the Facility. If by reason 
of any failure on the part of the Port Authority to comply with this Section 10.9 any insurance 
rate payable by the Lessee on account of the Leased Premises or any part thereof shall at any 
time be higher than it otherwise would he, then. the Port Authority shall pay to the Lessee (in 
the form of a credit to Rental. if the Lessee so elects. or else by check), that part of all 
insurance premiums paid by the Lessee which shall have been charged because of such 
violation or failure by the Pon Authority. but no such payment shall relieve the Port Authority 
of its other obligations under this Section. 

ARTICLE II 

DAMAGE OR DESTRUCTION FOLLOWING PRO.IECT COMPLETION 
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Section I I. I Repair of Darirnge. etc. 

I I. I. I Da11wxe to leased /'re mises. 

(a) f-ollowing the· Project Completion Date, the Lessee shall bear. at its 
sole cost and expense except as provided in Section I 2.3 hereof. the risk of any damage to or 
destruction of the Leased Premises by tire. the elements. the public enemy or other casualty. 
or by reason of any other cause whatsoever; provided. however. that the Port Authority and 
the Lessee shall in all. events share. til1y percent-filly percent (50% - 50%) subject to 
Subsection. 9.2.2 hcreoL the cost of any required Restoration Work relating to (i) the 
Exoskeleton. (ii) the Common Vertical Circulation Facilities. (iii) the sidewalks adjoining the 
Facility (other than those constituting part of the Reserved Premises) and/or (iv) the 
Pedestrian Underpass. 

(b) In the event of any damage or destruction described in Subsection 
I I. I. )(a). and whether or not such damage or destruction is covered by insurance proceeds 
sullicient for the purpose, the Lessee shall remove all debris resulting from such damage or 
destruction, and rebuild, restore. repair and replace. as applicable, the Leased Premises as they 
existed prior to such damage or destruction. in accordance with the Approved Construction 
Documents therefor. or.make such other repairs. replacements. changes or alterations as shall 
be permitted by Article 6 hereof (any and all such work being referred to herein as 
"Restoration Work". 

(c) Any Restoration Work required to be performed by the Lessee pursuant 
to this Section I I. I.I shall be commenced promptly (but in any event within six (6) months 
lrom the date of the damage or destruction) and shall proceed with all due diligence subject to 
the tenns and conditions of this Agreement, including. without limitation. the terms and 
provisions of Article 6 hereof. The Lessee waives any rights now or herealicr conferred upon 
the Lessee by statute or otherwise to require the Pon Authority, as landlord. to rebuild. 
restore, repair. replace or alter the Leased Premises or any portion thereof or personal 
propcny relating thereto on account or any destruction or damage. · 

I I. I .2 Damage lo Re.l"erred Premise.I". From and a lier the Project Completion 
Date. it shall be the Pon Authority"s responsibility. al its sole cost and expense. to perform 
any work required. by reason of any damage to or destruction of the Reserved Premises. to 
restore the Reserved Premises. However. notwithstanding the foregoing. the parties may 
agree at the time any such damage or destruction shall occur that the Lessee shall perfom1 
such work on behalf of the Port Authority at the Pon Authority's cost. subject to a separate 
agreement therefor. 

I I. I .3 Coordination Between the Le.l"see and the !'or/ A1itlwrity. The Lessee and 
the Port Authority agree to cooperate and work together closely to coordinate any necessary 
rebuilding by each of them and complete such rebuilding in a timely and efficient manner so 
as to cause as little disruption as reasonably possible to the operation of the Leased Premises 
and the Reserved Premises. 
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Section I I .2 Destruction at End of Term. 

I I .2. I Le.uee ·s Optio11.1·. No1withs1anding 1he provisions uf Section 11.1 above, if 
such damage or destruction occurs during the last live (5) years of the Term and the cost of 
the Restoration Work rieccssitatcd !hereby shall exceed twenty-five percent (25%) of the then 
tiill insurable value on a replacement cost basis of the Leased Premises immediately prior to 
such damage or destruction. the Lessee shall have the option. subject to the approval of the 
holders of all Mortgages, of cilhcr: 

(a) performing the required Restoration Work. 111 accordance with the · 
provisions of this Agrccmcnl. or 

(b) tcrrninaling the letting under this Agreement in its entirety by written 
nolice lo the Port Authority given within sixty (60) days alier the occurrence of such damage 
or destruction. provided that there shall be in force and effect the required insurance valid and 
subsisting and adc4uate to cover such damage or destruction without any defenses lo the 
payment by lhe insurance carriers based upon acts or omissions of the Lessee or of any other 
insureds other· than the Port Aulhority and provided. further, that. both at the time of the 
giving of notice and on the effective dale thereof, the Lessee is not in malerial defauh under 
any of the provisioris of this Agreement or under notice of tem1ination from the Pon 
Authority. 

11.2.2 lmurance Proceed.~. In the event of tem1ina1ion pursuant lo the provisions 
of Subsection I 1.2.1 above. the Lessee shall not be entitled to any portion of the proceeds of 
any insurance relating to the applic.ible damage or destruction which the Lessee is required to 
maintain pursuant lo Article IO hereof. all of which shall become the sole property of the Port 
i\u1hority. 

11.2.J S11rrei1der ol Lemecl l'remi.,es. Upon the effective date of any tennination 
pursuant 10 Subsection 11.2.1 above. the Lessee shall surrender and deliver up the Leased 
Premises, into lhe possession and use of the Port Authority in their then "as .is" condition but 
01herwise in the manner specified in the Article 18 of this Agreement entitled ··surrender''. 
Subject to the foregoing. the Lessee upon such tennination, surrender and removal. shall be 
released and discharged from any and all obligations under this Agreement other than those 
which have accrued prior to the dme of such termination or shall mature on such date. 

Section 11.3 No Surrender. 

Except as provided in Section l 1.2 or Section I I :s hereof: no destruction of or damage 
lo the whok or any part of the Facility by lire or any other casualty. cause or condition shall 
permit the Lessee to surrender or 1em1inale this Agreement or shall relieve the Lessee from its 
liability to make payment of any Rental payable under this Agreement or from any of its other 
obligations hereunder. The Lessee waives any rights now or hereafter conferred upon the 
Lessee by statute or otherwise to quit or surrender the Leased Premises and temiinate this 
Agreement or any part thereoC or to any suspension, diminution. abatement or reduction of 
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rent on account of any such destruction or damage. 

Section 11.4 Application or Insurance l'roceeds. 

If any damage or destruction as dcscrihcd in Subsection I \.I.I above is covered by 
insurance. then (unless the Lessee elects to terminate this Agreement pursuant to Section 11.2 
above) such proceeds shall be made available for and applied to the payment of the cost of the 
Restoration Work required to be pcrfom1cd by the Lessee under the provisions of this 
Agreement. Any insurance proceeds remaining upon the completion of such Restoration 
Work by the Lessee shall be released by the Depository to the Lessee. subject to the 
requirements of any then existing Mortgage. 

Section 11.5 Total Destruction or Facility. 

Notwithstanding the foregoing. in the event of total destruction of the Facility 
resulting from no fault or either !'arty. then. unless (subjed to Subsection 11.2. I hercol) the 
Port Authority in its sole discretion elects to proceed with rcstorntion of the Reserved 
Premises in accordance with Subsection 11.1.2 hereof and to have the Lessee proceed with 
Restoration Work for the Leased Premises in accordance with Subsection 11.1.1 hereof~ this 
Agreement shall terminate and the Lessee shall surrender and deliver possession of the Leased 
Premises to the Port Authority in the manner set forth in Subsection 11.2.3 hereof and in 
Article 18 entitled ''Surrender'': provided however. \hat Section l K.2 and all relcrcnces to 
Section 9.1. Subsection f4A.5.5 and Subsection 14.9.7 shall not apply. Upon such surrender. 
neither Party shall have any rights against or obligations to the other. and each Party shall be 
entitled to receive and retain all proceeds or all insurance maintained by such Party with 
respect to the Facility: provided. however. that if the Lessee shall be prepared to proceed with 
the required Restoration Work and the Port Authority shall insist on the tem1ination of this 
Agreement as provided in this Section 11.5 then the Port Authority shall. as a condition to 
such tem1ination. pay to the Lessee (or al the Lessee's direction, to the Recognized 
Mortgagees) the amount. i r any, by which (a) the amount that the Lessee and the Recognized 
Mortgagees would have received had the Port Authority taken the Leased Premises by 
eminent domain immediately prior to such destruction shall exceed (bl the net amount of the 
insurance proceeds to which the Lessee shall then be entitled. 

ARTICLE 12 

INDEMNITY 

Section 12.1 Landlord not Liable for Injury or bamage. Etc. 

12.1.1 lnjurie.,. Su~jcct to Section 12.3 hereof; the Port Authority shall not be 
liable to the Lessee or others for any personal injury. death or property damage to the Lessee 
or to any other Person happening on, in or about the Leased Premises or its appurtenances. 
nor for any injury or damage to the Leased Premises or to any property belonging to the 
Lessee or to any 01her Person that may be caused by the use, misuse or abuse of any portion 
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of the Leased Premises (including. but not limited .to. any of the common areas. hatches, 
openings, installations. stairways or hallways or other common facilities within the Leased 
Premises, and the streets. sidewalk or other public areas within the Leased Premises) or from 
falling material, water, rain. hail. snow. gas. steam. dampness, explosion. smoke, radiation. 
and/or electricity, whether the same may leak into or fall. issue. or llow from any part of the 
Leased Premises. including without limitation thereto any utility. mechanical, electrical, 
communicmion or other systems therein. or that may arise from any other cause whatsoever 
unless arising solely from the willtitl misconduct or negligence of the Port Authority or a 
willful violation of an express obligation of the Port Authority hereunder with respect to the 
maintenance, repair and operation of the Reserved Premises. 

12.1.2 Failure of" U1ili1y Service.~. Elemenls. f'uh/ic Works. Subject to Section 12.3 
hereot: the Port Authority shall not be liable 10 the Lessee or 10 any other Person for any 
failure of water supply. gas or electric current. nor for any injury or damage to any property of 
the Lessee or of any other Person or to any portion of the Leased Premises caused by or 
resulting from gasoline. oil, steam. gas, electricity. or hurricane, tornado. llood, wind or 
similar stom1 or disturbance or by or from ,,·ater, rain or snow which may leak or llow from 
the street, sewer. gas mains or subsurface area or from any part of the Leased Premises or by 
or from leakage of gasoline or oil from pipes. appliances. sewer or plumbing works therein or 
from any other place, nor for interlcrence with light or other incorporeal hercditmnents by any 
Person, or caused by any public or 4uasi-public work. 

12.1.3 Eanh Movemem. faces.,· Load,·. Elc Subject to Section 12.3 hereof, in no 
event shall the Port Authority be liable to the Lessee or to any other Person for any injury or 
damage to any property of the Lessee or any other Person. or to the Leased Premises, arising 
out of any sinking, shifting. movement. subsidence. failure in load-bearing capacity o[ or 
other mat1er or difficulty related to. the soil. or olhcr surface or subsurface materials, under 
the Leased· Premises, it being agreed that the Lessee shall assume and bear all risk of loss with 
respect thereto. 

Section 12.2 Lessee Obligation to Indemnify and Delcnd. 

12.2. 1 Lessee Ohfii;11tio11 lo fndemn!/Y Subject to Section 12.3 hereof, the Lessee 
shall indemnify, defend and hold harmless the Port Authority Indemnified Parties from (and 
shall reimburse the Port Authority for the Port Authority's costs or expenses including' legal 
expenses incurred in connection with the defense of) all claims and demands of third persons 
including but not limited to those for death, for personal injuries, or for property damages. 
arising out of any default of the Lessee in performing or observing any term or provision of 
this Agreement. or out of the use or occupancy of the Leased Premises by the Lessee or by 
others. or out of any of the acts or omissions of 1he Lessee. its onicers. members. employees, 
agents. representatives. contractors and invitees. 

12.2.2 le.uee Defen.,·e of' Cfaim.1·. Subject to Section 12.3 hereof. if so directed, the 
Lessee shall at its own expense defend, with counsel reasonably acceptable to the Port 

102 
GWl313S Final Lease 



Au1hority lndcmnilied Parly. any suil based upon any such claim or demand (even if such 
suil. claim or demand is groundless. false or fraudulent). and in handling such it shall not. 
withoul obtaining express advance permission from the General Counsel of the Port 
Au1hority. raise any defense involving in any way the jurisdiction nf lhc tribunal over the 
person of the Port Authority. the immunity of the Port Authority. its Commissioners. ofliccrs, 
agenls or employees, the govcmmenlal nature of the Port Authority or the provision of any 
statutes respecting suits against the Port Authority. 

Sec1ion 12.3 Port Authori1y Obligation to Indemnify and Defend. 

12.3.1 f'or/ A 111/mri1y Ohligalion to lmlemnif.i•. With respect to the Reserved. 
Premises, lhe Port Authority shall indemnify, defend and hold harmless lhe Lessee 
lndemnilied Parties from (and shall rcimhursc the Lessee for the Lcssec"s cosls or expenses 
including legal expenses incurred in connection with lhe defense ol) all claims and demands 
of third persons including but not limilcd to those for death, for personal injuries, or for 
property damages, arising oul or any default or 1he Port Authorily in pcrfonning or observing 
any term or provision of this Agreemenl. or ou1 or the use or occupancy of the Reserved 
Premises by the Port Au1hority or by other persons. or out of any of the acts or omissions or 
the Port Authority. its oflicers. members. employees. agents, representatives. contractors and 
invilces. including wi1houl limilation all claims and demands relating lo or arising in 
connection with any Sublease (irrespective or whether such Sublease requires the Subtenant 
10 indemnify the Lessee or the Port Authority with respect to such claims). 

12.3.2 /'or/ A111/10ri1y D~fe11.1"e of Claim.,·. With respect to 1he Reserved Premises, 
if so directed, the Port Authority shall at its own expense defend in such Lessee Indemnified 
Party's name, with allomeys for, or approved by. the Port Authority"s insurance carrier (if 
such claim, ac1ion or proceeding is covered by insurance) or by such other attorneys as such 
Lessee Indemnified Party shall reasonably approve. any suit based upon any such claim or 
demand (even if such suit. claim or demand is groundless. false or fraudulent). The foregoing 
nolwilhstanding. a Lessee lndemnilied Party may cngai;e its own allomcys 10 defend such 
Lessee lndemnilied Party: provided. however. that so long as the Port Authority or its 
insurance carrier stands ready 10.delend such Lessee Indemnified Party ai;ainsl any claim and 
such Lessee lndcmnilied Party is timely so no1ified. such Lessee lndemnilicd Party may 
engage its own allorneys only to assisl in such defense and such Lessee Indemnified Party 
shall be responsible for the legal fees of such allomcys. In the event any Lessee Indemnified 
Party clccls to defend itself against any claims, such Lessee Indemnified Party shall prior. lo 
any selllement thereof obtain the approval of the Port Authority with respect to such 
sclllcmcnt, which approval shall not be unreasonably wi1hheld or delayed. 

ARTICLE 13 

RIGHT TO PERFORM LESSEE'S COVENANTS 

Scc1ion 13. I Covenant to Maintain and Repair ( Relating to Article 9). 
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In the event the Lessee fails lo perforni its obligations under Article 9 within thirty 
(30) Business Days aller notice from the Port Authority to do so (except in the case of an 
emergency in which event only such advance notice as shall be reasonably possible under the 
circumstances shall be required) or, where such obligation by its nature is not susceptible of 
complete performance within such period, the Lessee or a Recognized Mortgagee fails to 
commence perfonning such obligation within such period or therealicr fails to diligently and 
continuously to pcrfonn such obligation to completion, the Port Authority may, at its option, 
pcrlimn the Lessee's obligations under Section 9.1 in addition 10 any other remedy available 
lo it. and an amount equal lo one hundred thirty ( 130%) percent of the actual out-of-pocket 
hard and soli costs of such work shall be payable by the Lessee lo the Port Authority on 
demand as provided in Section 13.3 hereof. Any work to be perfonncd by the Port Authority, 
its agents. employees or contractors in a~cordance with this Section shall be pcrfom1ed. 
except in an emergency requiring immediate action. on reasonable prior notice. m reasonable 
hours. and subject to reasonable security requirements of Subtenants. 

Section 13.2 Covenants Under Agreement (Not relating lo Article 9). 

If (x) the Lessee. or a Recognized Mortgagee. fails to perfom1 any obligation· 
hereunder (including without limitation any payment of insurance premiums) within (except 
in the case of an emergency) live (5) Business Days alicr notice from the Port Authority for 
obligations involving the payment of m~ney. or thirty (30) Business Days after notice from 
the Port Authority for other obligations. or (y) with respecr to any obligation which by their 
nature are nol susceptible of complete performance within the foregoing notice periods, ii' the 
Lessee. or a Recognized Mortgagee. has commenced perfonnance within the relevant notice 
period but fails diligently and continuously to 1>erfom1 such obligation to completion. then. in 
such event, the Port Authority, in addition to all other remedies available. shall have the right 
to pcrfonn such obligation without rurthcr notice, 

Section 13.3 Reimbursement Deemed to be Rent. 

Any cost or expense paid or incurred by the Port Authority in accordance with Section 
13.1 or Section 13.2 hereof. including any legal expense or cost in connection with any 
actions or proceedings brought by the Port Authority against the Lessee or by third parties 
against the Port Authority plus any interest costs. damages and penalties resulting from such 
actions or proceedings, shall be reimbursed to the Port Authority. or paid to the Port 
Authority's designee. as the case may be. by the Lessee within ten ( I 0) Business Days a lier 
an itemized bill therefor shall have been delivered to the Lessee by the Port Authority. Any 
such amount owing by the Lessee shall be deemed lo be Rental hereunder. recoverable by lhc 
Port Authority in the same manner and with like remedies as i r it were originally a part of the 
Rental as sci forth in Article 4 of this Agreement. 

Section 13.4 No Duty to Perform. 

Nothing in this Agreement. including this Article 13. shall be construed as imposing 
any duty on the Port Au1hority 10 perform any obligation required to be pcrfom1cd by 1he 
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Lessee hereunder and the perfomiancc ofany such obligation by the Port Authority shall not 
constitute a waiver or the Lessee's default in failing to perform the same. 

ARTICLE 14 

ASSIGNMENT, TRANSFER, MORTGAGE AND SUBLETTING 

Section 14. I Definitions. 

"Annual Index Percentage Increase" shall mean. with respect lo each Anniversary 
Date. a percentage equal to the Annual Index Increase for that Anniversary Date. unless such 
Annual Index Increase is negative. in which case .. Annual Index Percentage Increase·· shall 
mean Zero. For purposes or the foregoing definition. the following definitions shall apply: 

(I) "Adjustment Period" shall mean the calendar month that constitutes 
the Base Period. in each subsequent calendar year. 

(2) "Anni\·crsary Date" shall mean. as the context requires, the first 
anniversary or the Lease Commencement Date (the ··First Anniversary Date"') and each 
subsequent anniversary of such dale. 

(3) "Annual Index Increase" shall mean the percentage or increase in the 
Index on each Anniversary Date, equal to: (x) with respect to the First Anniversary Dale, a 
Ii-action or which the numerator shall be the Index for the Adjustment Period immediately 
preceding such Anniversary Date less the Index for the Base Period. und the denominator 
shall be the Index for the Base Period. and (y) with respect to each Anniversary Dute 
thcrcaller, a fraction or which the numerator shall be the Index for the Adjustment Period 
immediately preceding such Anniversary Date less the Index for the next preceding 
Adjustment Period. and the denominator shall be the Index for such next preceding 
Adjustment Period (for example. if the Lease Commencement Date were August 16. 2011. 
the Annual Index Increase for the Anniversary Dale that is August 16. 2020 would be a 
fraction of which the numerator is the Index for June 2020 less the Index for June 2019 and 
the denominator is the Index for June 2019). 

( 4) "Base Period" shall mean the calendar month immediately preceding 
the first full calendar month preceding the Lease Commencement Date. 

(5) "Index" shall mean the Consumer Price Index for All Urban 
Consumers - New York-Northern New Jersey-Long Island. NY-NJ-CT (All Items. unadjusted 
1982-84= I 00) published by the Bureau or Labor Statistics or the United States Department or 
Labor. 

"Assignee" shall mean, with respect to any Assignment. the entity that shall be the 
Lessee immediately following the consummation of such Assignment. 
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"Assignment" shall mean any sale. conveyance. transfer. exchange, assignment or 
other disposition. but not including any Mortgage or Sublease. of all or any portion of the 
Lessee's interest in this Agreement or the leasehold estate created hereby, whether by 
operation of law or otherwise. 

"Assignor" shall mean. with respect to any Assignment. the entity that shall he the 
Lessee immediately prior to the consummation or such Assignment. 

"Control" shall have the meaning provided in the dclinition of"Afliliatc" set forth in 
Article I above. 

"Independent Diredor/Manager" shall mean an individual who shall not have been 
at the time of such individual's appointment. will not be while serving and may not have been 
at any time during the preceding five (5) years from the date of appointment, (i) a partner, 
director (other than the Independent Director/Manager),· member. shareholder 01: or an 
orticer. auorney. counsel or employee of. the Lessee or any of its respective partners. 
members. shareholders or subsidiaries. (ii) a customer of, or supplier to. the Lessee or any of 
its respective partners. members. shareholders or subsidiaries, (iii) a Person Controlling any 
such partner. member. shareholder. supplier or customer. or (iv) a member of the immediate 
family of any such shareholder. orticer. employee, supplier or customer of the Lessee. 

"lnstitution11I lnnstor" shall mean any of the following: (i) a commercial bank, a 
savings and loan association. a savings bank. a trust company, a national banking association. 
an investment bank. a real estate investment trust, a credit union or a commercial credit 
corporation. whether acting for its own account or in a fiduciary capacity. including as trustee 
in connection with a sccuritization of commercial mortgage loans or as manager of any fund: 
(ii) an insurance company or a pension and/or annuity compan>', whether acting for its own 
account or in a fiduciary capacity: (iii) a pension, retirement or prolit sharing trust. plan or 
fund: (iv) a public employees· pension or retirement system: (v) a governmental agency. body 
or entity. (vi) for the purposes or Mezzanine Financing. a Person whose principal business is 
real estate lending and who has maintained such principal business for at least the five (5) 
years preceding the.contemplated Mezzanine Financing. or (vii) any entity, all of the equity or 
beneficial owners of which are one or more of the entities listed in the preceding clauses (i) 
through (vi), each of the foregoing (other than a governmental agency. body or entity or a 
Person referenced in the preceding subsection (vi)) having a net worth. of at least One 
Hundred Million Dollars ($100.000.000.00). which net worth amount shall be increased 
mmually. as of each anniversary of the Lease Commencement Date. by the Annual Index 
Percentage Increase. In addition to the foregoing, "Institutional Investor'' shall include the 
"New York City Regional Center. LLC" (or any successor thereto). as the same has been 
approved and designated by the U.S. Citizenship and Immigration Services for participation 
in the Immigrant Investor Pilot Progrnm (or any successor thereto) and provided that the New 
York City Regional Center. LLC (or any successor thereto) remains in good standing for such 
purposes. 
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"Master Sublease" shall mean any one Sublease that covers titiy percent (50%} or 
more of the Gross Square Footage of the Leased Premises. or any two or more Subleases to 
the same Subtenant or Alliliate(s) of the same Subtenant that together cover litiy percent 
(50%) or more of the Gross Square Footage of the Leased Premises: provided, however, that 
··Master Sublease·• shall not include any Sublease for occupancy solely by the Subtenant 
where the Lessee (x) perfonns the services ofthc landlord and (y) is the direct recipient of all 
rentals payable by the occupant(s) of the space that is the subject of such Sublease: provided, 
funhcr. that a Sublease that. at the commencement of its tem1. complies with the foregoing 
proviso shall not be deemed lo become a Master Sublease merely because the Subtenant 
thereunder eventually exercises its right to sub-sublet some or all of the space that is the 
subject of such Sublease. so long as the Lessee continues to provide the services of a landlord 
with respect to such space. 

"Mortgage" shall mean any mongage or deed of trust, a deed lo secure debt or other 
security instrument by which the Lessee's leasehold estate created hereunder is mongaged, 
conveyed. assigned or otherwise transferred to secure a debt or other obligation, and all 
extensions. modilications and amendments thereto. 

"Non-Consolidation Opinion" shall mean an opinion. dated as of the -then current 
date, of an independent outside counsel. selected by the Lessee and reasonably satisfactory to 
the Pon Authority, which shall be addressed to the Pon Authority. to the eflect that. subject to 
customary assumptions and qualifications. in a properly presented case, a United States 
bankruptcy coun properly exercising jurisdiction over a case involving direct or indirect 
equity interests in a Parent of the Lessee. correctly applying the law to the facts. would not 
order the substantive consolidation of the assets and liabilities of the Lessee and with any such 
direct or indirect equity owners of a Parent of the Lessee. 

"l'rohibitcd Person" shall mean any Person or any Person that is controlled by a 
Person. or any Person who is an Afliliate oL or holds five pcrcenl (5%) or more of the equity 
interest in. a Person: 

( 1) that has been or is currently under indictment for or convicted of a 
crime in any jurisdiction. or the subject of a criminal investigation by any federal, state or 
local prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, 
state or local prosecuting or investigative agency: 

(2} that has had a development agreement with the Port Authority 
tcnninated for willful default or breach. has had a contract terminated by a governmental 
agency in the States of New York or New Jersey for willful breach or default or has had a 
contract terminated for any cause relating to an indictment or conviction of such Person or its 
principals: 

(3) that is in material default beyond any applicable grace period, under 
any agreement with the Pon Authority or has been, within the preceding five (5) years, in. 
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malcrial default beyond any applicable grnce period. under any agrecmcnl wilh the Pon 
Aulhor'ity: 

(4) that has been suspended. debarred. found not responsible or otherwise 
disqualilied from entering into any contract with any governmental agency or been denied a 
government contract for failure to mcel standards rclaled to integrity: 

(5) that has had any sanction imposed as a result of a judicial or 
administrative proceeding relalcd lo fraud. extonion. bribery. bid rigging. embezzlement. 
misreprcscn1a1ion or anti-trust regardless of the dollar amount of the sanctions or the date of 
their imposition; 

(6) that is organized in or comrolled from a country which is subject to any 
of the following: (i) the Trading with the Enemy Acl of 1917. 50 U.S.C. App. § I. ct seq .. as 
amended; (ii) lhe International Emergency Economic Powers Acl of 1976, 50 U.S.C. § 1701, 
cl seq .. as amended; and (iii) the Anti-Terrorism and Anns Expon Amendments Act of 1989, 
codilicd at Section 6(j) of the Expon Administration Act of 1979. 50 U.S.C. App. § 2405. as 
amended; 

(7) that engages in any dealings or 1ransac1ions or is blocked or subject 10 
blocking pursuant to Executive Order 13224 of September 23. 2001 Blocking Property and 
Prohibiting Transactions With Persons Who Commit, Threaten lo Commit, or Suppon 
Terrorism (66 Fed. Reg. 49079 (2001 )) (the '·Excculi.-c Order"), or is otherwise associated 
wilh any such Person in any manner violative of the Executive Order or any Stale or City of 
New York or the State of New Jersey statutes, codes. regulations. orders or other 
govemmental action relating to activities relerenced in this clause (7): 

(8) that is on 1he list of Specially Designated Nalionals and Blocked 
Persons or subject lo the limitations or prohibitions under any other U.S.· Depanmcnt of 
Treasury's Office of Foreign Asscls Co111rol regulation or executive order ('·OFAC'') and/or 
wilh whom"the Landlord is reslricled from doing business with under OFAC or under any 
stalute. executive order, or other governmental action or any Stale or City of New York or the 
Slate or New Jersey statules. codes. rcgulalions. orders or other governmental aelion relaling 
to activities rcrcrenccd in lhis clause (8): 

(9) that has (i) filed a petition under any insolvency statute, (ii) made a 
general assignment for the benefit of its creditors, (iii) commenced a proceeding for the 
appointment of a receiver, trustee. liquidator or conservator of itself or of the whole or any 
substantial pan of ils propcny or shall otherwise be dissolved or liquidated. or (iv) filed a 
petition seeking reorganization or liquidation or similar relief under any applicable law or 
slalutc. or has been subj eel to any of foregoing; 

( I 0) that is involved or has been involved in a material litigation or similar 
proceeding adverse to the Pon Aulhorily or any subsidiary thereof: 
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( 11) whose involvement or presence in the Project or the Leased Premises. 
in the Port Authority's sole discretion. could create a polcntiul security threat, and/or is 
repugnant to the public policy or the United States or other governmental authorities, or who 
may be involved in a public controversy (it being understood that i r any Person's involvement 
in the Project and/or the Leased Premises is suhjecl to the· express approval of a federal or 
state governmental actor. and all such approvals are granted, then such Person shall be 
deemed excluded from this clause ( I I)): 

( 12) whose involvement or presence in the Project or the Leased Premises 
would create any conflict of interest as defined under the Public Officers Law of the State of 
New York between any Commissioner or the Port Authority and itself or its chief executive 
officer. chic!' operating ol'liccr. chief financial oniccr. president. chaim,an of the board. other 
similar senior executive. or any Person or entity which controls, is controlled by. or is under 
common control with it: and 

( 13) that shall not subject or submit itself to the jurisdiction of the courts of 
the Stale of New York in any actions relating to the Project and/or this Agreement. 

"Single Purpose Entity" shall mean a Person. other than an individual, which (i) is 
formed or organized solely for the purpose or holding. in the case or the Lessee. directly, or. 
in the case of a general partner. managing member or sole member of the Lessee, indirectly, 
an ownership interest in the leasehold eslalc created by this Agreement and related assets. (ii) 
docs not engage in any business unrelated to its ownership of the leasehold estate created by 
this Agreement and its operation. improvement. financing, leasing and management of the 
Leased Premises and/or its activities hereunder with respect to the Reserved Premises. (iii) 
has not and will not .have (A) any assets other than those related to its business as described in 
the foregoing clause (ii) and (B) any indebtedness other than (I) indebtedness which is not 
prohibited to be incurred by the terms of this Agreement, (2) trade payables incurred in the 
ordinary course of business. (3) partner or member loans (pursuant to which the lender 
thereunder has no enforcement rights against the Leased ·Premises whatsoever other than the 
right to convert into direct or indirect equity ownership in the Lessee and no rights to initiate 
any litigation or bankruptcy proceeding against the Lessee other than litigation to enforce any 
such conversion right). (4) obligations assumed on the Lease Commencement Date from the 
Port Authority. (5) obligations incurred and related to its ownership, operation, improvement, 
financing. leasing and management of its interest in the Leased Premises and/or its obligations 
hereunder with respect to the Reserved Premises. and (6) obligations otherwise incurred in 
accordance with the terms of this Agreement. (iv) maintains its own separate books and 
records and its own accounts, in each case which are separate and apart from the books and 
records and accounts of any other Person, (v) holds itself out as being a Person, separate and 
apart from any other Person, (vi) docs 'not and will not commingle its funds or assets with 
those of any other Person. (vii) conducts its own business in its own name. (viii) maintains 
separate financial statements, (ix) pays its own liabilities out of its own funds. (x) observes all 
partnership, corporate or limited liability company formalities, applicable toil, (xi) maintains 
an ann's-length relationship with its Affiliates. (xii) pays the salaries of its own employees, if 
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any. and maintains a suflicient number nf employees in light of its contemplated business 
operations. (xiii) docs not guarantee or otherwise obligate itself with respect to the debts or 
any other Person or hold out its credit as hcing available to satisfy the obligations of any other 
Person. other than "take-over" or similar obligations, (xiv) docs not acquire obligations or 
securities of its partners, members or slmrcholders. (xv) allocates fairly and reasonably shared 
expenses. including. without limitation. any overhead for shared office space. if any. (xvi) 
uses separate stationery. invoices. and checks, (xvii) docs not and will not pledge its assets for 
the benefit of any other Person or make any loans or advances to any other Person, in each 
case other than as permitted pursuant to the terms or this Agreement or any agreement 
applicable lo the ownership. operation. management, improvement or financing of its interest 
in the Leased Premises. (xviii) takes all reasonable steps and actions 10 correct any kno,m 
misunderstanding regarding its separate identity. and (xix) maintains. or has reasonable access 
to. reasonably adequate capital in light of its contemplated business operations. In addition to 
the rcyuiremcnts set forth above, the following reqL1ircrncnts shall be applicable to the Lessee 
and its general partncr(s). managing mcmber(s) or non-member managcr(s) (or if the Lessee 
shall be wholly-owned by a single member limited liability company. to Lessee's managing 
member or non-member manager): 

(I) if such Person is a partnership, al_l general partners of such Person shall 
be Single Purpose Entities; 

(2) i r such Person is a partnership and has more than one general partner. 
then the organizational documents of such Person shall provide that it shall continue (and not 
dissolve) for so long as a solvent general partner exists; 

(3) if such Person is a corporation, then. at all times. such Person shall 
have al least one (I) Independent Director/Manager. and the board or directors of such Person 
may not take any action requiring the unanimous affirmative vote or I 00% of the members of 
the board of directors unless all of the directors. including all Independent 
Directors/Managers. shall have participated in such vote; 

(4) except as set forth.above. if such Person is a limited liability company, 
each managing member or non-member manager shall be a Single Purpose Entity; 

(5) if such Person is a limited liability company. the articles of 
organization, certilicatc of fom1ation and/or operating agreement, as applicable. of such· 
Person shall provide that it shall not dissolve upon the bankruptcy of its managing member or 
sole member unless a new managing member or new sole mcmhcr shall not be appointed 
upon any such bankruptcy (or. if' such Person is a Delaware limited liability company. as 
otherwise provided under Section 18-802 of the Delaware Limited Liability Company Act). 
and if such Person has more than one managing member. then the organizational documents 
shall provide that such Person shall continue (and not dissolve) for so long as a solvent 
managing member exists; 
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(6) such Person without the unanimous consent of all of the partners. 
directors or members, as applicable, including the unanimous consent or all Independent 
Directors/Managers, has not and will not with respect to itself or to any other Person in which 
it has a direct or indirect legal or benelicial interest (i) seek or eonsenl to the appointment or a 
receiver. liquidator, assignee, trustee. scquestrator. custodian or other similar official for such 
Person or all or any portion or such Pcrson·s propenies. or (ii) take any action that would 
cause such Person to become insolvenl: and 

(7) The Lessee and each Person required to be a Siniile Purpose Ell!ity 
hereunder shall obtain the consent or all its members· or partners. as applicable. including. 
without limitation, each Independent Director/Manager. t(1 (i) tile a bankruptcy or insolvency 
petition or otherwise institute. insolvency proceedings or to authorize it to do so. or (ii) 
consent to or acquiesce in the tiling or an involuntary bankruptcy or insolvency proceeding. 
and the organizational documents or each of them shall expressly prohibit the taking of any 
action to (x) dissolve or liquidate, or (y) amend its organizational documents with respect to 
any Single Purpose Entity requirements as set forth in this definition. 

"Stabilization Date" shall mean the date on which eighty (80%) percent or the Gross 
Square Footage of the Leased Premises is occupied and open for business pursuant to binding 
Subleases, each fora term ofat least live (5) years. 

~sublease" shall mean any sublease (including a sub-sublease or any further level of 
subletting) and any occupancy, license. franchise or concession agreement applicable to the 
Leased Premises or any portion thereol'. 

~sublcnant" or ··sublcsscc" shall mean any subtenant (including a sub-subtenant or 
any further level of subtenant). operator, licensee. franchisee, concessionaire or other 
occupant. pursuant to a Sublease. 

"Transfer" shall mean the translcr. sale. assignment. pledge. hypothecation or other 
disposition of any interest in the Lessee or in any direct or indirect constituent entity of the 
Lessee, where such disposition (whether by itself or cumulatively with other transactions) 
directly or indirectly produces any change in Control o[ the Lessee. and shall include but not 
be limited to (I) the sale, assignment. redemption or transfer of outstanding stock of or 
membership interest in. respectively. uny corporation or any limited liability comp,my that is 
the Lessee or that is the general panncr or any partnership that is the Lessee, (2) the issuance 
of additional stock or membership interest in, respectively, any corporation or limited liability 
company that is the Lessee or that is the general partner of any partnership that is the Lessee. 
and (3) the sale. assignment, redemption or translcr of any general or limited partner·s interest 
in. or the admission of a new partner to. a partnership that is the Lessee or that is a general or 
limited partner or any ·partnership that is the Lessee. 

Section 14.2 Consent Required. 
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14.2.1 Nu A.uig11111e111. elc. Wi1hu111 Consen/. Except as otherwise expressly 
provided in this Agreement, no Assignment. Transfer. Sublease or Mortgage may be made 
without the prior wrinen consent in each instance of the Port Authority. which consent shall 
be granted or denied in the Port Authority's sole and absolute discretion. and any Assignment, 
Transfer. Sublease or Mortgage made without such consent shall constitute a material default 
under this Agreement. giving rise to a right or termination by the Port Authority pursuant to 
Article 17 hereof entitled "Termination··. · 

14.2.2 Tran.i'fers Res11hing in Change ,!f Contml. From and alier the second (2°d) 
. anniversary of the Stabilization Date. the Port Authority shall not unreasonably withhold or 
delay its consent to any proposed Assignment, Translcr resulting in a change in Control of the 
Lessee (a "Transfer of Control'') or Master Sublease: provided. however. that afler such 
second anniversary the following transactions shall not require the Port Authority's consent: 

(I) an Assignment. a Translcr of Control or a Master Sublease to a Single 
Purpose Entity that is Controlled by an Institutional Investor and that has retained a 
management company to manage the Leased Premises (or portion of the Leased Premises 
subject to such Master Sublease). provided that such management company (x) is not a 
Prohibited Person and (y) manages. and has managed for at least the preceding ten ( I 0) year.,, 
at least ten ( I 0) comparable retail properties each containing as much retail space as is 
contained in the Leased Premises (or portion of the Leased Premises subject to such· Master 
Sublease) (any such management company. a "Managing Agent") and such Assignee, 
Subtenant under such Master Sublease or the Lessee (after such Transler of Control). as the 
case may be. agrees to keep such agreement in effect with such Managing Agent or a similar 
agreement in effect with a successor Managing Agent: or 

(2) an Assignment. a Transfer of Control or a Master Sublease to a Single 
Purpose Entity that is Controlled by a real estate investment trust or other owner or manager 
of real estate. provided that (x) such trust or other owner or manager is not a Prohibited 
Person. (y) such trust or other owner or manager owns and has owned (in fee or pursuant to a 
long-term net lease) and manages and has managed for at least the preceding ten ( I 0) years, at 
least ten ( I 0) comparable retail properties each containing as much retail space as is contained 
in the Leased Premises (or portion of the Leased Premises subject to such Master Sublease). 

14.2.3 Co11di1iom.fiir Wrillen Consenl. Any request for wrin~n consent of the Port 
Authority required in this Section 14.2 shall be made by the Lessee at least thirty (30) days in 
advance of the eflcctive date or the proposed transaction. and the Lessee shall comply with 
and satisfy the requirements of Section 14.4. Section 14.5 and Section 14.6 hereof. 

Section 14.3 Consent Not Required. 

14.3. I Cerlain 7hm.wt<'lion.,· Nol Re.rnlling in " Change in Con/ro/. 
Notwithstanding the provisions or Section 14.2. the following Assignment and Transfers shall 
not at any time require the consent or the Port Authority. provided that (except in the case ofa 
Transfer of the ownership of publicly-traded equity interests) the Lessee notifies the Port 
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Authority. at least filiccn (15) days in advance of the effective date of any such proposed 
Assignment or Transfer. of the nature of the Assignment or Transfer and the resulting change 
in the ownership structure of the Lessee. and the Lessee complies with and satislies the 
requirements of Section 14.4. Section 14.5 and Section 14.6 hereof: 

(I) an Assignment to an Arfiliatc that is a Single Purpose Entity, which 
Assignment docs not result in a change in Control of the Lessee. provided, however, that the 
Port Authority"s consent shall not be required only so long as the Assignee maintains the 
Alliliate relationship to the Lessee; 

(2) a Transl'cr that does not (whether by itself or cumulatively with other 
Transfers) result in a change in Control of the Lessee; and 

(3) a Transfer of the ownership of publicly-traded equity interests. 

14.3.2 Mortgage-Relared Trc111.1·11<·1i11ns. Notwithstanding the provisions of Section 
14.2.2 hereof. the Lessee may make certain Mortgages. us provided in Article I 4A. and any 
Assignment made upon or in lieu of the foreclosure of a Recognized Mortgage (whether made 
before or alicr the second anniversary of the Stabili,A1ti0t1 Date) shall not require the consent 
of the Pon Authority. so long as (x) the Assignee shall satisfy a standard that is set forth in 
Section 14.2.2( I) or (2) hereof and (y) if the Project Completion Date has not yet occurred. 
the Assignec·s Parent either has itself managed, or else has entered into a development 
management agreement with a third-party development manager that has managed, the 
development of at least ten (10) comparable retail properties each containing as much retail 
space as is contained in the Leased Premises. Notwithstanding the foregoing. nu foreclosure 
under a Mezzanine financing may occur prior to the Project Completion Date. 

14.3.3 Suhlea.l'es olher 1hcm Master S11hlea.1·e.l'. Subject to the provisions of this 
Article 14, the Lessee may, without obtaining the consent or the Port Authority. enter into any 
Sublease other than a Master Sublease. provided that the Lessee shall deliver lo the Port 
Authority. within five (5) Business Days following the execution thereof, (x) a true, correct 
and complete copy of such Sublease. which shall comply with the requirements set forth in 
Section 14.9 below. and (y) an allidavit of an authorized officer. member or general partner of 
the Lessee or the proposed Sublesscc. certifying that no owner of a five percent (5%) or 
greater nominal or beneficial interest in such proposed Sublesscc is a Prohibited Person, or 
such other aflidavit with respect to Prohibited Persons as is acceptable to the Pon Authority in 
its reasonable discretion. 

Section 14.4 Submission of Documents and Information. 

Whenever the Lessee desires to clleet any Assignment, Transfer. Sublease or 
Mortgage with respect to which the consent of the Port Authority is required pursuant to this 
Article. the Lessee shall. at leas! thirty (30) days prior to the effective date of such proposed 
transaction. notify the Port Authority in writing of such proposed transaction and submit to 
the Pon Authority the following documents (which may be unexecuted bu1 shall be in 
substantially final form. to the extent available. and shall be promptly supplemented with 
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revised drarts on a current basis) and information: 

( I J In the case of an Assignment, (x) a copy of the proposed instruments of 
assignment containing. inter alia. the name, address and telephone number or the proposed 
Assignee, (y) a copy of the agreement with assignment and assumption referred to in Section 
I 4.6 below and (z) an ail!davit or the Assignee or an authorized otliccr. member or general 
panncr thcrcoC setting forth the following: 

(ii) in the c:1se of a partnership. the names and addresses of all 
general partners and of all other panncrs having a live percent (5%) or greater ownership 
interest in the Assignee (unless such ownership interest consists of publicly traded securities). 

(iii) in the case of a corporation. the names and addresses of all 
directors and otlicers and of all Persons having a live percent (5%) or greater ownership 
interest in the Assignee (unless such ownership interest consists of publicly traded securities), 
and 

(iv) in the case of a limited liability company or other entity, the 
names and addresses of all managers or other Persons charged with the direction or 
management of its affairs and of all Persons having a five percent (5%) or greater ownership 
interest in the Assignee (unless such ownership interest consists of publicly traded securities): 

(2) in the case of a Transfer. (x) a copy of the proposed instrument(s) 
effecting the Transler, containing. inter alia. the name, address and telephone number of the 
proposed transferee, and (y) an aflidavit of an authorized oflicer. member or general partner 
or the Lessee or transferee. selling forth the same inlimnation as is required with respect to 
assignees in subparagraph ( I )(z) above: 

(3) in the case of a Sublease. (x) a copy of the proposed sublease. (y) the 
name. address and telephone number of the proposed Sublessec. and (z) an affidavit of an 
authorized ollicer or general panner or the Lessee or such proposed Sublcssce. selling forth 
the same information as is required with respect to assignees in subparagraph ( I )(z) above: 
and 

( 4) in all such cases. such other documents and info.rmation as the Port 
Authority may reasonably request to permit the evaluation of such Assignment, Transfer or 
Sublease. 

Section 14.5 Conditions to Ertectivcness of Transactions. 

Notwithstanding any other provision of this Agreement, and notwithstanding that the 
consent of the Port Authority may not be required or may have been given, in no event shall 
the Lessee enter into or pem1it an Assignment. Transfer, Sublease or Mortgage, and any 
purported Assignment, Translcr. Sublease or Mortgage shall be void and of no cflcct, if: 
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(I) in the case of an Assignment. the Lessee hereunder and ils managing 
membcr(s) and/or general panner(s). on the proposed e!lcctive date of the Assignment. shall 
not remain Single Purpose Entities (evidence or which. including hut not limited to a Non
Consolidation Opinion reasonably satisfactory to the Port Authority 

(2) in the case of an Assignment. Translcr of Control, Master Sublease or 
Mortgage. on the proposed effective date of such Assignment. Translcr of Control, Master 
Sublease or Mortgage (x) there exists an Event of Default which remains uncured, (y) this 
Agreement shall not then be in full force and effect or (z) there is then in effect any notice of 
termination served by the Pon Authority pursuant to Aniclc 17 of this Agreement, or 

(3) in the case of an Assignmclll. Trnnsfcr. Sublease or Mongagc, such 
Assignment. Translcr. Sublease or Mortgage is to any Person (or an Affiliate of any Person) 
who is a Prohibited Person. 

Section 14.6 Assumption Agreement. 

· In all events. and notwithstanding any other prov1s1on or this Agreement, no 
Assignment shall be e!lccti ve until an agreement of assignment with assumption substantially 
in the form annexed hereto, hereby made a part of this Agreement and marked "Exhibit G" 
(the "Assignment and Assumption Agreement") has been executed and delivered by the 
Assignor and the Assignee: upon such execution and delivery, the Assignor shall be relieved 
of all liabilities and obligations accruing under this Agreement from and after the e!lcctive 
date of such Assignment. Subject to Section 17. I I below. nothing contained herein shall be 
construed to release the Assignor under such Assignment from any liabilities or obligutions 
that shall have accrued prior to the cflcctivc date or such J\.ssignmcnt. 

Section 14. 7 Conllicts or Interest. 

In all events, and not withstanding any other prov1s1on of this Agreement, no 
Assignment. Transfer. Mongagc or Sublease shall be permillcd that would entail a violation 
of the Pon Authority Code of Ethics or the relevant conllict of interest rules. 

Section 14.8 No Waiver. 

14.8.1 Vi()faliom. The Pon Authority may collect all rentals and Ices due 
hereunder from any Assignee or Subtenant or other pany claiming a right under this 
Agreement or letting or occupying the Leased Premises pursuant to an Assignment or 
Sublease entered into in violation of the foregoing Sections. and the Port Authority shall apply 
the net amount collected lo the rentals and Ices herein reserved; but no such collection shall 
be deemed a waiver by the Port Authority of the prohibitions contained in the foregoing 
Sections or an acceptance by the Port Authority of any such Assignee, Subtenant, claimant or 
occupant as Lessee, nor a release of the Lessee by the Pon Authority from the further 
pcrfomrnncc by the Lessee of the covenants contained herein. 
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14.8.2 Consenls. Any conscnl granted by the Port Aulhority 10 any Assignment, 
Transfer. Mortgage or Sublease pursuant to 1he provisions hereof shall not be construed or 
deemed to rcle.1sc. relieve or discharge any succeeding proposed Assignment. Transfer. 
Mortgage or Sublease from 1he requircmcnl. ii' applicable. oJ' having the prior written consent 
of the Port Authorily. 

Section 14.9 Certain Sublease Reguircmenls. 

14.9.1 Les.\ee ·s Name. The Lessee shall enler inlo all Subleases (other than sub-
subleases) in ils own name. 

14.9.2 Term. The Lessee shall not. wi1hout the prior written consent of the Port 
Authori1y. e111cr into any Sublease for a term (including renewal oplions) expiring alier the 
last Business Day immedia1cly preceding the lhen scheduled Expiration Dale. 

14.9.3 Required l'rovisio11.1·. Every Sublease entered into by 1he Lessee shall 

provide as follows: 

( 1) It is subordinate and suhjccl to this Agreement. 

(2) Execpl J'or securily dcposils and any other amounls dcposiled with the 
Lessee the Sub1cnant shall 1101 pay rent or olher sums payable under the Sublease to the 
Lessee tcir more than one (I) month in advance (unless the Pon Authority gives i1s consem to 
a longer period). 

(3) Subjccl lo Suhseclion 14.9.7 hcrcoi: on the lerminalion oJ' this 
Agrecmenl pursuanl to Article 17. the Sublcnanl shall, at the oplion of the Pon Authorily. 
attorn to, or shall enter inlo a direct lease on tcnns identical 10 its Sublease wi1h. the Pon 
Authority for the balance of the unexpired lcnn ol'the Sublease. 

( 4) The Subtcnanl shall be bound by and subject to all the tenns and 
provisions of this Agreement as 10 the Subtenanl°s manner of occupancy and use of its portion 
of the Leased Premises as if it were the Lessee under this Agreement, including without 
limi'ta1ion 1hc obligations of 1he Lessee under lhis Agreement wilh respecl to compliance with 
Rcquircmenls and the Rules and Regulations 10 the exlcnt such Rules and Regulalions are 
consistent wilh Lessee's pem1iucd uses under this Agreement and wilh rcspecl to prohibited 
activities and operations. rights of enlry and non-discrimination. The Port Aulhority shall be 
a 1hird party beneficiary of 1he provisions of 1he Sublease insofar as they relate to such lerms 
·and provisions of lhis Agreement. and enlitled to enforce such provisions directly if the 
Lessee fails lo do so a tier nolicc from lhe Port Au1hority. 

(5) The Pon Authority and its Commissioners. directors, officers, 
employees, agen1s and representatives, as 1hird party beneficiaries under the Sublease, shall be 
indemnified, defended and held harmless from all claims and demands lo the same exlent as 
the Lessee and/or any the holder of any Mortgage: provided. however. lhat in the defense of 
any suit the Subtenant shall not. without obiaining express advance permission from the 
General Counsel of the Pon Authority. raise any defense involving in any way lhe jurisdiclion 
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or the tribunal over the person of the Port Authority, its Commissioners. officers, agents or 
employees. the immunity of the Port Authority. its Commissioners. officers. agents or 
employees, the governmental nature of the l'ort Authority or the provisions of any statutes 
respecting suits against the Port Authority. 

14.9.4 Suhtt'nc1111 Oh/igmirm.,. The Lessee shall cause all Subtenants to comply 
with their obligations under their Subleases insofar as they correspond with obligations of the 
Lessee under this Agreement. A violation or breach of any of the terms. provisions or 
conditions or this Agreement that results from. or is caused by. an act or omission by a 
Subtenant shall not relieve the Lessee or the Lessee's obligation to cure such violation or 
breach; provided, however. that this Agreement shall not be subject to termination by reason 
of any such violation or breach l'or so long as the Lessee shall be making commercially 
reasonable efforts (by all available means. including litigation. when and as warranted) to 
cause such Subtenant to cure such violation or breach and/or to recover possession of the 
applicable portion of the Leased Premises as necessary itscl f to cure such violation or breach. 

14.9.5 C11/le,·1ion 1!( S11hre111 by the f'ort Autlwrily. Subject to the rights of 
Recognized Mortgagees, alier an Event of Default relating to the Lessee's monetary 
obligations hereunder. the Port Authority may collect rent and all other sums due under any 
Subleases and apply the net amount collected to the Rental payable by the Lessee hereunder. 
No such collection shall be, or shall he deemed to be, a waiver or any agreement, term. 
covenant or condition of this Agreement. nor (in and of itselt) the recognition by the Port 
Authority or any Subtenant as a direct tenant or the Port Authority. nor a release of the Lessee 
from perfonnance by the Lessee or its obligations under this Agreement. 

14.9,6 Suh/ea.,e A.1·.1'ig11111e111. (a) As additional security for the full performance of 
all of the Lessee· s monetary obligations hereunder, the Lessee. hereby assigns. transfers and 
sets over unto the Port Authority. subject to the rights of all Recognized Mortgagees and 
contingent upon the occurrence and continuance or an Event of Default relating to the 
Lessee's monetary obligations hereunder. all or the Lessee's right, title and interest in and to 
all Subleases. and hereby confers upon the Port Authority. its agents and representatives, a 
right of entry in. and suflicient possession of, the Leased Premises to pem1it and ensure the 
collection by the Port Authority of all sums payable under such Subleases, and enforcement of 
all other rights of the Lessee under such Subleases. The exercise or such right of entry and 
qualified possession by the Port Authority shall not constitute an eviction of the Lessee from 
the Leased Premises or any portion thereof, If such right or entry and possession is denied to 
the Port Authority, its agents or representatives. the Port Authority. in the exercise or this 
right. may use all requisite force to gain and enjoy the Leased Premises with neither 
responsibility l'or nor liability to the Lessee, its servants. employees. guests or invitees, or any 
Person whatsoever, 

(b) On June 30 and December 31 of each year during the tenn of this 
Agreement. commencing with the year in which the Leased Premises are first occupied by 
any Subtenant. the Lessee shall deliver to the Port Authority (x) a schedule of all Subleases, 
giving the names of all Subtenants. a description of the space that has been sublet (or licensed. 
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etc.), expiration dates. rentals and other fees and such other information as the Pon Authority 
may reasonably request, and {y) a photostatic copy of all Subleases (however. a lier the tirsl 
demand therefor only those executed. amended or assigned since the previous demand. and 
with respect to sub-subleases, etc., and all funhcr levels of sub-subleasing. only those of 
which the Lessee is aware and is able to obtain). Upon reasonable request of the Pon 
Authority. the Lessee shall pennit the Port Authnritv and its agents and representatives to 
inspect original counterpans of all Subleases. The Pon Authority shall maintain the 
confidentiality of such materials to the fullest extent legally pem1i11cd. 

14.9.7 S11hte1111nt No11Ji.,·111rb1111cc. (a) Th.: Pon Authority. for the benefit of any 
Subtenant whose Sublease was made in accordance with the applicable provisions of this 
Aniclc. shall recognize such Subtenant as the direct tenant of the Pon Authority upon the 
tem1ination of this Agreement pursuant to the provisions of Aniclc 17. provided that (x) at the 
lime of execution of the Sublease, either (I) such Subtenant has been granted non-disturbance 
by the Senior Recognized Mongagee. or (2) if there is no Mongagc at such time. the Lessee 
has delivered to the Pon Authority a cenilicate of an independent real estate appraiser that is a 
member of the American Institute of Real Estate Appraisers or any similar organization 
reasonably satisfactory to the ron Authority, certifying that the rent and other moneys 
payable by the Subtenant throughout the tenn of its Sublease. alicr taking imo account any 
escalations, renewal rem. credits. oflsets or deductions to which such Suhtcnant may be 
entitled thereunder and other relevant tenns and provisions of the Sublease but excluding any 
pass-through or benefits colllaincd in this Agreement. constitutes not less than ninety percent 
(90%) of the then fair rental value of the space demised thereunder: and (y) at the time of the 
termination of .this Agrecmem (A) no default exists under such Sublease beyond the 
expiration of any applicable cure period, which at such time would permit the landlord 
thereunder to terminate the Sublease or to exercise any remedy for dispossession provided for 
therein. and (BJ such Subtenant delivers to the Pon Authority an instrument confirming the 
agreement of the Subtenant to a Hom to the rort Authority and to recognize the Pon Authority 
as the Subtenant· s landlord under its Sublease. which instrument shall provide that neither the 
Port Authority. nor anyone claiming by .. through or under the l'ort Authority. shall be: 

(I) liable for any act or omission of any prior landlord (including, without 
limitation, the then defaulting landlord): provided. however. that the foregoing shall not 
excuse any ongoing nonpcrfomiance of services required pursuant to the Sublease that shall 
continue after the Pon Authority or its designee succeeds to the position or the landlord, to the 
extent such services are typically provided by landlords of comparable premises in the City of 
New York and are actually provided to other Subtenants at the Leased Premises: 

(2) subject to any onsets (except as specifically provided in 14.9.7(a)(4) 
below) or delcnses that such Subtcnalll may have against any prior landlord (including, 
without limitation. the then defaulting landlord): · 

(3) except as the Pon Authority may otherwise agree. bound by any 
payment of rent that such Subtenant might have paid for more than the current month to any 
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prior landlord (including, without limitation, the then defaulting landlord) other than security 
deposits and any other amounts deposited with any prior landlord (including. without 
limitation, the then defaulting landlord) in connection with the payment or insurance 
premiums. real property taxes and assessments and other similar charges or expenses, but only 
to the extent that such security deposits and other amounts have actually been received by the 
Port Authority; 

(4) bound by any covenant to undertake or complete, or lo reimburse the 
Subtenant for the undertaking or completion oL any constn1ction of the Leased Premises or 
any portion thereof demised by the Sublease; notwithstanding the lilregoing. however, if such 
,ovcnant is not performed. the following shall apply: 

(ii) the Subtenant shall have the option to terminate the Sublease; or 

(iii) the Subtenant. if it is the Subtenant under a Qualilying Sublease 
(as defined below) and is considered by the Port Authority 10 be creditworthy (provided. that 
if a Subtenant either (x) has a tangible net worth equal to seven (7) times the annual rent 
payable under the Sublease or (y) has provided. as security for its obligations under the 
Sublease, a clean, irrevocable letter of credit in the amount of nine (9) months' rent, then such 
Subtenant shall be deemed to be creditworthy). shall have the right to undertake and complete 
the construction of the lit-out of the premises for the Subtenant's use. and to take a monthly 
offset against the Sublease rent in an amount equal to the Offset Installment Amount (such 
right of offset. the "Offset Right'"), provided, however. that the Offset Right must be 
exercised. if at all, prior to the lilieenth (I 5'hl anniwrsary or the First Possession Date. By 
way of illustration. ii' the first Qualilying Sublease hereunder is a Sublease with Acme Corp. 
that has a Possession Date of 9/ I /2013, the First Possession Date would be 9/1/2013; 
8/31/2024 would be the deadline for lhc exercise of lhe Offset Right by Acme Corp. or any 
Subtenant 1111der a subsequent Qualifying Sublease. 

GWBBS ~inal Lease 

(A) ·"Offset Installment Amount" shall mean a 
monthly installment of the Construction Amount. evenly amortized 
without interesl over the tern, of the Qua Ii lying Sublease, but such 
monthly installment shall not in any event exceed such amount as 
would leave a remaining Sublease rent payment to the Port Authority 
equal to the amount of the rent payable under this Agreement allocable 
to the subleased premises plus the Port Authority"s costs of providing 
services to such subleased premises, it being the parties' express 
intention that (x) the Port Authority would never receive less than the 
amount of the ground rent allocable to the subleased premises, plus the 
Port Authority's costs of providing services to the subleased premises. 
and (y) the maximum benefit afforded to the Subtenant shall be the 
aggregate of the Offset Installment Amounts taken over the term of the 
Qualilying Sublease, even if such aggregate is less than the 
Constrnction Amount. In the foregoing. ··construction Amount" shall 
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mean lhe tolal anrnunl, as provided in a Qualifying Sublease (subjec\ 10 
any cap or other limitation provided therein), that !he landlord under 
the Qualifying Sublease is obligated to expend. or reimburse the 
Subtenant for. with respect to the fit-out. for the Sub1ena111 's use. of the 
premises under such Qualifying Sublease. 

(Ill "Possession Date" shall mean 1he dale on which 
possession of lhc premises under a Sublease is delivered to !he 
Subtenant: "First Possession Date .. shall mean the lirsl occurring 
Possession Date under a Sublease 1hal is a Qualifying Sublease. 

(C) "Qualifying Sublease" shall mean a Sublease 
with respect lo which (v) !he Possession Date is not later than the 
eleventh (11 111

) anniversary oflhc First Possession Date. (w) lhe term is 
at least ten ( I 0) years. (x) the premises consisl of either the entire third 
floor or the East lluilding or any other area(s) totaling at least twenty
scven thousand (27.000) .square feel. (y) the Suh1enan1 will ac1ually 
occupy and use 1hc premises, and (z) the landlord under such Sublease 
has covcnamed to undenake or complete, or reimburse the Subtenanl 
for 1he Subtenant's undcnaking or completion ot: 1hc Iii-out of the 
premises for !he Subtenan!'s use. 

(5) bound by any obligation to make any paymcnl 10 the Subtenant: or 

(6) bound by any amendment thereto or modificalion thereof which 
reduces the basic rent, additional rent, supplemental rent or olher charges payable under the 
Sublease (except to the extent equitably reflecting a reduction in the space covered by the 
Sublease). or changes the term lhercor, or otherwise materially artecls the rights or the 
landlord !hereunder. made without the prior consenl of the Pon Authority, unless the Senior 
Recognized Mongagee shall have approved such amendment or modification and granted 
non-disturbance to such Subtenant. 

The foregoing provision is intended to be scll~opcrative and enforceable by Subtenants as 
third-pany beneficiaries of this Agreement. 1-lowevcr. upon request from any Subtenant. 
provided that the Lessee or such Subtenant pays any reasonable fee charged therefor. the Pon 
Authority shall promptly cxecule and deliver a wrillen instrument confirming such provision's 
applicability to any Sublease to which it shall apply (a "Subordination, Non-Disturbance 
and Attornment Agreement"). A Subordination, Non-Disturbance and Allomment 
Agreement shall he subslantially in the fonn of "Exhibit 0-1" annexed hereto. provided, 
however. that if the Subtenant is a Subtenant under a Qualifying Sublease, the Subordina1ion. 
Non-Disturbance and Attommcnt Agreement shall be substantially in the form of "Exhibit 
0-2". 

(b) All Subleases shall contain the following provision: 

120 
GWBBS Final Lease 



"I The Subtenant] understands that. ifby reason ofa default on the pan of · 
[insen name of the Lessee I (the ··Lessee"") under the prime lease covering the 
premises between The Pon Authority of New York and New Jersey (the '·Pon 
Authority"") and the Lessee. nr if for any other reason of any nature 
whatsoever. such prime lease and the leasehold estate of the Lessee arc 
tenninated by summary dispossess proceedings or otherwise. I the Subtenant]. 
at the request in writing of the Port Authority. shall attom to and recognize the 
Pon Authority as the landlord under this lease. provided that the Pon Authority 
shall theretofore have entered into a non-disturbance agreement in reasonable 
and customury form which shall provide that the possession and rights of I the 
Subtenant I shall not be disturbed jn the event of the expiration or tcnnination 
of such prime lease so Jong as fthc Subtenant! shall not be in default beyond 
applicable cure periods under this lease (the ··Non-Disturbance Agreement""). 
[The Subtenant] covenants and agrees to execute and deliver. at any time and 
from time to time. upon the request of the Pon Authority. any reasonable 
instrument which may be necessary or appropriate to evidence such 
attomment, provided that it shall theretofore have received the aforementioned 
Non-Disturbance Agreement from the Pon Authority. Provided Iha! the Non
Disturbance Agreement has been entered into. [the Subtenant! funher waives 
the provisions of any statute or rule of law now or hereafter in effect which 
may tcnninatc this lease or give or purport Ill give jthc Subtenant] any right of 
election to terminate this lease or to surrender possession of the leased 
premises demised hereby in the event such prime lease tenninates, and !"the 
Subtenantfagrecs that this lease shall not be affected in any way whatsoever 
by any such tennination."" 

Section I 4A.1 Definitions. 

ARTICLE 14A 

PERMITTED MORTGAGES 

For the purposes of this Article 141\. the following terms shall have the respective meanings 
set fonh below: 

"Construction Loan" shall mean a Joan secured by a Mongagc and obtained to 
finance hard and soft costs of the Lessee through the earlier of (x) the Stabilization Date and 
(y) two (2) years following the Project Completion Date. 

"Construction Mortg,igc" shall mean a Mortgage securing a Construction Loan. 

"Maximum Construction Mortgage Loan Amount" shall mean. with respect to the 
Construction Loan(s). an amount. including any Mezzanine Financing, that is seventy-five 
percent (75%) of the hard and soli costs to be incurred by the Lessee through the earlier of (x) 
the Stabilization Date and (y) two years following the Project Completion Date to the extent 
such costs are included in the budget approved by the prospective lender of a Construction 
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Loan. 

"Maximum Mortgage Amount" shall mean {x) in the case of the Conslruclion 
Loan{s). the Maximum Conslruction Mortgage Loan Amounl; (y) in !he case of the 
Permanent Loan(s). the Maximum Permanent Mortgage Loan Amount: or {z) in the case of 
any Relinancing Loan(s). the Maximum Rclinancing Mortgage Loan Amount. 

"Muximum Pcrmancnl Mortgage Loan Amount" shall mean. wilh respect lo the 
Pcnnanenl Loan(s). an amount. including any Mezzanine Financing. lhal is the greater of (x) 
the amount required lo pay in full the outstanding principal amount of and all interest and 
other amounts then due under lhe Construction Loan(s) and the expenses of obtaining and 
closing such Pennanent Loan(s) and (y) cighly-livc percent (85%) of the value of the 
leasehold estate created hereunder {assuming the leasehold cslale is not encumbered by any 
outstanding linancing) al the lime such Pcnnancnl Loan(s) arc funded. as established by an 
appraisal approved by !he Recognized Mortgagec(s) making such Pcm1anent Loan(s). 
provided, !hat in the case of the foregoing subsection (y) the total amount secured by a 
mortgage or mortgages of the Lessee's leasehold estate hereunder shall not exceed sevenly
livc percent (75%) of such value. 

"Maximum Refinancing Mortgage Loan Amount" shall mean. with respect lo any 
new Refinancing Loan, an arnount, including any Mezzanine Financing, that is the greater of 
(x) the amount required to pay in full the outstanding principal amount of and all interest and 
other amounts then due under the Pemiancnt Loan{s) or existing Refinancing Loan(s). as the 
case may be. and the expenses of obtaining and closing the new Relinancing Loan and (y) 
eighty-live percent (85%) of the value of the leasehold estate (assuming that the leasehold 
estate is not encumbered_ by any outstanding foiancing) at the time the new Refinancing Loan 
is funded. as· established by an appraisal approved by the Recognized Mortgagee making such 
new Refinancing Loan. provided, that in the case of 1hc foregoing subsection {y) the total 
amount secured by a mortgage or mortgages of the Lessee's leasehold estate hereunder shall 
not exceed seventy-live pcrcenl (75%) of such value. 

"Mezzanine Financing" means any financing provided by any lnslilutional Investor 
to the Lessee, or lo Persons holding equity interests in the Lessee. that shall be secured by a 
pledge of all of !he equity interests in the Lessee. 

"Mezzanine Lender" means an Institutional Investor that shall hold a pledge of 
equity interests in the Lessee as security for any Mezzanine Financing. 

"New Lease" shall have the meaning provided in Section l4A.5.S(a) below. 

"Permanent Loan" shall mean a loan secured by a Mortgage and obtained, in whole 
or in part. to pay and satisfy the Construction Loan(s). 

"Permanent Mortgage" shall mean a Mortgage securing the Pemianenl Loan. 
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"Recognized Mortgagee" shall mean a holder of a Mortgage in respect to which the 
notice provided for by Section I 4A.3 or this Article has been given by the Port Authority 
acknowledging that the bcnelits or this Article I 4A apply to such Mortgage. ·'Recognized 
Mortgagee•· shall include a Mezzanine Lender ir and as applicable. 

"Relinan~ing Loan" shall mean a loan secured by a Mortgage and obtained, in whole 
or in part. to rclinancc a Permanent Loan or to rclinancc any subsequent loan secured by a 
Mortgage. 

"Refinancing Mortgage" shall mean the Mortgage securing a Refinancing Loan. 

"Senior Recognized Mortgagee" shall mean the Recognized Mortgagee most senior 
in lien. 

Section I 4A.2 Mortgages Authorized. 

14A.2. I Mortgage.,· A111/wrired. Notwithstanding the provisions of Article 14 of 
this Agreement. if this Agrccmcnt is then in full force and effect. the Lessee may. without 
the consent of the Port Authority. at any time and from time to time. grant one or more 
Mortgages. provided that (x) the principal amount secured by any Mortgage when granted. 
together with the aggregate principal amount then secured by any other Mortgages, shall not 
exceed the applicable Maximum Mortgage Amount. (y) Lessee notifies the Port Authority at 
least lilieen ( 15) Business Days in advance of the effective date of such proposed Mongage 
and (z) such Mortgage: 

(I) · is made to an Institutional Investor; 

(2) docs not cover property other than the Leased Premises: 

()) is not cross-defaulted or cross-collatcralized with agreements covering 
any other property; not cross-dcfoultcd with any Mcu.aninc Financing (provided. however, 
that there shall be no prohibition against u Mezzanine Financing being cross-defaulted with a 
Mortgage): and 

(4) at the time such Mortgage is closed no Event of Default shall have 
occum:d and be continuing hereunder and no notice or tem1ination· shall have been given 
pursuant to Article 17 of this Agreement :ind be in eflcct. 

14A.2.2 As.,·ignment. No Mortgage shall be assigned, except to an Institutional 
Investor. 

Section l 4A.3 Recognized Mortgages. 

14A.3. I No/ice. If the Lessee intends to mortgage the leasehold estate created 
hereby in accordance with the provisions of Section J 4A.2. I above, and if the proposed 
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holder or such Mortgage shall provide the Port Au1hority wi1h no1ice of its name and address 
together with a true and co111pletc copy of such Mortgage, a certilication 1hat such hold.er 
meets the requirements for an lnstillllional Investor and an appraisal or other evidence that the 
amounl or the loan secured by such Mortgage (taken together with any and all other loans 
then secured by Mortgages that will not be paid off at 1he closing or such loan) is not in 
excess or1he applicable Maximum Mortgage Amount. then and in that event, provided that all 
the requirements of Section I 4A.2. I have been complied with. then. following receipt of such 
notice by the Port Authorily. the remaining provisions or this Article 14A shall apply in 
respect of such Mortgage. 

14A.3.2 1lcknm1•/edgme111, The Port Authority shall within twenty (20) Business 
Days alicr receipt of 1hc notice provided in Subsecti,,n I 4A.3.1 above, acknowledge in 
writing that the holder of the Mortgage described in the notice is a Recognized Mortgagee, 
entitled to the benefits of this Article 14A or, in the alternative if the Port Authority 
reasonably so determines in good faith. notify the Lessee and such.holder that it is not entitled 
to such benefits, setting forth the reasons therefor in reasonable detail. The Port Authority's 
dctennination under this Subsection I 4A.3 .2 shall be based solely upon (x) whether or not the 
holder of such Mortgage is an Institutional Investor and (y) whether or not the amount of the 
Mortgage will cause the applicable Maximum Mortgage Amount to be exceeded. 

14A.3.3 No More Than 711ree Recognized Mortgt1gees. In all events, there shall not 
be more than three (3) Recognized Mortgagees at any one time. including any Mezzanine 
Lender. If (and for so long as) more 1han one Recognized Mortgagee shall seek to exercise 
any right tliat is afforded to Recognized Mortgagees hereunder. the Port Authority shall only 
be required to deal with the Senior Recognized Mortgagee which has elected to exercise its 
rights hereunder: otherwise. if the Senior Recognized Mortgagee has not elected to exercise 
its rights hereunder. then the Port Authority shall only be required 10 deal with a Mezzanine 
Lender which has exercised its rights hereunder. 

Section I 4A.4 Consent of Recognized Mortgagee Required. 

No cancellation or surrender of this Agreement shall be effective unless consented to 
in writing by each Recognized Mortgagee, and no modilication of this Agreement shall be 
effective as to any Recognized Mortgagee unless consented to in writing by such Recognized 
Mortgagee. 

Section 14A.5 Default and Tcm1ination. 

I 4A.5. I De.fi111/J Notices. Upon giving the Lessee m1y notice of (x) a default under 
this Agreement. or (y) a termination of this Agreement. \1r (z) a matter on which the Port 
Authority may predicate or claim a default, the Port Authority shall at the same time give a 
copy of such notice to each Recognized Mortgagee. No such notice by the Port Authority to 
the Lessee shall be deemed to have been duly given unless and until a copy thereof has been 
so given lo each Recognized Mortgagee at its address last provided by such Recognized 
Mortgagee to the Port Authority pursuant to the provisions of this Article. From and after the 
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date on which such notice has been given lo any Recognized Mortgagee, such Recognized · 
Mortgagee shall have the same period, alter the giving of such notice to it, for remedying any 

. defauh or acts or omissions which are the subject mailer of such notice, or causing the same 
to be remedied. as is given to the Lessee after the giving of such notice to the Lessee plus, in 
each instance. the additional periods of time specilied in Section I 4A.5.3 hereof to remedy, 
commence remedying or cause to be remedied the defaults or acts or omissions which are the 
subject matter of such notice. The Port Authority shall accept such perfonnance by or at the 
instigation of any Recognized Mortgagee as if the same had been done by the Lessee. The 
Lessee shall authorize the performing or instigating Recognized Mortgagee to take any such 
action at such Recognized Mortgagec'.s option and shall authorize entry upon the Leased 
Premises by such Recognized Mortgagee for such purpose. 

I 4A.5.2 Termination Notices. (a) Anything contained in this Agreement to the 
contrary notwithstanding, if any default shall occur and continue for such period as entitles 
the Port Authority to terminate this Agreement and the letting hereunder. the Port Authority 
shall not have the right to er1ectuate such tennination unless, followinb\ the expiration of the 
period of time given the Lessee lo cure such default or the act or omission which gave rise to 
such default, the Port Authority shall give each Recognized Mortgagee notice of the Port 
Authority's intent 10 so tenninate (a ··Termination Notice .. ) at least ten ( I 0) Business Days in 
advance or the proposed effective date of such termination if such default is capable of being 
cured solely by the payment of money. and al least twenty (20) Business Days in advance of 
the proposed effective date or such tennination if such default is not capable or being cured 
solely by the payment of money. 

(b) The provisions of Section 14A.5.3 below shall apply if. during such ten 
(IO) or twenty (20) Business Day period (the '·Termination Notice Period""), a Recognized 
Mortgagee: 

(5) notilics the Port Authority of such Recognized Mortgagee's desire lo 
nullify such notice; and 

(6) pays or causes to be paid lo the Port Authority all Rental then due and 
in arrears as specified in the Termination Notice, and undertakes to pay any and all Rental 
which may become due during the Termination Notice Period and of which such Rccogni,:cd 
Mortgagee is given written notice by the Port Authority; and 

(7) complies or in good faith. with reasonable diligence and continuity, 
commences to comply with all non-monetary requirements of this Agreement then in default 
and reasonably susceptible of being complied with by such Recognized Mortgagee. If the 
curinb\ of any non-monetary default requires the Recognized Mortgagee to obtain possession 
or the Leased Premises, then the Recognized Mortgal,\ee shall be deemed to have commenced 
in good faith to comply with the obligation of the Lessee which is in default with reasonable 
diligence and continuity. subject lo the effects of any stay which may prevent it from so 
doing, if it has commenced and is prosecuting with due diligence proceedings to obtain such 
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possession. whether through foreclosure or its Mortgage. an application for the appointment 
or a receiver or otherwise or. having obtained such possession, is then undertaking lo comply 
with such obligation with due diligence. 

14A.5.3 I'mcedure OJI Defii'11!t. (a) If the Port Aulhorily elects to terminate this 
Agreement and the leasehold estate created hereby by reason of any del'ault of the Lessee. and 
a Recognized Mortgagee shall have proceeded in the manner provided for by Section l 4A.5.2 · 
above. then the specilied date for the tcnnination or this Agreement as lixcd by the Port 
Authority in its Tcnnination Notice shall be extended for a period or six (6) months, provided 
that such Recognized Mortgagee shall. during such six (6) month period. pay or cause to be 
paid all Rentals as the same becomes due and continue its good faith efforts to perfom1 all of 
the Lessee's other ohligalions'under this Agreement as and lo the extcm provided in Section 
l 4A.5.2 above, subject 10 the effects of any stay which may prevent ii from doing so. 

(b) If al the end of such six (6) month period such Recognized 
Mortgagee is complying with Section l 4A.5.2 above, then. provided that such Recognized 
Mortgagee continues so to comply. this Agreement shall nol then tcnninatc. and the time for 
completion by such Recognized Mortgagee of the actions being taken by it pursuant 10 
Section 14A.5.2(b)(iii) shall be extended for such additional period of time as may be 
required for the completion thereof with all due diligence, taking in10 account the effect or 
any stay which may preve111 1he Recognized Mortgagee from proceeding with such ac1ions. 
Nothing in this Article 14A. however, shall be construed to extend the term of the letting 
hereunder beyond the scheduled Expiration Date or to require the Recognized Mortgagee to 
continue any foreclosure proceedings after the default in respect of which the Termination 
Notice was issued has been cured. If such default shall be cured and the Recognized 
Mortgagee shall discontinue such foreclosure proceedings, this Agreement shall continue in 
full force and el'lcct as if the Lessee had not defaulted under this Agreement. 

14A.5.4. Remgnizetf ,\.fllrl,,;agee Need Not Cure Spec/lied De/imlt.,·. Nothing herein 
con1aincd shall require any Recognized Mortgagee or its dcsigncc, as a condition to its 
exercise of its rights under this Article, or any purchaser at a foreclosure sale. to cure any non
monctary default of the Lessee not reasonably susceptible of being cured by such Recognized 
Mortgagee. dcsignce or purchaser (including. by way of example and not as a limitation, the 
Lesscc·s Ii ling of a bankruptcy petition. as described in Section 17.1 (I) below) in order to 
comply with the provisions of' this Section I 4A.5. 

14A.55. Recr,gnized Mortgagee·.- Right to New leme. 

(a) If this Agreement is terminated as a result ofa default on the part of the 
Lessee, the Port Authority shall. subject to the s.itisfaction of the conditions provided below. 
on wrillen request of the Senior Recognized Mortgagee made al any time within sixty (60) 
days alicr the Port Authority has given notice of such termination to the Recognized 
Mortgagees (or if the Senior Recognized Mortgagee does not make such a request within such 
60-day period, then upon the written request of the holder of the most senior Recognized 
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Mortgage (as may be determined by a mortgage title insurance policy or title certilicate issued 
hy a responsible title insurance company doing business within the State of New York) who 
makes such a timely written rc4ucst). enter into a new lease of the Leased Premises with such 
Recognized Mortgagee or its dcsigncc (a "New Lease") within thirty (30) days alicr receipt of 
such request. 

(b) Any such New Lease shall be cl'lcctiw as of the date or termination of 
this Agreement and. except ,ls provided below. shall be upon all the same terms and 
conditions of this Agreement as would have been in cl'lcct had such Recognized Mortgagee 
taken an assignment of the leasehold estate under this Agreement from the Lessee. including 
any rights of' renewal. 

(c) The Port Authority shall not be obligated to enter into such a New 
Lease with any Recognized Mortgagee or its dcsigncc unless.(i) such Recognized Mortgagee 
shall. contemporaneously with the delivery ·or such request for a New Lease. pay or cause to 
be paid to the Port Authority all Rental owed by the Lessee to the Port Authority which then 
remains unpaid and the Rental for the period alier termination of this Agrecmem and until 
commencement of' the New Lease which would have become due under this Agreement (less 
any rent or other charges for sucl1 periods actually collected by the Port Authority from 
Subtenants), together with all expenses. including reasonable allomey's lees. incurred by the 
Port Authority in connection with the tem1ina1ion of this Agreement and lhe execution and 
delivery or such New Lease. and {ii) such Recognized Mortgagee shall have performed or 
caused to be perfom1ed all covenants and agreements required as of that date to be performed 
by the Lessee under this Agreement cxcepl with respect to incurable defaulls. 

(d) The Port Authority shall have no obligation to deliver physical 
possession of the Leased Premises to such Recognized Mortgagee al the time of entering into 
such New Lease unless the Port Authority. at the time of execution and delivery of such New 
Lease. shall have obtained physical possession of the Leased Premises. Any New Lease 
granted pursu.ant lo this Subsection I 4A.5.5 shall enjoy the same priority as this Agreement 
over any lien. encumbrnncc. or other interest created by the Port Authority prior to the 
execution of such New Lease. The provisions or this Subsection I 4A.5.5 shall survive the 
tcnnination of this Agreement. 

Sc,tion I 4A.6 Eminent Domain. 

The Lessee's share. as provided in Article 19 of this Agreement. of the proceeds 
arising from an exercise of the power of eminent domain shall, subject to the provisions of 
such i\rticle, be disposed of as provided for by the Mortgage(s) held by any Recognized 
Mortgagcc(s). Unless prohibited hy applicable law. any Recognized Mortgagee shall have the 
right to be a party in any condemnation or eminent domain proceeding affecting the Leased 
Premises for the purpose of protecting its interest in such proceeding. 

Section l 4A. 7 Casualty Loss. 
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A standard mortgagee clause naming any Recognized Mortgagce(s) may be added to 
any and all casualty insurance polidcs required to he carried by the Lessee hereunder on 
condition that the insurance proceeds are to be applied in the manner specilied in this 
Agreement. and the Mortgage(s} shall so provide. 

Section 14A.8 Intentionally Omitted. 

Section 14A. 9 Notices. 

I 4A.9. I .Atldres.,. Notices from the Pon Authority lo any Recognized Mortgagee 
shall be mailed to the address furnished to the Pon Authority pursmmt to Subsection I 4A.3. I 
above. and those from any Recognized Mortgagee to the Pon Authority shall be mailed to the 
address designated in or pursuant to the provisions or Article 23 hereof. In the event or any 
assignment of a Mortgage or in the event of a change of address of any Recognized 
Mortgagee. notice of the new name and address shall be provided to the Pon Authority. 

14A.9.2 Manner. Such notices. demands and requests shall be given in the manner 
described in Article 23 and shall be governed by the provisions of that Article. 

Section I 4A. IO Subordination. 

Notwithstanding anything contained in any Mortgage or in this Article 14A. it is 
understood and ,1greed that the rights of the holder of m1y Mortgage. including a Recognized 
Mortgagee. shall be subject and subordinate to this Agreement. The terms. covenants. 
conditions and provisions or this Agreement shall govern as between the Port Authority. the 
Lessee and any Recognized Mortgagee. and in the event of any inconsistency between the 
terms. covenants. conditions and provisions of this Agreement and the terms. covcmmts. 
conditions and provisions of any Mortgage. the tcrnis. covenants. conditions. and provisions 
of this Agreement shall control. · Notwithstanding any provisions of any Mortgage to the 
contrary. the Lessee for all purposes shall be <.teemed to be the Lessee hereunder. unless and 
until a Recognized Mortgagee shall have acquired the Lcsscc"s interest herein or a New Lease 
has been executed pursuant to this Article. as the case may be. Any Mortgage granted 
hereunder shall make reference to the provisions of this Agreement and shall provide that the 
Mortgage and the rights of' the Recognized Mortgagee thereunder are and shall be in all 
respects subject to all provisions or this Agreement. Without limiting the generality of the 
foregoing, each Mortgage shall contaill'thc following provisions: 

"This mortgage is executed upon the condition (i) that no purchaser nt any 
foreclosure sale shall acquire any right. title or interest in or to the lease hcrchy 
mortgaged (the ··Agreement"") unless such purchaser. or the person. lirm or 
corporation to whom or to which such purchaser"s right has been assigned. in 
the instrument translcrring to such purclmscr or to such assignee the interest or 
Lessee under the Agreement shall have provided the Port Authority with the 
documents and information sci forth in the Section 14.4 of the Agreement and 
satislics the conditions in Section 14.5 and Section 14.6 of the Agreement, (ii) 
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1hat no further or additional mortgage or assignmenl of the Agreement shall be 
made except in accordance with the provisions of the Agreement and (iii) lhal 
a duplicale original of 1hc instrument containing 1he assignment and 
assumption agreement required by Section 14.6 of the Agreemenl, duly 
executed and acknowledged by purchaser or assignee and in rewrdable form, 
is delivered 10 the Port Authorily promplly a tier 1he consummation of such sale 
or assignment. 

"The mortgagee agrees to have the proceeds of any insurance or the proceeds 
of any condemnation award applied to the repair or restora1ion of the 
mortgaged premises to lhe cxtcnl such application is required by the provisions 
of lhc Agrcemcn1.·· 

Section 14A. I I Assignmenl hv Recognized Mortgagee. 

A Recognized Mortgagee shall have the right. at any time and without the consenl of 
the Port Aulhority, to assign lhc Mortgage held by it to another Institutional lnvcslor or to 
grant participations in its Morlgage so long as a single lnslitutional Investor continues to act 
as the Recognized Mortgagee thereunder. The l'on Authority will be obligated 10 give notices 
tu and otherwise deal with only the one lnstilutional Investor that acts as the Recognized 
Mortgagee with respect to any Mortgage. 

Section I 4A. I 2 Mezzanine Financing. 

Subject to the restrictions .lhat arc· set forth in Section 14A.2. I hereof, but 
notwithstanding any other provision or this Agrccmcnl to lhc eonlrary. the Lessee may from 
time to time. by wrilten notice to the Port Aulhorily, designate any Mezzanine Lender as a 
Recognized Mortgagee for purposes or this Agreement. Any such notice 10 the Pon Authority 
shall state 1he name and address or lhc applicable Mezzanine Lender and shall include a copy 
of the promissory note and security agreement evidencing lhe Mezzanine Financing provided 
or held by such Mezzanine Lender. Notwithslanding any provision herein to the contrary. 
upon the Pon Aulhority"s reccipl of such notice. such security agreement shall be deemed to 
be a Mortgage for all purposes of this Agreement and the Mezzanine Lender so dcsignalcd 
shall be deemed to be a Recognized Mortgagee and shall have all the rights or a Recognized 
Mortgagee hereunder including, without limitation. lo the same extent that a holder of a 
111ortgagc secured by a lien· on the Lcssee"s leasehold estate hereunder may lake an 
assignment of the Lessee's interest in this Agreement or i1s inlerest in the leasehold estate 
hereunder, a Mezzanine Lender may take an assignment of the pledged equity interests 
securing such Mezzanine Lender" s Me7.7.anine Financing. Further, insofar as they shall be 
applicable to any Me1.zanine Lender any provisions of Article 14 or this Article 14A that 
make rclcrcnce to the foreclosure of Mortgages or to a Recognized Mortgagee·s right to a 
New Lease shall be deemed to relcr instead to the foreclosure of the pledge of equity interests 
securing such Mezzanine Financing. provided. that no foreclosure under a Mezzanine 
Financing may occur prior to the Project Completion Dale. 
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Section 14A. I 3 Modifications Requested Bv Prospective Lender. 

The Port Authority shall not unreasonably refuse to make any modifications to this 
Agreement that shall be n:quested hy prospective Recognized Mortgagees to enhance the 
timmceability or this Agreement. provided that such modifications would not materially 
increase the obligations or materially impair the rights of the Port Authority hereunder. 

ARTICLE IS 

LANDLORD'S PARTICIPATION IN PROCEEDS 

Section 15.1 Definitions . 

.. Alternati\'I: Disposition'' shall mean any transaction or series of transactions that. by 
effecting a direct or indirect change in Control of the Lessee (including without limitation any 
change in Control relating to a Master Sublease). would allow the Lessee (or Master 
Sublessee) or the henclicial owners or the Lessee (or or the Master Sublcssec) to realize 
appreciation in the value or the leasehold estate created by this Agreement or would constitute 
the functional equivalent or u Sale . 

.. Financing·· shall include without limitation any Refinancing Loan(s) or other 
financini; secured by the Lcssce·s interest in all or any part of this Agreement or the leasehold 
estate created hereby. provided. however. that"··Financing"' shall not include any transaction 
with respect to which the closing has been completed prior to (x) the twentieth (20'") 
anniversary of the Stabilization Date or (y) the twentieth (25'") anniversary or the Lease 
Commencement Date. whichever is earlier. 

··Ne .. Proceeds·· shall mean an amount equal to Transaction Receipts less Transaction 
Expenses . 

.. Proportionate Share·· of any item included in Transaction Receipts. with respect to 
a particular transaction. shall be equal to the percentage or the entire leasehold interest. or 
total ownership interest in the Lessee or its constituent entity. that is being sold. 

··Sale .. shall mean any Assignment (other than to a Related Single Purpose Entity). 
Transfer of Control. Master Sublease. license. unsecured loan, sale (including without 
limitation. resale or sale among shareholders, partners or members). syndication. or other 
translcr of part or all of the Lessee's interest in this Agreement or the leasehold estate created 
hereby. or any Alternative Dispositil,n. 

"Transaction Expenses·· shall mean all reasonable and customary expenses of the 
pertinent transaction, which expenses shall include. without limitation, attorneys· fees and 
disbursements. accountants·. appraisers'. consultants". and other professional recs, title 
insurance premiums. transfer and recording taxes, real property transfer gains taxes. mortgage 
recording taxes. brokerage Ices. originmion fees. institutional lender participations, and 
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prepayment penalties; provided. however. that with respect to such expenses paid to any 
Aniliatc or the Lessee, such amounts slmll he no more than would have been paid lo an 
unrelated party in an am1s-length transaction; and provided, further. that ··Transaction 
Expenses" shall in no event exceed the sum of (x) one and one-hair pcrcelll ( 1.5%) or 
Transaction Receipts and (y) transfer and recording taxes. real property transfer gains taxes 
and mortgage recording taxes. With respect to a Master Sublease, Transaction Expenses shall 
be prorated on a monthly hasis. lo the extent not actually so paid. 

'Transaction Receipts'' shall mean: 

( 1) in the case of a Sale other than a Master Sublease, the aggregate or the 
following amoums. computed as or the closing date of such Sale, received as. or deemed to 
be. consideration for the Sale: (A) all cash or cash equivalent proceeds. (B) the fair market 
value of any property, other than cash. cash-equivalents or debt obligations made in 
connection with the. Sale. (C) the Present Value or any Mortgages or other debt assumed or 
satisfied by the purchaser at such Sale or to which the Sale is made subject. or a Propo.rtionate 
Share of such Mortgage or debt in the case of a Sale affecting only a portion of the leasehold 
estate or a less than one hundred percent ( I 00%) interest in the Lessee (a ··Partial Sale""). (D) 
the Present Value or any purchase money note or debt obligation made in connection with 
such Sale and (E) any other consideration for the Sale (e.g .. debt forbearance). if, as, and 
when received from each Sale, or at such time as the transleror is relieved of a Mortgage or 
other debt in the obligation; 

(2) in the case of a Financing. the principal amount or such Financing 
(including without limitation the amount of all proceeds received by the Lessee. as well as all 
other amounts for which the Lessee is or continues to be liable in connection with such 
Financing); and 

(3) in the case of a Master Sublease, (A) any upfront and other lump-sum 
payments paid to the Lessee under such Master Sublease. and (13) the monthly rental or other 
periodic payments paid to the Lessee under such Master Sublease, provided, that any such 
monthly rental or other periodic payments included in Transaction Receipts for purposes of 
this Article 15 shall not be included in Gross Revenues for purposes or Section 4.3. 

Section 15.2 Proceeds Payment: Distribution. 

15.2.1 Pmccctl, Paymen/ to 1/Jc /'or/ A111/10rily. 

(a) It is the intention or this Article 15 that the Port Authority share in any 
appreciation in the value of the Leased Premises realized by the Lessee. a Master Sublesscc or 
any other person with an direct or indirect interest in the Lessee or Master Sublessec (but with 
respect to such persons with a direct or indirect interest. only to the extent a change i1rControl 
of the Lessee or Master Sub lessee is involved). upon the terms and conditions of this Article 
15. Accordingly. any transaction or series or transactions by which the Lessee, or any person. 
seeks to evade the clear i111c111 and purpose of this Article. however characterized. and which 
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is not expressly exempted from the scope of this Article 15. shall be deemed lo come within 
the scope ofa .. Sale .. for purposes of this Article 15. 

(b) In the event of any Sale or Financing, the Lessee shall pay or cause lo 
be paid to the Pon Authority, simultaneously with the consummation of each such Sale 
(except as otherwise provided below in the case of a Master Sublease) or Financing. a 
payment (a "Proceeds Puymenf") in a total amount equal to two and one-half percent (2.5%) 
of (x) the Net Proceeds relating to such Sale or Financing or, if the S.ile or 'financing is of 
interests representing assets in addition to a direct or indirect interest in the Lessee (such 
direct or indirect interest. the "Lessee Interest .. ). then (y) the Proportionate Share of the 
Lessee Interest in the value of such multiple propeny transaction. The Lessee shall make the 
Proceeds Payments in the n1anner specified in this Aniclc 15 regardless of whether 
Transaction Receipts are received in a lump sum or, if in a stream of payments. then together 
with interest at the Rate. and whether based on a lixed price or a li.mnula or index and 
whether recci ved directly or indirectly. 

15.2.2 /'uh/ic(v Trnded Equity Interest.,·. Notwithstanding Subsection 15.2.1 
above. no Proceeds Payment shall be due to the Pon Authority by reason of a Transfer of 
Control of the ownership of publicly traded equity interests. 

15.2.3 Distrih111io11 ,,f' Net !'roceed,·. Net Proceeds shall be distributed first lo the 
Port Authority. in the amount of the Proceeds Payment. and then to the Lessee. in the amount 
of the remaining balance or Net Proceeds. 

· Section 15.3 Closings. 

The Lessee shall notify the Pon Authority of the time and location of the closing of 
any Sale or Financing. at least ninety (90) business days prior thereto. and shall include 
the1ewi1h a statement of the anticipated Transaction Receipts and Transaction Expenses; and a 
copy of the most recent available dratis or the Sale or Financing documents. as the case may 
be. Ir there is any material change in the racts as set fonh in such notice (including any 
change whatsoever in anticipated Net Proceeds). th<: Lessee shall re-notify the l'on Authority. 
with the corrected information. no less than sixty (60) Business Days prior to the closing. 
The Lessee shall thereafter supply the Pon Authority with any documents or information 
requested by the Pon Authority in order for the Pon Authority to verify the calculation of Net 
Proceeds. Representatives of the Pon Authority may atlend such closing. Each Proceeds 
Payment shall be paid to the Port Authority at such closing by ccnified check or by wire 
transfer, and shall be accompanied by a stalemenL by a responsible oflicer of the Lessee, 
certifying the amounts or the Transaction Receipts. the Transaction Expenses arid the 
Proceeds Payment. In the event the Proceeds Payment is to be paid in a stream of payments, 
then such payments shall be paid together with interest at the Rate. 

Section 15.4 Annual Cenilicatc. 

Annually on or before each February I during the term ol' this Agreement, the Lessee 
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shall deliver to the Pon Authority a cenilicatc, subscribed by the secretary or a managing 
panner or manager of the Lessee. as the case may be, expressly referring to this Section 15.4. 
and setting fonh the names. addresses and beneticial and record interests of all holders of 
nominal or benclicial interests in the Lessee and its direct and indirect constituent entities as 
of the precedi~g January: provided. however. that the foregoing shall not 'require the Lessee to 
identify any direct or indirect owners or interests in the Lessee of less than live percent (5%) 
or of interests that arc publicly-trndcd. 

Section 15.5 Survival of Liability for Proceeds Payments. 

The Lessee's liability for Proceeds l'ayments to the Pon Authority attributed to any 
one Sale or Financing shall survive until the Lessee shall have delivered to the Pon Authority 
the ecnilied statement provided in Section 15.3 hereof and shall have paid to the Pon 
Authority the Proceeds Payment (including any additional Proceeds Payment land any late 
charge or interest] that might therealicr be dctem1ined to be due following any audit as 
provided in Section 21.5 hereot). if any. indicated by such statement: the Pon Authority shall 
thereupon release the Assignee from liability for any additiom1l Proceeds Payment with 
respect to such specific Sale or Financing. 

Section 15.6 Validity oi"Transactions. 

Nothing contained in this Aniclc 15 shall be construed to limit the rights of the Pon 
Authority under the applicable provisions of Anick 14, entitled ·'Assignment, Transfer of 
Control. Mongage and Subletting", or Aniclc I 4A. entitled ''Permitted Mongagcs". Any Sale 
or Financini; transacted in violation of such Aniclcs or this Aniclc shall be null and void. 

Section 15.7 Proceeds Payments on Master Subleases. 

15.7.1 Paymem.,. In the event or any Master Sublease. the Lessee shall pay the 
Proceeds Payments applicable to such transaction by paying. to the Port Authority an amount 
equal to two and one-half percent (2.5%) or the Net Proceeds. as and when the Transaction 
Receipts arc received by the Lessee ( for example, in installments or in a lump sum). 

15.7.2 Tran.mclion.,· ,if' Mmler Sub1e1111111.,·. In the event of a transaction by. or 
involving an interest in. a Master Subtenant, which transaction would. if the Master Subtenant 
were the Lessee. create the requirement for the payment of a Proceeds Payment, such a 
Proceeds Payment shall be payable by the Lessee to the Pon Authority,· in an amount 
calculated to produce a two and one-hull' percent (2.5%) share of the Net Proceeds of the 
transaction according to the principles set fi.irth in this Aniclc for calculating the Proceeds 
Payments due in connection with Lessee transactions. 

ARTICLE 16 

RIGHTS o~· ENTRY 
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Section \ 6. \ Rights of En1ry Reserved. 

The PortAulhority. by ils officers. employees. agenls. reprcsenlatives and contractors, 
shall have the right at all reasonable limes lo enter upon 1hc Leased Premises for the purpose 
ol' inspecting 1hc same (including withoul limitation performing periodic evaluations oL 
among other things. the maintenance program. condition and wde conformance of electrical. 
mechanical. structural and lire and lil'c safety systems). for observing the performance by the 
Lessee or its obligations under this Agreement including without limitation the Lessee's 
obligations to comply with the GWBBS Manual and. (subject to Section 7.2.2) the 
Requiremcllls. and l'or the doing of any act or thing which the Port Authority may pursuant to 
the express provisions of this Agreement or pursuant to applicable law (e.g. as owner and/or 
Lessor of the Leased Premises) be obligated or have the right to do under this Agreement or 
otherwise. The Lessee upon request from the Por.t Authority shall demonstrate or operate any 
equipment. appliances. fixtures or machinery used in connection with its operations 
hereunder. In exercising its rights under this paragraph. the Port Authority will not 
unreasonably interfere with the Lessee's operations in the Leased Premises. and except in 
case of emergency the Port Authority shall give the Lessee reasonable advance oral notice 
prior to exercising its rights hereunder. 

Section 16.2 Rights of Entry Upon Expiration or Letting. 

At any time and from time to time during nom1al business hours within the three (3) 
year period preceding the then scheduled expiration of the Term, the Pon Authority. by its 
agents and employees. whether or not accompanied hy prospective lessees. occupiers or users 
ol' the Leased Premises. shall have the right to enter thereon for the purpose of exhibiting and 
viewing all parts of the same. In exercising its rights under this paragraph. the Port Authority 
will not unreasonably interlcrc with the Lessee's operations in the Leased Premises, and 
except in case of emergency the Port Authority shall give the Lessee reasonable advance oral 
notice prior to exercising its rights hereunder. 

Section 16.3 No Eviction; No Damages. 

The exercise of any or all of the foregoing rights by the Port Authority or others shall 
not be or be construed to be an eviction of the Lessee nor be made the grounds .for any 
abatement of Rental or any claim or demand for damages, consequential or otherwise. 

ARTICLE 17 

EVENTS or DEFAULT AND TERMINATION 

Section 17.1 Events of Default. 

If any one or more of the following events (each. an ·'E,·enl of Defaull") shall occur, 
that is to say: 
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(I) the Lessee shall take the bcnclit of any present or future insolvency 
statute, or make a general assignment for the benctit or creditors, or lile a voluntary petition in 
bankruptcy or a petition or answer seeking an arrangement or its reorganization or the 
readjustment or its indebtedness under the federal bankruptcy laws or under.any other law or 
statute or the United States or or any State thcrcot: or consent to the appointment of a 
receiver, trustee or liquidator of all or substantially all its property: or 

(2) a petition under any part of the lcdcrul bankruptcy laws or an action 
under any present or future insolvency law or statute shall be lilcd against the Lessee and 
shall not be dismissed or vacated wiihin sixty (60) days alier the liling thereof: or 

(3) by order or decree or a coun the Lessee shall be adjudged bankrupt or 
an order shall be made approving a petition filed by any or the creditors or stockholders of the 
Lessee seeking its reorganization or the readjustment or its indebtedness under the federal 
bankruptcy laws or under any law or statute of the United States or or any State thereof: or 

( 4) by or pursuant to any order or decree or any court or governmental 
board, agency or ofliccr, a receiver, trustee or liquidator shall take possession or control of all 
or substantially all the properly or the Lessee, or any execution or attachment shall be issued 
against the Lessee or any or its property whereby possession or the Leased Premises shall be 
,taken by someone other than the Lessee, and any such possession or control shall continue in 
cl'tcct for a period or lirtccn ( 15) days; or · 

(5) the letting hereunder or a part or all or the interest or estate of the 
Lessee under this Agreement shall be sold, transferred, assigned, subleased, mortgaged, 
pledged, hypothecatcd, encumbered or conveyed or shall pass to or devolve upon (by 
operation or Jaw, by statute. or otherwise) any other Person, or the Lessee shall merge or 
consolidate with or into any other l'crson, except as pennitted under Articles 14 and I 4A of 
this Agreement: or 

(6) if the Lessee is a partnership or limited liability company, the said 
partnership or limited liability company shall be dissolved as the result of any act or omission 
or its partners, members or other principals. or any or them. or by operation of' law or the 
order or decree of any court having jurisdiction, or for any other reason whatsoever, and 
following such dissolution the Lessee shall not be reconstituted or its husiness·continued; or ii' 
any ofcven1s described in subparagraphs (I), (2,). (3,), or (4) of this section shall occur to or 
with respect to any of the entities which arc general partners or managing members of the 
Lessee: or 

(7) any lien. other than a Mortgage, shall be filed against the Leased 
Premises because of any act or omission or the Lessee and is not removed. discharged. or 
bonded within sixty (60) days alier the Lessee has received notice thereof; or 

(8) substantially all of the Leased Premises are (A) voluntarily abandoned. 
(B) voluntarily deserted or (C) voluntarily vacated or operations therein are voluntarily 
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disconlinued. and the Lessee fails 10 relakc possession of the Leuscd Premises and resume 
operalions th.:rcin wi1hin thirty (30) days alkr receipt of notice from lhc Port Au1hority so to 
do. unless (i) the Lessee is required to vacme the Leased Premises or discontinue operations in 
order to make any repairs or alterations which 1he Lessee is required or authorized to make 
pursuant to the provisions of this Agreement. and lhe Lessee diligently proceeds 10 make such 
repairs or alterations and thcrcaticr promptly resumes operations or (ii) Lessee is continuing 
to make the repairs and provide 1he services needed 10 keep the Leased Premises in good 
condition and repair while is using commercially reasonable efforts to find Subtenants for any 
vacant rcntablc space and/or to regain possession of any such space: or 

(9) the Lessee shall fail duly and punctually 10 pay any Rental to the Port 
Authorily within lineen ( 15) Business Days a tier receipt or notice of such default from the 
Port Authorily: or 

( I 0) the Lessee shall fail to commence the Construction Work within sixly 
(60) days alkr the Lease Commencernenl Dale, or shall fail to cxpcdiliously and diligently 
proceed with the Construction Work so as to Subsl:mlially Complete the Reserved Premises 
Redevclopmcm Work and all Leased Premises Rede,·clopment Work relating to 1he Common 
Areas. within three (3) years a tier lhe Lease Commcnccmenl Date. and the remainder of the 
Projecl within four (4) years atier the Lease Commencement Date. cxccpl where Lessee's 
failure is due to Unavoidable Delays and Lessee expedi1iously commences. recommences or 
conlinucs lhe Construc1ion Work thcreaflcr; or 

(11) the Lessee shall fail 10 be a Single Purpose Entity. and such default 
shall continue fi)r a period of thirty (30) Business Days aner notice: or 

( 12) the Lessee shall fail lo keep. perform and observe any other promise, 
covenant or agrccmenl (including wilhout limilalion i1s obligalion as provided in Section 3.2 
and Section 9.1 hereof lo use. operate, mainlain and repair the Leased Premises in a First 
Class manner) sci forth in this Agreement on i1s pan to be kept. pcrfonned or observed within 
thirty (30) days alter receipt of no1icc of default or such failure from the Port Au1hori1y 
(exeepl where fullillmenl or its obligation requires activity over a period or time, and the 
Lessee shall have commenced to perform whatever may be required for fullillmenl wi1hin 
thirty (30) days alier receipt or such no1iec and diligcnlly co111inues such perfonnance excepl 
for causes beyond its control); 

( I 3) if this Agreement shall require a guarantor of one or more of the 
Lessee's obligations under this Agreement. and any even! described in subparagraphs (I), (2). 
(3). or (4) of this section shall occur to or with respect to the guarantor (whether or not such 
cvcnl shall have also occurred to. or with respect to. the Lessee) unless al 1he time of the 
occurrence of such event the guaran1y has expired or the Port Authority is provided with a 
sa1isfac1ory substilule guaranly from a credi1worthy entily: 

(14) a material breach occurring under Section 1 of The Port Authority of 
NY & NJ Ccniliea1ion George Washington Bridge Bus Slation Development Venture 
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LLC (the ··ccrtilication''J being delivered to the Pon Authority by the Lessee 
contemporaneously with the execution and delivery of this Lease that remains uncured for 
more than thiny (30) days after receipt of notice thereof from the Pon Authority, which cure 
may be effected by reversing, terminating. relinquishing. or the like, as applicable, the subject 
conduct. or by the Lessee and/or one or more of its Key Persons (as delined in the 
Cenilicution) initiating on or prior to the expiration of said thirty (30) day period measures to 
remove the Key Person. consultant or employee of Lessee responsihle for the subject conduct 
from any co111inuing role with the Lessee and/or the Project (hy purchase or redemption of 
beneficial interests. termination of contract. or other applicahlc means) and therealier 
diligently. and with continuity, prosecuting said removal to completion and providing 
vcri liable information and/or documentation demonstrnting the completion of such removal: 

(15) if the Lessee shall foil to timely deliver a PPB as required in Section 
5.1.3 hcreoL mid such default shall continue for a period of thirty (30) days alier receipt of 
notice lrom thc Pon Authority: 

then upon the occurrence of any such Event of Default or at any time thereafter during the 
continuance thereof. the Pon Authority may upon thiny (JO) days notice tem1inate the letting 
under this Agreement, cl'lective upon the date spcdlicd in such notice. 

17. l.1 .Joint Se,•ern/ 1lc1s. lr more than one legal entity constitutes the Lessee 
hereunder. any event of default shall be deemed to have occurred with respect to the Lessee, if 
it has occurred with respect to one or the legal entities constituting the Lessee whether or not 
such event or default has occurred with respect to all or the legal entities constituting the 
Lessee, and all ucts or omissions of any one or such legal entities shall be deemed to be the 
acts or omissions of all such legal entities under this Agreement and all such legal entities 
shall he severally responsible therefor. including not limited the obligations or 
indcmnilicut i,1n and repair. 

Section 17.2 Acceptance of Rental. 

No acceptance by the Pon Authority of Rental in whole or in part for any period or 
periods ulier an Event of Default has occurred and while such Event of Default is continuing 
shall he deemed to be a waiver of the right on the part of the Port Authority to terminate the 
letting hereunder by reason of such Event or Default. 

Section 17.3 Non-Exclusive Remedy. 

The right lo tem1inatc the letting under this Agreement under the circumstances 
described in this Aniclc shall be in addition to any other right or tennination provided for in 
this Agreement and in addition to any other rights and remedies (other than termination) that 
the Pon Authority would have at law or in equity consequent upon any breach or this 
Agreement by the Lessee, and the exercise by the Port Authority of any right of tennination 
shall be without prejudice to any other such rights and remedies. · 
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· Section 17.4 Limitation on Counterclaims. 

The Lessee shall not interpose any counterclaim in any summary proceeding or action 
lt)r non-payment of Rental which may be brought by the Pon Authority unless such 
counterclaim is in the nature of a mandatory counterclaim (i.e .. the claim of the Lessee would 
be waived if not brought as such a counterclaim). 

Section 17.5 Righi ofRc-Enlry. 

The Port Authority shall. as an additional remedy upon giving notice or termination of 
this Agreement and the lelling hereunder. have the righl lo reenter the Leased Premises and 
every part thereof upon the cffeelivc dale of 1crmina1ion without further notice of any .kind. 
and may regain and resume possession either with or without the institution of summary or 
any other legal proceedings or otherwise. Such reentry. or regaining or resumption of 
possession. however. shall not in any manner alTcct, alter or diminish any of the obligations of 
the Lessee under this Agreement. and shall in no event constitute an acceptance of surrender. 

Section 17.6 Waiver of Redemption. 

The Lessee hereby waives any and all rights to recover or regain possession of the 
Leased Premises and any and all rights of redemption granted by or under any present or 
future law, in the evenl it is evicted or dispossessed for any cause or in the evenl the Port 
Authority obtains possession of the Leased Premises in any lawful manner. 

Section 17. 7 Survival of Obligations or Lessee. 

In the event that the lclling under this Agreement is tem1inatcd in accordance with the 
provisions of this Article. or in the event the Pon Authority has re-entered. regained or 
resumed possession of the Leased Premises in accordance with this Article. all of the 
obligations of the Lessee under this Agreement shall survive such termination, re-entry or 
regaining or resumption of possession and shall remain in full force and effect for the full 
term of lhis Agreement. and damage~ shall become due and payable .to the Port Authority as 
set forth below. subject to the provisions of Section 17.11 and. Section 17.8 as if no 
termination had taken place. Notwithstanding anything to the contrary contained herein. all or 
the obligations of the Lessee under this Lease with respect lo Environmental Damages and 
Environmental Requirements shall survive lhc expiration or tem1ination of this Agreement. 

Section 17.8 Damaf!CS. 

S11bject to the provisions of Section l 7 .11 hereof. immediately upon any 1cm1ina1ion 
and/or re-entry. regaining or resumption of possession in accordance with this Article, there 
shall become due and payable by the Lessee to the Port Authority. without notice or demand, 
as damages (which damages arc n(Jt intended to be exclusive} the sum of the following: 
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(I) the amount of all then accrned and unpaid monetary obligations of the 
Lessee to the Port Authority under this Agreement as of the effective date of termination, re
entry or regaining or resumption of possession and the total cost to and expenses of the Port 
Authority for fulfilling all other obligations of the Lessee which have accrued or matured or 
which would have accrued or matured during the bahmcc of the term or on the expiration date 
originally fixed or within a stated time alier expiration or tennination: and 

(2) an amount equal lo the cost lo and the expenses of the Port Authority in 
connection with the termination, re-entry or regaining or resumption of possession, including 
without limitation. legal expenses and costs. and brokerage fees and commissions in 
connection with any rclening of the Leased Premises: and the Port Authority's costs and 
expenses for pulling the Leased Premises in order. including without limitation cleaning. 
decorating and restoring (on failure of the Lessee to restore). and the Port Authority's costs 
and expenses for the care and maintenance of the Leased Premises. and the furnishing and 
equipping thereof during any period of vacancy: and 

(3) in the even! that on or before the effective dale of termination, re-entry 
or regaining or resumption of possession the Lessee has failed to perfom1 and complete the 
Project, an amount equal to the cost to and the expenses or the Port Authority in connection 
with the performance of such obligation . .less the as-yet unadvanccd balance of the PA-Cost 
Work Fixed Price, regardless of whether or not the termination. re-entry or regaining or 
resumption or possession is predicated upon the Lcssee"s failure to perform and complete the 
Project. In any such event the Port Authority may itself perli:,rm or contract for the 
performance or-completion thereof or may retain a third party to acl as agent or representative 
in accomplishing the same and the costs and expenses of the agent or representative in 
addition to those of the Pon Authority shall likewise be included in the amount of damage 
under this provision: and 

(4) an amount equal to the then Present Value of all Rental payable by the 
Lessee pursuant to this Agreement for the entire term following the eOective dale of 
termination, re-entry or regaining or reslllnption of possession as originally lixed in this 
Agreement, including any Rental allributable to Impositions payable by any Subtenants. 
regardless ,vhethcr such payments were actunlly paid to and received by Lessee. 
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Section 17.9 Collection of Damages; Credit. 

Subject 10 the provisions of Section 17.11 hereof. the Port Authority may at any time 
bring an action lo recover all the damages set forth in Section 17.8 ahove not previously 
recovered in separate actions. or ii may bring separate actions to recover the items of damages 
set forth in subparagraphs (1), (2) and (3) of Section 17.8 and separate actions periodically to 
recover from time to time only such portions of the damages sci forth in subparagraph (4) of 
Section 17.8 as would have accrued as rental up to the time of the action if there had been no 
termination, re-entry. regaining or resumption of possession. In any such action the Lessee 
shall be allowed a credit against its surviwd damages obligations equal to the amounts which 
the Port Authority shall have actually received from any subtenant. licensee, pcm1i1tee or 
other occupier of the Leased Premises. or any part thereof: during the period for which 
damages arc sought. and. if recovery is sought for a period suhsequent to the date of suit. a 
credit equal to the then Present Value of the market rental value of the Leased Premises 
during such period. provided. however, that the credit provided for in this sentence shall 1101 

exceed the amount due and payahk by the Lessee 10 the Port Authority. !fat the time of such 
action the Port Authority have rclct the Leased Premises. the rental for the Leased Premises 
obtained through such relcuing shall be deemed to be the market rental value of the Leased 
Premises or (if less than the entire Leased Premises have been rclct) be deemed to be the basis 
for computing such market rental value. 

Section 17.10 Refelling. 

17.10.1 Righr ro Reier. The Port Authority. upon any tennination or re-entry, 
regaining or resumption of possession pursuant to this Article may occupy or re let the Leased 
Premises. and shall have the right to pem1it any Person to enter upon the Leased Premises and 
use the same. The Port Authority may grant free rental or other concessions and such 
rclcuing may be of part only of the Leased Premises or of the Leased Premises or a pan 
thereof together with other space. and for a period of time the same as or dillercnt from the 
hulancc of the tcm1 hereunder remaining, and on tenns and conditions and for purposes the 
same as or difterent from those sci forth in this Agreement. The Pon Authority, upon such 
termination or re-entry, regaining or resumption of possession pursuant to this Article, shall 
also have the right lo repair or make structural or other changes in the Leased Premises. 
including changes which alter the character of the Leased Premises and the suitability thereof 
for the purposes of the Lessee under this Agreement, without affecting. altering or 
diminishing the obligations of the Lessee hereunder. 

17.10.2 Crrdir. In the event either of any actual relelling nr of any actual use and 
occupancy by the Port Authority (the mere right of the Port Authority to use and occupy not 
being sullicient however) there shall be credited to the account of the Lessee against its 
survived obligations hereunder any net amount remaining alier deducting from the amount 
actually received from any tenant. licensee, penniuee or other occupier as the rental or lee in 
connection with the use of the Leased Premises or portion thereof during the balance of the 
letting as the same is originally stated in this Agreement. or from the market value of the 
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occupancy of such portion of the Leased Premises as the Port Authority may during such 
period ac1ually use and occupy, all expenses. costs and disburscmcnls incurred or paid by 1he 
Port Authority in conncc1ion therewi1h. No such rclclling shall be or be construed to be an 
aeccplancc of a surrender. 

Scclion 17.11 Limi1mion on Liabilily of Lessee. 

Notwithstanding any provision to the contrary. lhc liability of lhc Lessee under or in 
respccl of this Agreement shall be limited to 1he intcrcsl of the Lessee in. ID and under this 
Agreement and 1he letting created hereby, its in1crcst in 1he Leased Premises, ils interesl in all 
lixtures. equipmenl and personal property used in connection whh the operation and 
main1enance of 1he Leased Premises. its inleresl in and to all subleases and rents payable 
thereunder and any 01her rights or interesls of the Lessee relating lo the Leased Premises or 
1hc Buildings. and in no event shall 1he Port Au1hori1y or any Person claiming by or under 
lhcm. or ci1hcr of lhcm. seek or allcmpt 10 seek recourse againsl any 01her assets of the 
Lessee. or againsl any par111er, member. ofliccr. manager. director. shareholder or other 
principal or agent of the Lessee. for satisfac1ion of any liability of the Lessee under or in 
respect of this Agrecmem. olhcr than {i) an aclion against the Les.sec lo remove the Lessee 
from possession during the continuance or an Even! of Defaul1, or (ii) an action againsl 
Lessee to collecl a judgmcnl or 01her judicial process or arbitration award requiring payment 
of money by the Lessee from any Gross Revenues, insurance proceeds. and condemnalion 
awards lhcreafler payable 10 !he Lessee wi1h respect 10 lhc Leased Premises, and. ii' 1he Lessee 
is in breach or default with respecl to its obligations under this Agrcemenl. 1he Port Au1hori1y 
shall look solely to lhc Lessee's estalc and intercsl in 1hc Leased Premises (including. without 
limilation. any Gross Revenues, insurnncc proceeds. and condemna1ion awards lhercatlcr 
payable lo lhc Lessee with rcspccl lo lhc Leased Premises) and 1he Port Au1hority's sole 
remedy in 1he event of any such breach or default by 1he Lessee hereunder shall be to 
lcrminatc the Lessee's eslalc and i111crcs1 in the Leased Premises.and lo collect a judgmenl or 
other judi<:ial process or nrbitralion award requiring paymcnl or money by 1he Lessee from 
any Gross Revenues. insurance proceeds, and condcmnaliCln awards 1hcrcalier payable lo the 
Lessee wilh rcspccl 10 the Leased Premises. subjecl nevertheless IO the rights or a Mortgagee 
to cure such breach or default in accordance with !he applicable provisions of this Agreement. 
Nothing conlaincd in lhis scc1ion shall be construed as relieving any Person from criminal or 
tort liabilily. 

ARTICLE Ill 

SURRENDER 

Scclion 18.1 Surrender of Leased Premises. 

The Lessee covenants and agrees to yield and deliver possession of the Leased 
Premises to the Port Au1hori1y peaceabl{ and promptly on 1he dale of cessation of the Term, 
whether such ccssalion be by tennination. expiralion or 01herwise, promptly and in the 
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condition provided in Section 9.1 hereof (Lessee's Duty or Maintenance and Repair); and 
subject to the provisions of Suhsection 14A.5.5 hereof (Recognized Mongagee's Right to 
New Lease) and Subsection 14.9.7 hereof (Subtenant Nondisturbance), all of the Leased 
Premises shall thereupon be free and dear of' all liens. encumbrances. security interests and 
rights of any Subtenants (to be evidenced by a search made by a title company acceptable to 
the Pon Authority and to be furnished by the Lessee at its sole cost and expense) and free 
from any pending matters that might develop into additional rent unless the Lessee shall 
secure payment and discharge thereof in a manner sa1isfoctory to the Pon Authority. To the 
extent permitted by law. the Lessee hereby waives notice now or herealicr required by law 
with respect to vacating the Leased Premises on any such termination date. 

Section 18.2 Failure to Comply with Section 9.1. 

In the event that the Leased Premises are not in the condition called for bv Section 9. I 
upon their surrender pursuant to this Aniclc 18, the Pon Authority shall hav~ the right to 
pcrt'om1 any work required to place the Leased Premises in such condition. and (subject to 
Section I 7.11 hereof) the Lessee shall reimburse the Pon Authority for one hundred thiny 
percent ( 130%) of the Pon Authority's actual out-ot~pocket hard and soft costs of perfonning 
such work. 

Section I 8.3 Acceptance of Surrender. 

No agreement of surrender or to accept a surrender or the Leased Premises shall be 
valid unless and until the same shall have been reduced to writing and signed by the duly 
authorized representatives of the l'ort Authority and the Lessee and approved by the Senior 
Recogni7.ed Mongagee. Except as expressly provided in this Section, neither the doing of, 
nor any omission to do, any act or thing by any of the oflicers. agents or employees or the 
Pon Authority shall be deemed an acceptance or a surrender or lhc Leased Premises or the 
letting hereunder. 

ARTICLE 19 

CONDEMNATION 

Section 19.1 Delinitions. 

"Temporary Taking'' shall mean the acquisition of a Temporary Interest in the 
Leased Premises by condemnation or the exercise of the power of eminent domain or 
agreement in lieu thereof approved by the Pon Authority. the Lessee and all Recognized 
Mongagees .. 

"Temporary Interest in the Lcasetl Premises·· shall mean an interest in the Leased 
Premises entitling the owner of such intcresi to the possession of the Leased Premises or a 
ponion thercof(whether or not such interest includes or is co-extensive with an interest of the 
Lessee therein under this Agreement) for an indefinite tenn or for a tenn tcnninable at will or 
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at sufferance or for a term measured by a war or an emergency or other conlingencfor for a 
tixcd lcnn that shall expire prior to the scheduled expiration of the Tenn (including any 
Extension Period as to which the Lessee's extension option hereunder shall be exercised} . 

.. Permanent Taking .. shall mean the acquisition of a Pennancnt Interest in the Leased 
Premises by condemnation or the exercise of the power of eminent domain. or agreement in 
lieu thereof approved by the Port Authority. the Lessee and all Recognized Mortgagees. 

''Permanent Interest in the Leased Premises .. shall mean an interest in the Leased 
Pre111iscs or a portion thereof entitling the owner of such interest to possession of the Leased 
l're111ises for a period that shall extend beyond the scheduled expiration of the Tenn 
(including any Expiration Period as to which the Lessee's extension option hereunder shall be 
exercised). 

''All or Substantially All of the Leased Premises .. shall mean such part of the 
Leased Premises as. when so taken, would leave remaining a part of the Leased Premises 
which. due either to the area so taken or the location of the part so taken in relation to the part 
nol so taken. would, takin1,1 into account economic considerations. the length of the remaining 
term of the lening hereunder, and zonin1,1 laws and buildin1,1 regulations then existing or 
prevailing and applicable to the Leased Premises. make it unfoasiblc to restore or rebuild the 
Leased Premises or to continue to operate the Leased Premises as contemplated by this 
Agreement. 

Section 19.2 l'emiancnt Taking of All or Any Part of the Leased Premises. 

19.2.1 All or S11hstc1111ially All of the I.eased Premises. In the event of a Pennanent 
Taking of All or Substantially All of the Leased Premises. this Agreement and lhc Jelling 
hereunder shall tenninate and expire on the earlier of (i) the date the Lessee is deprived of 
physical possession of lhc Leased Premises or the portion so taken and (ii} the date of such 
laking. and all Rental due under this Agreement shall be apportioned and paid by the Lessee 
lo the date of such 1em1ina1ion. 

19.2.2 I.e.,·., Than A II or S11h.,·1a111ial(1• All o/"the !.,•a.ml Premises. In the event of a 
Permanent Taking of less than All or Substantially All of the Leased Premises, this 
Agreement and the 1em1 of the lening hereunder shall be deemed terminated as to the part so 
taken as of the earlier of (i) the date the Lessee is deprived of physical possession of such part 
and (ii) the date of such takin1,1, and with respect to such taken portion all Rental due under 
this Agreement shall be paid by the Lessee to the dale of such tcm1ination. With respect to 
the part not taken, the lelting hereunder shall continue in full force and effect (subject to the 
provisions of Subsection 19.2.3 hereof) and the Lessee shall continue to pay all Rental 
attributable lo such untakcn portion provided to be paid by the Lessee under this Agreement 
without any reduction or abatement: provided. however, !hat the lixed Basic Renl. shall be 
abated proportionally based on the ratio of the value of the portion of the Leased Premises 
taken lo the value of the entire Leased Premises prior to such taking. 
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19.2.3 Damage. If any ponion of 1he Leased Premises shall be damaged or 
parlially destroyed hy any Permancnl Taking of less than All or Substantially All or the 
Leased Premises, the Lessee shall pro,ccd with due diligence to perform any necessary 
demolition and to repair. replace or rebuild at the Lessee's own cost and expense any 
remaining pan of the Leased Premises so as to constitute such remaining pan a complete unit 
of such usefulness. design and construclion as to enable the Lessee to carry on therein the 
activities permitted under this Agreement. unless the panics shull otherwise agree in advance. 
All work necessary to repair. replace and rebuild the said ponions or the Leased Premises 
shall be performed in full compliance with the provisions of this Agreement, including but not 
limited to the provisions or Anicle 5 or 6 hcrco[ as appropriate. 

Section 19.3 Temporary Taking or All or Any Pan or the Le;ised Premises. 

In the event or a Temporary Taking of the Leased Premises or any pan thereof: this 
Agreement shall nevcnhelcss continue in full force and effect except to the extent the Lessee 
may be prevented from continuing its operations pursuant to the 1em1s or the order of the 
condemning authority. and the Lessee shall continue to pay all Rental. provided 10 be paid by 
the Lessee under this Agreement without any reduction or abatement, but the Lessee shall 
have the right to assen a claim in such proceedings to protect its interests and to detennine the 
value of the interest so taken. If such Temporary Taking shall damage any ponion of the 
Leased Premises. then. following the expiration of such taking. and provided that the term of 
this Lease lms not theretofore expired. the Lessee at its cost and expense shall diligently repair 
any such damage and shall put the same as nearly as possible in the condition thereof 
immediately prior to such taking. · 

Section 19.4 Determination and Distribution of Award. 

19.4.1 Appearance al l'mceeding,. In the event of a Permanent Taking or all or 
any pan of the Leased Premises, the ·ran Authority, the Lessee and all Recognized 
Mor1gagees. if any. shall have the right to appear in the condemnation or eminent domain 
proceedings and to panicipate in any and all hearings. trials and appeals therein, for the 
purpose of protecting their interests hereunder. In any such proceeding to detennine the value 
of the premises so taken. the Pon Authority and the Lessee shall together make one claim for 
their combined interest in the Leased Premises and the fixtures. equipment. and other propeny 
constructed. installed or situated therein (to the extent compensable). and the net award 
received shall be paid as hereinafter provided in this Section. 

19.4.2 l'emianenl fokings. 

(a) Upon a Permanent Taking or All or Substantially All or the Leased 
Premises, the award, awards or damages in respect thereof. net of costs incurred in obtaining 
the same, shall be divided between the Lessee and the Pon Authority and distributed as 
follows and in the following order of priority: 
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(i) first. to the Port Authority 1111 amount equal 10 all unpaid Rental 
accrued through the date of taking: 

(ii) second. to the Recognized Mortgagees. in the order of priority 
of their respective Mortgages. an amount equal to the remaining unpaid principal amount. 
accrued interest. and all other sums due under the Recognized Mortgages as of the effective 
date of such wking: 

(iii) . third. to the Port Authority. an amount c4ual to the value of the 
Port Authority's fee interest in the Leased Premises (and the Land to the extent taken). as 
burdened and bcnelited by this Agreement: and 

(iv) fourth. the balance of such award to the Lessee. 

(b) Nothing contained herein shall. or shall be deemed to. prevent the 
Lessee or any Subtenant from making a possible claim against the condemning party for an 
award for trade lixturcs owned and installed by the Lessee or any Subtenant. and/or tor 
moving expenses, if (i) such claim is then allowed by law and (ii) such award is made 
separately lrom the net award described in paragraph (a) or this Subsection 19.4.2. and will 
not reduce the amount thereof but this provision shall not be deemed a representation by the 
Port Authority of the validity or legality of any such claim. 

(c) Upon a Permanent Taking of less than All or Substantially All of the 
Leased i>rcmiscs. the award shall be made available to the Lessee for the repair or rebuilding 
of the Leased Premises and such portion of the award remaining aficr providing for the costs 
or such repair or rebuilding and the costs of obtaining the same shall be distributed in 
accordance with paragraph (a) of this Section 19.4.2 provided. however. that for purposes of 
applying such paragraph (a) the sums described therein shall each be detcnnined 
proportionally based on the ratio of the value at the time of such taking or the portion or the 
Leased Premises taken to the value al the lime of such taking or the entire Leased Premises. 
If the award is insutlicicnt for the purpose of paying for the repair or rebuilding of the Leased 
Premises. the Lessee shall nevertheless be required to make or cause to be made the repair or 
rebuilding of the Leased Premises and pay or cause to be paid any additional sums required 
therefor. 

19.4.3 Tem11111wJ' Taking. Upon a Temporary Taking of all or any portion of the 
Leased Premises. and subject to the Lessee's repair obligations as sci forth in Subsection 19.l 
hereof: the Lessee shall be entitled to receive the full amount of the ncl award except for any 
portion of the award allributable to any period of the taking subsequent to the tcnn of the 
Expiration Date, which portion shall be paid to and retained solely by the Pon Authority. 

19.4.4 Re.n:rved Premi.,es. Nothing contained herein shall be deemed to affect in 
any way any claim the Port Authority may have for the value of any portion of the Reserved 
Premises (including the Land) that may be affected by any taking described in this Article or 
shall serve to give the Lessee any interest in any such claim or to impose any obligation on 
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the Lessee with respect to the Reserved Premises (including the Land}, exccp1 as agreed 
b\!lwcen the Parties. 

19.4.5 Disagreemellls. In the event of a disagreement between the parties hereto 
( i) as to whether or not any taking is of All or Substantially All of the Leased Premises or (ii) 
as to the portion of any award or payment for a Temporary Taking which represents 
compensa1ion for the expense of a restoration. after repossession of !he Leased Premises by 
the Lessee. either party .hereto may within 30 days alkr disagreement serve wriltcn notice on 
the other setting forth that 1he matter in dispute shall be disposed of by arbitration in 
accordance with the then existing rules of the American Arbitralion Association or of any 
successor association. Each party shall select an architect or engineer to act as arbitrator in 
the dispute under clause (i) of this paragraph, and an accountant or auditor in the· dispute 
under clause (ii) of this paragraph. the two arbitrators thus selected shall select a third and if 
neither they nor the parties can agree on the third. 1he remaining engineer or architect shall be 
selected by the presiding justice of the Appellate Division. First Department or failing that by 
an of'!iccr of the American Arhitrution Association. The arbitrators shall he required to render 
a written decision and such decision shall he binding on the Port Authority and the Lessee and 
both parties agree to comply therewith. Costs .and expenses of such arbitration shall be borne 
equally by the Port Authority and the Lessee. In any such arbitration as to whether or not a 
taking is or a material part of the Leased Premises the question 10 be submilled to the 
arbitrators for decisions shall be as follows: 

(I) "Can the Leased Premises be adequately restored, repaired or 
reconstructed so that on an economic and operational basis the Leased Premises will 
constitute a complete architectural unit of such userulness, design and conslruction so as to 
enable it to be used for the purposes set fonh in the Section of this Agreement entitled 
"Pennitted Use.'' 

In any such arbitration as to what portion of the award or payment for a temporary 
taking of the Leased Premises rcprcscms compensation for the expense of restoration arter 
repossession by the Lessee. the question to be submitted to the arhitrators for decision shall be 
as lollows: 

(2) "What portion of the award given as compensation for the taking of a 
temporary interest in the Leased Premises represents compensation for the expense of 
restoring the Leased Premises al'tcr reversion of possession of the Leased Premises to 1he 
Lessee? 

Section 19.5 Governmental Compliance. 

In the event that all or any portion of the Leased Premises is required by the Port 
Authority to comply with any present or future Requirement, the Port Authority shall give the 
Lessee. notice that all or any such portion of the Leased Premises is so required and the Lessee 
shall deliver all or any such pot1ion of the Leased Premises so required on the date specilied 
in such notice and if the Lessee docs not so deliver, the Port Authority may take the same. 
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The provisions of this Article entitled "'Condemnation"" shall apply to any such delivery by the 
Lessee or taking by the Port Authority. and no such taking or delivery shall be or be construed 
lo be an eviction of the Lessee or a breach of this Agreement, or shall be made the basis of 
uny claim by the Lessee against the Port Authority for damages. consequential or otherwise. 
other than pursuant to Section 19.4 hereof. In the C\'Cnl that the Lessee has received a notice 
hereunder it sh,1\1 deliver all or ;my such portion or the Leased Pn:mises so required in the 
same condition as .\hat required hereunder for the dcli\•ery or the Leased Premises on the 
cessation of the lelling. In the event of the laking or delivery of all the Leased Premises, this 
Agreement and the lelling hereunder shall on the day of such laking or delivery cease and 
expire as if that day were the date, originally stated herein for the expiration of this 
Agreement: and. in the event of the taking or delivery or any portion of the Leased Premises. 
then. from and alier such takinii or delivery. such por1ion or the Leased Premises shall cease 
to be a part of the Leased Premises hereunder. 

ARTICLE 211 

LESSEE'S REPRESENTATIONS 

Section 20. l Lcssee"s Due Fonnation and Ownership Structure. 

The Lessee hereby represents that (x) it is a limited liability company. duly organized 
and existing under the laws or the Stale of Delaware and (y) the names or its members and 
their ownership percentages. as of the Lease Execution Date, are correctly and completely 
shown on the diagram auachcd hereto as ··[xhibit r· c·Lessce Organizational Chart"') and 
hereby made a part hereof. 

Section 20.2 Certain Certilications. 

20.2.1 Indictments. Etc. The Lessee hereby certifies as to the truth and accuracy of 
the following statements as of the Lease Commencement Date: 

(a) neither the Lessee. nor any or its oniccrs, directors, general partners. 
members. management employees or signilicant equity participants has (x) been indicted for, 
or convicted of. a crime in any jurisdiction, or been the targel of a grand jury investigation 
therefor. or (y) been suspended or otherwise disqualilied from enterinii into contracts with any 
governmental agency: and 

(b) neither the Lessee. nor any Affiliate. has (x) had a development 
agreement between itsclr and the Port Authority tcnninated by the Port Authority due to its, 
willful breach or default, or (y) had a contract tem1inated by a governmental agency of the 
Stales or New York or New Jersey lor willful breach or default, or (z) had a contract 
terminated for any cause relating to an indictment or conviction of itself or its principals. 

Section 20.3 Brokerage. 
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Lessee and the Pon Authority each represent and warrant that no broker bas been 
involved in the negotiation of this Agreement and that it has dealt with no broker who is or 
may be entitled to be paid a commission in connection therewith. The Lessee shall indemnity 
and save ham1less the Pon Authority li"om any claims for commission or brokerage made by 
any and all Persons whatsoever for services rendered to the Lessee in connection with the 
i1egotiation and execution of this Agreement. The Port Authority shall indemnify and save 
harmless the Lessee from any claims for commission or brokerage made hy any and all 
Persons whatsoever for services rendered to the Pon Authority in connection with the 
ncgotimion and execution nf this Agreement. 

ARTICLE 21 

PAYMENTS 

Section 21.1 Rental Payments. 

Except as otherwise specilically provided hcreil). all Rental shall be paid without 
notice or demand. 

Section 21.2 Address for Payments. 

A Iler the Lease Commencement Date. all payments required of the Lessee by this 
Agreement shall be mailed to: 

The Port Authority Of New York & Ne,v Jersey 
P.O. Box 95000 - 1517 
Philadelphia. PA 19195 - 1517 

or 10 such other address as may be substituted therefor from time to time by wrillcn notice 
from the Pon Authority 10 the Lessee. 

Section 21.3 Nature of Payments. 

No payment by 'the Lessee or receipt by the Pon Authority of a lesser Rental amount 
than that which is due and payable under the provisions of this Agreement at the time of such 
payment shall be deemed lo be other than a payment on account of the earliest Rental then 
due, nor shall any endorsement or statement on any check or in any Jeuer accompanying any 
check or paymem be deemed an accord and satisfaction. and the Port Authority may accept 
such check or payment without prejudicing in any way its right to recover the balance of such 
Rental or to pursue any other remedy provided in this Agreement or by law. 

Section 21.4 Late CharL!es. 

21.4.1 Lale Charge A111011n1. If the Lessee shall fail to pay any Rental when due to 
the Pon Authority. or if any such amount is found lo be due as the result of an audit. or if the 
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Port Authority shall fail lo pay any amount payable hereunder when payable by the Port 
Authority· lo the Lessee. then. in such event. the non-defaulting party may impose (by 
statement. bill or otherwise) a lmc charge with rcspc.cl lo each such unpaid amoulll for each 
late charge period (hcrcinbelow described) during the entirety of which such amount remains 
unpaid. each such late charge not to exceed an amount equal to eight-tenths (.08%) of one 
percent of such unpaid amount for each late charge period. 

21.4.2 Lule Charge Periods. There shall be twenty-four (24) late charge periods 
on a calendar year basis; each late charge period shall be for a period of al least filieen (15) 
calendar days except one late charge period each calendar ye,ir may be for u period of less 
than lilicen (15) (hut not less than thirteen (13)) calendar days. Without limiting the 
generality of the foregoing. late charge periods in the case of amounts found to have been 
owing to the Port Authority as the result of Port Authority audit findings shall consist of each 
late charge period following the date the unpaid amount should have been paid under this 
Agreement. 

21.4.3 Payahle 011 Demand; No Waiver. Each late charge shall be payable 
immediately upon demand made at any time therefor. No acceptance by either Party of 
payment or any unpaid amount or of any unpaid late charge amount shall he deemed a waiver 
or the right of such Party 10 payment or any late charge or late charges payable under the 
provisions of this Section with respect to such unpaid amount. Each late charge payable to 
the Port Authority shall be recoverable in the same manner and with like remedies as if it 
were originally a part of the Rental as set forth in the Article 4 of this Agreement. Nothing in 
this Section is intended to. or shall be deemed to. affect. alter. modify_ or diminish in any way 
(i) any rights of the Parties tmdcr this Agreement. including without limitation the Port 
Authority"s rights set forth in the Article 17 of this Agreement entitled .. Events of Default and 
Termination·· or (ii) any obligations of the Parties under this Agreement. In the evelll that any 
late charge imposed pursuant to this Section shallcxcccd a legal maximum applicable to such 
late charge. then. in such event. each such late charge payable under this Agreement shall be 
payable instead al such legal maximum. 

Section 21.5 Right To Audit; Audit Findings. 

21.5.1 Righi lo Audi!. The Lessee shall pennil and/or cause to be permitted in 
ordinary business hours during the Term and for one year thereafter. the examination and 
audit by the otlicers. employees and reprcsentati ves of the Port Authority of all the records 
and books of account of the Lessee that the Port Authority in its sole discretion believes may 
he relevant in connection with lhc calculation of amounts payable hereunder within ten ( I 0) 
days following any request by the Port Authority. to examine and audit any such records and 
books of account. provided that any such request shall be made within six (6) years after the 
date of the relevant payment obligation. 

21.5.2 A 11di1 Findings. In the event that upon conducting an examination and audit 
as described in this Section 21.5 the Port Authority determines that unpaid amounts are due to 
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the Port Authority from the Lessee (hcreinalier rcl"crred to as the ''Audit Findings''). the 
Lessee shall be obligated. and hereby agrees. \o pay lo the Port Authority a service charge in 
the amount equal to live percent (5%) of the Audit Findings. Each such service charge shall 
be payable immediately upon demand (by nmice. bill or otherwise) made at any time therefor 
by the Port Authority. Such service churge(s) shall be exclusive of. and in addition to. any 
and all other moneys or amounts due to the Port Authority by the Lessee under this 
Agreement or otherwise. No acceptance by the Port Authority of payment of any unpaid 
amount or of any unpaid service charge shall be deemed a waiver of the right of the Port 
Authority of payment of any late chargc(s) or other service charge(s) payable under the 
provisions of this Agreement with respect lo such unpaid amount. Each such service charge 
shall be and become l"ces. recoverable by the Port Authority in the same manner and with like 
remedies as if it were originally a part of the Rental 10 be paid hereunder. Nothing in this 
Section is intended to. or shall he deemed to. alkct, alter. modify or diminish in any way (i) 
:my rights of the Port Authority under this Agreement. including, without limitation .. \he Port 
Authority's rights lo terminate this Agrccmenl nr (ii) any ohligalions of the Lessee under this 
Agreemenl. 

ARTICLE 22 

SECURITY FOR PERFORMANCE BY LESSEE 

Section 22.1 Intentionally Deleted. 

Section 22.2 Security Deposit. 

At the onset of the Tcm1. the Lessee shall pay advance Basic Rent to the Port 
Authority as described in Section 4.2 herco\: Al all times from and alier- the lirst (I") day of 
the eleventh ( 11 '") Lease Year and throughout the remainder of the Tenn, the Lessee shall be 
required to maintain on deposit with the Port Authority a clean irrevocable lcllcr of credit 
subst,mtially in the limn anached hereto as ··Exhihit .J'' (·'Form of Lener of Credit'') or in 
another fom1. which terms and issuing institution have been previously (and will continue to 
be) approved by the Port Authority. in the amount of two (2) months' Basic Rent which 
amount may be increased up to a maximum amount equal to the then annual Basic Rent. in 
the Port Authority's sole discretion. if the Lessee is delinquent in the payment of Basic Rent 
for in excess of three Business Days on.more ihan two occasions during any 24-month period. 
Upon the occurrence of any Event of Default involving the non-payment of Rental (which 
includes all obligations under this Agreement plus late charges), the Port Authority shall be 
entitled to apply such security deposit toward the payment of such Rental, and any such Event 
of Default shall not be deemed to have been cured until and unless the Lessee shall have 
replenished such security dcposi1. Upon notice of cancellation or a lellcr or credit the Lessee 
agrees that unless. by a date thirty (30) days prior lo the effective date of cancellation. the 
leller of credit is replaced by another lcllcr or credit satisfactory to the Port Authority. the Port 
Authority may draw down the lull amount thereof without statement of default and thereafter 
the Port Authority will hold the same as security. Failure to provide such a lencr of credit at 

150 
GWBBS Final Lease 



any lime as required under this Section 22.2. valid and available to !he Port Authority, 
including any failure or any banking inslilution issuing any such lener of credit previously 
accepled by the Port Authority. 10 make unc or more payments as may be provided in such 
lencr of credit. shall be deemed to be a breach oflhis Agreement on the par! of the Lessee. 

ARTICLE 23 

NOTICES 

Section 23.1 Dcliverv of Notices. 

Notices. demands, . requests. pcrm1ss1ons, consents. approvals and other 
communication (all of lhe foregoing being hercinafier referred 10 as ··Notices"), given or 
requircc.l lo be given lu or by party unc.lcr this Agrccmenl shall nol be effective unless they are 
given in writing. 

Section 23.2 Deliverv. 

All Notices shall be deemed to have been duly given and received if and only if (i) 
personally delivered wilh proof of delivery thereof (any noliee or communicalion so delivered 
being deemed lo have been received a\ the time delivered on a Business Day. or if nol a 
Business Day. the next succeeding Business Day). (ii) sent by overnight mail, postage prepaid 
(any nolicc or communication so delivered being deemed lo have been received al the lime 
delivered on a Business Day. or if nol a Business Day, the nexl succeeding Business Day), or 
(iii) by lelccopier with conlirrnalion of receipt (sender's conlim1ation of a successful 
transmission) (any notice or communication so sent being deemed 10 have been received on 
!he dale or transmission. if a Dusincss Day, or if nol a Business Day, the ncxl succeeding 
Business Day). addressed lo !he respcclivc parties as follows: 

i I' 10 the Port Au1hori1y: 

with a copy lO: 

GWBOS Final Lease 

The Port Aulhorily of New York and New Jersey 
225 Park A venue South 
I 5'h Floor 
New York. New York I 0003 
Allcnlion: Excculivc Director 
Tel: 212-435-7271 
Fax: (212) 435-6670 

The Port Au1hori1y of New York and New Jersey 
225 Park Avenue Soulh 
191

1, Floor 
New York. New York I 0003 
Anemion: Chiet: Real Estate and Developmcnl 
Tel: 212-435-6482 
Fax: (212) 435-5146 
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with a copy to: 

with a copy to: 

and with a copy to: 

ifto Lessee: 

and with a copy to: 

The Port Authority of New York and.New Jersey 
225 Park Avenue South 
19•h Floor 
New York. New York I 0003 
Attclllion: Director Real Estate Ser.vices Department 
Tel: 212-435-6658 
Fax: (212) 435-6560 

The Port Authority of New York and New Jersey 
One Madison A vc.nue · 
s•h Floor 
New York. New York 10010 
Attention: Director Tunnel. Bridges and Tem1inals 
Tel: 212-435-4800 
Fax: (212) 435-4822 

The Port Authority or New York and New Jersey 
225 Park Avenue South 
I 51h Floor 
New York. New York !0003 
Aucntion: General Counsel 
Tel: (212) 435- 3515 
Fax: (212) 453-6610 

· George Washington Bridge Bus Station 
Development Venture LLC 
c/o SJ M Partners 
900 I Congressional Court 
Potomac. Maryland 20854 
Anention: Stephen J. Garchik 
Phone: (301) 299-8616 
Fax: (30 I) 365-9154 

Arent Fox LLP 
1675 Broadway 
New York. New York 10019 
Attention: Karen F. Candreva 
Tel: (212) 484-3953. 
Fax: (212) 484-3990 

Each Party shall use all good faith efforts to promptly forward to the other Party any and all 
correspondence received that is not also addressed to the receiving Party and that appears to 
be intended for, or appears should have included. the other Party or that is patently of material 
interest to the key parties-in-interest in the Facility and/or in the Project, or to the otl1er Party. 
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ARTICLE 24 

PRIVATIZATION 

Section 24.1 Authorized Status of Leased Premises. 

In the event the Port Authority sells. assigns or otherwise disposes of its imeresl in the 
Leased Premises or in this Agreement. including by reason of a foreclosure by the holder or a 
mortgage encumbering the Ice simple interest in the Leased Premises c·Prh·atization··) to a 
non-governmental entity (the ··successor Landlord"") then. as a condition to. and prior to the 
effective date of. the Privatization. the Port Authority shall obtain either (i) from lhe 
Department of Buildings of 1he City of New York (or ils equivalenl if 1he Dcpartmenl or 
Buildings of the City of New York ceases lo ex isl or is no longer performing the functions ii 
pcrfonns as of 1he Lease Commencement Date). a pcnnancnt certificate of occupancy (a 
.. C/0"') for the Leased Premises. which C/0 shall indicate that any aspect or condition or the 
Leased Premises that docs not then currently confom1 to the NYC Building Code is deemed to 
be a legal. non-conforming (i.e. ·'grandfathered") aspect or condition, or (ii) a· statutory 
equivalent thereof or waiver thereof. · 

Section 24.2 Privati7.ation Costs. 

If. in order to satislY the requirements of Section 24.1 above, Capital Improvements 
arc required and provided that such Capital Improvements do not impair the value or utility of 
the Leased Premises in any material respect, as dctcm1ined by the Lessee in its sole and 
absolute discretion. then, upon request of the Port Authority. the Lessee shall perform such 
Capital Improvements at the sole cosl and expense of the Port Authority ("l'ri\•atization 
Costs""}. Privatization Costs shall be paid by the Port Authority pursuant to Section 24.3 
below, on wrinen demand 1herefor by the Lessee. accompanied by reasonable documentation 
supporting such demand for payment. which payment shall be made promptly. but no later 
than thirty (30) days from the date such notice and necessary documentation arc received hy 
the Port Authority. The Port Authority shall. at the Lessee's option. either pay such 
Privatization Costs directly to the parties entitled to receive payment of the Privatization 
Costs. or if the Lessee has paid amounts due to any such party. upon receipt of an invoice 
marked "paid .. or other documentation indicating the amounts due to such party have been 
paid, reimburse to the Lessee such amounts actually paid to such party. If the payments 
rcc1uircd lo be made by the Port Alllhority pursuant 10 this Section 24.2 (or Section 24.3 
below) are not made within the thirty (30) day time period set forth above. such amounts shall 
accrue late charges at the rate set forth in Subsection 21.4.1 relating to ''Late Charges·· from 
lhc date of expiration of the thirty (30) day period until the date such amounts arc paid. 

Section 24.3 Budget for Privatization Costs. 

Prior 10 commencing any action to comply with the requirements in Section 24.2 
above. the Lessee shall submit a budget to the Port Authority detailing the actions required to 
be taken to. comply with such Section .24.2 and the Privatization Costs projected to be incurred 
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therewith. which budget shall he subject to the approval of the Pon Authority. which approval 
may be withheld in its sole and absolute discretion. Within ten ( 10) Business Days of the 
receipt of such budget, the Pon Authority will advise the Lessee as to whether such budget 
has been approved or disapproved. and in the event of a disapproval. provide reasonable detail 
as to the reasons for such disapproval. 

(a) 1 r the Lessee an11c1pa1cs that the actual cost of the Capital 
Improvements may exceed the amounts set forth in the budget approved by the Pon 
Authority. the Lessee shall provide documentation. in reasonable detail, detailing the reasons 
li1r such increased amounts. and requesting the Port Authority's approv,11 of such increases in 
the approved budget. which approval the Port Authority may withhold in its in its sole and 
absolute discretion. Within ten ( 10) Business Days or the receipt or such documentation. the 
Pon Authority will advise the Lessee as to whether such increases have been approved or 
disapproved, and in the event or (i) a disapproval. provide reasonable detail as to the reasons 
for such disapproval, or (ii) an approval. payments in connection with such costs shall be 
made in accordance with the budget. as amended by the increases that have been approved. 

(b) The Lessee shall have no obligation to commence any Capital 
Improvements as set forth in Section 24.2 above to the extent the Port Authority· has not 
approved the Privatization Costs to be incurred in connection therewith. 

Section 24.4 Deletion of References to Pon Authority. 

In the event a Privatization. which satislics the conditions set forth in Sections 24.1. 
24.2 and 24.3 ab°ove. occurs (A) all references to the GWBBS Manual shall be deemed 
deleted and replaced with the NYC Building Code. (B) all references to the Code Compliance 
Ollice and the Port Authority. in its role and capacity as '·governmental entity", and any 
reference to utilities or services to be provided by the Port Authority or by utility providers 
pursuant lo agreements with the Port Authority shall be deemed deleted, (C) all references to 
the Port Authority. in its role and capacity as "landlord''. shall be deemed to be solely a 
relercncc to the "Successor Landlord". and provisions relating to the ··commissioners or the 
Port Authority" shall be deemed deleted. (D) Section 3.2 relating to ··Pcrmillcd Use·· shall be 
deemed deleted and rendered void and or no force and eflcct and shall be replaced with the 
following: ''[t]he Lessee shall use, operate and maintain the Leased Premises. su~jcct to all of 
the provisions of this Agreement. for any use or purpose permiucd by applicable 
"Requirements.", and (E) such other provisions spccilically relating to or resulting from or in 
connection with fee ownership of the Leased Premises by the Pon Authority shall be rendered· 
void and or no force and effect: - including provisions relating to the immunity of the Port 
Authority: Port Authority ownership of the improvements and fixtures. Anicle 24A entitled 
"Reserved Premises (West Building) Right or First Offer'' it being ·agreed and understood that 
ariy provisions not deemed deleted pursuant to this Section 24.4, including, without limitation, 
Section 4.4 relating to "Impositions" and Article 7 relating to "Compliance With 
Requirements". shall continue to apply in the event of a Privatization. Notwithstanding the 
foregoing. any term defined in a Section or Subsection which is deemed deleted and rendered 
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void and or no force and effccl pursuam 10 1he provisions or 1his Seel ion and which is also 
used elsewhere in 1his Agrccmenl shall conlinue lo have 1hc meaning ascribed therelo in such 
void Section or Subsection. 

After a Privatizalion. lhe Lessee shall have lhc right to seek any and all remedies 
allowed by law or in equily againsl any Successor Landlord in the event of a default 
hereunder by such Successor Landlord. 

ARTICLE 24A 

RIGHTS OF FIRST OFFER 

Section 24A. I Reserved Prem iscs. 

(a) Subject to the provisions or 1his Article 24A and provided that (i) this 
Agreement shall then be in full force and effect, and (ii) no Evenl of Default shall have 
occurred and then be continuing. if at any lime the Port Au1hori1y shall wish to sell or lease, to 
a non-governmental ·or commercial for-profit independenl third party entity, the Reserved 
Premises in the Wesl Building or any portion thereof. the Port Authority shall first deliver to 
1he Lessee a notice to such effect including a reasonably detailed summary of the tem1s and 
conditions on which the Port Authority proposes (subject to any required Board or 
Commissioners approval) lo sell or lease the Reserved Premises in the West Building or such 
portion thereof(a "ROFO Notice"). 

(b) In such event. the Lessee shall have ninety (90) d,1ys alier it receives 
such ROFO Notice lo negotiate and enter into a purchas.: or lease agreement with the Port 
Authority to acquire or lease from the Port Aulhority the applicable portion of the Reserved 
Premises in the West Building on the 1ern1s and conditions sci forth in such ROFO Notice (the 
'·Right of First Offer''). The Right of First Offer herein sci fonh is available only to, and 
may be exercised only by, the Lessee. and no other Person whalsoevcr. Time shall be of the 
essence with respect to said nincly (90) day period and the failure or inability of the Lessee to 
enter into a sales or lease agreement in the time and manner herein prescribed (for any reason 
whatsoever other than the Port Authority's failure to negolialc in good faith or unwillingness 
lo enter into such sales agreement or lease) shall be deemed an irrevocable waiver (subject lo 
paragraphs (c) and (d) of this Section) of the Lessee's Righi of First Oflcr. If the Lessee 
elects not to purchase or lease the applicable portion of the Reserved Premises in the West 
Building on such tern1s and conditions. Lessee shall notify lhe Port Authority or the Lessee· s 
waiver of its Righi of First Offer and the Lessee slmll, within ten ( I OJ Business Days after 
demand by the Port Authority, execute and deliver to the Port Authority an instrument in 
substantially the limn or ··Exhibit N'' (a "ROFO Wah·er''J. The fact that the Port Authority 
and the Lessee may. or in fact do. resume or enter into subsequent negotiations after said 
ninety (90) day period. shall not affect the validity or enforceability of any such waiver. 

(c) Thcrcaller, the Port Authority shall be free for a period or twelve (12) 
months lo sell or lease (as the case may be) the applicable portion of the Reserved Premises in 
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the West Building to a third party, for a sale price or rental. (as the case may be) not less than 
ninety-live percent (95%) of the sale price or rental (as the case may be) that the Port 
Authority shall have offered to the Lessee. and otherwise on terms and conditions not 
materially less favorable to the purchaser or tenant than the terms and conditions that were sci 
forth in the applicable ROfO Notice and/or required by the Port Authority during its 
negotiations with the Lessee. 

(d) lfno sale or lease (as the case may be) is entered into with a third party 
within such twelve (12)-month period. other than as a result of the failure of a condition 
resulting from a default by the Lessee hereunder, then the Right of First Oller shall be revived 
and reinstated in all respects with respect to any subsequent desire of or attempt by the Port 
Authority to sell or lease. to a non-govc~nmental or commercial for-profit independent third 
party entity. any portion of the Reserved Premises in the West Building. 

(e) No provision of this Article 24A shall b,: deemed to modify any other 
provision of the Lease. 

Section 24A.2 Leased Premises. It is expressly understood that the foregoing docs 
not. and shall not be deemed to. afford the Lessee any right of first offer with respect to any 
sale by the Port Authority of its interest in any portion of the Leased Premises. unless the 
Lessee being afforded such a right of first offer would not subject the Lessee's interest in the 
Leased Premises to real estate taxes pursuant to Section 402 of the Real Property Tax Law (or 
any successor statute). In such event. such right of lirst offer shall be subject to the conditions 
and procedures set forth in Section 24A. I. 

ARTICLE 25 

MJSCELLAN EOUS 

Section 25.1 Limitation on Representations. 

Except as may be expressly set forth in this Agreement, the Lessee acknowledges that 
it has not relied upon any representation or statement of the Port Authority or any of their 
Commissioners, olliccrs. attorneys, employees or agents as to the condition of the Leased 
Premises or the suitability thereof for the operations pcnnitted on the Leased Premises by this 
Agreement. The Lessee also acknowledges that prior to the execution of this Agreement it 
was given access to the Leased Premises to conduct such tests as it thought appropriate lo 
determine the Environmental Condition of the Leased Premises and the. Lessee hereby agrees 
to take the Leased Premises in their "as is" condition. 

Section 25.2 Intentionally Omitted. 

Section 25.3 Exculpation. 
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25.3. J f'orl A111/111ri1y. Neither the Commissioners of the Port Authority nor any of 
them. nor any oflicer, agent or employee therco[ shall be charged personally by the Lessee 
with any liability or held liable to it under any term or provision of this Agreement or because 
of its execution or altcmptcd execution, or because of any breach or attempted or alleged 
breach thereof. 

25.3.2 · Le.,·see. Lessee shall not in any evelll be deemed to be in default under this 
Agreement by reason of any wrongl'ul act or omission of the Po,1 Authority (or any employee, 
agent. contractor. subtenant or invitee thereof) in its capacity as owner or the Reserved 
Premises. 

Section 25.4 Force Majeure, Unavoidable Delays, Etc. 

25.4.1 D~fini1io11s. ·'Unavoidable Delays'', '·force Majcurc'' or ·'causes or 
conditions beyond its control" or words or similar import. shall mean acts of God. weather 
conditions. !loads, earthquakes. tire. acts of any Governmental Authority. war, civil 
commotion; sabotage, shortage of labor or materials (exclusive of delays inherent in the 
ordering of long lead-time items, unless the need therefor could not reasonably have been 
anticipated), acts or omissions of third parties for which the Port Authority or the Lessee, as 
the case may be. is not responsible. injunctions. labor troubles or disputes of every kind 
(including those affecting the Port Authority or the Lessee. or its or their contractors, 
suppliers or subcontractors) or any other conditions or circumstances. whether similar to or 
different from the foregoing (ii being agreed that the foregoing enumeration shall not limit or 
be characteristic of such conditions or circumstances) which are beyond the co111rol of the 
Pon Authority or the Lessee, as the case may be, and which could not be preve111cd or 
remedied by reasonable effort and al reasonable expense. Notwithstanding the foregoing, in 
no event shall lack of money required in any circumstances constitute Force Majcure or 
causes or conc.litions beyond the control of any party hereto. The Party claiming the 
occurrence of any such Unavoidable Delay shall within thirty (30) days after the occurrence 
thereof. deliver to the non-claiming Party a \\'rittcn notice of the occurrence of the event or 
circumstance or such Unavoidable Delay. advise the non-claiming Party as lo the measures 
taken or proposed to be taken by the claiming Party to mitigate the delay caused by such 
occurrence of Unavoidable Delay. and thereafter shall keep the non-claiming Party reasonably 
informed as to the status of such measures and any anticipated ongoing delay. 

25.4.2 No Uahilily .fi,r Force Mc1je11re/U1ull'(1idable Delay.I'. No pany lo this 
Agreement shal I be liable for any failure .. delay or illlerruption in performing its obligations 
hereunder due 10 causes or conditions beyond its control unless the failure, delay or 
interruption shall result from failure on the part of such party to use reasonable care to prevent 
or reasonable efforts to remedy or end such failure. delay or interruption. 

25.4.3 No De./(11ilt as a Re.mil ,!(Force Majeure/Unavoidahle Delay.I'. If either the 
Port Authority or. the Lessee shall be delayed in perfonning any of its obligations under this 
Agreement (other than monetary obligations) by reason of force Majeure, the time for the 
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perfommnce of the obligation in question shall be extended by the period of delay resulting 
from Force Majeure and neither the Pon Authority nor the Lessee shall be in default under 
this Agreement by reason of such delay in the performance by it of such obligation. 

25.4.4 No l"Yfcct on Les.,w :, Rema/ Ohligations. No abatement, diminution or 
reduction of Rental payable by the Lessee. shall be claimed by or allowed to the Lessee as a 
result of Force Majcurc nor shall this Agreement be affected by any such causes or 
conditions. 

25.4.5 Application <>[ lhis Section 25 . .J. All ihc provisions of this Section 25.4 
shall apply to each and every obligation (other than monetary obligations) of each of the 
panics hereto under this Agreement. whether or not relcrcncc to Force Majcure or conditions 
beyond the control of the party or unavoidable delays in question is set forth in the provision 
of this Agreement which gives rise to such obligation. ·111c fact that relcrences to Force 
Majeurc or conditions beyond the control of a party hereto or unavoidable delays may be 
included in only certain of the provisions of this Agreement shall not be construed as making 
the provisions of this Section inapplicahle to those provisions of this Agreement which do not 
contain such references. 

Section 25.5 Code Compliance - Chief Engineer Contest. 

(a) In order to resolve any material disputes arising out ot: under, or in 
connection with. or in any way related to any duties to be perlimned by the Code Compliance 
Office with respect to this Agreement. the Lessee shall have the right to invoke. and the Port 
Authority hereby consents to, the Chief Engineer Contest administrative hearing procedure set 
forth in Subsection 5.23.2 hereol: 

(b) The Lessee and the Port Authority acknowledge and agree that all non-
Code Compliance disputes arising directly or indirectly. out of or relating to this Agreement 
and all actions to enforce the covenants. conditions and provisions of this Agreement may be 
dealt with and adjudicated in the state courts of New York or the federal couns sitting in New 
York. 

Section 25.6 Quiet Enjoyment. 

The Lessee. upon paying all Rentals hereunder and performing all covenants. 
conditions and provisions of this Agreement. on its pan to be performed, shall and may 
peaceably and quietly have, hold and enjoy the Leased Premises free of any act or acts of the 
Pon Aulhority or any Successor Landlord or anyone claiming superior title through the Port 
Authority or such Successor Landlord. except as expressly provided in this Agreement, it 
being understood and agreed that the Port Authority's liability under this Agreement shall 
obtain only so long as it remains the owner of the Leased Premises. 
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Section 25. 7 Wai(•er of Trial by Jury. 

The Lessee waives its righl to trial by jury in any summary proceeding or action that 
may hereafter he insliluled by the Port Aulhorily against 1hc Lessee in respect or the Leased 
Premises and/or in any ac1ion 1ha1 may be broughl by the Pon Authority to recover ti:es, 
damages. or other sums dµe and owing under this Agreement. The Lessee specifically agrees 
1hat it shall not interpose any claims as counterclaims in any summary proceeding or action 
for non-paymem or rents. fees or other amounts which may be brought by lhe Pon Authority 
unless such claims would be deemed waived if not so inte.rposed. 

Section 25.l! El'!cct or Use and Occupancy of Leased Premises after Expiration or 
Terminal ion. 

Without in any way limiting the provisions set forth in Article 17 or this Agreemelll 
cntillcd ·'£rel!/.< ofDefi111/t and Terminarion•·, unless otherwise notified by the Port Authority 
in writing. in the evenl the Lessee remains in possession or the Leased Premises after the 
expiration or tcnninaiion of the Term under this Agreement us it may be extended from time 
to time, in addi1ion to any damages to which the Pon Authority may be entitled under this 
Agreement or other remedies 1he Port Authorily may have by law or otherwise. the Lessee 
shall pay 10 the Pon Authority a rental for the period commencing on the day immediately 
following the date of such expiration or 1hc effective dale or such termination and ending on 
the date that the Lessee shall surrender and completely vacate the Leased Premises at an 
annual rate equal to twice the sum or (i) the annual rate or rental in ertect on the date of such 
expiration or termination. plus (ii) all items of addilional rent and other periodic charges, if 

· any, payable with respect to the Leased Premises by the Lessee al the annual rate in effect 
during the three-hundred-sixty-live (365) day period immediately preceding such date. 
No1hing herein contained shall give. or be deemed to give, the Lessee any right to remain in 
possession or the Leased Premises a tier the expiration or termination of the Jelling under this 
Agreement. The Lessee acknowledges that the failure of the Lessee to surrender, vacate and 
yield up the Leased Premises to the Pon Authority on the cflcctive date or such expiration or 
termination will or may cause the Port Authority injury. damage or loss. The Lessee hereby 
assumes the risk or such injury, damage or loss and hereby agrees that it shall be responsible 
for the same and shall pay the Pon i\ulhority for the same whether such arc foreseen or 
unforeseen. special.·direcl. consequential or otherwise and the Lessee hereby expressly agrees 
to indemnity and hold the Pon Authority harmless against any such injury, damage or loss. 

Section 25. 9 No Subordination. 

(a) The Pon Authority's lee interest in the Leased Premises shall not be 
subject or subordinate to (x) any Mongage .now or hcrcalier existing, (y) any other liens or 
encumbrances hcrcatier aflecting the Lessee's interest in this Agreement and the leasehold 

· estate created hereby or (z) subjecl to Section 14.9.7 hereof any Sublease or any mongages, 
liens or encumbrances now or hcrcalicr placed on any Subtenant's inlercst in the Leased 
Premises. 
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(b) The Lessec·s interest in this Agreement and the leasehold created 
hereby shall not be subject to or subordinate to any mortgage on the Port Authority"s fee 
interest in the Leased Premises. 

Section 25.1 U Relationship of the Pa_rtics. 

This Agreement docs not constitute the Lessee the agent or representative of the Port 
Authority for any purpose whatsoever. Neither a partnership nor any joint venture is hereby 
created. 

Section 25.11 Severability. 

Each and every covenant and agreement contained in this Agreement shall for all 
purposes be construed to be a separate and independent covenant and agreement and the 
breach or any such covenant or agreement by either party shall not to any extent discharge or 
relieve the other from its obligation to pcrfom1 each and every covenant and agreement of this 
Agreement on its part to be performed. If any term or provision of this Agreement or the 
application thereof to any person or circumstances shall to any extent be invalid and 
unenforceable the remainder of this Agreement. or the application of such term or provision to 
persons or.circumstances. other than those as to which it is invalid or unenforceable. shall not 
be affected thereby, and each tenn and provision of this Agreement shall be valid and shall be 
cnfbreed to the extent permitted by law. 

Section 25.12 Remedies to be Non-Exclusive. 

All remedies provided in this Agreement shall be deemed cumulative and additional 
and not in lieu of or exclusive of each other or of any other remedy available to the Port 
Authority or to the Lessee at law or in equity. and the exercise of any remedy, or the existence 
herein of other remedies or indemnities. shall not prevent the exercise of any other remedy. 

Section 25.13 Consmiction and Application of Terms. 

25.13.1 Heading,. The use of article, section and subsection headings and a table of 
contents, and the organization of the various provisions of this Agreement thereunder. are for 
convenience of reference only and in no way define. limit or describe the scope or intent of 
any provision hereof. 

25.13.2 Amhig11i1ies. Any rule of construction to the effect that ambiguities arc to 
be resolved against the drarting party shall not be applicable to the interpretation of this 
Agreement or any amendments, addcndums or supplements hereto or any Time Designations. 
All designations of time herein contained shall relcr to the time-system then officially in 
ctlcct in the municipality wherein the Leased Premises arc located. 

25.13.3 Erhihi1s and Sc/11:d11fo.,. The provisions and obligations contained in any 
Exhibits or Schedules attached hereto arc made a part of this Agreement and whether set out 
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in full or as amendments of or supplements to prov1s1ons set forth elsewhere in this 
Agreement, shall have the same force and effect as if herein set forth in Juli. 

25.13.4 Gmwning Lall'. To the extent that any provisions of this Agreement are in 
any instance lo be construed in accordance with the laws of a slate. the laws of the State of 
New York shall apply. 

25.1 J .5 S11L'l'e.u111·s and As.,igns. The covenants, a!lreemenls. terms. provisions and 
conditions contained in this Agreement shall be binding upon and inure to the benelit of the 
Port Authority and the Lessee and their respective successors and permitted assigns. except as 
otherwise expressly set forth herein. 

25.13.6 .Joim and Se1·ernl Ohligulion. If more than one individual or other le!lal 
entity is the Lessee under this Agreement, each and every obligation hereof sh,111 be the joint 
and several obligation of each such individual or other legal elllity. 

Section 25.14 Entire Agreement. 

25.14.1 £111ire Agreemem. This Agreement, including the exhibits and schedules 
auaehed hereto. constitutes the entire agreement or the Parties on the subject maller hereol'. 
The Lessee agrees that no representations or warranties shall be binding upon the Port 
Authority unless expressed in writing in this Agreement. 

25.14.2 M0Jijit.:a1io11.1· 111 he in Wriling. No covenant, agreement. tenn or condition 
of this A!lrecmcnt shall be changed. modilied. altered. waived or tcnninated except by a 
written instrument of chai1!le, modilication. alteration. waiver or tcnnination executed by. the 
Lessee and the Port Authority and to extent required, each Recognized Mortgagee. 

25.14.J No Wail'er. No failure by the Port Authority or the Lessee to insist upon the 
strict performance of any agreement. covenant, term or condition of this Agreement or' to 
exercise any right or remedy consequent upon the breach or default of any a!lreement, 
covenant, lenn. or condition or this Agreement. and no extension, supplement or amendment 
or this Agreement during or ulier such breach or default. unless expressly stated to be a 
waiver, and no acceptance by the Port Authority of any Rental a lier or during the continuance 
of any such breach or default. shall constitute the waiver of such breach or default. No waiver 
of any default by either the Port Authority or the Lessee shall affect or alter this Lease, but 
each and every agreement. covenant. term and condition of this Lease shall continue in full 
force and effect with respect to any other then existing or subsequent default thereof. 

. 25 .14.4 Co11111erpar1s. This Agreement may be simultaneously executed in several 
counterparts, each or which shall be an original and all or which shall constitute but one and 
the same instrument. 
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Section 25.15 Es1oppel Ccnitica1es. 

(a) The Pon Au1hori1y shall. at any time and from lime to time hcrcatier. but not 
more rrequently than twice in any on.e,year period unless such request is made in connection 
wilh any Assignment. Deemed Assignment or financing of the Lessee's leasehold interest or 
execution or any anchor Sublease, within thiny (30) days after written request by the Lessee 
lo do so. eenify to lhe Persons specified in such request. by wrillen instrumenl duly executed 
and acknowledged by the Pon Aulhority. substantially in the· form attached hereto as "Exhibit 
IIC. as follows: (A) as to whether this Agreement has been supplemented or amended, and if 
so. the date and subslance of each such supplement or amendmenl: (B) as 10 1he validity, force 
and effect or this Agreement. as amended. in accordance with its tenor; (C) as to the cxislencc 
of any default hereunder: (D) as to the cxis1ence of any offsets. coun1crclaims or derenses 
hereto on the pan of the Lessee known to the Pon Authority; (E) as to the commencement and 
expiration dates or the lerm or this Agreement (Fl whether a proposed Mong.ige, Sublease. 
Assignment or Transfer is au1horized hereunder; and (G) as 10 any other mailers as may be 
reasonably so rcques1ed including. without limi1a1ion. the annual amounts of Basic Rent 
payable hereunder. 

(b) The Pon Authority shall. at any lime and from time 10 time hereafter. but not 
more frequently than twice in any one-year period unless such request is made in connection 
with any Assignmenl. ·Deemed Assignment or financing of the Lessee's leasehold interest or 
execution of any anchor Sublease. within thiny (30) days a lier written request by 1he Lessee 
to do so, cenify 10 1he Persons specified in such request. by wriuen instrumenl duly executed 
and acknowledged by the Pon Authority. certify as follows with rcspecl lo the Ccnification as 
follows: (A) as to whether the Ccnificalion has been supplemented or amended. and if so, the 
dale and subslance of each such supplement or amendment; (B) as 10 the validi1y. force and 
eflcct or the Ccnilication, as amended. in accordance wilh its tenor; (C) as to any notice 
delivered by lhe Pon Aulhority to Lessee pursuant to said Cenilication; (DJ as to the 
existence of any breach or dcfaull (or any stale of facts lhat could. wilh the passage of time. 
ripen to a breach or default) under the Cenification; (E) as to any other matters as may be 
reasonably so requesled in conncc1ion with said Cenitication. 

!SIGNATURE PAGE FOLLOWS! 
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IN WITNESS WHEREOF. the parties hereto have executed these presents as of the 
day and year first above v.Titten. 

THE PORT AUTHORITY OF NEW YORK 

ANON~ 
By: . 9 

nstopcrO. Ward 
Executive Director 

GEORGE WASHINGTON BRIDGE BUS 
STATION DEVELOPMENT VENTURE LLC 

By: GWB Development Partners, I.LC, its sole 
member 

154 

By: Marketplace GWB I.LC 
Its: Managing Member 

By: ___________ _ 
Stephen J. Garchik 
Authorized Signatory 



IN WITNESS WHEREOF, the panies hereto have executed these presents as of the 
day and year first above wrinen. ' 

THE PORT AlJTl·IORITY OF NEW YORK 
AND NEW JERSEY 
By: 

Name: 
Title: 

GEORGE WASHINGTON BRIDGE BUS 
STATION DEVELOPMENT VENTURE LLC 

By: GWB Development Panners, LLC, ils sole 
member 

154 

By: Marketplace GWB LLC 
Its: Managing Member 

By: ~ A )d r,...v..)..A.. 
Stephen J. Garchik 
Authorized Signatory 



FOR THE PORT AUTHORITY 

STATE OF NEW YORK ) 

) SS. 

COUNTY OF NEW YORK ) 

On the -day-o~~ear 20lL. before me, the undersigned, a Notary Public in and 
for said state, personally appeared Christopher 0. Ward, personally kno"11 to me or proved to 
me on the basis of satisfactory evidence to be the individual whose name is subscribed to the 
within instrument and acknowledged to me that she executed the same in her capacity, and 
that by her signature on the instrument. the indivi al, or the person upon behalf of which the 
individual acted, executed the instrument. ) 

1 

STATE OF NEW YORK ) 

) SS. 

COUNTY OF NEW YORK ) 

(Notary) 
DARRELL BUCH[lfN[)F.R 

Notary Public, State of New York 
No. 60-04 754 75 

Qualified in Westchester County -
Commission Expires on April 30, 20li. 

FOR THE LESSEE 

On the day of in the year 20_, before me, the undersigned, a Notary Public in and for said 
state, personally appeared Stephen J. Garehik, personally n to me or proved !Cl me on the basis 
of satisfactory evidence lo be the individual(s) whose name(s) is (arc) subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their 
capacity(ics), and that by his/her/their signature(s) on the instrument, the individual(s). or the 
person upon behalf of which the individual(s) acted. executed the instrument. 

(Notary) 
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FOR THE PORT AUTHORITY 

ST A TE OF NEW YORK ) 

) SS. 

COUNTY OF NEW YORK ) 

On the day of in the year 20_. before me, the undersigned, a Notary Public in and 
for said state, personally appeared , personally known to me or proved to me on the basis of 
satisfactory evidence to be the individual whose name is subscribed to the within instrument 
and acknowledged to me that she executed the same in her capacity, and that by her signature 
on the instrument, the individual, or. the person upcin behalf of which .the individual acted, 
executed the instrument. 

(Notary ) 

FOR THE LESSEE 

STATE OF NEW YORK ) 

) SS. 

COUNTY OF NEW YORK ) 

. 'olf.. -:1"'11-f.u 
On th6',.day of~in !he year 2011., before me, the undersigned, a Notary Public in and for said 
stale, personally appeared Stephen J. Garchik, personally n to me or proved to me on the basis 
of satisfactory evidence to be the individual(s) whose namc(s) is (arc) subscribed to the within 
instrument and acknowledged to rne that he/she/they executed the same in his/her/their 
capacity(ies), and that by his/her/their signalurc(s) on the instrument, the individual(s), or the 
person upon behalf of which the individual(~d. executed the instrument. 

. ~'-..._-----
(Notary) · 

~'/C/428229.2 



Exhihil A 

Legal Description of the Land 

Sec attached. 



EXHIBIT A 

LEGAL DESCRIPTION OF THE LAND 

AS TO PARCEL A- BLOCK 216l LOT I: 

ALL TUA. T CERT A.IN plot, piece or porwl of land, with the buildinf,S and improvements 1hen:on =ted, 
situate, lying and being in the Borough of Manhattan. City, County and State of New York. bounded and 
described as follows: 

BEGINNING at the comer formed by the intersection of the northerly side of West 178th Street and the 
c..tcrly side of Brood way; 

RUNNING THENCE northerly along the easterly side of Broadway a distance of204 feet 2 inches to the 
comer formed by the Intersection of the easterly side of Broadway and the southerly side of West I 79th Street; 

11-lENCE co,;tcrly •.long the southerly side of West I 79th Sueet a distance of260 feet 8 7/8 inches to the 
comer formed by the intersection of the southerly side of West I 79th Street and the westerly side of 
Wadsworth Avenue; 

THENCE southerly along tho westerly side of Wadswonh Avenue a distance of 200 feet lo the comer formed 
by the in1crscc1iun of the we•terly side of Wadswurlh Avenue and U1c nonherly side of West I 78th Street; 

Tl !ENCE westerly along the nonherly side of West I 781h Slrcct a distance of 301 feet 9 112 inches to the 
comer fonned by the intersection of the northerly side of West l 78th Street and the easterly side of Broadway 
to lhe point or place of Bf;lGINNING. 

SA111 premises being more par1icularly bmmded and descrihed as follows: 

ALL THAT CERTAIN plot, piece or parcel of land, being Tax Lot I in Tax Block 2163, situate, lying and 
being in the Borough of Manhattan, City, County and Slllte of New York, being more particularly bounded Md 
described as follows: 

BEGINNING a1 \he comer formed by the intersection of the southcaslerly sido·ufBroadway ( 100 feet wide) 
with the southwesterly side of West 179th Street (60 feel wide). as the streets are laid out on the Borough 
President of Manhattan Final Sectional Mop No. 30, soid point hoving lhe Memorial Church coordinates of 
North 24122.640 East 5478.278 (NAO 83 New York East coordinates of North 734630.813 East 647889.374); 

continued ....... 
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Exhibit A 
(continued page 2) 

RUNNING Tllt::NCt:: soulhc.-.slcrly ulong soulhwcstcrly jido uf Wo:sl 17')~1 Sln,ct, a foluncc of 260.76 feel 10 
the. rnmcr formed by !he intcrsocliun of the southwesterly side of West 179th Stn:ct wilh !he 11011hv.·osttrly 
siJc of Wud~wurtl1 /\ vtnuc (80 feet wide) sn!J line formi11g w, imcrior un~ uf 10 I Jcgrecs 36 minutes 38 
seconds with the suuthc;,,.lerly side of AroaJwa}'; 

RI INNING Tl !ENCE southwesterly nlung lhe nor1hwc'S1crly side of Wudswurth Avenue, a di,tancc of200.0fJ 
foci lo Ilic comer formed hy the intcrscc1iun uf lhc northwcslcrly siJc of Wadsworth /\venue with the 
nurthclL<lerly side ui Wcsl 178th S1n:c1 (60 li:cl wide); suid line fonnin11 u,1 interior un11lc of S9 degree,. 58 
minulcs SS sccomls with the suuthwc .. lcrlpidc ufWcsl l79U, Slrc,:I; 

RUNNING Tl !ENCE nnr1hwestcrly along the norlhc•stcrly side nl' West I 7Rlh Strcc~ R distance of .101. 79 
foci lo the comer fonncd hy the inlersection ul' the nurlhcust.rly ,id• of Wost 178\h Stn:et with tho 
soulhca.slerly side of Uroudway; suid line lorming an interior angle of90 degree; 00 minutes 53 second! wiU1 
the nonhwcsll:rly side of Wudsworth Avenue; 

RUNNING Tl lENCf. nor1hea,1erly alnnc rhe ,mnhe.,sterly side nf llrnadway, a distance of 204.16 feet to the 
pince nncl l"linr ol'Rl1GINNINC.: <aid line forming an inlcrior an11,le of7K der,rees 23 minutes 34 seconds with 
rhc nonheasierly sirle nf West l 7Kth S1rcct; 

Said dcscrip1iu11 prcpun,J l•y Vollmer J\ssocialc.s LLP •nd bascJ upon u survey prcpon:<l hy same du1cd 
<ill RIOli. 

h1r infornuni~!l only: Said premises ure ~11011111115 4200-421 g Kro3dway n/k/11 11 O· I Io WuJswunh J\ vc11uc 
:.1:/n 65 Hi67 Wcsl I 7Sth Slrccl nlk/n 650-6(,4 Wcsl I 7Q1h Sirccl, New York. NY and de.signaled s.< Sccrion 8 
Block 2163 !,ot I us shown on lhc Tax Mup of lhe City of Now York, Counly of New York. 

continued ....... 
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'Exhibit A 

I c:on t i m.icd 

,\S TO l'hRCE!; R - RU>CK 2176 I.OT 17: 

page Ji' 

ALL TUA T CERTAL'I plo~ pie,;,: or parcel of Jami. whh the buiidings and impruvemenlli lhen:011 erocled. 
si111n1e, ,l>·ing u11J bcin~ in the Borough ofMunhanan. Ciry. County and State of New York. bounded unJ 
de.scribed as r,,Uows: · 

BEGINNING al the comer formed by lhc inlcrseclion of Ilic northerly side of West 178Jh Street and U,c 
westerly side oJ' llroudwoy; 

IHJNNJN<, Tl lf,NCJl nnrthorly along the wc.sterly side nfllroadway a disrancc of 206 feet O 112 inc he.• t~ rho 
cnmcr ti>nncrl hY rhc intersection ot'thr westerly side of Droadw11y and the southerly side of Wcsr I 79th S1rcct; 

'lliENCH westerly uluug lhc southerly side or Wc,,1 J 791h Srrcet n di,tnucc of 423 feet 9 7/8 inches tu the 
corner fonncd by the in1crscctio11 of the southerly side of West J 79th Slrcc,t and the easterly side of Fon 
\Vn!ihington Av~nuc; 

Tl·lt::NCE southerly along the easterly side of Fort Ww;hinghln Avenue u distance or 185 fee: 2 I /4 inches 10 
lhc corner fonr.cd by the intcrsc:etiun of lhc cllSlcrly side ur l'ort Wnshinglon Avenue und lhc nurthcrly side or 
Wesl J 78Ut Str.:cl; 

'lllENCll cnstctly along the northerly side of Wesl I 78th Sln:ct H distance or 141 feel 3 1/8 inches I<> the 
comer rormod by the in1uscc1ion or \he 

nonhcrly side oi Wcsl 1n1h Strcel wtd lhc wcslcrly side of Bruodwuy Ute point or place of BEGINNING. 

EXCEl'l"INCi 111er~from so much of lhc premises lhat may he iakcn for the widening of We.st J 7Krh Strccr .,nd 
Wcsl J 79th Street. 

Sil In promises being mnre particulnrly bounded and described as follows: 

continued ...... . 
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Exhibit A 
lcon:inued p.igc 4) 

A.LI. TIIAT Ct:RTAIN pint, piece or parcel of land, being Ta, Lot 17 in Tax lllnck 2176, 5inLite, lying and 
hcing in the Uomneh of Manhattan, City, County and Stille ofNcw York, hcing more particularly hounded and 
dcscrihcd as follows: 

llEGll\'NINO :11 a pnint un the ,outh•asterly side of fort Washington Avenue (RO feet wid,•) extended 
11or1he11stcrly 20.02 f.,.,t, ~islant from the comer formed by the intersection of the soulhe.L<lerly side ofFnrt 
Wa<hinglon Avenue with the southwesterly side of West l79th Street (60 f..,t wide), as the slre.,ts are laid 0111 

on the rlomugh President ofMonhAnan Final Sectional Map No. 30, soid poim hnving the Mernorial Church 
coordiMtcs of North 24251.823 Ea.<t 4956.112 (NAI> 83 New York East coordinates nf North 7l4756.7H 
P.a,;t M73M.~J2); 

Rl.fNNrNG THENCI., southcn.<tcrly olong the northerly line of said l'arccl H, n dislancc of 423.73 foci lo u11 
angle pni11t on the northwesterly sitle of Droaowuy ( I 00 feel wide) cx1cntlcd norlhca.stcrly; suid line fur111i11g 1111 

imtrior angle ol'92 degrees 32 minutes 33 occomls with the southc11,1erly si<lc nrFon Wnshington Avenue 
extended nor1heasterly; 

RUNNING THENCE suuU1weitcrly ulung the nortltweslcrly side or Broadway ex1omlcd, u distance of 205.91! 
reel lu tu, 1111glc J)Oinl: saitl line funning an imcriur w1gle of 63 <legrecs 52 minutes 49 sccon<ls wilh lhc l11s1-
n1cnlionl!'d cuiir.;c; 

RUNNING Tl IENCH northwesterly along the s.,uthcrly line of saitl l'arccl U, a dis11U11.-.: ol' H 1.28 li:cl 10 en 
unglc point on lhc sou1hcu.,tcrly side of Fort Washington A \'cnuc c~tcndcd southwester!); said line l<>rtning an 
int~rior angle or I l 6 degrees 07 minutes 57 seconds with the northwesterly side of II roadway extended 
suuU1\•1cstcr ly; · 

RUNNING THENCE nnrthca.stcrly along the southc11.s1erly side of Fort Washington Avenue exlended, a 
dislallcc or 185.22 feet to the place and point ofnr!GINNING; <aid line forming an imcrlm angle of 87 
dci;rccs 26 minuu:s 41 seconds with the l11ol mL"nlioncd cotm1e. 

Said descriptiu11 prcp,111:d hy Vullim:t Ass<Jcintes I.LP •nd bused upun • survey prcpured by same tlutcd 
6/IN/116. 

For i11foru111tit•11 univ: Suid prcmis..s urc k11uw1111, 4201-4219 Broadway ;,/k!:1406-422 Furl Wasl,ington 
Awnw :ilk/n 701-721 We-st I 78th Street u/k/a 700·720 Wcsl I 79th Stro~t. New York, NY 1111d d.:sig11otoo as 
~ecLion 8 nlock 2 l 76 Lui 17 11> shown on 1l1c TaJ< Mop of !he City of New York, Cmmly of New York. 

continued .... 
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Parcel A also described as: 

Exhibit A 
(continued - page 5) 

LEGAL DESCRIPTION - PARCEL 1 (tax LOT 1 IN BLOCK 2163) 

All that certain plot, piece or parcel of land, being tax Lot 1 in w Block 2163, situate, lying In the 
Borough of Manhattan, City, CoWlly, and State of New York, being more par11cularty bounded 
and described as follows:· 

BEGINNING et the comer fom,ed by the Intersection of the southeasterty side of Broaclway (100 
feet wide) wllh the soulhWesterty side of West 179th street (60 feet wide}, as the streets are laid 
out on the Borough President of Manhattan Final Sectional Map No. 30, said point having the 
Memorial Chun::h coordinates of North 24122.640 East 5478.278 (NAO 83 New York East 
coordinates of North 734630.813 East 647889.374); 

Running thence southeasterly along southwesterty side of West 179"' Street, a distance of 260. 76 
feet to the comer formed by the Intersection of the southwesterly side of West 179"' Street with 
the nor1hwesterty side of Wadsworth Avenue (80 feet wide) seid line forming an Interior angle of 
101 degrees 36 minutes 38 seconds with the southeasterly side of Broadway; 

RWlnlng thence southwesterly along the northwesterly side of Wadsworth Avenue, a distance of 
200.00 feet to the comer formed by the Intersection of northwesterly side of Wadsworth Avenue 
with the norttleaslerly side of West 178"' Street (80 feet wide); said line. forming an Interior angle 
of 89 degrees 58 minutea 55 aeconds with Iha southwesterly side of West 179"' Street; 

Running thence nortllwestarly along the northeasterly side of West 17811! Stree~ a distance of 
301.79 feet to the comer formed by the Intersection of the northeasterly al.de of West 1781

" Street 
with the southeasterly side of Broadway; said line forming en Interior angle of 90 degrees 00 
minutes 53 seconds with the northwesterly side of Wadsworth Avenue; 

Running thence northeasterly along the southeasterly side of Broadway, a distance of 204.16 feel 
to the place and Point of Beginning; said line fanning an Interior angle of 78 degrees 23 minutes 
34 seconds with the northeasteny side of West 178"' Street · 

Containing 56,250.89 square feet or 1.2913 acres more or less .. 

continued .... 
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Parcel B also described as: 

Exhihi1A 
(continued- page 6) 

LEGAL DESCRIPTION - PARCEL 2 (tax LOT 17 IN BLOCK 2176) 

All that certain plot, piece or parcel of land, being tax Lot 17 in lax Block 2176, situate, lylng_ln the 
Borough of Manhattan, City, County. and State of New York, being more particularty bounded 
and described as follows: · 

BEGINNING at a point on the southeasterly side of Fort Washington Avenue (BO feet wide) 
extended northeasterly 20.02 feet distant from the comer formed by the Intersection of the 
southeasterly side of Fort Washington Avenue with the southwesterly side of West 179111 Street 
(60 feet wide), as the streela are lald out on the Borough President of Manhattan Final Sectional 
Map No. 30, said point having the Memorial Chureh coordinates of North 24251.823 East 
4956.112 (NAO 83 New York East coordinates of North 734756.743 East 647366.432); 

Running thence soUtheasterty along the northerly line of said Parcel 2, a distance of 423. 73 feet 
to an angle point on the northwesterly side of Broadway (100 feet wide) extended northeasterly; 
said line forming an Interior angle of 92 degrees 32 minutes 33 seconds with the southeasterly 
side of Fort Washington Avenue extended northeasterly; 

Running thence southwesterly along the northwesterly side of Broadway extended, e distance of 
205.98 feet to an angle point; said line forming an Interior angle of 63 degrees 52 minutes 49 
seconds with the last-mentioned course; · 

Running thence northwesterly along the southarty line of said Parcel 2, a dlS1anca of 341.28 feet 
ti;, an angle point on the southeasterly side of Fort Washington Avenue extended southwesterly; 
aald Una fonn!ng an lnlarlor angle of 116 degrees 07 mlnutas 57 seconds with the northwesterly 
side of Broadway extended southwesterly; 

Running thence northeasterly along the southeasterly side of Fort Washington Avenue extended. 
a distance of 185.22 feet to the place and Point of Beginning; said line forming an interior angle of 
87 degrees 26 minutes 41 seconds with the last-menUoned course. 

Containing 70,758.37 square feet or 1.6244 acres more or less 
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Exhibit AA 

Space Allocation Diagrams 

See attached. 



Exhibit AA 

..... IIITIDMCF July 1S. 2011 George Washington Bridge Bus Station Redevelopment Project Space Allocation Diagrams 



Exhibil ll 

GWBBS Manual 

The hdnw lisl of Documents th:,t arc incorpor:itcd b)· ,·cfcn·ncc, defined in, and made a 
part of the Lease: 

( i) Design Criteria 
(ii) Tcnalll Construction Review Manual 
(iii) Tenant Construction Plan and Spccilication Guiddincs (with Tenant 

Construction or Altcra1ion Application) 
(iv) Ci WBBS Common Area Rules and Regulations 
(v) Pon Authority Struclural and Systems Integrity Requirements 
(vi) Retai I Branding Program (lo be provided at Lease cxcrntion) 



--------· --- --

Exhibit B(i) 

[)csign C:ritcria 

Sec at1ad1cd. 



THE PORT AIRHDRRY OF NY & NJ 

GEORGE WASHINGTON BRIDGE BUS STATION 
REDEVELOPMENT PROJECT 

CONFORMED DESIGN CRITERIA REPORT 

Prepared By 
The Port Authority of New York and New Jersey 

Engineering Department 

JULY 15, 2011 
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GEORCE WASHINGTON BRIDGE BUS STATION RllDKVE.LGPMENT DESIGN CRITERIA 

TlilS PAGE INTENTIONAU..Y LEFf BLANK 

DESIGN CRITERUI PAM'NJ • ENGINEERING DEPAlfTUENr · DESIGN DMSION 



CEOFl:CE WASHINGTON BRIDc;E: BUS STATION Fl:EDEYCLOPMENT DESIGN CRITERIA ---- -- - ·---· - -·--·--·--·-··---,-------~~----"···-----·-·-·-·--------··· 

QEORCE WASHINGTON BRIDGE REDEV"ElOPMENT PROJECT 

Tho Georg;; Washinoton 6r,dgi:i Bus S1ooon !GWBBS) is localntl in \Jppi:;1 M11nh11.tru11. hc1wccn 1 ra"" Md l"f!'.I"' 
S:wms, und Fon Wusti,ngion iQ.venuii, 6roadway and WiHIS\o,:orm Avcmue lJ\ 200-1. lho GWBBS namllmt 
uppn:::x1mu1f!ty 7.4 mdl:m1 custonl!'rs, a ... crng,ng mom lh!ln 20,0GO customius pa, dr:.y 

Th~ P.~1s1,r10 GWB6S iolals O\f!H ?50.000 oross square !tm! or s1m:;:e 1nciu.11ng µutihc c,rcul11t1crn. rclad.'commercial 
spac:o and b,1:. npcrat1on!l Tne Faohty I!. nou~od in two r,epllruli'.l SU\ICtur.:s on 1he ee.;;1 1s.ncl west sldes ot 
BrondW'll; mm, 11,long ~~,,n the sc!C\ions c:1 Broadway anti Fon Wasm091on A.-e:nuil 11J1acen1 ID ll'la GWBBS, span 
tli•cr:ily ::ivu, 1ho Tr11rts Mar1h1man E,prruJ.J'lwny (TMF:] The W6st Bu1JcJ.ng (Broutl;,.'!ly in F,:m Wasn,ng1on Alltmue) 
r..snchons il!: :ho "Bu:; Station: wtulo the East Butlclin9 (Broaa .. ,ar to Wads·.vorth AvnnueJ - a 1:vgo flaoitass 
11urmrs1ruc1<.Jr~J shell ~ hous1n• fl utJ1ty zone ill s!rl!ci1 !o·,!!1 anll rnanlllly public: 1m:i<.m9 on me root. Tiui pcu~mg 1:, 

ai:c:e~~oo Iii.I cwo ur,dgos lh;,t r.pnn cvo1 81oodw11l' from tile \Vo:;1 B1.11dsng Tho o:octnc surn.1.i11on. loca:atl ,n lhe 
l:n51 Bwld1ng, prosenls on opaq,10 wall ,unnmg fllcng Brci!dw.t'{li cmn strl'!!I lacuna 

Tt10 prnioc1 rs IHI o.a.:ip:<~-c t\HJSU o! t11u GV{83S . ...-hic:h is 0.11 ex1:Jt1ng pubhc 1.Jc~itv Tho iode,e!opment ot 1ho 
GWnns sni:iuld hu\/-0 e li:.:i ,1,JX,c1ai1cv or 50 )'Cars nnd is 10 ,ncl:udll a cortsohd111ed lJu!I oµcmt<0ns. tllroct ,·ert1~1 
1rnn'.:lportn:ton from tno streo, and sutJ·.,.,ay l!lvels, en<i 1nm;im!u ion:ml space Th~ ri:inl,c l11.1s opcra1,ono;: w,!I ho 
cor.sut,cauid m1 Ilic rooao11 ut 111u Wo:.1 Bu1k.lmg Thc10 w,!, l:Jo appro;..1rn::m!'Y 119.000 squ:ue·1ae1 ct gross 
lt!asntlll) ~;;-..1.ea 1or 1,1rgt1·s=;i!e ,c:::r1 tlevetc:prnent. >v11h!h will he lo:is1w 1:l 1hl1 Drr ... e!opcr \ttie •t.casctJ Prnm,~e:."J 

I 

f-~ 
t 

INTRODUCTION ------

by lh(l f'A Tne Leased Prl/ml!les will also include tho hu1ld!ng ElloSl<Cluton .... tuch is the ,elnlorced concrnte 
strnctun:.I s:uppor1 system on 1l1e e,1af101 011r1a easl and wesl bu,ld•ngs end OJ\ the bnd~s wh,ch conner., 1ru;m 
Admtional!y, me to:ised Promises w•ll include ce:nain common uieas f1he ·cvmmon /1.1eas·}. Tha balance ol lhe 
Facthly l\he ·Aese1va(l Prernises·). 1nc:udm9 1t1e rt"!-1nlo,c::ed conc,mo 1001 qvar LeViil :3 ol the Wes! Building ('Nerv1 
Roof'), will tm ie:ainecl tr11ha PA {see Iha Space AJlocat,on Oieomm, et 1he end ol thTS chap\erJ 

Ven,cal c,rcul;mon tr.1bb,= should aJ)ow departing end amvlflo bt.Js pnssenoe,s direct access be1ween tho cw 
concowso lovol a11d the sueGls from bo1ti Fot1 Wasti1ng10,1 Avenue to Ina was, anti Broadway to 1rie east. as weU 
as diroci ecc~s tu antl 1,om 1he NYCTA subway slaticn vu1 uie belo;y.grade pedcsU<iln unda1pa:is. 

Th,s pro1ec1 is st,ucn,rnd 10 bo complete, Iha tin.ii <1es11Jn shall 111co,porata a!I adda1ons. r&novaticns, anti 
a!tera1,ons necessary 1or 1ha e!"\1,r.-i Facility 10 bo tu:/\' opern11onaJ by ma end of commui::tion 

GWBBS Rodc.,olopment Project Design Crill:1rio 

Thill Design C111ent1 rcpor, JHlo Rci:;..,rt) t,sts the req:nremcms Iha ?A.. J1as developetl lo ,nsura 1hat l11e bus slitlicn 
w.ll co111,n1.1e to p,ov1de a ltlvel 01 11erv,ca a public 11anspor1ur1ort 1ac1!i1y reqw,es. Tlii..'> Repon 1s lo be used by 11'111 
fimmlopet's Ous1gn ?roressmnal ui Recore (DPR) The R!!pm, 1s !t1tcnde11 ro provide tile DPR with 1mormanon that 
w,11 at.s.1s1 Ille DPA m p1eparm9 1~0 D?Rs de$ign us il relates. tc Pon lwth:m1y Slanoa,as and spec;:e.l GWB3S 
Facility sys!erntequ,pmenl requi1emeni:,. Comp!,ance wi1h the ProJec1 C1i1er,a and 1ho Pon Au1tto,.,1y's S!anda1d 
T;;,cttnic.i! Spoc;,hc:a\1011.!, 1s rnqu,rea 

The dc:gn C11tena se1 torth ,n 1he Repon ,elate solety 10 lhe Des,gn Criiena Projec1 Elew.en1s (DCPE). wh,ch are 

'"' Aose1vcd ?reirnses 

Common Neas 

S\lucti:,e.l ano EJ.torlOI elemems 

Sl!!.g,ng ant.I Phe1r.ing Plmu 

Pcrt:ons oi 1he t.eased P,em;ses thal touct,. ad101n, a11ach 10 and/or ,merio.ce with :he Aeser-.-eo i>remtses, 
!ho Commcn AHlas, c., the ill.tar:o, o/ me bud.::l,ngs 

The Repurt ls dMded into d1<1,p;er1> by design t.hsc,plmc. Each cheplcr d1."ta~:i Ille spac,fic proje::i re~u11ernerHs ol 
II p;. a1c!1da~ural 01 Ei'T010<!ei1n1J d1sC"1p!1ne. A lrsr 01 subrn!si.lo;is raqu1red b,' e2.d1 sud1 d.s~q:,lma :'3 pro,..iaed E!t 

tho end cl tho apr1l1cabl,:; ch.i.mms Tho DPel shall sond the PA th(!Sc, subn1,ssicra br re ... ;ow for compl,c.nco w:th 
1ho uesign crrtcrlS. 

n,e Fac,h;y P1of,lll S'Jbm,ss,on 1s required b'f cd! PA disc1p!ines lo, revi(\w, ns part ol tho l')Pff1o dt!sign 
pro9rnmry1,ng i?tlon {see lhl!! ond r,t 1hc An:hllOCluio tt1apio1 !01 a sample prclila st,ee;), The DP? . .stta!! p,cr,..ide n 
-sepamta "CJi.eoa shoet" !.:>r cvary PA sp:.ite ar,d one tot averv space sl"la,ed by me PA and the Oi!\'i!!ope: {e,g 
she.ied lobblas. rnochcm,c:a! room.,;;.. r.onvJors. etc J Tt1c cntcma !;!teeis sh!lU fo1low rne Oil!aba.sa 1orrn.:.1 shown 

ltso o! tnc Pio;i:a Cn1cr"lil. or!he Port ,"\uthonty Si.andard Tecl'lnic11J Spet:if1c-a1,ot1s, u, no we!( re:,evi!S the DPR 01 
any ot tne O?R s pro1es.s~ona• 1espons,ni1iry,11ab1!iry !or fr,e coda comphence. complsl!'lness. and accrnacy 01 !ha 
DP~'s acs:gn 

~~?,NG OfPAR1MfNf OESJC..NDMSIOH 
·----- ---~~~~~--------

DCSIC!.' CR!TtPI:, 



IN~ODUCTION 

Building Codes, Regulation~. Guidelino.s, Standards, 11nd laws 

Design S-,..1tln\>SStons w1!I OQ tav1owad !or compl,ance w,:h 1ha dl!sign crll!!ri11. out1 ned ir, the R.;pon and fo1 
c:r.mp-iiar,to ·.,,..;h applitall\e, code!.. ,;.laflll1:o1ds anti rn9u\a1,cns. f.JI dia,,,.,r,gs sha\l ho sl!al<::l &.n:l s.10~,on n·.,, a 
ltem\SflcJ NYS engu11mr o, urc!1i!CL1 (Dl!Si[Jn P1:'.lluss1onal 01 Rocordl as per NYC B\ll!llir1[J Code Se<:110n 'l/ 157 
Connt1uct1on Oocumams shtill bi) in complrqnco \\11h 1'10 !o!lowing code.o1 and rogulat,on';· 

Pon Au1noruy of NVNJ Ste1n1.J.ud Trn::hn1cal Sf)llc:ilic:.1ions - No..-ember 8, 2010 

Pert Arnhorny ot NVNJ Susin1n:U1Je Bu1ld;ng Gu,~0111·1~11 - Augui:1 15. 2007 

Nc~·t Yor;. Cr:-19..i;fa,ng Codil n1id ns R1!le1cnccd S:or.di:utJ:; (NYCBCI - :atl!~l ed111an• 

Ne • ..- Yorl( C11~· Fue Prn·oen1,on Godo and D[rack•t'!s 

New York City Local La·..,...., 
No1v Var:. S1a;e LobOr Lows 

rn,ue11~·e.'l and Memorenrrn a! tr.n NYC 01'.!.partrncm o! Blnld,ngs 

Nev. Yo(.: City Ol!panmr>l"\I of H~alLh 

An\lirtc.1.ns wt1h D1sab11mes: Act Ac:cess,b1l1ty G1.11ctot1nos fADAA.GJ 

Ammi:;an Naiional Slilndi:nd~ 11\S:llllle (A."'.lSI) 

r-~at1oniil Fite Proti:C.lion As110Ci11uon tNF?Aj"" 

Occuµa1,on!l.l Meallh antt Solc:y A=i (OSliAi 

New York Si.a1a Depan.mimt cl En.1ranm2ntal Cor,ser,:ition (NYS DEC) rno111.11ions 

NiJw York C1",' Oepanmilni m T1Dnsporta!lon 1NYC DOT} rl!qu,wrr,ents 

Now York City Oepsnmorn of Envuonmental P,01oc11an jNYC DEPJ regu1111o0ns 11m1 ou,r:lo!ines 

Err.1ronmemal Prc1toc:,on A(Jllm;y (EPAl rngulat;cms 

New York C1!,' E't.x:1ticn! Codo {NYCECJ 

N;)w Yor~ Stale Commis:11011 al Correc!ian U1rumum Stan1Jord~ lo, ?oloce l.OO!·uplil 

Por1 t.u1nori1y lenan1 Consm1t1,on Re·,ia .... l.lanuu.l ·- D.-:cemtJeJ 2008 

Reloro11ce Matorial 

A.ASHTO "A Policy on Gou1,1e1tir. Or_!.iion o! H<ohwm,i; end S1roe1s· ?01).1. 

Port Au1hon:y ;;ac,1,:y Cand11,cn S1Jrvoy Prog,am, George Wa5!1,n(}tOll Br•rlgo Bu.s s1a11cn Bus Sla1ion ancJ 
Bus Depot November ?005 

Ptirt Author,iv Fac,lil)• Cona,nor. Su,vey Program. George Wilst;lng:on Brhlge Bus Stnt,on Sus le,..c1 Stohs 6 
Nr-<N, T,us!:. Detembe, ?llll9 

uSGOC LfED Releronco M.tnlwl, vors,oos ::i 1. "} 2 oncl a 

Submll,sions Mlle.stones for DCPE 

Fmal C"Cmstru1..11on documonu:. ,:md spec,f1ca1ions a,e sub1cc1 to rey,ew and app1ovat IJ·,. 1110 Oul:!!1ty Assulltm::C:" 
DrJ,s,on !Of.DJ of 1ho PANVNJ n10 PA. QAO strnll rq·-,ow mu c:t1mf,rehe11S.ivn mdoYclapmE!nl p,ogram Tr:n::m1 

GEORGE'. WASHINGTON 8RIOQE eus STATION REDEVELOPMENT OE111C.til CRITERIA ---"·-- ·-- . -----·-·---- -------- . -

,\hera;icn -W1il;cwu.;n tTAA) pack.i.oe wt1,ch will include Iha Bus Stat,on end Ri:lad Prog1alll:i, !or contc.,.'flD.nco with 
on e.ppl1cab:,1 huild:l"lg corlEs. r.iguis.!ior.s. siandJrds and laws 

ThE! duv0\c,r,e,'~ d~~.on tMr.f"l shall pio~·1c1e 1\m ,uqui10C sut.mi:;slons llt:SLT1b1:o at \hi: end 01 midi r;llt:1p1e,r m \hi!r. 
repoft to tho PA Ena1nc€>nng Dopanm.en1 lo m.,mw lo, contormnru:e w,1h the Design Crne,,a horein n,e 10!1awing 
se<s at submiss,onr, ,i:quired nre tQf llw Pon A1,1hor11y spaces. Corn,non Ama spaces (aha,ed lctlbi<l"!. nnd ve,rtical 
c,rcu1a1,onl. StttU,<l{J (:lo1d Phas,ng, ow1dmg c~iorior. and !or fnddemcl s1,ue1i1H1 of the rntail co,o anti stu;rl! 

Tne Design C1,1ml11 con1ormnn:::e s11bmt:.sJon mjesmncs ar.i· 
Concept1ml D<:s;g~ (S:nga I) 50~ W1d 100~ 

Final Dns,911 (Srng.i ill) so-,.; and 100~ 

• At time ol lJ Drweloper suom,ss,on of Code and Lrfe Safet-1 Packe,;e ro PA, :1.nd 2) f'A i!:suBnco of 1M 
nurnDer far the Pro1eci 
n [liSti11g IA1E >'<:fl/1/aimn openings w,lhin me East end WtJst Du1ldmg OfJ"lelopes shafl not be modified in 
any ma:enal respact. 
Any openings ove, ttle T!\-fE shall no, be modified irom mose sllow11 rn tne Des,gn Criteria drawings (ar 
the end ol che Archrtec1urar chaptet). Should !he £:A"1sting 1ME ver.trla:,on openmgs w1thrn tiiEJ East and 
West building erwelopes or /he openings ovct me TME be modiliea 1n a.Tf material respact, me pn:i1ecr 
shall ~om_c;~I w,th NFPA 502. 

DESIGN C.Uff.'IIA PANVNJ · flifJJl,,'f.fRING DEPARTA.ffNI · DFSl(<N DflltSrON 



GEO~I?~ W.ASHINGTON BRIDGE BUS STATID:N _ _!!.~~-!"~!"T DESIGN CRl_!EA_,_A ______________________ _ 

SUSTAINABILITY CRITERIA 

Overview 

On J.ily 13, ?008.1ho Po,i Al/1hOriLy of N)' &. NJ at10µ1ed a policy ·,a reduce adv,11s.i envu01lm(!r,tul 1m11ncts vi the 
desi!:1n. com1!ru1."l1t:m. aperi1lim1 amt mam!<munc(' and OCC\1pnr.cv o, leas,11g 01 nt!,·, or si.;bs:an:1,111\; r,:no~area 
tiudr.,ngs aml tnc,M1as, ,c<;0nst,uct1on pro1ee1s. ;ind program!:· The policy appl11:s 00111 LO ?on Au1ncrr1y and 
tic'nanl C'.!IJ~t!I p!OJCCIS 

io radw::0 mo envirorunent.1! 1mpae1:;; 01 c-apnat p101.ic:s. mo ?on P..uthon1y'& policy r<!lerer.cOi the 'Susinmabta 
Des,gn C.uiilehnes.· Tne.se owtlehncs pro~;dc,, 1.1 design roadmilp when undcrta~111fl ne .... construc-.ion pro1<0e1s, 
suUstnntial 1enovl!.tions. nno 11.'C011S1fuc1,on pro1ec1s Moro spoci!,.:ally, Ille guidnlines cake o comµ,l'!ho;msr..e .-ie~v 
ol env,rnnmental pmiorrr.anr.u, sddw!ising the u,i,,irorurlQ1\IOI c1uo1t11as ol capilal JllOJi;cts lt\al navo 10 !lo with s11c, 
wa,l?r, Qrll?fQ,', COr1Sl11..1<:t1on. m.:uenals, lnaoor en.,.,ronme.nt a111:I mBl'l.lCMN:I? &. aper.:i.lwns 

Th11 gu1du!,nt":!s 1-nke tnt;, occourn :toe us G,ucn Eu:!ct.ng Cou!lcd'5 L.EEDTI,1 ?. 1 Ra11ng System. New ~ark State 
E"~ecutr,11 Ordc1 111 and tho NtJw York SL!ll<! G,c~n 2ui:Cilll) l.JJ< Crcd,1. Toe Port Au1hcmr1 ooes n:ii 1i1Qu1re th!!t 
new b,nldn19-. be LEEOTM cen(ued, 6y odhenng :o u,i:; gwdelines, nuwi:J11cr, new build,ngs could nb:a,n 
ce,1il!t:lllir::n. 

!,'i\'JQ_fl~ f edt,>. ~9!.QQ!!t~(lt_ffs>i~ct_ !:,~~1.!!;'..rl.!.l.b_][Jly~F i!f!i:! 
t..ccornmg IO UHi P:.NYNJ Sus1a<r.a.til!Ly G11,dt:hnes. if Ille si;,u old sub:.mr-r.Llll n,nm-a!lor'I o. recnns1ru~.nn project 
in 11 !Ju•ltl•no or tnc;,i,1y 1:. lorge• \/".an 2'0.000 square tee\, 1hur1 r.i-es1 e~o,ts shal! i.a madu 10 .:iai1111ti 10 me 
•Grnde!1nel;• i111d surJ>aSS IJu;!d:ng code i;Liii>druds fc11 L'l"l!'.llQ',' e1'11c11mcy Dy ill l<'a!>I H)'!c. lnd,c:ma IWSI ut!or;s :o 
adnere 10 1na "Gu,deJ,nos• i,y !0Jlowin9 lt\OlHI gu<daltn.::is 1rts1 me i;.pphcetlio 10 tne pro,acl Prov1do tho 
co,rc,pom1mg documenta1,on ou1!ioed in tnt• "G1..1idcl;r'les" ao; pa:1 al tho TiH'lilrll Al!L1ra11on Applieiwon 

IBY§.~_S_R~.!!l'.!!'.!;!~2!1£.l!lJ:'1yjr,d Sus1a:m!.h:h1y Preli-mtnf.ry Cl')P_!t!!Jil 
The rouow,ng cr,(:!C,dt5t bne!ly desetibes !i10 intfr.r,.Jual c:;,d,~. a11d id.:intii,es ·~h•ch onns w.;1 h..i mu:, .... rucn onas 
Wlll b!l me: os qua!itio1d. and wh1C11 ones ....,,11 r,01 bo met to, 1ti1s pmi= 

PANYNJ - fNG/N£i'.FWJG Qff'Aq fl.Ii.NT - OES!CN flPIISION 
·--·-·-----·----------c

0
c,c~c

6
cNcCcRc,c.,-c

0
c~~-----------

______ s_cs_,_,_,_,,_,,_,_lJl'Y I DESI~ (:fUTER_ll, 

--------------------··----·-----



DE5JGN CRJTERA l___§_l.JSTAIN~iU":" _ -----'Oc,EORGE WA5HINC.TON l!IRIDGE l!IUS STATION RED£\l'ELOPMEJr,,tT DESIQH CAITERJa. 

r-~----------------------

l 
I ; GWBBS Redevelopment Project ---· ---- --·--,-- -- -- -- ------ ---- -------____ ,.! --- J _ j PANYNISuilitnableO"'inGuidclinei;Ched.llst 

~ __ ! __ __; ___ : 1Rcn,m1Naion ProJt-d grellu 1han 70.000 Gr. !i.f) 

I. .... L __ [ __ . !-~"-!..!!'alri'!_f_1;1r to~_imp~~---
I f r,ua, : -

Qv;,,lifiQtlon Catt-11:ory ~_1 q-,;,J ; No 

~. . . 1-. _ _:-:~-=~ ;_SJ)'f_f.~111~111MF.'!!Al-~~1nrs __ 
--+--------------------------------------· _ ___ i -- ·--

I·· -}=-[ ~EO·l sn.._ S-e!cn,e:• 
"•ei;t~\ tcm~l:t\ ---------- _____ ,, _________ ,, 

i P"io1e-c1 tolT'p!;c~ ; 5E0·2 S,.;pi:,c,1 Ur!:::an ~-.ctoomeru 

I I 
1 

~ :O[Q.J a,.;.;.,~1,c!d i!e1<'"""-!opme~1 - - , -PTc;tCt •• noz \:an l ar~,,,,r;f,.._1;:i 1,a, r·--;~r- I ! SfQ-1 i,e;,,rid.id r'"bl,c r,~")•I i i>rOJ<!'ct t.,rn;Jt,~) ---------------------------------------------

_r -~-- ·-$To-:S&'l,ti:.~ccus __ . __ . _ "''~.£.'e:r.-.cit ~,.~,;;;,~;-,~J,;,, i;(l ,o;,1'.'.._~-~-\-~r.,;i1~--~~~;,.;:~ .. ;ia: Fl.}fl..::.~~~·;·~;:~or: on si~.._...,,,1, 1c11<..r.r,t <l'I i,..,,)01.ric : I '.( ! : S(O·li Allem,11,ve ;:"::! ',/,'!•;ch.,i : Only l'l!'"'ll" Oo.'~t~Jt,rir; p, eferrL'(J Pbl~tl'if c;;" he p~o\o'ld,.,d; r\01 fue•,ni: 1:~:;,:,n~. 

I : J( : S[Q-8 ficC'.l(rd ~,ti' D,sn,•IM•;re , N;n ~~µBe.t,le du,., 10 :,rnJ~;: ~"" 
j'_ -1---- ; ... -~-·:_:.·~Q-7 f:.~C-~~~ :,i'"~ll .0,~,t,. •nc_e_ _ ___ f i'l. C)t~l.·.·".~ol i' . .io~_:_'t'~l':i_,~~ ~il,\Lr.Q.fc..- _;i_;"i_~j~~.~nr..::iali ----- ; 

---------
--i 

I 
r· .. --·l··- ~--T--: -'. ~~{t:~o~i~,:~~~::~~ !O<Jt~~··t·-- ·._ --· ; :::~;:::.:::~:::: :.:::~::::. ·-.. ·--·-·-------.. - -------.--_-_---

r -K. _ : ____ 1_· __ (_SfC·.~t~i!~~:.~·'~~ M,:,1·~·l'l~~~ _ ---- _____ ) _ _:~P~r~) !_,;;•,ttt.,-1 -_tier.,, (_c,..teed o~r~n· s:ru'.1~,~ c.a,,,..;lltd~~ j3 r~;~_,!",,,,1~· ~~1~j_e.~ :j~C~! c,:;nc_~~(~- ~-r:~:"'~~- I.ii_·"•~ _ --- _ 

I__ _\._____ j _____ ~ _J ~tO,:U_""3! !~i.,o £Fen M,t•g•t,·oc, >h;ci ___________ : ::::;.~_~,a nn1 H:•,l!ve :J,,1 _,red.! _E,•ll·:• •o~~><,tuu:~ ,1," rot curr.pl,~nl (:onc,,1111 .. HJ H!O dw1r p.:rr.eru~r.u (65-!i) '"""'ll be t:offa(!t w.1i,rucw tom~i,;in: 

I j ) , ~~C!-:;J «,ah: Pc,,.,oa:.n ~e;i.-C"t«,n · c,.r., 1,(:tlt •••.el rc~,.;,1•·,, .. r,:1 oi Of.. fr ,,,,.-1:cni;,,1.,,,1 ,,,,!n ;:•011:r,,r, , ~~=-; r::;:~:::;~:%~~:·n..-------- ~-:·,:~.7.::::'.;~;:;;~~=~~--===-= - ~- ----_:--- =- -~··---~~-~:-=_; 
~ _ :C , _ Wl:Q-j 1,1,,1.r.r lJJ.e ~!i,,,N'I;)' _ i .v.n i::ro,,d .. _ !o·..- f,1.sh f,,;u,e~ [0""- rw•1 u,,r.ab_. tic.) ~~d ,.:~,,.:inco, '•'•IN•·<:~· all c:n~· ,~r.~n-' :""":'i'" ;r~'. le$ •lij:;I! IA:,r:fc,,.,,c:t: ., •• ,.,. j 

[-· < = --~-j ~;iii~tif f ;:f:~:,;,.,, ~---·- ~-;:;;:::~';;:;;;;;~fi'~'~'"'.'.'-~""~' cc-,:; ~,.,;;H, 
1 
I~,,.:;-; -~= ==-~~---===::=--=~:] 

I j )'. : r.~f.Q-l ll:eicuru? .:i,.,1..la Not pr~,,,c...l i:!~HIJ on ;nt i'!I!' one cu•ot,;1,:v pro1t~t ·er. .. ,1r.ri,E-11rs, 

. _c __ 1_·-~~~,A~1,1.'.1al, ~I~ ilttvded Cun1e~1 ·------.. ----.. --,-· .. • .. -·-·-·--------·-· 

I 
I 1'. : r,1;fQ·SM11:~,.~fP,.::.,1.,,,1v 

[ . -- j .. ){ ' ~..,,fQ-6 Ainu,:1.,n"iM.;:;,~ 
r·~----=~1 __ : )( __ : MtC-7 Wocll OirufOu1,=--.-----. -----_---

~! I x , MEO·eMJ,,.te11Jnc1-~nd'::::'.:.o,1_,_'.! ___ _ 

·---· ·r_ !,,;(. ~~I Pl~~l l,,J,;dQ"I :n~-z,,., c! ;h~tp:<>I;.\, "'";-;:_r•ll!Q ---------------

_!_ ·-------------------------
! ! I y. 1-,.',{0·<J woc:i' .r1~~,v;1,v.:, 

t._, ____ ----_i '-" --_; _ :.; ____ : MfO·lOD1!¥~1',Fl_e_.,c_'.1!;;y na1et1 •wl 11a1 ~~n,~ve th!~ r.red,t 

---------------- OL',CGN CF-/!Tti?'I, 

---- ---------- I 

___ J 
·-I 

---~-- ~-·J 
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GEORDE 11!.ASHINDTON BRIDGE SUS STATION REDEVELOPM£NT DESIGN CRITERIA ------·-------------~ScUcSc<_Aact'c'ABILl'TY I DESIGN CRITERA. 

1----·-j _____ f ____ ~ENVlRON:MErHAl.Ql,IAt.lTlfS , ___ .,___ . . .·-------·----
1. I I :EQ-l Vl!""1o•el-t'>11ve Ene,1r, l'.',an,;:cmcnt Pl1ii I "'. r '-~. tnc SMS mi:u1<1onn1 r..:'l t,me, scrpo:nts, o..:11<cc ~,r, iJl~Ce c:md,:,cr.s tor he~tmg ind eir coni:i,:•a'l1n11 ec:ui;:,f'II~"' throu&'1 :hi,. OC co•,:,o!!er1 Wt ~re "Cl 
, )( o;mec,(ymon,:orin,1 .:..w or 5Tl.! for tr..-r;;vror.ium:il•O'l. We ~re r,o; mon,1orintf•1:h1,nc or c.th1n eiettr,~ilf tonwrr.ptlon on 11\e SMS. We w,11 h~v~ 1itllny !;ull1 •o, t-Ol~I 

l I e•pc11:c ~ndgas 1h;,; un be ,u:ioned for !<P. 

x I ___J I H0-2 8.ii,::,niS~sl('re-,1oComm,s~<onma 

-)( I l HO·l ~llrn,,e fntq~y ;::>c,form~"co 
_, .. J Will ccmo_lV !D ie1•el Qf Cl<A etloru_: __________________________________ ---·-----· .. --·-···-··--··-----········--·--·---·----

I p,o]<cct ,..;i1 ~s>mply witn ASHllAf 90.1-2007 .... h,ch h si~no!m1 ntly more .,fr.tiP,•l 1h,m ASC"l;At 90.l·l ~g;;i 

. x i ·- I I ££Q-'1 O,one li!Vl!' Pro1ecuon/GrPtnno"1e Gas i Spll'c,f,atH;n oi r.~w tQY1Pm<!"I ·•,II conlcnm 

I r- i , '"":,··,.,·.~"" ,." .. ,;,,."'"''" rs;;;;;;s;;·;;"'""'''""' '" """· I X f 11:fQ·& fr,trn- S~)tll':n.i Conirol ind M,ir.\ll'n)m;.c: i We w;il h,1\·t a non 1,ntle so.:•c~ EM!. ~~~em for t!'>e rese,.....ed D•ll'<f'•ln 

I ··· · -- ·· ·· )( '1 · i;";iQ. 7. En,i \.Jse• Me!~;ina "!' :~.,·-~;11 ha~e ~r,d -.:,e 1,,taiity cornc,~ny ll'i~e1n,:·w,1\e, .ind ·ga~ rr.ei~nr,·g per 10~ ccnfo1med pllns 1crfi? :,lam, ijnd /;·~ i~~i,,id~al t~rian~ '" Lt' 101~1 c:onsum:,11on 

:,....___. i ...... ~_.,0c'c0c'0c"c·'c'c'c"c0 mc.c•c"'c'='cmc•c•c"c' _____ ~-~------------------ -----
!. -····I··· ~ -·-~-- :~.:_B P-.ddit,cn~I Ccrnm,s1icn,n,1 --+--~~-,!I con-.;i~; :o ie,·el :,I c~A ll'iiorn npc-r lOD% c.!l_ni~·_med _r:;ro~-• 
i I CONmtUCTlONfNVl___ ---------------- --

r---1'1---f CfG-1 Car,Jtn,t11,1n (m,,ronmc-nt Ct1n1r1~c1,nn i;iocedu•e~ ,..,,,J! conform 

:--;-r-1 i C:Q-2 C:lt,fl/Urncn S1o~m W;.;er R.,noff/Pollu\,;Jr", . (cn\!r~{\iOI' ll'CtCd\lft,l ..,·,I! conic,.,.. .. 

'_x_L_j. ·. . r CEQ·;I Con5tn:tl,:::n WiiUI' Moi"".i1Qt!men1 I C.on~1r"t1'on pioce:Jurei w,!: co,,fo•m. 

x i-··-_, __ J __ ,. __ ] CEQ-.,; (gn51;,.1cu,;rn IAQMan~&ll'ml!nl Plan Qmuro..ct•On p<cc,:~u,ci w,U codo•m 

-I - j j moooR ENVIRONM£HTAL QUAUTIES _ 1 
---j K I IF.Q·l IAQ ;:c,1,fcrml"'"' :.. A ,cn:,!~1<on 1.;b!.- W;;J :le u,-cv1<:ll.'d n a l1ilrt cl :!11! cO;t!riltl docunaina ih,n ~"'1"" Cti""lt,hin::e wuh .:t.SMR:-f ·0?-1999 !>. Tel 5u;; S!ilrcn ~ac.i,ty M~nCCl!t on:1011 -, 

i Re:;i,I ~:ac,l11y Mi<l~i:"' to :::rov,~e .:a,.:umer;i.:ian lor pro1~c1 i,111 ,nc,r;mn; t!'l.o: l""ll:l~in& w,ll bl! p,on.11>111!:l wahin the b..:1!e:::i~,11M. 

--;------- x j 1ro-2 o~.hght & V•hu ·--------·--· 
1 

?,oJ,c! \~,n no1 icr>,e~e 1h,sc,il<::,1 

I-·- · 1-j( l iF.Q-3 A,r Q;;i!n~ Mcn,tmina _I \"JI! w,ll pr1w,do 3 ,enso,s for C02 ,non1tc1inc m 1i,e w~i11nt roc-1""1 ..,r,;~ti w,11 be cenr1enec:I tu the OMS. ~\'$~em 

, I ;( ! lfQ-4 VenttliUDn El;ecw.-eneli i a1 per lfiD""~ ,c.~.f:i,med dr1w1."Li['I 

I i -··-~,· --;,- . lfQ.·5 Reduce C.On:~minanl• frum r.1.011!.,.,h ··-·----1 Praiut w,il no: dd,a,n, th,s cred,1. 1------j X: • 1EQ-6 Chen-,,cal & Pin,c.c!.ile Ccnt,ul --- I We.w,11 c•cv'Ce MUiV H,_~11,:n 1:, cOrtl_i.i~"."1rh -,,ru0 ,_,_,,_m_ .. _'_N_,_,,_a_o_, _,._.,_._w_,_,._·_o!_.,_m_,•_• _____ ~---------------------
1 ! I( IEQ-1 Thermal Comrot ! ?roie.n ..... .,1 no: nh,c,·e 1h,i;ctilti,1 r -·--r1-EQ-s Pei: Cm,m:,i ___ --·---- ~-·------ i We .... ,II Cum~i:;-;,:;:;i, fe'11 m,nac,-~-.-.-,,-,-,-•• -,-t r.o;wu:::on ltt"·;:;;1-,;;:;.--~~~-;, lOCJ';;, •Ui[e 0"<! p!;;m -1-

1_,_j~_Pe1~on.:i\ COl'!lrOI - ______ _I ~!OJtC! w,n 'lCI n,e.e.\ th•_:_:~:d''.: 

I I l I( t 1[Q-lO t..:tJ,atlO ! i'!OjfCI w;!( r,:i; ith.eHl tt),J trl!O,t 

X \ [ IEQ. J '. t,ghtini: Q1,,aiuy i W<! w•I• ,;,:,mct,;r, acen,nu\ri:•ve ;ireu ba1~don l00% cor,t.,,m~c plan, I 

r---r I MAINTENANCE & OPfAATION fN\.'JAONMfNTAl.. QUALITIES. i ---1 I MOfQ-l M.a,nte.na,-.~e I:. Ooe1<111ons P,oi'''" l~T fu,hiVO--i;-e-;:;,~ll M•,n:e,ur,te ce,~::;nr.e1 >,a>'e ~;,;;;r.~ ..,.;1l~C1:,n;1<! 10 tll:l m~lu<ied ,., 1ile prcieci dts,,::n review~, b. lh-! de1;,::n team Ci.A w1li a~cvide a 
, :1am,~ iill.!I a::er;;t1o'Lt nrog,a!T", 1a iu•11i1h a !uU u:,oe,~tanc1n~ ot •ll equ,prnent, cc<:'l;;cnem•. ,,·>1err.1 .tnd ;heir o;,tro111on: ana w,!I cacrd·r,au, fre O & M m,mual 

H 
] fe, the bl!!JV<mg ei."rpment/•y,1em•: Ch,!le,, Ccclifl~ T1cwe1, Ch\lled wilN ;::."mo, i:r.mJry tcnce.n• .. r w1:er 1>1-m::, 1etof'dary cofldl!me• water pufT!P. A:r handhr.;: 

____ I c;nii,/ilTU, Heat eli:h,nit.l, ~.,1Cht'n .. ~h.1.ii;: /r.,a~e up. e,,,au;l fan•, 6MS, 1:i..1:n(h1·cro,tat,c 1uhn8 luc tr;, 20hcun), nuciw:,rl< {up to 30hc1.:r:). 

-- ,: MlirQ.) R~-rl,ns Prcir.o,n ·1 •· Reo1JeJ1 lhil: _1~e Pon: A.11!ru:m1v TBT •eryc!rn& po1ttV be pr~v,rle-1.','c• th~ p,cieu iile ;md lo,. de~,i~ h•.tm5u~t-;i,nilt.olt .oe~,,n Mgr , .. ,,le,~ .. b. Des.&" tean,. to ,1rn11 
the liH Eiu~ ht1lnv ,'l.\~n;.ijer ~n~ OV .ietiUI ~~c,1,r.1 Manaier ,n cc-stil\~t,••a ~ 111,-..cl,nr, 1,111 tn 001n 1>1e 61.11 Snuon ~otl •n tne R~;ad area cu,.,;g Stilt lde51J11. 

I 
·--- MC[Q-3 Tri,n,ng Pro11.r1m I ~ fll!Jlpm~m dnd IVl\1!,.,,! 1pl!C:l,cati::iM w:111:,clu. do! ree,m trno•1.:i 101 !• i1rnng prr CC'L"llfllUiOr-1,na l..ie!'!l ~wi:,e ~f v.c.rl. I>. !!.u1kim~ comm1~~:criing will :l.e prcv1t:ied 

)t Ll'fv the d!''1ll" learn. c. t\ ,c,:;uu1 will ll!!mad~ 10 lhf' 6u1 S.ta\•en f'ac>l,:'I M~nlKel ar.d 1he OV i'l:ttail Fac•IHv Managu 10 prC::vlC!e duc"mr.atia11 "~;,r::!,n1 r~e 

~--~--cc-->------·----------------~'-;,t0<:ur~n1enl Jnd :J)<! al en\"or0ttme111 .. ,l~ orele,iit.11!' dtao,<'g ~nd mJintenar.ce p;allt..c.t'I for.the oroie,,·:· 'c'':'-------------------

PANH\'J · iNG!!•;ft-RIIJG Q£Pl,RfM51''f · DESIGN ONISION iJESJGIJ C.~lrf!i/A ' 
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DESIGN CRITE.~A I ARCHITECn.lAAL 

Tha laee or Iha counter may t>a \"eJ1icaJ or sloped back to pro-:ide more room below rho lip oi 1IU1 coumcr edge. 
Retaij Tenants a,e enco .... regad 10 det11.1l 1he count.e, edge to ,ncorpors1a hghting to ·wash" 1he counw1 ou1e1 tuce. 
A. recessml toe 6" high ano 4· deep is reqrnrad .icro.ss rhe ernira widtn of the honiaga. The lacmg mut.:rnal of ihe 
:oe space should ho dur11bli:I and comps.1:blo in co!o1 end matcnal .,.,,,h 01hC?1 s· base material 

Covme• !1ont. shall ba ol hign quality m::il{!.rials prelflously ideni1tled. which are durnbte, easily rna,maifled, end 
,aprns<!Mt an a.tmosphere ol cioanliness anti hyg,ene. Polished or shiny surtaces in bgh1111 vaJ.10 caters or ma:e,ials 
are p,e!eired The Oeveloper w1!! ca,eruuy Cllns,dar the det11.i!!ng ol counie, !rants, counte, surlace.s ana toe spec,e 
willl ragnrd to ioine,y .end joima between niatorials. 

Coun1er1ops must be high quality ma10rials which otler superior ch.nab:Jny, must be mcmohlf'l1c. easily cleaned ancl 
shoulcl a! all iime111,,isually c:onvey the Slandard of cloal'\imoss .ind nygiene. C!oso u1tant1on should be pa,tl to tho 
de1ailln,1 and durebihly cf the couruenop et tile e:::lge, whether detailed as a consls1en1 rna1t!l"•a? edge or a sepan11e 
bull-nose bal'\c!. All a,eas of counienops within tha aei,ned Design Control Z0110, which are v,s1bla to mo puPhc, 
should be designed and cont,o!lecl 10 avoid a c!u1terad app.;iarance, Any dispensen io1 lood t,ays, cups, .s1raws. 
CLIP co11e1s. r.apldns and condiment containe1s ere to be recossed into the counter as an integral pan ot 1he 
cour11er design 

Any containeis !or condiments. napkins. s11a.v:.. u1ensits 01 other eremenrs ....,.thin the Oiaslgn Contl'ol Zone shall be 
consis1en1 and rlilrmonious with matariats, colors and dctaUing ot the countCI' tmn1s, <ll'ld co11nta111 and equipment 
,n the Design Control Zona. No elemenlS shall be placed on the 1op o1 me display ca:.es, or othe1 counier 1,ont 
eqU1pmen:. Stcn1ge al pape1 ooocls. surplus nems such as condiments or ur6nsils, ond other supplies are nm 
pormined in any a1eas Y1S1bie to 1he public 

Materials 

General 

The m:itarials ,n nu public arr.as mus1 be ettsrly numtained, vam:la!igmlhh rasismm. uno dllrnblc Thoy sheU 
complv with me Design Crner,a, and be compatible w,th lhe overall building ilrCh11ec1ure. Fm1;;h mau.•rials sliaJI be 
1n li[J!"IMormd colors, re!!ll!ctr.10, and bright. Sminles.s E!ear elements shall Ila 316L non-di,ccr1on.Jl brushed lintsh. 

Public Spaces 

P1ovl::l:e h!naz20 floors, cu111~inear stam1ess steel column enclosures. and perlorated metal panfl ,;:ouc.ialod spline 
ceilings. Ma~imizo the use ol glass andlcr reficct1ve wall mauiria!s. G!azino sholt no.~a stninlcss steel frames and 
Dull joirrn;.. Glazing may be n:::,ar.illurninaied. f>fovlde hi11d surtace linlsh around bl..lilcling cori!S" (l.e \'£!rHcal 
ttansponaiion), Pra1ect wall come,s ·.,.;th a hard sur1ace tm,sh ma1e,int tha1 lS compa1ible w,:t1 adjacem ..vall 
11msnes 

PA Support Spaco& 

PA suppon space ooo,s a!'ld framru; {e.g. janitor c1ose1s, mechanica1 rooms, e1e~aton. . .iccess hn1L"hes) shall tle 
sca,nless steel Provide rieavy-dllty wall antl eome.1 protccl1on ,n 111gn treltic areas. 

12 DESIGU CAITE>flA 

GEORGE WASHINGTON BRIDGE IIUS STATION AED~ELOPMENT DESIGN CRITERIA 

Retail Space, 

Toe develtlper"s ,c1;;111en1Jn1s' spaces shall comply wilh the TCRM, and rnaterials used al store lacades and entnc.s 
shall be cornpa:ib!e with the adjacon1 public space hnlshcs. Floor linish musr be made tevel wl!h lha ebut1ill{l 
Common Arca walkway surface. 

Esca1a10~ 

Provide heavy.duty (see ~·et11cal circulation seC1ion ol mechanical chapter) esc.ilmtlrs wi1h non-diroctional sta!n!e.s:i 
steel w.ill t1111sn and clear glass newels. n10 guan:Jr<id amund lfle escalate, opening snan be glass 11,i1h stu1111ess 
sieel posts and top ra,l 

Bu5 Facility E11erior 

The wall m.:muials snatl be dur-all!e. oas1ly maintainod. 11andal/grall,1i 1os1s1anL anct tmperv!ous 10 bus arhaLJSI 
Pralarro.J ma1em:ils includo ground Ince concroto block, siructural g1a:ad facmg l1le. or app,on•d equai. P..-ovidll 
lull hciglll glass edarior wall panels a1 e1the1 and crl lt\e wa:ling a,ca and around the escalator opening (see 
Afct\1tecturaJ plans az the end 011nts crrnp1e,). 

Submissions Required 

Stage 1- Conceptual Design 
Lila s:ill?ty ancl cOde i:.nalyius 

Fsci!i!y p1ogram space crne1,a sheets 

Schcmm1c design dia ... ~ngs 

Presllnlation m,11erials 

Stage Ill - 50% Submission 
De.sign devetopm.em d1awmgs 

OUJ!ine specilicanons 

Sample boards al p,aposed finis!'\ ma1erials 

Stage 111- Final Dcn1i9:n 
Conm.1.e1 documents 

Specifications 

Branding Pro11rarn. inciudlng· 

Signagl' 

Ughiing 

Olfectones 

wayt1ndln.!] 

PMl'tf-lJ · fNG/lo/E[rllf.iG Df.PARTMi:IVT · DESJGIJ DMSION 
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DESION CRITERA L~£t'irrECTUP.tJ.. ----~-- GEOAGE WASHINGTON BRIDGE BUS STATION REDEVELOPMENT DESIGN CRITERIA ------------~= --- -·- ·----·-···-·········-·----··-· 

1ic1m:.ing, r!lstroo:n.s, pol;ctt, and bur. n11tes, .,...;11 aJJ bu conso!odeted on lc;;cl 3. and 1ha b1rs rac,!ilJ w,:i Ix! ADA 
acet)s:;•b!e. 

A;roei:1....uy_ l;n1r'f and Po:.i\'.ill~r .. A:r;f"~S!.!cl' F.H\.JJ::!!~ .. £1. !;!\l~" Cor.co<;1,s_E! 
Acco:.\! ti:> the ,e:a,1 vo11uos M 8madway ,:; 011ec:11y 1rom 1n1.1 s11ee1 Tha t.Jus pass.enge, cnlry st B,asa-.·mv le.isl 
S!dO cil ino bu1!::ling) Mii be dodic:uod lo !Janspon,mon oniv Two e,pross ADA accosslllle ct.;wmors :n11c ,un 
duo(!J!y 10 lhll Levol 3 llus concour:.e 111HI opi?.n direc!l11 10 tho s1ree1 0.1 Level 1. uncle, IIHl "No,vi" cenooy nm 
canopy w,m ec.n.oe~ me st\ilpe 01 lhe rool st1\1ctunJ on 1..01101 3. clearly 11nk,119 the 1ransport111.on tunci,cm at !Jom 
10\la!s Since 1h,s (!Jltr, alcove w,11 S.el'\'o bus passengor:: a~ctusr~e!1. passange, inlormat.on Lil m.s locauao snould 
ma.:o II clear u1c,1 tt1ero is ,-,,:i access to Ae:ait at f'1i<.; locauon Ther1:.1oro. Iha ,nfcrma:.en prescntea must at1octivo1y 
gu,de 1ra11a!ers up to 11,e,r gates Tne techno!ogy sncultl Im ..,3r1ab!e end address.able ~o tl\01 rwsongc1s ca11 ,fow 
,cal tirne bus status 1nl01mat,on pno, 10 <m1e1ing the l11cihl!; 

The Brnadwa'r elo-..-atcm; wi;J open tfoecu:; t:l the <la.SI t;nd of the bus concou~e on U?-,d :J Tilme .-."ill be no 
-...·aruno arce. or VC!;l1Dulo :11 th:s !occt;on Passenuu, ·_y;ii1111Q. 1,ci..et,ng 1e.si1ocm aruJ pohi:e tur.ct1.:ms will be 
encios~CI in tr.~ pr1-,,~on at rn!! we.-s:t (i='t Wilsh1n91on) e.ntt oi me co"cours<!. ov~, 700 met a·,....;.y PrO" .. ae cus s1aius 
ti.no ga1e ,nlo,mahon a: Sm;iriwa·,... nl".1Th1d,melr \·,s,ble 10 ou:1 p;:i!rc.ns RS 1h111 o~,1 :he elevator;; cm l.i!•el 3 

Trio uutu:> ad1acem to l!1e B,oadwav at1111.1tor-,.; will lypu;qlly bo tor jitnoy o,nvefs tind dep:ir1urEs lJn1:ke slilrwl"iiHI 
bw.ai;. ;llllElVS a,o srna!le, and dt)p.in wht111 1u11 Eacn Ji1nav has an &s.signl!'tl ro111e. llur mer do no1 h3,:c 
sr:hc:h.11!!; 

;::! Wo!l_i:,in_yJqn~'."""''~ !c,('t_ry 
Currcn:lv. 1wo 1111rt1s ol ml h,1s passengers nr:cos.s mc lac,:,ry 11.1 Ltwel , dhcctlr lrom the Pedasu,un Tunni:il ..... :uch 
cnnr,ec,s 1ha NYCTA subway a•1d the G\'VBBS Ano1tm1 ono sbtlh ol 1he rassongorn emei inc tacd,:y on Level ::i 
d,1>:Jclly f,Orn Fi. \\'rt;;tungton In lne. rode111.'!oped hulla,119 U\esc ;:-1. \Vash;.-.g:on entry poini:. und Comm~m Area!: 
wd lie ,jsed Cy n.01h tms pas.sen!]!:!JS and re1s.1I p.avons The 11er!1c.aJ tran!lpomuion v..111 conoea .;.it 1nnio iovels. 
se:v,ng U.J.i pas,;engl.'r!. and rma,l pa:rons 

un.111<0 Broamo.-ny. access 10 !he hJ.l«-;1l ~·cnims w,u bu b-om tnasa shared ;:;n111as antl Com,r;on t"~· n01 011actly 
t, om the r,true1. Tirnro 'Niii not bo nn ,conic, di:!dicaLe<I bus surnon ontry u\ Fl Wasninoton 1n r:icl. bitS p.;11ons w,11 
tio r.ontmmcCl 111,m a ~II nl retail !!I01ntron1 a1ong tho srre.:n and ine Cornman Areas 

Cor,soqu~rnly. :ho bt&S p.u.se,,ger inlrurmuion ill :Jic Fi Was!1mgton an1rr puini:s mus< qu,c~J., ..md c.lcar!', mdicar~ 
in;i.1 tno.sa ur;;; bus s1a11011 .:mtr,es. 7lie pass.onge, mlortf\at.on p!OSl!!ll!l!,on should ba e:;i.s,ly u st;ngu:sr:.;i.u:.i 1,.:im 
,c:nil mtorlTlllt,<ln sys1orns TI1:! pa!ll to tha L.E111e1 3 tltr.:1 oomrn and pru;sefl.{ler nmen,lies mu:.1 ba re!!.d:i'-,· oppa,11111 
W.thm ma rl!te.11 contc:icl 

~..!!Ss.!;.9_".!!,0~~ 
Pnssono<Hs w!ll a1rivo nnd 1'.ropt;.11 trom nn op.:;n-a,, imw-1o0tt1 bus concour~e on Lt!",/e.l 3, wt::.::1111,,JI 00 tullf CDvt:!rcu 
by 1t1tl "Nervi' 1001 nbovo. 7he,a w,lt bo II ci.m111e conimacd t:ui pa,1~011 011 tha we,1 end c.l ihe c:onccurso 1~e~ 
ctesen()l,rnl belO"l'J). w-.d O~JJfl:ll>S ~f,i-.·atorn 10 Broao.vay on 1t1c ca!i\ eml Passono111s 1~,u h:i11t1 1irn op.,on 10 l,rui uri 
m <11mucs at Lhe11 galos. or 10 wait to, bu~m, 1<1 1he 1);Jv~101\ Bus gal& ass1gn1nu11ts can vr.rr. allnough :he 11tnoyi. 
will tyJ)1ca11y dep.ir1 and arrivc hom rhc oa.st sida cf 1110 concour..e As suct1. thu galCJ ,acnul;i;a!lon necO!i !Q ho 
similar 10 ,v, airpo,1 onm 11..tilcn can 11c.-conimodnie mu11,r1r, 11,ghts ma, rne r,muse ol 1"0 dlly. Som(I 01 thP. gntes 
w,!l hEi Uold,!:.ili?rl drop-o!t onl~· rnat~1dual hus canie•s rcQu:nng mut:iplo 9:.i1cs -...~u :ypica!!y ha·oa ge!es a11Dccni 10 
cacti o:ne, BJ\dim d~ilt::lf across nw p!u11arm h'Om ~ch u:her 

Ca111(1r oete assigr.munts can bo ;;:hangonll!o ra1hcr 1naa po1fflclnently 115signod Buses "'~II no !onge: ·pull· 
111,ough· lor pas.sengu; oosirc,ng. Buses wl.11 arm•e ana Ol!P<ln trom a saw-1001n slot Gs1es could 1une11on a! p1Ck· 
up or d1op.ott onli' Ht;wevo,. a1 tha maior,1y ol g.11os, bus.es will pull 1,; discnargo pe.s.sengcrs. 10.a::I pass&na~111, 
:no11 hr.ck o\11 \o lea\.·o Trus w11l ne:;oss:ia,e en etticiem use of spac(I tor v10•.11ing rnforrr.a11cn, queuing loa~mo and 
ur.1ontl•ng 

Jur111inu pa.ssenge,s om ne dc.sca,,a1ng 1rcm II l.lus v.:hil~ tklpuning pas:.ur1gu,r. i.•o:i wa,ting iri a queu& a11h.i sn111e. 
gilH? to boa1d It Ti'ler,110,e. d.sl.nct p:nns ol t1a.,e1 io, eact\ group mus1 be malr.LaJneu Jn adtHltln, ti.mely 9a1e 
1nform1mon gu,dmg pns:.1.m9e,s saam:es.s!y 011 end !hen 011 tho bus mus1 be pso-,,ded. B.n conet1uise passenger 
1nio,rna1,on eiernr,ntt; sh.iii be designed 11nri lnca<ed 10 rr.ain101n ma.rimurn 1;1s1bd1r; t-rom ono end 011ne saw-wnrh 
plal!onn :o tht> Otn(lr 

Alrn, rl1.s.om})arl-.\n1:1. passengers iihau\tl to guided 10 conmw.1in9 1ranspona11on. passunger amen~1es, ,nciutltng 
pubLc ,c:;:1rooms c.nd polico. end 10 rcmil 

~.ol ~ P1w;)!on 
ln<) bus lac.1.iy pa.-i!,on on ine F1 \Veshmg1on side ot 1rlo httt c:oncoursa .. ,11 hou5a passenger sea:ing, 11cH111ng. 
publ,r,- ftl!.lrooms, pol1~0. 11no mamle116ncu and opere1icru; tu11c!1Dns Ptu;:!:t?ngers using 1110 vomcal orcuamon 
from 11'u! Fl Wasl'lmg!Gn cn1r10!l w,il 11m110 f1irnclly within lho pa·,;hon Real 1,mo bus s.wus ar,.J gate 1r.torma:,on 
mus1 bo C1oal1y 11is1bl1;11rum Ula saaung area Passo119urs u!'..1119 tt.e B,oac1w,w aio11elors w;II errr,e on lh!l e.:is.1 end 
or tna op.;n concourso, ll'tlfl'\ .,..1111:h Ln~y can wal~ 11ppm~1m.n!tr/y 200 lee1 1.:i 1ha r:;1\·1iion Thero w;U ru:it bll OM',' 
du.x:1 conr,~uori bc1 ... -oo,1 rhe B1oad,1a,1 and Fl Wasn,ng!OII enmes on t.o~els , end 2 

~,o..., tnformalion T echnolo9y 

Buc:.,use tho re1~1 i.mc11an m the. ,ie.11 lacilny will be c,1 mo s1ree1 \ovels. and the hus operaiions w,U he 
consubdatnd to :he !n;rd leJcl. me new pnss.onger 1ntnrtl'1il1;;:in syt1r.m s11ould l\iiYll ii. umf;OO. lrarispor.;iUon 
oncntod appei:m:mco. 10 cle3Jl',' dis;,ngu.sn II tiom trm r.J!a.l cm.·uo11men1 Th;; ,n:orrna1ion shouia t.>a nion 
1csnhmon. updc.1cbie llnd combine 11aria11le and s1a11c- cornpon\?nls. In al.ld:IJon • .ip-10-tho·rn,nuto uansport,rnon 
1n1orm!i;oon snou111 Ila ,oa!:!,ly ,we,labh:i 10 nus pmrons a, t'hu koy oec,s1on po1n1s alor,g meu pmn o: 1,a~el Tne~e 
doosion JKllfllS wouhl h1e1ui:io: bu;kJ,ng ontrlos. artilJll ,n att,11nco ol 11tm1c.1I movement. w11inno areas. tho llu9 
concours-0, an::I tho gt1tn'!I Seo me PlSP dmorarns 111 1ha and cl !his c:napte, s.hoW:ng 1i1t.'su kt!f decision µomts 
and 1he l)'PCS ol in~(l"flDlton to tie Osplaya1J s: eaC/1 o1 lhc,n 

Tho ,nlorma!•ori prmldl}cl sr-,o\,lld b& pro,o1essr;P.. clea1!y Bl'ltl st>:qllen:ia1ty 9U10mg pairons co 111e11 ne.:t oestir,,:mon 
Th.o rypc!S or inlOfrtiU110,1 d:spli!\'ed sho,1ld ,ncl:.ida bl.l!l ~m111s 1.1prti:lles. and rou:e and.'01 sct1cdule ctumgas. 
Oynarn1c !.llijnago sucn as lED arra}-;g,, lCO .im:I TFT scrcu11!.l m11y b11 u~od Mcss.iloes C11sj)Ja,,od :1hould be s,mpltl. 
succinct. ;'lild direct 

Once 1ne passeng.;fS ,ea.cf\ cne;r gato&, tha"I 1,1.fl 1eQui,e. a la,g.i amoun1 o: inlorrnarion spoc:!l,c ID the! gai.1 Tri,s 
1n'.orrm1tlora snoul::I Ile d,~.p?ayed 1n ii s1nglu clement. wtuch doc., na1 c-bs>1uci passenger mo11am1:1n1 S111CC the bl.IS 
91111t a.ss,ui;marns -...,u Ul.l \"ar,able, lhu f]ilCe nurr.ba1s. tllc•nsel~as sno1,1d u,• prominen:ly d,:;piayed, and oas,1, 
vis,010 hom !he e.1111r-0 b11s cn~ours:e. Gaies on 1ha 1nic~ Street s1do ot Hie Col'\Cours.? shoulCI tw ass;oned even 
numbers. lhose on 1t1c 119" S1rea1 s,do !'Jnould n1111a oda oumb,;rs The oc11e p~·loris munua!vi!s sionnt 1ha 
beglnmno c,I 1he queu,;s, s<, the monitor loc,nion on IIH !JA10~ \S cm,cal Momiors shilil be placed Ill the snmo 
locahOn un ::iU gala P";'kms 

" -·-·· - iJ[£GN CAJT!:RJA PANYlU· ft.;CJN<;(rllNG Di."'A,11MUlf DESIGN 01'.fiSJON 



~~~~ W~HINOTDN BRIDGE BUS STA_~~-REDEVELOPMENT DESIGN CRIT'EAI& 

Tf1e rypes of ,nto1rr.;uion provided at the oaies should Include: camer namo 1ena logoj. ,outa maps 1ndica1<n9 
schectuled stops and conncalons. tarn lr.lorm:ition, tO{JulJtury 1n1orm;:ulrul. scnlJdu\8 upc1:oas.. 1mo ope.n:.ttnr,s 
en anons 

S= l'lneys do n01 1,a._.e specir:c scnedules. tm:i informuLon 11.!1olaye.d a1 rhe j;!ncy ga.ta:s stiou!d mc!udo. carn:i1 
name {and looo), goncmaJ roi.:10, and 111s11uc1,on~ 10 go 1ho pavilion 101 p11ss<:ngl!.r emcrnt:es le g 11cl<:01tn9. 
,r..stroams. v,.-ai1ing, <:jlc J B.tltl su1.Jway e.cc\!Ss. Howover. to ma.o.imU'c lle.o.ib1li1y. all gatus. including J,tni:,y and ;:trpp. 
ori ontv gates. she.ii bo designed and ou,I! to p,ovirio tho :.amo tn!o1rm;11an i1.S tn\! s1andJ1d gaiss 

Thi! bus lacD11y pav~,cn ,~,IJ se ... ·e bo:h depam!'l{J anu auiving passengers ,ll._1m11n9 passBngcrs wtil ,equuci 
1nfo,m::i1,on d1111csmg 1nem w 11'10 51,oe1 01 tha subway lavols, pos~ibly ,ncotportmng raal c,mo ,ntormmion 011 
conneci,ons io lOca\ modi;-s a, tum~po(lel<un. Ocpat\mg ~aSt.urigen, w\11 ntrcd rCfll ,irne: guiDanco to \ht:11 gine:s. 
inc:lu.J.n,:i any roui;, andir.i sch1mula updates Som g,oups w.11 nood 1n1nrrnstion ab.oul pas.s,~ngc, am;;n!llt!S 
,1s·1Wn!>!o 11.1 1110 ra~1hon, inclutl,JlQ ;1ubtic rosuoorns, 11t.'h1mng nna po11ce. A pa5songat pa111hon 'mocha cer.inr· 
s.t-,oul!J lie cnnsida,eu mat ~,clww:s ,nterac\r,e componcnu, tog. 1,ckct sa•as. 1n1e111e1 occess. dndlo, local mp 
ptanmng 1eature!i a.na .id,1ettismg op-:::or:u111t1es. 

A largo scale, bus siatus tloa.m sti.o:.ila bro p,o·Jtdf!'d m G p1crnml:lm location m tne pa.-:~ion. easily ~,sm!,a m artr<1ng. 
cJapan,no. and wait'fl{I pas:.onaers Tha status bc:a1::i c.:in incorpo1<11D s1a11c ana v;,rl.il.blit '"'orma1ron and shou!1J 
1nctudo u\lonnation on cemors. gates. maim dostirt!ilions. and ,ea1-11mo b<.JS statu:. 

Oporallrig Criloria 

In gcrioral. Lho passenger mlorma:ion doslgri !ihould incorporcuo lho l3!est 1echnnlog'!' mtb a cost etltJr:tlVo !Ind 
us11r-:nontlt7• ~'(S't<!m, .... nio1 will 19qu1ro mm.mum lrotning 10 Cp,i?r.l'.O Pm.prog,Rmmot1. anr,-00 messagos_ 
siroamino ir:tormat,on. ana rna.!.lifl\o ,nturmaiion unould al1 bo c:nns,dor2d All Ina 6\illl'!ms componen~ mus1 ha 
dural::!c. vantl11J 1e.sis:an.1 and ruli;livelv easy 10 rn.iinra,ri 1111d 1epa!l. Mu~1muo tne m~o o! o~,1na. sne1r componems 
P10v,d,1 O&M manuals icr all PJSP ct1UPmen1 ,ru;1at1ad 

iha sy~rom shou'o bo dru.1gn&d 10 lflC'Clrpors:.; 1nl:l~ma11n:i lrom a Vl!ul!fy ot m1ern11I atld i!~:ern.al i;ourt:e:,;. Pro-.'1de 
modula.1 uni!s. wh,cfl con r.ccopl now mcmmlog,os as !hoy nro do~elope.d fhe !ly~tem snou\d bo s11Uc1urnd !JO 
that a single enhty managed tr{lhe PA. conlrols the 1ecel)tio11. l.lislnbution. end thu tlisp!sy ul ,rr.ormalion Tho PA 
!lt\Duld .itso bo, libl!? 10 o,·am<1a dlS.plByad lnloimat:on ..,,ttJ smergency mQSSBf)!!S 

1nro1mmlon disp!sy an,ts 11\lll a,a a-.posed to 1h9 env,mnm&m. such os lr'll'l'ii.l! ac hu11d1t1{l emnes 1md h11s oa,es., 
mus.I be de!l1gned 10 w,ihslirnd vo.rymg au tcmpcr.itures, l!!ve!::i ol humi:hry. hahL intc11S>tles.. and veh,da e>:hatUS!. 

Conceptual Systom 

The ;'IS? s110ufd be en 1ntegratetl svsu:m 11\ill IJl\ks bu3 suuus in1ormet:on lJei"N0i!n 1flo. ce.rnors end ine gat:::s. 
pos.s,tity throuo11 GPS raccp10J/ unnsmma, c1,;;v1r;cs on 1ho bu!Hl!I Bus locn1,ons would !lo minsmmeo t0 rne PISP. 
wtnch cmi!d than p,ov,de rc.3i lime wr>va1 •n'orm.111on (an~ a ... un re~is" ga10 assl:1nm..nts) iii !he gn:es :.nd 1111tie 
i.:ey d;,os10n pouus. Passonge1s co~d be 11.blo 10 acecss P!SP mtormauon dtsp!oyea al U1e lac,1:1,' on lhe,r cell 
phomu1 an.ctor PC'~lnpt01)11 Grito sensors would t,acl! tius !110'.'CntOntt antJ uptJa!c tho bus ,tntu~ bed: to mo 
PIS? conirot cenwr Locaung scruo1s and;Ot EZ Pas:; readeis 01 :na bus 1llmp:1 10 end trcm lfli.' GWSBS should 
i;.Jso no cons1dm~tl. Cmrently, G?S devices rum:11on or, boln 111e uppor ;md lowc, lovels ol the G\NB. howe...or. a 
GPS c.inno1 cur1e11Uy md,e.11;:, wtuch ievol ol mo tuidQe ilrn vehicle, is 1m. 

______ A_ScC_H_IT_E~C.fUAAl. J DESIQ~A!l!.~ 

lnvast,gate 1nccrporatin9 e.":.tStmg apphcablo Trarfic mtc1rnation !Jorn other sources, mc.iud.ng. EZ Pus. tl'le GW3S, 
ttio Hignway Advisory Tetephoni! (H.An sysmm. E·Alen, Olo Trt,.ns.ponnuon Operat1oris Coorrl,na1ino Commuteo 
CTRANSCOM) -TRANSM!'i. sys:em, ar'Ui mo Floc1 Mat1agemcn1 Automa1,c Vehlcie Loeauon \AVLJ !lyslern 
Pro1Jose sohwanl :;yslams the1 can S','nthe311e input tmrn 111ese sources and pro,1Do timelv. ro!iabll.l passeng1:, 
ln!o1rnatiot1 For eA2mp!o. GPS and HAT dat;i can bo comb,nad to cletern1ino <1.r,d l•a11~m,1 bus deiay ,nrormlll!On. 

The Fac.i111yiTE!S T has nm ye1 deterrr.tnm:I Ntl,~u,er mo PISP S1'5t.im w,11 hu 1..'"0ntrolled from mo GWBBS a, the Fon 
Lile Aam,:11s1ta1;(in 8u1!d1ng. Be,., op11ons shou:d u..1 on.al"(led, and the r111tf!ng 1mp11ca11pr!s r,;·,clow.;a, 10 deu:irmme 
tne opumal 1oca1>on. Uh1marety. the sysfem nt1ould 11?qulrn &s liHltJ user ,riterloco E?S possiole. Ma.i.1mi1e me use 01 
-c..inned" mcssaocs TIIO Fac,1,ty ,s comp1li11g a eo!lectlffi'l of typ,cal hAnd·wliltcn messages C".Jrt~n1ty post ad on a 
rcoula, basis m i1clp rr:1o•m the r:si ol 'cunned" messages, 

ihe ei,:,s1,ng PA rrs systom ,s cunenll~ mtegrmed wun the SCAOA s'{Stcm and is. 1n the p1ocess ol bo1ng ,m.:iornred 
w11n UHi PA,VANET syslom rscio El2c11omcs ctill.p!er to, mo1e 1nfo111tllllan) Ti1'1 GWB3S P1S0 sn.au llO coo1d1namd 
-.,111 !/le I TS S"(S.tom. Tne Ma9IOI Cio:k wdl Pe COtltrO!led by tne ?AWANET. 

•TRt.."lSl.iUr 1nlorrna:.on ahe.U r:.:11 bll sen1 ou1:iidc 01 :ne PA, oi\tl loc-,l!lng 01?111c2s. ~uen as GPS. St\BII ncl bo 
plac.eu on po:ic~ ~ ehu:::lc:; 

PANYr.i.J Et..'G/Nf.HWJG D£PAfl1.'.1iENT · C,f6JC'.N0r.'1SION fJFSIGNCRITr~I,,\ -- ------- " 



~~51~-~~1:EAA I i\flCHrTECTURAL 

' 
.. c, ...... 

"''"""·' - ,_... 

' .• '.;., r-.. .c::. I' 

~·-
~$,at<~., ........ .. ......... ~.~~· .;.., ...... ... 

,. 

. _ ........................ ·•" 

.. 

.- ....... ~ ... 
._,,(,~n-, 

·• . ' l ....... -:_u1. l· ) ............ , ... '\, 
(:::.;;~ (-.....5 '· 

-~ ,~ 
,~----,... 
• J I 

··16))-: ....... 
--.. .,I . ·• : -· ··-·"""·""' ,, r.w11a,-...,.r-;u:.,,,,:.~~ .... 

n,_...........,. ,.,~~ 
I 

~ .. tii<, ...... ,... 
---..11,.._..,:.,..., 

__ <.__.,..., 
. .. ..,,. .. , 

"··'·-r'J ~ . . .... ... 

' 
--........ ,..-.:-

Information at ''Key Doclsion Pofnta~ 

,.;,..Qr..<"•--.... ..................... 

/ 
~,;,... ... ~-~--:...... 

T11e ·i(.ey Dec.s.on Pom1s· and lh<! specil,c types mfo11m111on roqu,md al (lUC:h aro ide111,flCd on 11'0 Ccn!ormOO 
Dr.:winos. Thm.i a,e throo mem types ol pa:isenge, signaue: Bu,ld1ng idenli!IC!!t1011, Oirectiom!I, und 1n1omw11one!. 
In adcMu::n, tile Fac.1,1y hns reg~llitory s1g'lu9e jog ·No Smoi.ing: eic} lhal :.ha!I tJO i.11splayod 1n Jrub'.ic areas. 
Tnel!a signs con ho ,ncorporal<!ll ,mo Lh.e !rilo,rr.aiionnl Si~Jnage or ctm De sep111111e st.a1,.: s1nns. 

BuildJ.!l!lM_il~!Lfu!J!!flill!: 
T11es,1 s,gns w,11 idani,I)· lhe bll'l(l!nij •L~eH as u Pan Autho,!ly put1lic bus transportut1an focil,(y, ciomly ,.H:mnnu~h,ng 
u from tne HHa,I c-ompon.:>n;s 

Q,r.e_c!,O!:li!J. S·!l!ll;IIJO 
Tnas~ S•Ql'\S will gu!Lle Ina pauons mro,igh iha t;ic,Lty 10 !heu ;mnspono.1,01"1 aesi,nation! The- s,uns snail De s:att~. 
bihnguel 1Enghsh llnd Spun15.h). and l'<oll ma.ic1rru.•.e 1110 u~u ol s1mplo gr,llphics to guiflo tho public. 011ecuor1.u 
lnforrw,111:m 5,gru. stian can1orrn tn :he Port Au1ho111y Grupn,c Si;;m:1ai<1s. 

. ------·-·-· .. ·--------··--------.. ··-

CEOACE WASHINCiTON IIAIDCE" BUS STATION REDEVELOPMENT OESICN CRITERIA 

lntorm;ilionJli Sjgnri,13.1 
l'neso signs me Ll10 displays to, tho PISP. Thay will 1)HW1da 1hn vmiabte ,1pd11table inlorm111ion pnssengCtS .... 111 
oo.ed to moke limt!!y, 1niormod. 1utMpona11on decisio~ The spec,!1c lypes ot lnto,mmion to be displey-ed 01 me 
key Uecc.1or.s; po,ms !dcfl!iftcd on mt1 p!:,.ns n.ra ns toflo-....s· 

Broadway Er11ry (Ln~·et1) and Fo11 Wa!:tungtol"I Erilrlr;,:. jLu.els I nnd 2) 
Bus ~!ntu~ 

Pt10lir. service 

Passr.nger :ilt?rts (e o. "EluvaLo, oul ot mdar ") 

Pa5souger Pavilion (l.evc!3) 
Public scr.·icP. 

Ctock 

Bus SuHus ann gate numb.!r 

ConsidClr n!:;n pmvu1ing tne !nfloWino nL 1hl~ loi:atioll' 

Ad'o'rut,sinQ 

Neighborhood i11to,ina11on 

M:;.ps 

tnterecm;a componen1s 

lo~el 3 Conco,mrn at 3roao-...-ay Elc·.·n:01s 
Bus stmus MCI gaw nurr.ocr 

Refo,oncos 
Pon Au1t10rity ol NYNJ :3,arid S:al'lda1d!i Guil1tth11(!.JJ - ~aU 2005 

Po11 Au:hoi~y or N'<NJ Signaoo ond wa~1inrling - Aupor1 SiandrHds Ma11uo1, 4tn ell .• Juno, 2000 

Port Authority 01 ~l'tNJ Geo,0£- Wasn,ngton Blid~ ~ R!!hnb~<Tation cf S1ufl.agc System. Con:raci -G'NB 
2.:.: Jt7. S1i1J1emher, 2004 

42nd S11t!f.!t Bus Ta,minal - S1onago lrr:.pruvt'ments Smge ! Concept Das111n Repon Auuu$\ :003 (by .i;.ppl!l 
D1:s1gns. 1nc I 

" Df:'SIC.N cmri;RI.,, . ---· ---··---------·---
_Dt,1,'YN.J E.t<:GIIJEERING DfYll!liMfrlT IJ!'SIG/11 011,1SJO/II 
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Exhihil B(ii) 

Tc11a111 Conslruclion Review Manual 

Sec atluchcd. 
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SECTION 1 INTRODUCTION 

This Manual presents the technical criteria to be followed by Tenants, and their 
Architectural and Engineering consultants, for construction work undertaken by a 
Tenant at Port Authority (PA) facilities. These technical criteria are in addition to 
other requirements contained in the lease agreement between the Port Authority and 
the Tenant This Manual also covers the Port Authority Engineering Oepartmenfs 
scope-of-review of the design documents (plans, specifications, calculations and 
other documents) submitted by Tenants In connection with proposed construction or 
alterations. It shall not be deeme9 to Imply that there will not be additional reviews 
by other Port Authority Departments. 

The Construction Oesfgn Standards Unit of the Engineering Oepartmenfs Quality 
Assurance Division will review the Tenant Construction/Alteration Application 
submitted by the Tenant In accordance with the criteria contained in this Manual. 
The responsibility for Architectural and Engineering design shall remain with the 
Tenant's Architect or Engineer (A/E) of record. The Construction Design Standards 
Unit will not impose design solullons but will only comment on the design presented. 

Reviews will not address the aesthetic or functional aspects of the design. 

Construction doa.aments for Tenant construction or alterations will be reviewed for 
compliance with all applicable Codes and Port Authority Technical Standards. In the 
absence of a specific code provision, this Manual sets forth the applicable standards 
to be followed by Tenants except as may otherwise be required. All design 
documents shall reflect the existing construction as well as the proposed work In 
order to determine compattblllty with existing facility conditions. In this regard, a Ii.st 
of all reference documents and guidelines which the Tenant has obtained from the 
PA facility Tenant liaison office, and which affect the design, shall be included in· the 
Tenant's construction documenl submission. If the review process will be aided by 
the Inclusion of these reference documents, the documents should also be Included 
in the submission. 
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SECTION2 GENERAL REQUIREMENTS 

I. All proposed Tenant construction shall be submitted ror review, In completed 
form, accompanied by a "Tenant Construction or Alteration Application," Form 
PA531, which shall be provided to the Tenant by the appropriate Port 
Authority line department. 

The PA line department shall forward all Tenant submlttals to the Engineering 
Quallty Assurance Division for review. 

· II. The design documents, such as drawings, reports, computations and 
specifications, required in connection w~h the proposed construction. shall be 
submitted with the Tenant Construction or Alteration Application. Existing 
construction shall be properly Identified on the drawings. The design 
documents shell be sealed and signed by the Architect or Engineer of record 
licensed to practice. in the State in which the proposed construction is to be 
performed. The Architect/Engineer Indicated on the Application shall be 
considered the Architect or Engineer (JVE) of record. The required number of 
sets of drawings may be minimized If an electronic file (compact disc) of the 
drawings Is Included In the submission: The formatting and. other 
requirements for the electronic file can be obtained from the PA facility Tenant 
liaison office. · 

Where other consuHants have been acknowledged by the A/E of record, 
either in the Tenant Alteratton Application or on the drawings, said 
consultants may seal and sign the documents they have prepared. 

The AIE of record is responsible for assurtng that the documents prepared 
by other consultants are property coordinated. 

Where the Tenant retains two c:>r more independenUy functioning consultants, 
they each become an AJE. of record for their respective scope of work. Each 
consullant will be required to submit a separate Tenant Alteration Application, 
and each consultant shell seal and sign their respective documents. 

A signed and sealed statement from the JVE of record certifying compliance 
with the Energy Conservation Code of New York State shall be submitted with 
the Tenant Construction or Alteration Application for construction projects in 
ell Port Authority facillties within New York City. 

Responsibility for design or code compliance shan not be delegated to 
contractors. 
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·' Ill. ~II revisions to previously submitted documents shall be properly identified, 
and shall be accompanied by a brief description of the revisions. 

IV. All voluntarily installed Fire Protection systems, Including, but not limited to 
sprinklers, alanns, etc., shall comply with . the provisions of the applicable 
Building Codes for such systems. 

V. Fire protecllon plans, as described In artlde 109 of title 28 of the 
Administrative Code of the City of New York (New York City Construction 
Codesj, shall be required along with other design documents for construction 
projects at all Port Authority facilities within New York City. After approval of 
the project for construction, and before a Penn it to Occupy or Use is issued, 

· the Tenant shall submit one (1) copy of these plans to the Manager of the 
Facility where the project is located, one (1) copy to the Inspection and Safety· 
DMsion of the Operations Services Department and two (2) copies to the 
Quality Assurance Division of the Engineering Dep!!rtment 

VI. ·1n accordance with the policy of the Port Authority of New York and New 
Jersey, the Tenant shall comply with the provisions of. all federal, state, 
municipal, local and departmental laws, ordinances, rules, regulations and 
orders that may affect the construction or alteration. Where stricter 
requirements, stipulated in this Manual, apply, they shall be followed. The 
Tenant, or designated agents, shall not apply for eny variance, license, waiver 
or permit from any municipal or governmental agency in the name of or on 
behalf of the Port Authority. · 

Vll. All tenant construction or alteration projects are required to adhere to the Port 
Authority's Sustainable Design Polley. Details of the policy and the 
Sustainable Design Guidelines can be obtained from the PA facilities Tenant 
liaison office. 

VIII. All landscape work at the airports that are within the scope of a T AA shall 
comply with Attachment LS1 In Section 18 of this Manual. 

IX. The Attachments In Section 18 of this Manual are supplementary to the 
technical sections and shall be part of the requirements. 
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\ SECTION 3 CODES, REGULATIONS, AND 
STANDARDS 

I. GENERAL 

The construction documents, such as drawings, reports, computations, and 
specifications, required for the proposed construction or alteration project 
shall comply with the applicable codes, regulattons and standards listed 
below and any addltlonal regulatons and standards listed· in the respective 
technical sections of this Manual. 

II. CODES AND REGULATIONS 

A. New York City: 

TCRM 2008 

1. New Yori( City Administrative Code, Title 28 

2. New York City Construction Codes and their Reference 
Standards and Appendices. The New Yoril City Construction 
Codes Include: 

New Yori( City Building Code 
New York City Mechanical Code 
New Yoril City Plumbing Code 
New York City Fuel Gas Code 

3. New York City Electrical Code 

4. New Yoril City Fire Code and Directives 

S. New York City Health Code 

6., New York City local laws 

7. Rules of the City of New York: 

B. 

Title 1, Department of Buildings 
Tille 2, Board of Standards and Appeals (BS&A) 
Title 3, Fire Department 
Tme 24, Department of Health 

New York State Labor Laws 
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9. New York State Multiple Dwelling Laws (Hotels) 

10. Energy Conservation Construction Code of New York State 

11. Directives and Memoranda of Iha Department of Buildings 

B. New Jersey: 

1. New Jersey Uniform Construction Code (NJUCC), its bulletins 
and the sub-codes with their Supplements and Reference 
Standards 

2. New Jersey Uniform Fire Code 

3. New Jersey Administrative Code - Title 7, Environmental 
Protection Laws 

4. Applicable regulations of the NJ Department of Environmental 
Protection 

C. New York State: 

1. New York State Uniform Fire Prevention and Building Code 
which includes the following: 

Building Code of New York State (BCNYS) 
Mechanical Code of New York State (MCNYS) 
Plumbing Code of New Yorll State (PCNYS) 
Fuel Gas Code of New York State (PCNYS) 
Fire Code of New York State (FCNYS} 
Existing Building Code of New York.Stat& (EBCNYS) 
Property Maintenance Code of New York State (PMCCNYS) 

2. Energy Conservation Construction Code of New York State 

3. New York State Multiple Dwelling Laws (Hotels) 

D. All PA Facilities: 

1. Americans with Disabilities Act (ADA) 

2. Applicable Flood Control/Regulations 

3: Federal Occupational Safety and Health Administration (OSHA) 
Regulations 
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4. Appllcable regulations of the U.S. and local Environmental 
Protection Agency 

5. Applicable regulations of the local municipal water supply, gas utility, 
and sanitary sewer governing agencies 

E. All Airports: 

1. Federal Aviation Regulations - Title 147 Part 139 Certification of 
Airports Subpart D - Operations 

Ill. STANDARDS 

The latest editions of the following standards shall be used: 

TCRM2008 

AASHTO American Association of State Highway and 
Transportation Officials 

ANSI/EIAITIA· Structural Standards for Steel Antenna Towers and 
222-E Antenna Supporting StnJctures 

AREMA American Railway Engineering and Maintenance-of
Way Association 

NFPA National Fire Protection Association: 
20 Standard for the Installation of Stationary Fire Pumps 

for Fire Protection 
24 Installation of Private Fire Service Mains and Their 

Appurtenances 
25 Standard for Inspection, Testing, and Maintenance of 

Water-Based Fire Protection Systems 
30 Flammable and Combustible 'Liquids Code 
72 National Fire Alarm Code 
75 Protection of Electronic Computer/Data Processing 

Equipment 
130 Standard for Fixed Guide-way Transit and 

Passenger Rall Systems 
407 Aircraft Fuel Servicing 
409 Aircraft Hangars 
415 Airport Terminal Buildings, Fueling Ramp Drainege, 

and Loading walkways 
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SECTION4 CONCEPTUAL REVIEW 

I. GENERAL 

At the Tenanfs request, a Conceptual Review will be performed to provide 
comments on the preliminary design. These reviews will · Inform the 
consultants of established design criteria, pre-existing conditions that 
determine code compliance. and Port Authority requirements affecting the 
proposed work. The conceptual review shall be limited to fundamental 
concepts and items related to the criteria in this Manual that may significanlly 
affect the design. The review will not address aesthetics or functional design. 

Submitted conceptual plans shall Indicate conformance to the applicable 
codes and design criteria. 

II. SCOPE OF REVJEW 

The scope of the Conceptual Review Includes the following items: 

A Occupancy group and construction classification of the new, altered, 
and adjusted areas. 

B. Fire protection of spaces in ·t11e building as it applies to ratings of 
interior separations. shafts, exterior wans, and sprinkler requirements. 

C. Egress: Occupant load and adequacy of egress shall be established 
or the Tenant's . Architect/Engineer may list the sections of the 
applicable Code on which the design Is based. New Tenant egress 
scheme(s) shall be coordinated with existing conditions. 

D. Special structural conditions, Including _foundations. 

E. Special or unusual mechanical or electrical problems affecting 
environmental, energy, or power requirements. 

F. Deviations from Code requirements. 

Ill. PORT AUTHORITY DESIGN CRITERIA 

See the subsequent Technical sections of this Manual for specific criteria. 
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SECTIOIN & ARCHITECTURAL 

I. GENERAL 

The scope of the architectural review shall comprise compliance with the 
applicable codes, regulations, and· standards listed In section 3 of this 
Manual, and Port Authority design criteria listed below. 

II. PORT AUTHORITY DESIGN CRITERIA 

A. General: 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

TCRM2008 

In unsprlnklered areas, upholstered materials, furniture and 
draperies shall conform to the specifications governing 
flammability. See Section 18, Attachments A2, A3, end A4. 

All baggage handling areas and conveyor spaces Inaccessible 
to fire fighting equipment shall be provided with a sprinkler 
system. Spaces over all types of ceilings are considered 
Inaccessible. 

Conveyor belling shall be flame resistant 'Mien subjected to a 
flame test in accordance with ASTM 0378, the duration of flame 
shall not exceed an average of one minute after removal of the 
applied flame (after-flame time) and the duration of afterglow 
shall not exceed an average of three minutes. Test results shall 
be submitted for review. · 

Storage under canopies (such as at cargo buildings) shall be 
considered as storage occupancy group S-2, low hazard. 

Baggage handling spaces In the airports shall be classified as 
storage occupancy group S-2, low hazard. 

For Interior Plastic Sign Standard, see Section 18, Attachment 
A1. 

For marking of Transparent Glass doors and fixed Adjacent 
Glass Sidelights, see Section 1 B, Attachment A-5. 

Conveyor openings in fire rated construction, shall be protected 
with fire shutters with the appropriate fire protection rating. Fire 
shutters shall be provided with positive means to ensure the 
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prevention of obstructions interfering with the closing of fire 
shutters. These fire shutters shall be Integrated with: 

a. Smoke detectors provided on each side of the wall and 
located in concordance with NFPA 80 and the 
manufacturer's listing, In order to actuate the motorized 
shutters and the alarm system 

b. Leading edge or electric eye deyjces to permit the 
passage of an obstruction on the conveyor by retraction 
of the fire shutter 

c. Emergency power for the operation of the rated . 
sh_utter(s), as well as for an adequate portion of the 
conveyors, to enable the passage of obstructions at the 
rated shutter(s) 

d. Stoppage of the conveyors 

e. Operation of other smoke and heat detectors within the 
fire zone shall also actuate these shutters 

9. For openings in walls with fire resistance rating of 2 hours or 
less, a system of water spray nozzles may be used in lieu of fire 
shutters. At least four nozzles shall be provided on each side of 
the opening so as to give complete coverage of the opening. 
Nozzles shall be controlled by an automatic valve actuated by a 
heat detector. Noules shall be located at an angle not more 
than thirty degrees between the centerline of nozzle discharge 
and a line perpendicular to the plane of the opening. The water 
discharge rates shall be at least three gallons per square foot 
per minute. 

10. Where spaces are prtJVided with grilled openings for entrance 
and exiting, a safe means of egress shall be provided for the 
employees who may stay inside the space after the grille Is 
closed, consisting of: 

a. A door in compliance with code requirements; or 

b. An approved device that will open the grille from inside 

TCRM2006 



B. Airports: 
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1. All Airports: 

a. All construction at JFK and LaGuardla Airports shall 
comply with the requirements for fire district in 
accordance with Appendix D in the New York City 
Building Code. 

b. The means of egress for passenger tenminal buildings 
shall be designed for an occupant load consisting of the 
sum of the passengers (100% capacity of aircraft), 
meeters and greeters, and employees, based on 
maximum anticipated Hight schedules (such as holidays 
or other seasonal peaks), and a two (2) hour delay of 
flight&. This number shall not be less than the occupant 
load · computed based on the maximum floor area 
allowances per occupant in the code. Consideration 
shall be given to locations of concentrated crowding, 
rather than assuming unlfonm distribution of occupants 
over the entire building. 

c. In passenger tenminal buildings, concessions serving the 
public that are open to the publlc spaces shall be 
considered as part of the public space (Assembly 
Occupancy). Storage space belonging to concessions 
shall be enclosed as required by Code. Also, adjacent 
concession areas shall be separated from each other as 
required by Code for different tenancies. 

· d. For aircraft loading walkways, and for protection of 
buildings from ramp-side fuel spill fires, see Section 13 of 
this Manual. 

e. Protection and fire rating of buiiding walls and over-hangs 
adjacent to aircraft fuel pipeline surge suppressors shall 
be tn accordance with NFPA 30 and shall be designed to 
have a fire rating depending on their distance 'd' as a 
radius from the surge suppressor: 

d > 25 feet; fire rating = O 
d > 1 0 feet; fire rating = 2 hours 
d < 1 O feet; lire rating = 4 hours 
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2. LaGuardla Airport, Central Tenninal Building: 

a. The main building confonns ·lo construction dassification 
1 B of 1968 Bullding Code of the City of New York. 

b. The fingers are unprotected steel construction, 
classification 1 E of the 1968 Building Code of the City of 
New York, separated from the main building with fira 
shutters, and are further subdivided into fire areas. 

c. On the third (3rd) floor of the Terminal Bulldlng, a Safe 
Area, in compliance with Article 8 of the 1968 Building 
Code of the City of New York, constitutes pari of the 
overall means of egreSB from the floor. The Safe Area 
consists of the central east-west corridor together with 
the public areas at the termination of the connectors from 
the parking garage. 

Ill. DETAILS OFARCHIJECJURAL REVIEW 

18 

The following are representative of Items reviewed: 

A. Occupancy (use) of spaces, construction classification (hourly rating of 
the structure), and their compatibility. 

B. Requirements of sprinklers, standpipes, smoke detectors, fire alarms, 
and exit signs 

C. Provisions for the physically disabled persons 

D. Compartmentatlon of spaces (rated separations. shafts, etc.) 

E. Fire protection of building components and finishes (includes 
documentation verifying that all materials and equipment used are of 
an approved type) 

F. Egress, establishing occupant load and existing capacity, including 
door and hardware requirement · 

G. Verification of strength of all glass subject to human impact, and the 
requirement for markings . 

H. Provision of plumbing fixtures (toilets, lavatories. drinking fountains, 
etc.) 
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I. Protection of airport tenninal buildings from fires at ~mp-side potential 
· fuel spill points (PFSP). See Section 13 of this Manual. 

J. Compliance with PA Standards and Specifications governing the 
Flammability of Plasbc signs, Drapery, Upholstery and Plastic 
Furniture. See Section 18, Attachments A1 through M. 
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SECTION 6 STRUCTURAL 

I. GENERAL 

A The scope of the structural review shall comprise compliance with the 
applicable Codes, regulations, and standards listed in Section 3 of this 
Manual, and the design criteria listed below. 

B.' Computations shall be submitted with the structural plans. 

II. PORT AUTHORITY DESIGN CRIJERIA 

A Drilled-In adhesive anchors shall not be permitted for fastening to 
concrete in overhead applications. 

B. In the LaGuardia Airport Central Terminal Building, concrete anchors 
or attachments to the steel decking are not permitted for connection of 
hangers for ducts, utilities, cailings, bracings, slgnage and other 
miscellaneous loads In areas where the floor ls constructed of non
structural concrete fill over cellular decking (See Section 18, 
Attachment S3 for locations). All such loads In these areas shall be 
directly supported from the existing structural floor framing or 
supplementary framing shall be provided to transfer the loads to the 
existing framing members. 

C. Floors in certain· areas of the Port Authority Bus Terminal South Wing 
are of lightweight low strength concrete construction. (See Section 18, 
Attachment S4 for locations). Concrete anchors are not permitted in 
these lightweight slabs for the attachment of hangers for supporting 
ducts, utilities, ceilings, and other miscellaneous loads. These loads 
shall be supported directly from floor beams or supplementary framing 
connected to the floor beams. 

TCFIM2008 

In areas where concrete inserts are permitted, only approved type 
stainless steel anchors rated for shock and vl.bration loads and 
elevated temperature shall be used. 
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D. Ceilings: 

1. Plaster Ceiling Design Standards - See Section 18, Attachment 
S1 

2. Lightweight Ceiling Design Criteria - See Section 18, 
Attachment S2. 

E. Vehicular Traffic: 

1. Elevated roadways shall be designed for all loadings, including 
seismic effects, in accordance with Iha AASHTO "Standard 
Specifications for Highway Bridges" and the relevant State DOT 
Standards. 

2. · The loading for the departure and arrival ramps servicing airport 

F. Signs: 

1. 

2. 

3. 

4. 

passenger terminals shall be HS 20-44 AASHTO ·highway 
loading. All other ramps servicing cargo facilities or road 
overpasses shall be designed for HS 25 AASHTO highway 
loading. 

Highway signs and luminaries shall conform to the AASHTO 
(American Association of State Highway and Transportation 
Officials) Standard Specifications for Structural Supports for 
Highway Signs, Luminaries and Traffic Signals. 

Exterior signs adjacent to vehicular traffic such as streets, 
highways, trains and light rail vehicles or open terrain shall be 
designed In accordance with the AASHTO Standard 
Specifications for Structural Supports for Highway Signs, 
Luminaries, and Traffic Signals. All other exterior signs shall be 
designed as per the applicable local building code. 

Interior signs located in the entrance lobbies, entrance 
vestibules or boarding platforms of tran.sportation terminals shall 
be designed for en incidental wind gust pressure of 15 psf. All 
other Interior signs shall be designed for a minimum lateral 
pressure of 5 psf. 

Interior signs shall also be designed for earthquake loads as per 
the applicable local building code. 
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5. All signs (exterior or interior) which require routine cleaning or 
servicing (I.e., variable message, intemally lighted, etc.), 
whether or not specifically designed for a servicing device, shall 
be designed for all anticipated additional loads, but not less than 
a 100-lb concentrated horizontal load and a 300 -lb 
concentrated vertical load applied at the point of assumed or 
most eccentric loading. The additional concentrated loads shall 
be applied In combination with the sign dead load (not 

· concurrent with wind or earthquake loads). 

G. Aircraft loading walkways (Airports) design loads and the worse case 
loads combination shall be aa prescribed in NFPA 415, Chapter 6. 

Ill, DETAILS OF STRUCTURAL REVIEW 

The following are representative of Items reviewed: 

A. The design calculations shall include but not be limited to: 

1. Design criteria and applicable Codes 

2. Reference Standards 

3. Design loads, Including wind and other forces 

4. Allowable.soil bearing capacity 

5. Pile type and capacity 

6. Design of connections other than AISC standard framed or 
seated beam connections 

7. Location and details of expansion Joints 

8. Bracing systems and moment-resisting frames 

9. Deflections and wind drift 

10. Ponding 

11. Investigation of superimposed loads from new construction on 
existing structure and foundation 

12. Investigation of existing structural system and foundations under 
additional loads due to alterations 
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B. 

C. 

24 

13. Where it has been established that post-construdion 
settlements of foundations are to be monitored, the monitoring 
program, the limits of differential settlement that the structure 
can tolerate, and the necessary adjustmef)ts shall be submitted 
for review. 

Drawings shall include, but not be limited to, the following Information: 

1. Applicable Code and Reference Standard 

2. Materials 

3. Design live loads, wind, and other forces 

4. Location and details of expansion Joints 

5. Machinery, equipment, and other concentrated loads in excess 
of 1000 lbs. Including footprints or support layout(s) 

6. Allowable sell bearing capacity 

7. Pile type, capacity, and minimum tip elevation 

8 .. Accumulated design load for columns at each level for dead and 
live loads 

9. Stress diagram(s) for trusses 

10. Datum and ground water elevations 

11. Typical moment connection details 

12. Details of non-standard connections 

13. Construction sequence 

Specifications shall include, but not be limited to: 

1. 

2. 

The scope of work and materials required for the construction or 
.alteration 

Limitations and restrictions due to the existing conditions and/or 
requirements for the methods of construction or staging · 
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SECTION 7 GEOTECHNICAL 

'- GENERAL 

The scope of the geotechnical review shall be for compliance with the 
applicable codes, regulations and standards listed In Section 3 of this Manual, 
and the design criteria listed below. The review will include en evaluation of 
the Geotechnical Investigation and Foundation Design Report to verify that 
the choice of foundation system(s) is compatible with the subsurface 
conditions and the structure(s) to be supported. In the absence of definitive 
code requirements, PA standards and established practice will apply. 

II. PORT AUTHORITY DESIGN CRITERIA 

The minimum frost depth shall be three (3) feet. 

Ill. . PORT AUTHORITY STANDARDS 

A. The following PA Standard Specifications shall apply for Tenant 
projects: 

1. Steel Pipe Plies 

2. Steel H Plies 

3. Timber Piles 

4. Monotube Piles 

5. Drilled Miniplles 

6. Tapertube Piles 

7. Pile Coating 

8. Pile Load Tests 

9. Dynamic Piie Testing 

10. Sleel Sheeting Piling 

11. Caissons 

12. Aggregate Base Course 

TCRM 2008 25 



13. Open Graded Aggregate Base Course 

14. Excavation, Backfill, end Fill 

15. Instrumentation for Settlement and Groundwater Observations 

16. Sluny Wall 

17. Soil Erosion and Sediment Control 

18. Dredging 

19. Dewatering 

20. Rock Excavation 

21. Pre-stressed Soil and Rock Anchors 

22. Rock Dowels 

23. Pressure Grouting 

24. Vertlcal Wick Drain 

IV. DIETAILS OF GEOTECH .. ICAL REVIEW 
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The following are representative of Items that will be reviewed: 

A. Required Report: 

The Geotechnlcal Investigation and Foundation Design Report, signed 
and sealed by a registered Professional Engineer. The report shall 
include the applicable items listed below: 

1. 

2. 

3. 

4. 

5. 

A description of the planned structure 

Results of geotechnical site investigation, including test borings 
and laboratory tests; also, review of previous data obtained by 
the Port Authority or others 

A plot showing the location of test borings and/or excavations 

A record of the soil profile 

Datum and ground water elevations 
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6. Description of foundation system(s) or planned ground 

improvement methodology 

7. Recommendations for foundation type and design criteria, 
including but not limited ·10: bearing capacity of natural or 
compacted soil; provisions to mitigate the effects of expansive 
soils; mitigation of· the effects of liquefaction, differential 
settlement and varying soil strength; and the effects of adjacent 
loads 

8. Expected total and differential settlement 

9. Piie and pier foundation recommendations and installed 
capacities 

10. Special deaign and construction provisions for footings or 
foundations founded on treated soils, as necessary 

11. Requirements for compacted fill material properties and testing 

12. Sub-grade Soil Modulus (CBR, MR, K) 

B. Calculations shall Include the applicable items listed below: 

1. 

2. 

3. 

4. 

5. 

6. 

TCRM2008 

Results of engineering evaluations of geotechnical site 
conditions, including Interpretation of test boring and laboratory 
test results 

Estimates · of. settlement resulting from the proposed 
construction at the construction and adjacent sites (structures, 
pavement, utilities) 

Analyses for the design of sand drains, surcharging, deep 
compaction or other ground Improvement methods 

Where it has been established that post-construction settlement 
of foundations must be monitored, the instrumentation and 
monitoring program shall be submitted for review. Also, see 
Section 6, Ill.A. 13 of this Manual. 

Stability analyses for earth slopes, embankments, and deep 
excavations, both during and at the completion of construction 

Analysis of dewatering and seepage control measures 
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7. Capacity analyses for earth and rock anchors . . . 

8. Pile foundation requirements including pile type, pile capacity, 
group action, down dreg load, minimum pile tip elevation, pile 
driving hammer type and minimum transferred energy, and 
seismic loadings 

9. Seismic liquefaction analysis, when required. Site specific 
analyses may be submitted, prQVided they incorporate ground 
motions derived from a seismic hazard analysis that has been 
reviewed and approved by the PA 

10. Analysis of impacts on adjacent properties or utilities 
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SECTION 8 CML 

I. GENERAL 

The scope of Civil Engineering review shall comprise confonnance with the 
applicable codes, regulations, and siandards listed in Section 3 of this 
Manual, and other guidelines established in this section. The items to be 
reviewed will Include proposed paving, sanitary sewer system, storm sewer 
system, gas utility, cold water domestic and fire protection distribution system 
construction whenever they are placed in areas outside of the leasehold. 

Additionally, any proposed construction that connects to or Impacts upon Port 
Authority utility systems or affects another Tenant, regardless of whether it Is 
within the leasehold area. shall come under this review, and shall conform to 
Port Authority Civil Standard Details, Specifications, and Design Guidelines, 
included in Section 18, Attachments C1, C2 and C3, respectively. 

In certain cases as noted herein, use of the Standard Details, Specifications 
arid the Design Guidelines Is required. When not required, the Tenants may 
choose to use these in lieu of developing their own designs. The standard 
Details, Specifications and the Design Guidelines will be provided by the Port 
Authority Engineering Department's Quality Assurance Division, when 
required for a specific Tenant project and requested through the facillty 
Tenant liaison office. · 

The portions of the sanitary, water utilities, and storm sewers that service or 
will service more than one Tenant's leasehold (or premises) are hereinafter 
referred to as "for common service" sections of the respective ullllty. 

II. · PORT AUTHORITY DESIGN CRITERIA AND STANDARDS 

A. General: 

All site worl< outside the lease line shall conform to the appropriate Port 
· Authority Civil Standard Details, Specifications and Design Guidelines. 
See Section 18, Attachments C1 and C2. 

TCRM 2008 29 



30 

• • ••·-w-··----·• 

1. At all aviation facilities, the latest edition of the Federal Aviation 
Administration (FAA) Advisory Circulars, Including but not 
limited to the following, shall be used: 

FAA-AC15015300-13 
FAA-AC150/5320-5 
FAA-AC150/5320-6 

FAA-AC150/5340-1 
FAA-AC150/5370-13 

Airport Design 
Surface Drainage Design 
Airport Pavement Design and 
Evaluation 
Standards for Airport Markings 
Off-Peak Construction of Airport 
Pavements using Hot-Mix Asphalt 

2. Al all aviation facilities, the latest edition of the Federal Aviation 
Regulations (FAR). including but not limited to the following, 
shall be uaed: · 

139.305 
139.309 
139.311 
139.341 

Paved Areas 
Safety Areas 
Markings. signs and lighting 
Identifying, marking and lighting construction 
and other unserviceable areas 

139.335 Public Protection 

B. Paving: 

1. General: 

a. Pavement shall be designed using a recognized 
procedure. 

b. Sidewalks outside of the lease line shall conform to the . 
latest PA Standard Detail Number 062.021 A&B and 
Americans with Disabijities Act guidelines. 

2. Aviation Facilities: 

a. Paving of taxiways, taxi lanes, or aprons to be 
constructed within Public Aircraft Facility (PAF) areas, or 
in areas to be used by more than one Tenant, shall 
conform to the latest PA Standard Details Number 
082.001 or 062.004 or the latest FAA Advisory Circular, 
whichever results in the thicker pavement. Design 
calculations shall be submitted for review and approval 
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b. Paving within the Tenant's lease line should be designed 
in accordance with the latest FAA Advisory Circular. 

c. Stabilization pavement shall be required wherever a blast 
from the aircraft may cause erosion of soil. Stabilization 
pavement shall conform to the latest PA Standard Detail 
Number 062.001 or 062.004 or with the latest FAA 
Advisory Circular, whichever results in thicker pavement. 

d. Roadway pavements outside of the lease line shall 
conform . to the latest PA Standard Details Number 
062.001 or 062.004 or !he latest AASHTO guide 
whichever results in the thicker pavement. Design 
calculations shall be submitted for review and approval. 

C. Storm sewer: 

TCRM 2008 

1. General: 

a. Hydrologic and Hydraulic design shall conform to the 
Engineering Design Guidelines- Civil or an approved 
alternative method. See Section 3.6. of Section 16, 
Attachment C3. 

b. .Common service storm sewers shall be proper1y 
supported as per PA Standard Detail Number 041.001, or 
066.002, or as determined by ASCE Manual No. 77 
methods. 

c. Verify that new and exisHng pipes can withstand the 
heaviest vehicle loads. 

2. Aviation Facilities: 

a. 

b: 

c. 

Surface drainage of airport aprons shall comply with the 
N_ational Fire Protection Association (NFPA) Standards 
407, 409, and 415, and Section 13 herein. 

At the aircraft fueling ramps, fuel storage areas, and fuel 
truck parking areas, drainage inlets shall be equipped 
with vapor trap hoods. The hoods shall provide a 
minimum of 12 inches of water seal. 

Common service storm sewer appurtenances and pipes 
shall be designed to withstand the heaviest anticipated 
aircraft or vehicle load. PA Standard Detail Numbers 
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010.010, 020.013 and 20.014 shall be used wherever 
appropriate. 

3. Port/Commerce Facilities: 

. a. Sewer appurtenances and pipes within the Tenant's 
lease line shall be designed to withstand the heaviest 
anticipated container, container handling equipment or 
vehicular load. PA Standard Detail Numbers 010.014 and 
020.021 shall be used wherever appropriate. Submit 
computations for review and approval 

D. Sanitary Sewers: 

1. General: 

a. Hydraulic Design shall conform to Section 3.8 of the 
Engineering Design Guidelines - Civil. See Section 18, 
Attachment C3. 

b. In New York City, for all proposed Tenant's sanitary 
sewer connections made to the city sewer off PA 
property, the Tenant shall be required to apply directly to 
the appropriate City Department for approval and a note 
to that effect shall appear on the drawings. 

c. Sanitary sewers shall be property supported as per PA 
Standard Detail Numbers 043.001, or 066.001,or as 
determined by ASCE Manual No. 60 methods. 

d. Verify that new and existing pipes can withstand the 
heaviest vehicle loads. 

2. Aviation Facilities: 

a. Common service sanitary sewer appurtenances and 
pipes shall be designed to withstand the heaviest 
anticipated aircraft or vehicular load. PA Standard 
Details shall be used wherever appropriate. 

3. Port/Commerce Facilities: 

a. Sewer appurtenances and pipes within the Tenant's 
lease line shall be designed to withstand the heaviest 
anticipated container, container handling equipment or 
vehicular load. PA Standard Detail Number 010.014 
shall be used wherever appropriate. 
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E. 

TCRM2008 

Exterior Water Distribution Systems: 

1. General: 

a. 

b. 

c. 

d. 

e. 

,. 

g. 

h. 

I. 

Coldwater Distribution systems shall be designed in 
accordance with Section 3. 7 of the Engineering Design 
Guidelines - Civil. See Section 18, Attachment C3. 

The cold water distribution system pipes and 
appurtenances are interconnected to the facility-wide 
cold water distribution systems and are· for common 
service, end must conform to the requirements of the 
local municipal water authority. Port Authority Standards 
and Specifications ere in compliance with these 
requirements end shall be utilized. 

All coldwater distribution · system pipes and 
appurtenances shall be designed to withstand · the 
heaviest anticipated aircraft, container, container 
handling equipment or vehicle load. 

All coldwater distribution system pipes shall have either a 
minimum cover of 4'-0", or be heat traced and Insulated. 

Pipe protection shall conform to the requirements of the 
Engineering Design Guidelines - Civil. See Section 18, 
Attachment C3. 

Fire hydrants shall be spaced in accordance with the 
National Fire Protection Association Standards and 
Guides, and local municipality requirements, but In no 
case shall any part of a building's periphery be more than 
300 feet from a hydrant. 

Shut off valves shall be used at the point of connection 
wherever a proposed main is to be added to the existing 
distribution system. 

All fire hydrants shall be connected to the supply main 
through a valved connection. 

All curb and street valves shall be provided with a valve 
box meeting the requirements of the local municipal 
water authority. 
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j. All water distribution pipes and appurtenances shall be 
. restrained against thrust forces. Thrust blocks are not 
permitted. 

2. Port Facilities: 

a. Hydrant spicing·shall conform to NFPA (maximum 300', 
150' at dead ends) except where PA Risk Management 
has approved a greater spacing In container yards. 

b. · In container yards, every effort shall be made to locate 
valves where they will not be obstructed by grounded 
containers. 

c. Where a hydrant is more than 50' from the main or where 
the valve at the main Is not in an aisle, provide valves af 
both the main and the hydrant 

d. In Port Newark and the Elizabeth PA Marine Terminal, 
provide additional joint restraint from the valve to the 
hydrant In accordance with the latest version PA 
Standard Detail 030.015. The Joint restraints shall be of 
a type that can be removed and restored without cutting 
the pipe. 

F. Gas Utilities: 

Gas service p1p1ng design and installation shall conform to the 
standards and requirements of the utility company whose Jurisdiction 
covers the area In which the construction takes place. Verification of 
this conformance shall be submitted. 

G. Security Fence: 

PA Standard Detail Number oao.ot 1 and Standard Specification 
Section 02831 or 02832 shall be used for security fencing. 

Ill. DETAILS OF CML REVIEW 
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The following are representative of details reviewed: 

A. Design Computations: 

1. 

2. 

Pavement: Design procedure, service life, design vehicle and 
volume of traffic, structural design 

Drainage: Hydrologic and hydraulic design 
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3. Sanitary Sewers: Design flow and hydraulic design 

4. Water Supply: Design demands, residual pressure, hydraulic 
design, and thrust restraint 

5. Computations showing the structural capacity of new and 
existing utility service lines and appurtenances to support new 
loads, signed and sealed by the Professional Engineer licensed 
to practice In the State where the work Is to be performed. 

6. The PA Engineering Department shall be Informed of the water 
demand and sewer load during the earliest stages of design. 

B. Plans: 

TCRM200a 

1. Location and site plan with lease lines, showing all the 
coordinates 

2. 

3. 

4. 
5. 

6. 

All areas to be paved and pavement details 

All underground utility service lines (proposed and existing). 
The Design Consultant shell research and show the existing 
utilities on the plans. These will not be delegated to the 
contractor during construction. 

Details for all proposed utility service lines and appurtenances 

Whenever an existing utility service line Is to be interrupted by 
specified work, a note requiring advance notification to facility 
operations personnel shell appear on the drawings. 

Security fence detail and location 
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'· SECTION9 ELECTRICAL 

I. GENERAL 

The scope of the electrical review encompasses an examination of the design 
drawings, specifications, and computations for compliance with the applicable 
Codes, regulations, and standards listed in Section 3 of this Manual, and Port 
Authority design criteria listed below.· 

II. PORT AUTHORITY DESIGN CRITERIA 

A. General: 
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1. Electrical power shall be purchased from the PA for tenancies in 

2. 

3. 

4. 

the following facilities: 

World Trade Center 
JFK Airport 
LGAAlrport 
Teleport 
Bathgate Industrial Park 
Port Authority Bus Terminal 

At JFK, terminal building tenant power distribution systems shall 
be based on second contingency conditions of the PA 5 kV 
services. 

All metering wiring shall bE! shown on the drawings where power 
Is purchased from the PA. 

Construction over existing duct banks and manholes shall not 
be permitted. Existing duct banks which fall within the footprint 
of the structure shall be relocated prior to commencing 
construction. Verify that existing duct banks to be relocated do 
not have asbestos conduits. 

Manholes shall not be Installed within the footprint of a structure. 

Exploded-view drawings of. existing and proposed electrical 
manholes In which the Tenant performs any work shall be 
submitted for review. 
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5. For fire detection and alarm requirements see Section 12 of this 
Manual. 

6. For aircraft loading walkway requirements see Secjion 13 of this 
Manual. 

7. For fire shutters in conveyor systems see Section 5 of this 
Manual. 

8. PVC conduits shall not be used within buildings. PVC conduits 
and PVC Insulation for wiring olher than that for 
communications systems or remote control, signaling, or power 
limited circuits shall not be used· In the Lincoln, Holland and 
PATH tunnels. 

9. · The minimum size underground conduit for power and 
communication systems shall be 2 Inches. Provide a minimum 
of 25% spare conduits but not less than two spare conduits in 
each duct bank. 

10. All underground duct banks shall be concrete encased and 
installed 2'-6" minimum below finished grade. The design and 
installation shall conform to PA standard detail for duct bank 
design. See Section 18, Attachment E1. 

11. Conduits shall enter and leave manholes through the short-side 
walls, perpendicular to the walls. A drawing with tablet 
information showing each proposed manhole and its duct bank 
layout that Is to be used for the power and communication 
systems shall be provided for all projects. 

12. Shop drawings of medium voltage or service entrance 
switchgear shall be submitted for PA approval in advance of 
fabrication. The PA may request to participate in the factory 
Inspection of the switchgear. 

13. The Port Authority staff shall have exclusive 24n access to all 
areas, equipment and raceways associated with Port Authority 
systems without effecting tenant operations. 

14. The maximum separation between manholes shall not exceed 
450 feet. Duct banks shall "be sloped towards the manholes to 
provide adequate drainage. 
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15. Conduits from manholes, hand holes or duct banks into 
buildings or remote equipment locations shall be changed to 
rigid .steel prior to emerging from below grade. 

16. Duct banks Installed under vehicular roadways or other areas 
(parking lots, etc.) where trucks or other heavy equipment travel 
shall be concrete encased with high early strength concrete that 
has a six hour design compressive strength of 2000 psi. 

B. Medium Voltage Power System, JFK and LGA Airports: 
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1. Medium voltage (over 600 volts) switchgear, transformers, and 
splicing chambers, that are Installed Indoors, shall be installed in 
Electrical vaults. 

2. The incoming service shall be designed with a minimum of two 
(2) feeders (except as described in Section 'A -1' above), with 
automatic switch-over operation. The service shall be either: 

a. Primary Selective . 
b. Secondary Selective 
c. Primary and Secondary 
d. Selective Spot Network 

3. Primary selective switchgear shall be arranged with a 
mechanically Interlocked tie switch to allow one feeder to supply 
the entire load. Medium voltage switchgear shall be as 
manufactured by the S&C Company. 

4. Each Incoming service switch shall be provided with a 
grounding switch, arranged to ground the incoming feeder (line 
side of switch). Mechanical Interlocks shall be provided to 
prevent closing the grounding switch if the feeder is energized. 
Kirk Key Interlocking System shall be provided for the incoming 
equipment (load Interrupter Swltch(s), Grounding Swltch(s), 
Low Voltage Main Breaker(&)) In compliance with the 
'Interlocking and the Grounding• procedures at a specific airport 
and specific application. The inte(TI.Jpting rating shall be 
270MVA for JFK lntemational Airport and 180MVA for 
LaGuardia Airport. 

5. All incoming feeders shall be copper conductor, EPR Insulated, 
Flat Strap Cable (FSC), In accordance with PA Standard 
Specification, Section 16121. The main feeder size shall be 500 
kcmil or 750 kcmil, as determined by the PA. The minimum tap 
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size shall be 4/0 AWG. Cables shall be manufadured by a 
factory approved by Con Edison. 

6. For Indoor Installations, transformers shall be dry type, vacuum 
pressure impregnated. For outdoor locations. transformers shall 
be cast coil construdion (primary and secondary). 

7. The Tenant's drawings shall include a complete one-line 
diagram showing all primary connections, switching and 
Interlocks; power sources, routing and feeder designations; size 
and type of feeder and conduit; KVA rating; types and voltages 
of all transformers; and all load data In Justification of the 
amount of power requested. The load letter shall be prepared 
and submitted to PA in the format similar to utlllty company 
letters and should provide a break down of major types of loads, 
indicate the largest motor load, total anticipated demand, etc. 

B. Shop drawing and/or· catalog cuts for the medium voltage 
cables, splices and terminations shall be submitted for approval. 

9. PA specifications for the medium voltage Installation shall be 
used. 

10. A short circuit current calculation and coordirialion study for the 
proposed power system shall be submitted for review. 

11. Each incoming service shall be provided with required PA 
approved metering current transformers (CT's) and potential 
transformers (PT's). The crs and PT's shall be connected to 
the primary side of the incoming feeders. 

12. Dual power sources with automatic transfer from both Incoming 
feeders' metering PT's shall be provided for the totalizer. 

13. Provide a fire-treated plywood backer board for mounting the 
required meter plans and other metering devices Including 
conduits, fittings, and wires for the installation of PA meters and 
totalizer. Mete ling equipment to be Installed outdoors shall 
have a NEMA Type 3R enclosure. Meters and totalizer will be 
provided by PA and shall be Installed by the Tenant. 

14. Underground conduits to be used for the medium voltage power 
distribution system shall be concrete encased fiberglass 
reinforced epoxy (FRE). Minimum conduit size shall be five
inch. Provide twenty .percent spare (empty) conduits, but not 
less than two In each duct bank. Duct banks of altemate 
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15. 

16. 

17. 

feeders shall be separated by a minimum of twenty feet and 
terminated in separate manholes. 

Between manholes In the medium voltage power system, the 
total bending radius for underground duct banks shall not 
exceed 90 degrees and shall utilize wide sweeps. 

Calculations of maximum pulling tension for an medium voltage 
cable to be installed Into the underground duct banks shall be 
submitted for review. 

All manholes shall be designed as per PA standards. See 
Section 18, Attachment E1. Size of manhole shall be 
determined based on the number and size of cables, wires, and 
conduits allowed. For areas where a PA standard manhole Is 
not appropriate, submit a proposed manhole design including all 
dimensions and design calculations for review. 

C. Network Protector Compartments, Transformer Vaults, and Bus 
Rooms: 

TCRM 20()8 

1. Roofs and floors shall be constructed of reinforced concrete with 
a minimum thickness of 6 inches. Exposed metal decking shall 
not be allowed in transformer vault and network protector 
compartment ceilings. The compartment or vault shall be 
designed as a waterproof structure if any part of it is external to 
the building. There shall be no penetrations through the ceiling 
of any kind. 

2. Walls shall be constructed of 8-inch concrete block with voids 
filled with cement mortar. Two fire rated (three hour) steel doors 
shall be provided for each compartment or vault One door shall 
open to a public corridor or lobby and shall be fire rated and 
accessible at all times. The other shall open lo the adjacent 
compartment or vault. Reinforcement bars shall clear all 
conduits into the network protector compartment by at least 4 
inches. 

3. Building steel shall clear all conduit and bus openings by at 
least 8 inches In order to prevent Induced heat build-up In the 
steel members. All steel shall be encased with a minimum of 2 
inches of concrete. Nothing shall be installed above the network 
bus. No conduits, wires, pipes, ducts, etc. shall enter or pass 
through the vault or compartment that are not specifically 
required for the operation of the vault. All ducts entering the 
network protector compartment shall be non-metallic. 
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4. Aspiration type smoke detectors shall be. provided for the 
network compartment. The smoke detection equipment shall be 
located outside of the compartment end only the aspiration tube 
shall enter the compartment to allow maintenance to be 
perfom,ed without entering the compartment. 

5. Forced air ventilation shall be installed and maintained Including 
controls and alarms. All ventilation for transformer vaults shall 
be directly to outside air. Ventllatlon opening to interior spaces 
shall have three hour fire rated dampers. 

8. Separation of network compartment from associated 
transformer vaults shall not exceed twenty-five feet. 

7. Each network protector shall be installed In a separate 
compartment. 

D. Port Authority Bus Terminal: See Section 18, Attachment E2. 

E. Electrical Systems for Tenants at Port Authority Owned Buildings: 

1. General: 

a. 

b. 

c. 

d. 

Design, fabrication, installation, and performance of the 
work shall comply with the manufacturer's 
recommendation, applicable codes and all applicable 
provisions of this Manual. 

All tenancies shall be metered. 

All Port Authority tenant circuit power wiring shall 
emanate from the Port Authority electrical closets/rooms. 
These closetslrooms shall be available In each Building 
on a floor-by-floor basis. Electrical closets/rooms shall 
contain distribution panelboards for lightJng and 
rec:E!ptacle outlet circuits and for all other related 
electrical equipment circuits. 

Local switch control for tenant lighting is permitted and is 
installed in many areas as an energy conservation 
measure. Tenants are encouraged to provide such 
switching at their own expense, especially full floor 
tenants who ere metered electrically and can realize 
energy savings by using local switch control. 
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e. Ground rods shall be copper, %" diameter, and ten feet 
long. Ground cables shall be soft.<frawn copper, Class '8' 
stranding and connected to the ground rods by 
exothermal welds. 

f. Electr1cal closets shall have 2-<fupJex receptacles (one on 
an Emergency power circuit and the other on a normal 
power circuit). 

g. No splices or Joints shall be permitted in either feeders or 
branches except at outlets or accessible terminal, splice 
or junction boxes. 

h. All convenience type receptacles shall be of the 
grounding type. 

i. All motors Y.i HP and above shall be rated three phase 
460 Volts. 

j. All conduit runs shall contain an insulated ground wire, 
sized In accordance with the Code. 

k. All wiring for power, llghtlng and control shall be In 
conduit Conduits located in mechanical spaces, 
el~cal rooms, encased In concrete, or at any locations 
subject lo physical damage, shall be threaded rigid 
galvanized steel. 

I. Minimum conduit size shall be%". 

m. Unless otherwise specified, all conduit shall be installed 
concealed In finished areas. 

n. Minimum conductor size .for power wiring shall be #12 
AWG. 

o. All wires shall be identified by circuits In all cabinets, 
boxes, wiring troughs and other enclosures, and at all 
terminal points, i.e., receptacle, etc. 

p. Top entries of conduits into electrical enclosures located 
in areas subject to water or condensation shall not be 
permitted. 

q. For areas designated for demolition, disconnect from the 
power source and remove all existing electrical devices, 
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lighting fixtures, and associated conduit and wiring, etc., 
unless noted as existing to remain. All abandoned 
conduit and· wiring shall be removed back to the 
overcurrent device serving.the demolished circuit. 

Electrical Power Distribution Equipment: 

a. Low voltage switchgear shall be metal enclosed. Low 
voltage (below 600 V) power circuit breaker switchgear 
built in accordance with ANSI/IEEE Standards C37.20 
shall have copper buses and shall have as a minimum 
the following meters: volts, amperes (phase to phase and 
phase to neutral), frequency, ampere demand 
(one/phase and one average three phase), kilowatts 
hours, kilowatt demand, power factor, harmonic load 
content and (percent (THD), and be U~ listed. 

b. 

c. 

d. 

e. 

Panelboards shall have a main circuit breaker, 100% 
neutral bus, ground bus; copper buses, bolt-on type line 
circuit breakers, end be UL listed. Each panelboerd shall 
contain et least 25% additional space for future circuits, 
single pole breakers shall not be ganged to form 
multlpole breakers and 'Series' rated equipment shall not 
be acceptable. 

Where a high concentration (60% or more) of harmonics 
creating loads (PCs, laser printers, electronic ballasts, 
VSD's, UPS's, or other similar type equipment) relattve to 
other non-harmonic loads is anticipated, the following 
shall be provided: full size individual branch circuit 
neutrals, 200% panelboard neutrals, 'K' rated 
transformers, separate dedicated circuits for printers and 
PC's. 

Major electrical equipment, such as switchgear, 
transformers, and motor control centers and control 
panels shall have Integral ground buses connected to the 
statiori ground grid at two diagonally opposite locations. 

Electrical panels, motors and other equipment, where 
required, shall be grounded utilizing en insulated ground 
wire connected in accordance with the manufacturer's 
recommendations. All clamps, connectors and other 
hardware used with the grounding system shall be made 
of copper. 
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F. Electronics and Radio systems: 

TCRM2008 

1. PA Public Safety Radio Systems: Any tenant construction 
involving interior space modifications or building/terminal 
expansions shall modify the existing Port Authority Public Safety 
in-building radio antenna system. New buildings shall Install 

· new in-building antenna systems. The system typically consists 
of Rf: booster based signal regeneration and a suitable in
bulldlng antenna system to provide 97% coverage reliability. 
Submittal& shall include complete design details and 
calculations subject to approval. Such antenna systems shall 
not be integrated with common carrier wireless communications 
systems. 

2. Wireless communications systems: 

3. 

4. 

5. 

a. Tenant unlicensed wireless systems design shall be 
Identified with the operating frequencies, the height and 
locations of antennas, the antenna effective radiated 
power, and· the associated equipment. Interference 
issues shall be coordinated. 

b. Tenant licensed wireless systems design shall be 
Identified with the operating frequencies, the height and 
locations of antennas, the antenna effective redialed 
power, RF interference study and the associated 
equipment. Outdoor radiation shall be submitted with 
coverage maps. IMreless systems shall not interfere with 
PA radio systems. 

Command and Control Centers: Emergency communications 
capability with the Port Authority Public Safety shall be 
Incorporated In Tenant command and control centers. Critical 
alanns shall be relayed to the Port Authority Public Safety 
through the Tenant's security reporting mechanism. 

Airport Intrusion Detection System: Any tenant alterations or 
new construction Introducing changes lo boundaries between 
air-side and land-side spaces shall include supplementary 
changes to the PA Perimeter Intrusion Detection System. 

Public Address System: Any tenant public address system 
coverage shall remain within the designated tenant space and 
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operate at lower volume levels relative to surrounding PA public 
address system. 

DETAILS OF ELECTRICAL REVIEW 

The following are representative of items reviewed: 

A. Existing code violations in areas affected by Iha work. 

B. Tha power distribution system (feeders, switchgear, transfonners, 
panels and over-current protective devices), including coordination of 
plans regarding connections and available capacities with PA utilities. 
A one-line diagram giving source Identification, conductor types and 
sizes, connected and demand loads, basis of source capacity, voltage 
drop, and adequacy of over-current protection shall be presented. 
Characteristics of special loads, e.g., large motor loads, shall be 
detailed. Key- and mechanical- interlocks shall be shown, identifying 
operational procedures for energizing, de-energizing and grounding of 
medium voltage equipment. 

C. Obstruction, envelopment or elimination of electrical ducts, vaults, 
manholes, and hand-holes by new construction. 

D. All materials and apparatus shall have been tested and approved for 
the proposed use by the agency or testing laboratory recognized in the 
relevant jurisdiction. See Section 14 of this Manual. 

E. Coordination with other trades such as: 

F. 

1. Architectural: Place of assembly lighting; electric door locks; 
exit signs; egress lighting; lire stopping 

2. . Structural: Suspension of lighting flXlures; weight of storage 
batteries 

3. Mechanical: Ventilation and cooling of electrlcal rooms; 
diffusion of battery gases; lire and smoke detection for air 
handling systems 

4. Environmental: PCB removal 

5. Civil: Underground utilities 

Wiring methods (conductors and raceways) 
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G. Grounding, Including system grounding of derived systems such as 
transformers and generators . 

H. Communications wiring with regard to radiation, electromagnetic 
interference, electrical safety, and fire hazards 

I. Signal wiring and emergency power for fire alarm and detection 
systems 

J. Emergency power for lighting, exit lights and signs, Life Safety 
Equipment (HVAC & Smoke Purge) and opening protectives 

K. Computer room disconnecting means for electronic and HVAC 
equipment · 

L. Code limitations on plastic light diffusers and Port Authority standard 
for plastic signs 

M. Alarm, detection, and visible and audible alerting devices. See Section 
12 of this Manual 

N. Physical safety, such as clearances around equipment, and exit 
provisions from within electric rooms 

0. Telephone installation shall not have any components in common with 
the power or lighting installation 

P. The coordination of fire detection and fire suppression provisions with 
designs for open wiring such as in computer rooms and raised floors. 
For guidance, see NEC Article 645. 

· a. Transformers and capacitors that ire PCB-contaminated or PCB-filled 
shall be Identified 

R. Any operation, Including repairs, ·that can possibly cause PCB to spill, 
must be coordinated with the Facility Manager 

1. The Tenants shall comply with the requirements of: 

2. Toxic Substance Control Act (Federal) 

· S. RegulaUons of federal, state, and local environmental protection 
agencies 

T. Energy conservation 
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SECTION 10 MECHANICAL 

I. GENERAL 

The scope of the mechanical review will be for compliance with the Applicable 
codes, regulations, and standards listed in Section 3 of this Manual, and Port 
Authority design criteria listed below. and will Include the installation and 
alteration of service equipment and systems. 

The following is a representative list of systems reviewed: 

A. Heating, ventilating, air conditioning, and refrigeration 

B. Smoke control and purge systems 

C. Fire suppression systems and controls 

D. Handling and storage of gases or fluids that are volatile, combustible, 
flammable, toxic or corrosive 

E. Pressure vessels, fired and unfired 

F. Industrial processes. Bulk storage and distribution of fuel and gases 
(glycol, LPG, LNG, etc.) 

G. Airport fuel distribution systems 

H. Energy conservation 

. I. Water recovery processes 

J. Control of methane under buildings 

K. Cargo handling equipment (ElV, etc.) 

L. Emergency generators, fuel tanks, and piping 
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II. STANDARDS 

ANSI 
B-30.13 

B-31.1 
B-31.3 
B-31.4 

B-31.9 

API 
SL 
600 Serles 
1104 

ASHRAE 

ASME 

PEI 

· S~CNA 

American National Standards Institute: 
Storage/Retrieval (S/R) Machines and Associated 
Equipment 
Power Piping 
Process Piping -
Pipeline Transportation Systems for Liquid Hydrocarbons 
and Other Liquids 
Building Services Piping 

American Petroleum Institute: 
Steel Line Pipe 
For Pumps, Valves, etc. 
Welding of Pipelines and Related Facilities 

American Society of Heating, refrigerating and Air
Condilioning Engineers, Inc. 

Boiler and Pressure Vessel Code 

Petroleum Equipment Institute - Recommended Practices 
for Installation of Underground Liquid Storage Systems 

Sheet Metal and Air Conditioning Contractors' National" 
Association 

Ill. PORT AUTHORITY DESIGN CRITERIA 
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A. · Airports Aircraft Fueling Service: 

,_. 

2. 

3. 

Work affecting the airport fuel distribution system shall be 
coordinated with the existing airport system for compatibility, 
surge pressure safety, and system design check. Depending on 
the nature of the modification, surge pressure calculations may 
be required. · 

All automatic control valves shall- be performance tested in 
compliance with the PA Engineering Departmenrs Initial 
contract requirements for the airport fuel systems. 

Valving at fuel storage tank connections and at truck loadlng 
racks, beneath surge suppressors or hydrant valves shall be 
constructed with supplemental fire rated safety stop valves. 
These safety stop valves shall be closed by fusible link action 
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upon exposure to fire, and shall conform to UL or API Fire 
Tested Valve Safety Standards. 

4. For the protection of building walls around pressure surge 
suppressors see Section 5.11.8.1.e of this Manual. 

5. For the protectiOn of the ramp drainage inlets see Section 
8.11.C.2.c of this Manual. 

B. Port Authority Bus Terminal: See Section 18, Attachment M1 for 
HVAC Design Criteria. 

c. General: 

PVC piping shall not be used above ground within buildings. 

IV. DETAILS OF MECHANICAL RE'IIEW . 

The following are representative of Items reviewed: 

A. Existing code vlolations in areas affected by the work. 

B. Genera.I system design: 

1. Coordination of all new work with existing conditions 

2. Materials, operating and safety controls, equipment approval 

3. New controls interface with existing control system 

4. Requirements for system and equipment testing and inspection 

c. Specific System Design: 

TCRM2008 

1. HVAC: 

a. Shaft requirements for pipes and air ducts 

b. Fire/smoke dampera at ducts through rated.partitions and 
1100111 

c. · Installation detalls for fire dampers or fire/smoke dampers 
to stay in place if a duct is disrupted. (See SMACNA 
Fire, Smoke, and Radiation Damper Installation Guide for 
HVAC systems) 
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. . ... ·- ... 

d. Fire detector and smoke detector requirements for fan 
systems to shut down associated . fans and close 
fire/smoke dampers automatically and transmtt a signal 
to the local and central fire alarm control systems 

e. Fire resistive insulation materials 

I. Air filters in ventilating systems 

g. Ventilation Schedule 

h. Smoke control systems 

2. Commercial type cooking/equipment: Grease ducts. ·extractors. 
dampers, insulation, fixed pipe fire extinguishing systems In 
hoods and ducts 

3. Noise and vibration control 

4. Energy Conservation: Building envelope analysis, design 
criteria, and thermal performance of component systems 

5. Bulk storage of liquids and gases: Tanks. piping, supports, 
anchorage, clearances, electrical grounding, Fire Department 
regulations. and leak detection 

6. Battery Charging Spaces: 

a. 

b. 

The components of the charging system shall be 
approved in accordance with the requirements outlined in 
Section 14 entitled 'Materials and Equipment Approval 
and Inspection" of this Manual where the system is to be 
located. 

An adequate. ventilation (exhaust) system shall be 
designed to prevent the accumulation of an explosive 
mixture of gases In the battery room under the worst 
conditions of battery and/or charger failure. 
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SECTION 11 PLUMBING 

I. GENERAL 

The scope of the plumbing review shall indude the installation of and 
alteration to the following systems, in accordance with the applicable codes, 
regulations, and standards listed in Section 3 of this Manual, and Port 
Authority design criteria listed below. 

A Weter supply and distribution 

B. Sanitary and storm drainage and disposal 

C. Industrial wastes 

D. Sprinklera 

E. Fire standpipes 

F. Compressed air, vacuum and natural gas piping 

II. STANDARDS 

A National Sanitation Foundation approval for Kitchen equipment 

B. See Section 3 of this Manual 

Ill. PORT AUTHORITY DESIGN CRITERIA 

A General: 

PVC piping shall not be used above ground within buildings. 1. 

2. Fire standpipe hose shall be approved 100% synthetic single 
Jacket fire hose. 

3. 

4. 

' TCRM 2008 

Clamps for no-hub piping shall be those manufactured by 
Clamp-all Corp, Huskey SD series 4000 or approved equal. 

Ali hubless pipes shall be anchored at each side of hub and at 
five (5) foot intervals. 

53 



i 

5. In demolition worl<, unused piping shall not be abandoned in 
place. Piping shall be removed back to source or point of 
discharge, and the resulting openings plugged and sealed: 
Such worl< shall be shown on the drawings. 

6. Oil separator effluents shall be discharged into the sanitary 
sewer system. 

7. Toilet rooms with two or more plumbing fixtures shall be 
provided with floor drains. 

B. Port Authority Bus. Tenninal: See Sectlon 18, Attachment· M2 for 
Plumbing and Fire ProtecUon Design Criteria. 

IV. . DETAILS OF PLUMBING REVIEW 

The following are representative of items reviewed: 

A. Load calculations, complete layout and riser diagrams. 

B. Existing conditions and systems shall be. shown In sufficient detall to 
enable the review of proposed alterations. 

C. Speclllcatlons for materials, equipment, fixtures, insulation, installation, 
procedures, etc. 

D. Existing code violations in areas affected by the worl<. 

E. The following Is a partial list of ijems to be shown in the design 
documents: 

1. Plumbing: 

a. Floor plans showing the location, layout and spacing of 
all plumbing fixtures, the summation of plumbing loads; 
the size, location, and material for all building sewers and 
drains, and the soll, waste, vent, water, compressed air, 
vacuum and natural gas distribution piping 

b. Riser diagrams showing: 

i) 
ii) 

Story heights 
All plumbing fixtures with diagrammatic 
arrangement of their connections to soil, waste, 
and vent piping 
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Iii) 

iv) 

v) 

vi) 

Fixture units and all soil, waste, end vent stacks 
from the point of connection with the building drain 
to their termination above the roof · 
All leader and storm water piping from the ,point of 
connection with the building drain to the roof drain 
with the corresponding square footage 
All potable and non-potable water from the point of 
connection within the building to the fixtures arid/or 
equipment 
Natural gas, vacuum and compressed air 

c. All appurtenant equipment with access. including but not 
limited to: pumps, ejectors, waste tanks, meters, 
backflow preventers, Irrigation systems. oil and grease 
interceptors, main control valves and piping shall be 
indicated c!earty on the plans. 

2. Fire Standpipe: 

a. . Floor plans showing the location and size of all risers, 
cross-connections, hose station (cabinet/racks), valves, 
siamese connections, source of water supply, piping, and 
other essential features of the system. 

b. Riser diagrams showing the essential features of the 
system and indicating on the risers: riser control valves, 
cross-connections, ·hose valves, slamese connections, 
tanks, pumps, sources of water supply, pipe sizes, 
capacities. floor heights, zone pressures, and other 
essential data and features of the system. 

c. The available water pressure at the top and bottom floors 
of each zone, and at each floor where the weight of pipe 
fitting changes, shall be shown on the riser diagram. 

3. Sprinkler/Fire Protection System: 

a. All sprinkler worll submitted for review shall include the 
following: 

i. A key plan identifying location of valve assembly 
controlling the sprinkler system protecting the area in 
the scope. · 

ii. Existing available flow rates and pressures, which will 
form the basis of the hydraulic calculations. 
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Iii. Background shall indicate all column numbers, room 
names, ceiling heights and soffit conditions. 

b. The location and size of water supplies and the location, 
spacing, number, and type of sprinkleis to be used, with 
approximate location and size of all feed mains, risers, 
riser control valves, control valves, siamese connections, 

· and other essential features of the system .. 

c. A diagram showing the proposed sprinkler system in 
relation to principal construction features of the building, 
such as its size, walls, columns, and partitions, and such 
other information as may be necessary for the evaluation 
of the system. 

d. The location, number, and type of any electrical or 
automatic devices to be used in the system. 

e. The available water pressure at the top and bottom floors 
of each zone shall be shown on the riser diagram. 

f. Hydraulic calculations with all pertinent information as 
required by NFPA 13. 

g. Other fire suppression systems. Plans for chemical or 
gaseous fire suppression piping systems shall contain 
the type of extinguishing agent and number and _size· of 
agent containers: size, length, and type of all piping that 
will be used; number and location of all fusible links or 
detectors and the temperature setting. 
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SECTION 12 FIRE PROTECTION 

I, GENERAL 

The scope .of Ille review shall include lhe design of various fire detection, 
alarm, and suppression systems for compliance with the applicable codes, 
regulations, and standards listed in Section 3 of this Manual, and Port 
Authority design criteria listed below. 

II. PORT AUTHORITY DESIGN CRITERIA 

A. The National Fire Protection Association Standards (NFPA) and other 
referenced standards may be used for worl< In areas not covered by 
applicable municipal codes, subject to revlew and approval by the Port 
Authority. 

B. Where an automatic sprinkler system Is required by code In a building 
or space, sprinklers must also be provided in the following areas: 

1. Electrical equipment rooms, rooms containing electrical 
equipment, or electrical closets, so thal sprinkler protection is 
provided throughout the building. 

2. Concealed conveyor spaces Inaccessible to firefighting 
equipment shall be provided with a sprinkler system above the 
conveyor assembly. Spaces over all types of ceilings are 
considered inaccessible. 

C. Schedule 40 galvanized piping shall be used for dry pipe sprinkler 
systems. 

D. Fire Alarms: 

1. The Tenant fire alarm systems serving the areas outside of the 
Port Authority responsibility shall be . interconnected with the 
Port Authority base building or facility wide fire protection 
system. 

2. The Tenant fire alarm systems shall be designed to control all 
systems and equipmenl Installed by the Tenant and shall be 

· fully · integrated into the building or complex fire protection 
system to support HVAC, smoke purge, and life safety fire 
response procedures. 
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The Fire Alarm System annunciation and communication 
between the Port Authority and the Tenant Fire Alarm System 
shall satisfy the following requirements: 

a. The Tenant's fire alarm panel shall be of the same 
manufacturer as the Port Authority Base Building Fire 
Alarm System or shall be an approved equal that is fully 
compatible. 

b. The Tenant shall engage the Port Authority's fire alarm 
syslem maintenance contractor to furnish and Install the 
Interface connection to the Port Authority's fire alarm 
system. 

c. The Port Authority's fire alarm system maintenance 
contractor shall be responsible for coordinating his work 
with the PA facility Tenanl liaison office. 

d. The Tenant shall provide all conduit, wiring, and 
Interconnections. 

e. The Tenant's fire alarm system shall transmit all 
. addressable points to lhe Port Authority's fire alarm 
system In order to provide the complete status of all 
alarms, supervisory and trouble signals. 

f. The audible and visual devices in the Tenant's leasehold 
shall be fully integrated with the Port Authority Base 
Building System and work in conjunction with Port 
Authority audible and visual devices so that all devices in 
a fire zone are activated simultaneously. 

3. . General System requirements: 

a. 

b. 

The Tenant's fire alarm system shall be fully addressable 
and comply .with all requirements for installation as 
identified by applicable codes and standards. A fully 
addressable fire alarm system shall be able to cleMy 
Identify the type of alarm, the location of origin, and the 
status of the system and device. 
The Tenant's fire alarm system must be compatible with 
and able to extend the Port Authority Base Building Voice 
Evacuation System. 
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c. The fire alarm system shall consist of class 'A' style '7' 
signaling line circuits, class 'A' style ·z· notification 
appliance circuits, and class 'A' style 'D' initialing device 
circuits. The entire fire alarm system and each major 
component such as zones, loops, circuits, panel 
components, power supplies, etc. shall have a minimum 
of 20% spare capacity. 

d. All fire alarm conduits shall have a #10 AWG ground 
wire. 

e. Field wiring for initiation and/or notification circuits or 
loops shall be installed in dedicated conduits, pull box or 
enclosure. 

4. Existing fire alarm systems must be made compatible with 
central station alarm monitoring systems. New or altered fire 
alarm systems must be fully addressable and compatible with 

· the central station monitoring system.· 

5. All fire alarm signals shall be transmitted lo a central station 
monitoring system by approved methods. Facility specific 
requirements must be included in signal transmission. 

6. · Any additions, alterations, replacements, or new installations of 
any fire detection, suppression, or signalling system at an 
existing PA facility shall require the complete fire alarm system 
to conform lo the latest edition of the municipal Building and Fire 
Codes. . 

E. For Port Authority Bus Terminal, see Section 18, Attachments M1 and 
E2 for smoke and fire detection requirements. 

Ill. DETAILS OF FIRE PROTECTION REVIEW 

The following are representative of items reviewed (See Section 11.IV.E.2 
and 3 for additional items): 

A Sprinkler, water mist, and other systems using dry chemicals, foams, 
gaseous, and other extinguishing agents shall be shown on drawings, 
signed a~ sealed by the Architect or Engineer of record. 

B. Plans for sprinkler systems must provide all information and data 
required by NFPA including water-sources, supply pressure, number 
and type of sprinklers (manufacturer, model, etc.), fire department 
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connections, h.azard classification. alarm devices and supervisory 
connections. 

C. Hydraulic calculations shall be submitted for all woik Involving new 
systems, upgrade of existing sprinkler system. design demands, 
existing system alterations of over 20 sprinkler heads, or changes to 
existing systems that affect design remote locations. 

D. A complete Fire Alarm riser !ihowing locations of all fire alarm control 
panels, power booster panels, interface modules, detectors, manual 
pull stations, visible and audible alerting devices, conduit and wiring 
sizes, etc., shall be.provided. 
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SECTION 13 PROTECTION FROM AIRPORT 
RAMPSIDE FUEL SPILL FIRE 

I. GENERAL 

The following are minimum guidelines for the design of protective measures 
to reduce the hazard of a ramp-side fuel fire. Codes and regulations listed In 
Section 3 of this Manual, where applicable, shall serve as the minimum 
design criteria. 

II. STANDARDS 

The National Fire Protection Association (NFPA) standards shall be used, 
where applicable. The following are representative NFPA standards to be 
used In conjunction with . PA design criteria (see paragraph Ill for Design 
Criteria): . 

A. Tenninal Buildings, Satellites, Fingers. Aircraft Loading Bridges, etc.: 
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1. NFPA 407: Aircraft Fuel Servicing - Proximity of vent and fill 
points to air intake points on the building and the proximity of 
the building to fueling hydrants, cabinets, and pits. 

2. NFPA 415 - Airport Tenninal Buildings, Fueling Ramp 
Drainage, and.Loading Walkways: 

a. 

b. 

c. 

d. 

e. 

Special provisions for below-grade areas to be protected 
from fuel and vapor penetration 

Distance and protection of heating and ventilation 
openings on the building, and openings to certain 
mechanical rooms, from points of potential fuel or vapor. 
release 

Exit doors discharging onto ramps shall be marked 
'EMERGENCY EXIT ONLY" 

Protection of window glass when potential fuel.spill points 
(pfsp) are within 100 feet (also see paragraph IV.A.1) 

Proximity of aircraft fueling ramp drainage points to 
structures and ramp gradients 
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f. Aircraft loading walkways 

Ill. PORT AUTHORITY DESIGN CRITERIA 
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A. See Section 18, Attachment RFS1. 

B. Tenninal Buildings, Satellites, and Fingers: 

The exterior walls of the building shall be protected as follows: 

1. There shall be no potential fuel spill points (pfsp) such as fueling 
hydrants, catch basins, fuel tank fill connections, etc .. within 50 
feet of the building. 

Exception: 
Aircraft may be positioned with a minimum distance of 25 feet 
from the building to the aircraft fuel system vents or fuel tank 
openings provided that'there are no combustion and ventilation 
air-intake to any boiler, heater, or incineralor room within 50 feel 
of the vent or tank openings. Exit doors or exit stairs opening 
onto the apron within 50 feet of pfsp must be·protected by a full 
height radiation barrier. 

2. Large areas of window glass, covering more than 50% of a wall, 
which has a distance of less than 100 feet from a pfsp, shall be 
protected by means of an automatic system of water curtain or 
fire shutters activated by an appropriate fire detection system. 

Note: 
In detennlning the above percentages, only that portion of the 
wall not backed by the building's structural components should 
be Included. Also, the distance from the pfsp shall be measured 
horizontally to the center of the wall. 

C. Aircraft Loading Walkways: 

1. The design shall provide a safe exit route from the aircraft for a 
period of at least five (5) minutes under severe fire exposure 
conditions, equivalent to a free-burning jet fuel spill fire, in 
compliance with NFPA 415. The Englneer~f-record shall certify 
compliance In writing and submit the test reports and 
computations as defined in NFPA 415 to demonstrate 
compliance. 
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2. Loading Walkways shall be designed to prevent sudden failure 
(collapse, explosion, or development of excessive smoke and 
gases) during the ten (10) minute test. 

3. Walkways shell comply with the following: 

a. A maximum travel length of 150 feel Portions exceeding 
150 feet shall be designed as part of the terminal 
building. 

b. A minimum width of 44 inches or the width of the aircraft 
door being served, whichever is larger. 

c. Non-slip floor covering 

d. Emergency lighting._ 

e. Light diffusers of plastic material shall be of an approved 
type for exits, or wired glass shall be used. 

4. Compliance shall Include: 

5. 

a. Strudural Integrity of the walkway under the fire 
conditions. For structural criteria see Section 6 of this 
Manual. 

b. Integrity of flexible closures. slat curtains, and 
miscellaneous seals with weather-stripping curtain with 
respect to smoke penetration through cracks and 
openings shall be established. 

Particular attention must be paid to the following details: 

I) There shall be no dtred path for flame or smoke 
between the exterior and the interior of the bridge. 

ii) The junctures of bridge components, such as 
hinge pins and slat curtains, shall be covered or 
sealed with appropriate fire resistant material. 

c. The positive pressure ventilation fan shall be of sufficient 
capacity to provide and maintain a positive pressure 
throughout the bridge and shall be automatically 
activated anytime that an aircraft is at the bridge. 

The door opening into the walkway shall have an electrical 
interlock to prevent opening until the walkway is engaged with 
the aircraft. 
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6. 

7. 

8. 

··- ·····-~---. ...... . 

The aircraft loading walkway shall not be located over any 
drainage outlets. See NFPA 415. 

The electrical installation shall comply with the applicable 
requirements of the National Electrical Code, particularly with 
the Hazard requirements; i.e., presence of flammable vapors 
from aircraft fueling, venting, and storage points. 

The hydraulic and electrical system for the walkway shall be 
demonstrated to be fall-safe. · 
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SECTION 14 MATERIALS AND EQUIPMENT 
APPROVAL AND INSPECTION 

I. GENERAL 

The purpose of this section is to outline: 

A. The requirements for acceptance (approval) of materials, assemblies, 
forms, methods of construction, and the intended use.of equipment 

B. The requirements for inspection of materials, assemblies, and 
construction. 

II. NEW YORK CITY 

A. Approval/Acceptance of Materials, Equipment, etc.: 
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1. Construction documents shall identify all materials proposed to 
be used, Including identification of the test method to which they 
conform, and where applicable, supporting information or test 
data attesting to such conformance shall be submitted. 

2- No material, assemblies, forms, method of construction, 
equipment, machinery, and devices, which are regulated by the 
provisions of the code, will be acceptable for the Intended use 
unless: 

a. 

b. 

c. 

It Is tested and approved for use in accordance with the 
specific provisions of the codes and rules of the New 
York City Department of Buildings. 

Or, previously approved by the New York City Board of 
Standards and Appeals (BS&A) or by the Materials and 
Equipment Acceptance (MEA) Division of the New York 
City Department of Buildings. 

Complete test data or MEA or BS&A resolutions of 
approval shall be submitted along with other documents. 
Manufacturers' or distributors' letters are not acceptable. 
See Article 113 of Chapter 1 of Title 28 of the 
AdmlnlstraUve Code of the City of New York for specific 
requirements. 
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B. Special Inspection: 

1; All items subject to •special inspection' shall be listed on the tide 
sheet of the construction documents, or the sheet Immediately 
following. See Administrative Code of the City of New York, . 
Section 28-104.7.7. 

2. All materials, equipment, and construction designated by the 
Code for "special Inspection'' shall be inspected and/or tested by 
a special inspection agency registered with the New York City 
Department of Buildings and employ special Inspectors with the 
required qualifications. · 

3. See Section 18, Attachment INSP1 for the list of items subject 
to special Inspections, as well as the relevant Code sections. 
where applicable. Effort has been made to make this list as 
Inclusive as possible. Other items subject to special Inspection, 
as required by the NYC Building Code, that have been omitted 
in this list must also comply. 

111. NIEW JERSEY 
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A. ApprovaUA~ptance of Materials, Equipment, etc.: 

1. Acceptance of materials, assemblies, equipment, fonns, 
methods of construction, etc., shall be based on certified test 
reports from approved agencies. See Building, Mechanlcal and 
other sub-<:odes of New Jersey Unlfonn Construction Code 
(NJUCC). 

2. See NJUCC, Section 5:23-4.26 for certification of buUding 
elements, such as trusses, fire walls, lire separation walls, wall 
panels, pre-stressed/pre- fabricated floor or roof panels and pre
engineered structural frames. 

B. Special Inspection (New Jersey Unifonn Construction Code Section 
5:23-2.20): 

1. 

2. 

All 'special inspections" shall be made and required by the 
Code shall be made and conducted under the supervision of the 
Registered Architect or Professional Engineer (A/E of record) 
retained by the Tenant. 

All items subject to "special Inspection" shall be listed on the title 
sheet of the plans, or the sheet immediately following. 
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3. See Section 18, Attachment INSP2 for the list of items subject 
to "special inspection of critical construction components." 
Effort has been made to make this list as inclusive as-possible 
based on the current sub-codes adopted by the NJUCC. Other 
construction Items subject to "special Inspection", as required by 
these codes that have been omitted in this list, must also 

. comply: 

IV. NEW YORK STATE 

A. ApprovaUAcceptance of Materials, Equipment, etc.: 

1. · Acceptance of materials, assemblies, equipment, forms, 
methods of construction, etc., shall be based on certified test 
reports from approved agencies. See Building ·Code of New 
Yorll State, Chapter 17. 

B. Special Inspection (Building Code of New Yorll State): 

1. The Tenant or the Registered Architect or Professional Engineer 
(AIE of record) retained by the Tenant shall employ one·or more 
special Inspectors (with minimum qualifications, as per the 
Building Code of the State of New Yorll, Table 1704.1) to 
provide Inspections for items that are designated by the Code 
for "special inspection.• 

2. All Items subject to "special Inspection" shall be listed on the title 
· sheet of the plans; or the sheet Immediately following. 

3. See Section 18, Attachment INSP3 for the list of items subject 
to "special inspection of critical construction components." 
Effort has been made to make this list as inclusive as possible 
based on the current code. Other construction items subject to 
"special inspection", as required by the code that have been 
omitted In this lis~ must also comply. 
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SECTION 16 ENVIRONMENTAL 

I. GENERAL 

The scope of the environmental review shall include asbestos and lead paint 
inspections and abatement plans, soil excavation management plans, 
dewatering plans, subsurface Investigations, waste identification end disposal 
plans, site remediation, underground storage tank installalion. testing, repair 
or removal; air emission sources, and stonn water management. Documents 
will be reviewed for compliance with applicable codes. regulations and 
standards. 

The following types of documents shall also be submitted to the Port 
Authority: · 

A. Best Management Plans 

B. Spill Plans 

C. Stonn water Management Plans 

D. Subsurface Investigation Reports and Remedial Action Reports 

E. Penni! Applications and Regulatory Approval Request letters 

F. Asbestos/Lead Abatement Drawings and Specifications 

G. All official correspondences with regulatory agencies 

II. RULES, REGULATIONS. AND PROGRAMS 

The following federal, state and local environmental laws, regulations, and 
programs, as applicable, shall be compiled with: 

A. Federal: 

1. 

2. 

3. 
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Clean Air Act 

Clean Water Act, including Underground Storage Tank and Spill 
Regulations 

Federal Insecticide, Fungicide, and Rodenticide Act 
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4. Noise Control Act 

5. Occupational Safety and Health Act 

6. Resource Conservation end Recovery Act 

7. . Toxic Substances Control Act 

8. National Environmental Policy Act 

B. New York City: 

1. Administrative Code of the City of New York 

2. · Asbestos Control Program 

3. Department of Sanitation Codes 

4. New York State Department of Environmental Conservation 
Programs 

5. New York State Environmental Quality Review Act 

C. New Jersey State: 

1. New Jersey Administrative Code 

2. Industrial Site Recovery Act (ISRA) 

3. NJ Department of Environmental Protection Program 

111. STANDARDS 

A Port Authority Standard Specifications for Asbestos Removal 

B. Port Authority Standard Specifications ror Lead-based Paint Removal 

C. American Petroleum Institute Guidelines 

· IV. DETAILS OF ENVJRONMENTAL BEYJEW 

The rollowing are representative of items reviewed: 

A Asbestos/Lead Management: 

1. Building Surveys 
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2. Abatement Plans and Specifications including: Dimensions, 
Isolation barriers, location of decontamination systems, exhaust 
locations, waste storage, negative air unit calculations, 
emergency exits, and detail abatement procedures 

3. Federal and State Notifications 

4. Health and Safety Plan signed by a Certified Industrial Hygienist 

B. Soll Excavation Management Plans: 

1. Quantity of soil to be excavated, disposed off site, end reused 
on site 

2. For off site reuse/disposal; off site facility acceptance criteria, 
Slate pennit or approvals allowing off site facility to accept 
excavated soil 

3. Soll tests completed, summary table comparing analytical 
results with state reuse criteria and/or disposal facility criteria 

4. Dewatering plans/pennit/approvals 

5. Waste Manifiesl/Bill of Lading for soil transported off site 

6. Health and Safety Plan signed by Certified Industrial Hygienist 

C. Underground Storage Tanks: 

TCRM2008 

1. 

2. 

3. 

4. 

5. 

New tank installation Plans and As-Built Drawings signed by 
State Licensed Professional Engineer, including certification 
statement on as-built drawings stating that storage tanks. 
installed are in compliance with State Regulations 

Tank registration fonns/renewals 

Results of tank tests. monitoring and Inspection logs 

Tank closure regulatory notfflcation, revised registration fonn, 
closure plan and closure report 

Tank repair documentation 
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SECTION 16 

I. GENERAL 

CORROSION CONTROLJCATHODIC 
PROTECTION 

The scope of the corrosion control/cathodic protection review includes an 
examination of the cathodic protection, coatings and other related systems 
design drawings, specifications, and computations for all metallic structures 
exposed to underground, marine, or atmospheric environment, (including 
atmospherically exposed reinforced concrete) in regard to their compliance 
with the codes, standards, and Port Authority Criteria. 

II. RULES AND REGULATIONS 

A. Federal: 

1. Environmental Protection Agency: 40 CRF Parts 280 and 281 

2. Department of Transportation: Trtle49, Parts 191, 192, 193 and 
195 

B. New Yori<: 

New Yori< State Department of Environmental Conservation: 6NYCRR 
Parts 812, 813, 614 

C. New Jersey: 

New Jersey Department of Environmental Protection: N.J.A.C. 7:148. 

Ill. STANDARDS 

A. NACE International Standards: RP 0169, RP0193, RP 0285 

B. ASTM Standards: G3, G4, GS, G51, 057, G97, and 0102 

IV, PORT AUTHORITY CRITERIA 

A. The design of au Corrosion Control/Cathodic Protection Systems shall 
be performed by a NACE lntemalional ('NACE') certified Corrosion 
SpeciaUst or Cathodic Proiection Speciallsl 

B. The cathodic protection systems shall be compatible with the 
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existing systems at the PA tacllity. 

C. The design of the systems shall take into account the presence of stray 
currents and their Impact on existing and proposed structures, and the 
impact of connecting structures Into existing cathodically protected 
structures. All tenant hydrant fueling systems shall be electrically 
isolated from the PA fueling mains. 

D. The design shall take Into account the monitoring requirements for 
compliance with the respective state agencies and federal regulations 
for corrosion control. Provisions shall be made to allow the 
effectiveness of all installed dielectric isolation devices(flange Isolation 
kits, etc.) to be tested periodically without the need for confined space 
entry into vaults, etc. 

E. In New Yorlt, all cathodic protection systems shall be registered with 
the "Greater New Yorlt Corrosion Committee" and In New Jersey, all 
cathodic protection systems shell be registered with the "New Jersey 
Committee on Corrosion. 

F. All cathodic protection system designs end commissioning tests for 
fuel storage facilities in New Jersey shell be performed by en individual 
certified by the State of New Jersey es a Corrosion Specialist, in 
accordance with the requirements of Subchapter 13 of N.J.A.C. 7:148 
of the New Jersey Department of Environmental Protection rules for 
underground storage tank facilities. 

G. All cathodic protection systems shall be energized and tested by a 
NACE certified Corrosion Specialist or cathodic Protection Specialist. 
A report shall be prepared and submitted to the Port Authority. The · 
report shall document ell settings, protection levels, end the Impact of 
stray currents on ell nearby structures. Recommendations for 
mitigation of said Interference effects shall be included. 

H. IMlere proposed utility pipelines will run In proximity (within 100 feet) of 
DC-powered traction systems, provisions shall be Incorporated into the 
design of the structures to measure the effects of stray currents on 
those structures. 

V. DETAILS OF CORROSION CONTROL I CATHODIC PROTECTION 
BEYIEW 

74 

· The following are representative of Items reviewed: 

A. Calculations and reports shall include, but not be limited to, the 
following: 
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1. Result of a risk assessment of new utilities to be constructed, 
taking into account the risk factors associated with a failure of 
the structure, Including public safety, Interruption of facility 
operations, and cost of repairs/replacement of the utility 
structures. 

2. For fuel transfer pipelines and aboveground storage, citation of 
the specific regulatory requirements for corrosion protection that 
apply to that facility or structure. 

3. Where fuel storage facilities In New Jersey are involved, 
certification of . individual and firm by the New Jersey 
Department of Environmental Protection shall be provided for 
review. 

4. Results of a corrosion site Investigation, including soil resistivity 
testing, chemical analysis of soil samples at proposed structure 
depth, and stray current testing. Also, a review of previous data 
and corrosion control designs by the Port Authority or others, 
with conclusions regarding how to best coordinate proposed 
and eKlsting systems . 

. 5. Cathodic protection · design basis including design life 
assumptions, malnteriance requirements, current density 
assumptions and other eKtraordlnary factors that would impact 
on system performance and/or life. If proposed structures are to 
be connected to existing structures that are cathodically 
protected, the impact on the existing cathodic protection system 
by the interconnection shall be considered. The proposed 
approach to the incorporation of the new structure(&) into the 
existing cathodic protection system shall be clearly laid out, 
Including procedures to evaluate the effectiveness of the overall 
cathodic protection system both prior to and after the 
Interconnection of the structures. 

6. Evaluation of alternative system materials and Installation 
configurations and consideration of the life cycle cost of each 
altematlve. 

7. Consideration of stray current effects on existing structures in 
the area of the proposed structures, and provision of test 
facilities to allow for the testing of the severity of those effects 
on the structures to allow for 1) additional mitigation of the stray 
current or, 2) report of the significant stray current that require 
maintenance . of the transit system's stray current control 
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provisions designed to keep stray current generalion to a 
tolerable level. . 

8. Evaluation of requirements for electrical bonding continuity. 

B. Plans shall include, but not be limited to: 

1. Location and plot plan with lease lines, showing all the 
coordinates. 

2. All underground utility service lines (proposed and existing). 

3. Plan of all cathodic protection system componenls, 
Interconnections, test stalion locations. 

4. Details of all systems components, including but not limited to 
anodes, junction boxes, rectifiers, test facilities, remote 

· monitoring facilities, and stray current monitoring and control 
provisions .. 

5. Locations where new structures are to be electrically isolated 
from existing structures to maintain efficient cathodic prolection 
current distribution characteristics. 

6. Electrical bonding continuity requirements for mechanically 
joined pipelines. 

C. Specifications shall include, but not limited to: 

1. 

2. 

3. 

4. 

The scope of work and·materials required for the construction of 
the proposed cathodic protection systems. 

Qualifications for the installation contractor and the cathodic 
protection specialty contractor, including. the appropriate 
certified corrosion specialist 

Specialized installation methods to be used to install an 
effective and reliable cathodic protection system. 

Testing and monitoring requirements for the systems to insure 
the proper operation of both new and existing systems for the 
Ille of the system. The test procedures for documentation of the 
effectiveness of the existing cathodic protection system shall be 
clearly indicated, along with requirements to document that the 
combined system is effective In meeting NACE criteria for 
cathodic protection after the new system is Installed and 
energized. 
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Testing requirements to evaluate the stray current interference 
effects of new cathodic protection systems on sny other 
underground metalllc structures, and to recommend the 
required mitigative measures. Also requirements to measure 
the effects of stray current on the new structures. 
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SECTION 17 TRAFFIC 

I. GENERAL 

The scope of the traffic review shall comprise an examination of the design 
drawings and specifications for compliance with the latest applicable 
standards, including those of the Port Authority, and a review of the 
operational characteristics of the site with regard to vehicular and pedestrian 
movements. The design documents associated with Traffic Engineering shall 
be related to both permanent-type traffic Improvements and/or temporary 
controls for work zones involving construction, maintenance, or incident 
management operations (commonly referred to as 'maintenance and 
protection of traffic'). 

II. STANDARDS 

A. Federal-Applicable lo ell Facilities: 

TCRM2008 

1. · Federal Highway Administration (FHWA): 

a. Manual on Uniform Traffic Control Devices (MUTCD} 

b. Traffic Control Devices Handbook (TCDH) 

c. Standard Highway Signs 

d. Standard Alphabets for Highway Signs and Pavement 
Markings 

e. Standard Color Tolerance Charts 

f. Standard Specifications for Construction of Roads and 
Bridges on Federal Highway Projects 

g. Railroad-Highway Grade Crossing Handbook 

2. . Transportation Research Board (TRB): 

3. 

Highway Capacity Manual, Special Report 209 

American Association of State Highway and Transportation 
Officials (MSHTO): . 
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a. A.Policy on Geometric Design of Highways and Streets. 

b. Roadside Design Guide 

c. Standard Specifications for Highway Bridges 

d. Guidelines for the Selection of Supplemental Guide Signs 
for Traffic Generators Adjacent to Freeways 

e. Guidelines for Geometric Design of Very Low-Volume 
Local Roads (ACT~ 400) 

f. Highway Safety Design and Operations Guide . 

g. Standard Specifications · for Structural Supports for 
Highway Signs, Luminaires, and Traffic Signals 

4. Institute of Transportation Engineers (ITE): 

a. Standard for Vehicle Traffic Control Signal Heads. 

b. Standard for Pedestrian Traffic Control Signal Indications 

c. Standard for Flashing anci Steady Bum Barricade 
Waming Lights · 

d. Standard for Traffic Signal Lamps 

e. Trip Generation Manual 

f. Turning Vehicle Templates 

g. Traffic Signing Handbook 

h. Design and Safety of Pedestrian Facilities 

I. Manual of Traffic Signal Design 

j. Standard for Traffic Control Systems 

k. National Transportation Communications Intelligent 
Transportation System Protocol (NTCtP) 
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. 5. American Traffic Safety Service Association (ATSSA): 

a. Guidelines for the Use of Portable Changeable Message 
Signs 

b. Quality Guidelines for Work Zone Traffic Conll'ol Devices 

6. Americans with Dlsabllities Act (ADA): 

a. ADA Acc:essiblllty Guidelines for Buildings and Facilities 
(ADMG) 

B. New York: 

Highway Design Manual, New York State Department of Transportation 
(NYSOOD 

C. New Jersey: 

1. Design Manual - Roadway, New Jersey Department of 
Transportation (NJOOT) · 

2. Standard Roadway Construction/Traffic ControVBridge 
Construction Details, (NJOOD 

3. · Standard Specifications for Road and Bridge Construction, 
(NJ DOT) 

0. Port Authority of NY & NJ (PANYNJ): 
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1. 

2. 

3. 

4. 

5. 

6. 

Traffic Standard Details. See Section 18, Attachment T1 for an 
Index 

Maintenance of Traffic and Work Area Protection under 
'General Provisions• (Division 1) of the Specifications 

Airport Signing Standard Manual (for Airport facilities) 

Operations and Maintenance Standards, O&M #20, O&M #37, 
and O&M#73 

Traffic Signal Design and Drawing Preparation Guidelines 

Signing and Wayfinding Airport Standards Manual for Pedestrians 
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E. Other. 

1. 

Note: 
The T raffle Standard Details and other Port Authority standards 
listed in this _section will be provided by the Port Authorily 
Engineering Department's Quality Assurance Division, when 
required for a specific Tenant project and requested through the 
facility Tenant liaison office. 

Parking Structures Planning, Design, 
Maintenance and Repair - by Chrest, et al., 
Kluwer Academic Publishers, Boston, MA. 

Construction, 
Published by 

Ill. DETAILS OF TRAFFIC ENGINEERING REVIEW 
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A Maintenance of Traffic and Work Area Protection (temporary traffic 
controls associated with work zones): 

. 1. Plans shall include drawings which depict properly designed 
temporary traffic control devices wherever a work zone occupies 
or interferes with the normal operation ot. 

2. 

3. 

a. Any active roadway, ramp, bridge, or tunnel which carries 
vehicular and/or pedestrian traffic. 

b. Any portion of any parking lot or garage area, driveway, 
access way, trucking terminal or yard, or loading dock area 
where there are vehicle and/or pedestrian movements. 

c. Any sidewalk, walkway, concourse, hallway, plaza, 
doorway, station area or - platform, stairway, moving 
stairway, or elevator where pedestrians have access. 

Contract documents shall specify 'duration of contract' and 
'hours of work'. Based on these parameters, temporary traffic 
control devices shall comply with all applicable standards. 

Plans shall Indicate where temporary traffic control devices 
conflict with any permanent control devices, and shall indicate 
the appropriate action to be taken with the affected permanent 
devices (I.e., to be removed, relocated, covered, etc.). Notes 
shall include a provision that any items negatively Impacted 
during construction shall be. replaced by the Tenant to the 
satisfaction of the PA at no cost to the PA. 
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5. 

.6. 

7. 

Contract documents shall specify the precautions required to 
protect vehicles and/or pedestrians from dust, fragments, 
construction particles, effects of spraying and excessive noise 
generated by the work operations. 

Where required, according to the applicable 
code(s)/standard(s), in conjunction with the temporary control 
devices, the appropriate lighting devices shall be incorporated in 
the design. 

Where required, contract documents shall specify the extent of 
"flagger operations'. to Include confirmation of appropriate 
training, as specified in the Federal MUTCD. Pert Vl, Temporary 
Traffic Control. 

Contract documents shall specify extent of 'daily' and 'end of 
contract' removal of temporary control devices and include · 
restoration to their original condition end location of any 
permanent traffic control devices effected during the course of the 
work. 

B. Permanent Traffic control Devices: 

1. 

2. 

3. 

4. 

5. 
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Tenant/applicant shell have checked all existing traffic control 
devices for deficiencies or missing items. and any found, as 
such, prior to· or as e result of the work of the contract, shell be 
replaced or upgraded: 

All new end/or existing control devices shall have been checked 
for visibility end adequate sight dlstance(s) In daytime end 
nighttime, also accounting for seasonal variations, such as 
restrictions caused by growth of vegetation. 

Ali new and existing installations shall have been analyzed for the 
need to incorporate appropriate roadside barriers (e.g., guide 
rails) In the design. 

The traffic design shall have been coordinated with other 
engineering/architectural disciplines, particularly civil, structural, 
geotechnical, and electrical. 

With regard to coordination with electrical engineering, wherever 
required, the permanent control devices and adjacent project 
areas shell have been designed with illumination levels which 
meet code standards. · 
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s: When !he application includes traffic/roadway modifications and/or 
changes in traffic demand; the applicant shall have included any 
of the following, as justified: 

a. A traffic capacity analysis (to determine whether the 'Level 
·of Service' of any nearby roadways is affected). Level of 
Service (LOS) for all elements · of !he roadway system 
(roadways, weaving sections, signalized and un-slgnalized 
intersections, pedestlian at>SSWalks and walkways) shall 
be equal to or better than LOS "CID" as defined in the 
Transportation Research Board Highway Capacity Manual. 
All closely spaced signalized Intersections shall be 
analyzed both as a coordinated system and as isolated 
lntersactions. 

b. A 'speed study" (analyzing whether any speed limit 
change(s) are required). 

7. The.scope of work to be done In aasoclation with the application 
shall Incorporate -the results and recommendations of any 
approved analyses and studies. 

8. _ Any traffic signals Impacted during construction must tie 
Inspected by the Port Authority Traffic Engineering via a "Tum 
on Inspection' as well as a "Final Inspection'. These checklists 
will be provided at !he beginning of construction. 

9. - Drawings shall include all pedestrian and vehicular way finding 
sign layouts. 
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SECTION18 ATTACHMENTS 

The following attachments in this section include requirements that are supplementary 
to the requirements In the technical sections of this Manual and are to be complied 
with. 

A 1 Standards for Interior Plastlc Signs 

A2 Specifications Governing the Flammability of Drapery and 
Curtain Materials in Unsprinklered Areas 

A3 Specifications Governing the Flammability of Upholstery Material and 
Plastlc Furniture In Unsprinklered Areas 

A4 Specifications Governing the Flammabllity of Plastic Laminate and 
Wood Veneer Furniture in Unsprinklered Areas 

AS Marking of Transparent Glass Doors and Fixed Adjacent Glass 
Sidelights . 

S 1 Plaster Ceiling Design Standards 

S2 Suspended Lightweight Ceilings Design Criteria 

53 LaGuardia Airport - Central Terminal Building - Non-structural 
Concrete Fill Over Cellular Steel Decking 

S4 Port Authority Bus Terminal - Lightweight Concrete Slab Areas 

C1 Index of Civil Standard Details 

C2 Index of Standard Civil Specifications 

C3 Index of Civil Design Guidelines 

E1 Electrical Manhole and Ductbank Details 

E2 Port Authority Bus Terminal - Electrical Design Criteria 

M1 Port Authority Bus Terminal - HVAC Design Criteria 

M2 Port Authority Bus Terminal - Plumbing & Fire Protection 
Design Criteria 
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RFS1 

T1 

INSP1 

INSP2 

INSP3 

LS1 

Airport Rampside Clearances 

Index of Traffic Standard Details 

Speclal Inspection Items - New York City Facilities 

Speclal Inspection Items - New Jeniey Facilltles 

Special Inspection Items - New York State Facilities 

Landscape Architectural Design At Airports 
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A1 STANDARDS FOR INTERIOR PLASTIC 
SIGNS 

1.0 General: The provisions of this specification shall govem the design and 
use of interior plastic signs and panels in both New York & New Jersey. 

2.0 Definitions, symbols and notations: The following definitions, symbols and 
notations shall apply to the provtsJons of this standard (units in parenthesis are 
for the variable desaibed): 

Allowable sign facing area 

The length along the oeiling of a oeiling sign 

As (112) = 
L (It)= 

Pw (It)= Minimum distance between an egress path and a sign. 
Distance can be passage width or height 

I (Inches)= 

Vc(ft3) = . 

Thickness of sign facing material(s) 

· Volume of space ·or room in which the sign is located 

Celllng sign: A ceiling mounted sign with its top localed within one foot of the 
ceiling and its bottom located five feet or higher above the floor. 

Interior plaatlc sign: A sign, located within a structure, which has a facing 
which is constructed of plastJc. 

Multlple-faced sign: A sign with more than on_e exposed faoe. 

Sign: Any fabricated sign or display structure, including its structure, consisting · 
of any letter, figure, character, marl<, poin~ plane, marquee sign, design, poster, 
pldorial, picture, stroke, stripe, line, trademarl<, reading matter or illuminating 
devioe, which is constructed, attached, erected, fastened or manufactured in 
any manner whatsoever so that the same shall be used for the attraction of the 
public to any place, subject. person, firm, corporation, public performance, 
article, machine, or merchandise whalsoever, and displayed in any manner for 
recognized advertising purposes. 
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Sign facing: The display portion of a sign. 

Slngle.faced algn: A sign with display on one face only. 

Volume of Space or Room (Ve): Tha volume between physical barriers which 
may limit the movement of fire producls (e.g., fire doors In cross corridor 
partitions). The space shall have a maximum average length to width ratio of 
4:1. If the ratio exceeds 4:1, th.a length of four times the average width shall be 
used for volume calculation. The volume of a compartment with a ratio 
exceeding 4: 1 shall be calculated by the following equation: 

4 x (average width or compartment)2 x height. 

3.0 Flame Spread Rating: All plastic sign facings shall have a flame-spread 
rating, determined by ASTM E84, not greater than 200. 

Exception: Materials less than 1128-inch in thickness shall comply with the 
criteria in NFPA 701, "Flame Tests for Flame-resistant Textiles and Films," or 
when tested in aa:ordance with ASTM 0568, "Standard Test Method for Rate 
of Burning and/or Extent and Time of Burning of Flexible Plastics in a Vertical 
Position," exhibit an average bum time for ten specimens of 15 seconds or less 
and a burning extent of 15 centimeters or less. 

4.0 Allowable Sign Facing Ania: The area of an individual plastic sign facing 
shall not exceed the limitations established In paragraph 4.1 through 
paragraph 4.6, or as calculated in accordance with the Appendix to this 
standard. The maximum area of all signs in s space shall not exceed 20 
percent of the aggregate wall and ceiling area of the space. For multiple-faced 
signs, the cala.ilated allowable area Is the total area of all faces of all signs 
within separation distances specified In paragraph 4.7. Signs which are 
separated by less than the minimum sign separation distance as given in 
paragraph 4.7, shell be considered a single sign. 

88 

Exception: The area of an individual plastic sign facing is not limited where 
the portion of the building, where the sign is located, is equipped with en 
automatic sprinkler system. However, the 20 percent llmltatlon, in the 
paragraph above, shall apply. 
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4.1 Polymethylmethacrylate (PMMA) (e.g., Acrylic, Plexlglasa, Lucite) Sign 
.Materials: The allowable area of a PMMA sign facing shall be determined 
from the following equation. 

A,= 0.00034: ~ I fort :S 0.46 inch 
I 

A, =0.000745· V, )fort)0.46inch 

Example: Given a space (room or compartment) 50' long by 40' wide with a 
1 O' high celling, how large a PMMA (acrylic) sign facing is 
allowable if PMMA is 0.25" thick? 

= 0.00034. (50)(40)(10) = 6.8 = 27.2 .ft. 
A, 0.25 0.25 sq 

4.2 Polycarbonats fe.g., GE Le.xan S100) Sheet Sign Matarlal: The allowable 
area of a polycarbonate sign facing shall be determined from the following 
equation: · 

As= 0.00031 · V c 

4.3 Polyethylene Teraphthala18 (PET) (e.g., IMPET 300) Sign Material: The 
allowable area of a PET sign facing shall be determined from the following 
equation: 

v . 
As= 0.0000759 · f I fort s 0.41 inch 

As= 0.000185 · v. I fort> 0.41 inch 

4.4 Duratrans • Glosay Sign Facing Matartal: The allowable area of a 
Duratrans sign facing shall be determined from the followlng equation: 
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A.=0.000046· ~· I forts0.043inch 

A, = 0.00108 · v. I for I) 0.043 Inch 
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4.5 Duratrans Matte Finish Sign F.aclng Material: The allowable area of a 
Duratrans matte finish sign facing shall be detennined from the following 
equation: 

. v 
A, = 0. 0000224 · ....!L I for t :. O. 05 76 inch 

t 

A, = 0.000389 · v. I fort) 0.0576 inch 

4.B Other Plastic Sign Malarlals: The allowable area of a sign facing 
constructed from a plastic material not listed in paragraphs 4.1 through 4.5, or 
from composites of plastics, shall be determined in accordance with the 
Appendix to this standard. The method In the Appendix may also be used for 
plasllcs listed in paragraphs 4.1 through 4.5 . 

. 4.7 Sign Separation Distances: The minimum separation distance between any 
two individual signs shall be in accordance With paragraphs 4.7.1., 4. 7.2, and 
4.7.3. Signs located less than the minimum sign ssparation distances apart 
shall be considered as one sign for allowable sign facing area. 

Exceptli:,n: Sign separation distances do not apply where the signs are 
· localed In a space equipped with an automatic sprinkler system. 

4.7.1 Stngle,,Faced Sign Separation Distances: The minimum separation 
distance between two adjacent signs With a single side of sign facing shall be 
Steel 

4.7.2 Multlple-Faced Sign Separation Distances: The minimum separation 
distance between two signs with multiple faces on different planes shall be 13 
feel 

4.7.3 Celling Sign Separation Distances: Signs greater than 10 feet In length and 
one foot in height shall have a minimum separation distance or 1 O feet, except 
as noted in 4.7.2. Other signs shall confonn to Sections 4.7.1. 

4.8 Minimum Dead End Passage Width for Signs: Minimum passage width 
applies to dead end conidors and rooms havlng means of egress In locations 
requiring an occupant to pass by a sign. The minimum.passage width shall be 
20 feet In locations where an occupant must pass a single-faced sign, and 28 
feet in locations where an occupant must pass a multiple-faced sign to exit 
The minimum passage width (Pw) is defined as the minimum distance between 
an egress path and a sign, i.e., the dosest an occupant will be to the sign 
during egress. The minimum passage width or height (for ceiling signs) w_here 
an occupant must pass by a sign which is perpendicular to the occupants path 
of travel shall be calculated from the following equation:· 
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P,. =0.00255- L' ... j forl~2ft 

Exception: There Is no reslridion for signs less than 4 square feet in area and 
· ceiling signs less than 2 feet long. 
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Appendix to Attachment A1 

Calculation of Allowable Sign Area for Signs of Any Plastic Material or 
Composite of Plastics. 

A.1 Definitions, symbols and notations: The following definitions. symbols and 
notations shall apply to the provisions of this Appendix (units In parenthesis are 
for the variable described): 

92 

As (112) = 
A1(112) = 
A,. (112) = 

A tic,40 (kJ/kg) = 

l (ft) = 

~,(kgts-m2) = 

Pw (ft)= 

lo (sec) = 

t (inches)= 

Ve (113) = 

a m,40 (m2/kg) = 

p(kgtm3) = 

SP (1/s) = 

Allowable sign facing area. 

_ Initial allowable sign facing area based on Figure A-1. 

_ Corrected allowable sign area based on the time to bum 
through a sign. 

Heat of combustion for an incident heat llux of 40 kW/m2
· 

The length along the ceiling of a ceiling sign. 

The average specimen mass loss rate of the fuel per unit 
area with a radiant flux exposure of 40 kW/m2

. Mass loss 
rate shall be determined In accordance with average 
horizontal specimen mass loss rate in ASTM E- 1354. 

Minimum distance between an egress path and a sign. 
Distance can be passage width or height. 

Time to bum through a specimen, used to correct 
allowable areas for thin signs. 

Thickness of sign facing material(&}. 

Volume of space or room in which the sign Is located. 

Specific extinction area, on a mass loss basis for an 
incident heat flux of 40 kW/m2. 

Density of sign material. 

Smoke production factor used to determine uncorrected 
sign area based on volume. 
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A.2 All plastic sign facings shall meet the flame spread rating criteria specified in 
paragraph 5.0. All test result& and material properties used in the following 
calculations must be submitted for approval. 

A.3 The allowable area of a sign facing constructed from plastic materials shall be 
determined in accotdance with the following procedure. The prooedure is 
applicable for all plastic materials including those listed in paragraphs 4.1 - 4.5. 

1. Obtain the sample mass density P, in kg/m'. 

2. Obtain the following from ASTM E 1354: 

a) The average specimen mass loss rate per unit area for an 
Incident heat flux of 40 kW/m' (,a:0 ). 

b) The average specific extinction area for an incident heat flux of 40 
kW/m2 ( a m.40). 

c) The average effective sample heat of combustion for an incident 
heat flux of 40 kW/m• (A Hc.40). 

3. Cslailate the matariars smoke production factor (SP): 

SP=o.,, .. ·~ 

4. Using Figure A-1 and the appropriate values of SP and Ve, estimate the 
value of A,. 

5. The initial corrected allowable area of a combustible sign facing (~) 
based on · the thickness of the material shall be calculated using the 
following formulas: 

600 A, =-i;·A, 

where lo is determined by the following formula: 

p·t 
Ii, = 0.0254 · ~ 

Exception: If lo is greater than 600, then a corrected area is not 
required, i.e., ~ = A,. 

6. The final allowable area of a combustible sign facing (As) based on the 
heat release rate properties of the combustible materials shall be 
calculated using the following formula: 

TCRM2008 93 



94 

452 
A, = ·A2 
~ ·.O.H~'° 

Exception: If ~ . .O.H~40 is less than 452.0 ~/m2
, a corrected area is 

10000 

1000 

100 

10 

0.1 

0.01 

Figure A-1 

SPcSMOKC .PRODUCTION 

100 1000 1 0000 100000 

COMPARTMENT VOLUME, Ve (11 3) 

SP=O.t 1/r. 
SPi:::0.2 1/s 

SP=0.5 1/s 
SPc1.0 1/s 
SP;;:2.Q 1 /s 
5P=3.0 1/s 
SP:4.0 1/s 

Allowable Sign Area as a Function of the Smoke Production and Room Volume 

not required, I.e .• As = "'2. 
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7. Allowable facing area of composite sign materials shall be 
determined .in the same fashion as signs with single materials. 
Material properties of the composite sign (~ •••• , "' He, p) shall 
be a weighted average of each component mass material. For 
example. material properties of a composite with two materials 
shall be determined via where 1 and 2 refer to materials number 

rit."40 = 
mass 1 

·$"40,1 
mass 2 

+ mass IDtsl . $"40,2 mass total 

= 
mass 1 

·Om,1 + 
mass 2 . a 2 om 

mass total mass total m, 

A He = 
mass 1 · AHc,1 + 

mass 2 
·AHc,2 

mass total maas total 

mass 1 mass 2 P = ·P1 + ·p2 
mass Iota! mass total 

one and two. 
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A2 SPECIFICATIONS GOVERNING THE 
FLAMMABILITY OF DRAPERY AND 
CURTAIN MATERIALS IN UNSPRINKLERED 
AREAS 

A. All drapery and curtain materials, including linings, shall be subject to the 
vertical flame tests as required by Federal Aviation Regulation FAR 
25.B53(a) and Appendix F, revised February 2, 1995. 

The test method requires that the flame shall be applied fer 12 seconds 
and then removed, that the average char length &hall not exceed eight (B) 
inches, that the average flame time after removal of the flame specimen 
shall not continue lo flame for more than five (5) seconds after falling. 

B. The manufacturer of the finished item shell submit written certification for 
each component fabric of the completed Items as fellows: 

1. If the material contains 100% fibers that are lnherenUy flame 
resistant by virtue of the physical properties of the untreated fiber, 

· a written certification by a recognized Independent testing 
laboratory, attesting to the pennanent flame resistant properties of 
all the fibers within, shall be submitted to the Port Authority. 

2. If the material contains fibers which are not inherently flame 
resistant in the untreated state, a written certification by a 
recognized independent testing laboratory shall be submitted to 
the Port Authority, alt&sting that the treated materials have 
maintained the.ir flame resistant properties, as detennined by the 
bum teat In paragraph A above, after five (5) washings and/or dry 
cleanings. The washing test procedure shall be perfonned as 
defined by the Technical Manual of the American Association of 
Textile Chemists end Colorists (MTCC) Test Method 124-1978 
using the wash temperature of 120° ±5°F end the 'Tumble Ory" 
procedure. The dry cleaning test procedure shall be parfcnned by 
subjecting the material to dry cleaning in e "Coin-OP' machine as 
manufactured by Norge or Westinghouse or en equal machine. 
The size sample of materiel and the machine size are to be 
commensurable to each other, When necessary, dummy pieces 
of material shall be added to the test specimens to make up a load 
equal to the machine rating. 
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A3 SPECIFICATIONS GOVERNING THE 
FLAMMABILITY OF UPHOLSTERY 
MATERIAL ANO PLASTIC FURNITURE IN 
UNSPRINKLEREO AREAS 

A. All upholstery materials, Including covering, lnterllner. lining, webbing, 
cushioning; and padding shall be subject to the vertical flame test as 
required by Federal Aviation Regulation FAR 25.853(a) and Appendix F, 
revised February 2, 1995. 

The test method requires that the flame be applied for 12 seconds and 
then removed, that the average bum lenglh shall not exceed eight (8) 
inches, that the average flame time after removal of the flame source 
shell not continue to flame for more than an average of five (5) seconds 
altar falling. 

Test samples subject to the vertical test shall be tested using the 
thickness of the material as used in the finished product; except that, 
the maximum thickness of a test sample shall be one-half Inch (112") In 
cases where the final product material exceeds that thickness. 

B. Padding that exceeds one-hslf inch (112") thickness and all cushioning, 
In addition to mealing the requirements of Section A above, shall be 
testeQ in accordance with the Standard Test Method for Surface 
Flammability of Materials Using a Ra~lant Heat Energy Source - ASTM 
E162-94. Wire mesh screen and aluminum foil shall be used as indicated 
in Section 5.8.1 of this standard test method. 

1. Padding and cushioning with a flame pr9pagation Index not 
exceeding 100 Is acceptable for use with an external covering that 
meets the requirements of Section A of this specification. 

2. Padding and cushioning with a flame propagation ·index exceeding 
100 may be covered with materials or interliners complying with 
paragraph A of this specification. However, the final assembly of 
these materials which make up the cushion, arm rest, or other 
parts of the furniture, shall be subject as a composite unit to 
Standard Test Method ASTM E162-94. Composite assemblies 
with a flame spread Index not exceeding 100 will be acceptable. 

C. All self-supporting plastic materials shall be subject to the vertical 
flame test as required by FAR 25.853(a) end Appendix F. The test 
method requires that the flame be applied for 60 seconds and then 
removed, that the average bum lenglh shall not exceed six (6) Inches, 
that the average flame lime after removal of the flame source shall not 
exceed 15 seconds, and that drippings from the test specimens shall not 
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continue to name for more than an average of three (3) seconds after 
falling. 

0. The thickness of the materials and of the composite assemblies tested 
under paragraphs·e and C above shall be the same as the thickness 
used In the finished Item. Certification submitted by the manufacturer 
shall Indicate the thickness of the materials as tested. 

E. The manufacturer of the finished Item shall submit a certification by a 
recognized, lndependen~ testing laboratory of the results of the tests 
specified above and of the service life of the flame retardancy of a 
treated material or a certification that the flammability characteristics 
of the malarial are Inherent therein by virtue of the chemical properties 
of the material. Treated material may be used only when the certified 
flame retardant service life exceeds that of the planned service life of 
the finished Item. 
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A4 SPECIFICATIONS GOVERNING THE 
FLAMMABIUTY OF PLASTIC LAMINATE 
AND WOOD VENEER FURNITURE IN 
UNSPRINKLERED AREAS 

A. Test and Criteria: 

1. Flame spread Indices for this specification shall be determined by 
either ASTM-E-84 or ASTM-E162. Flame spread indices shall not 
exceed 25. 

2. The vertical flame test shall be performed In accordance with 
Federal Aviation Regulation, FAR 25.853(a) and Appendix F, 
revised February 2, 1995. This test method requires that the flame 
be applied for 12 seconds and then removed, that the average 
bum length shall not exceed eight (8) inches, that the average 
lame time after removal of the flame source shall not exceed 15 
seconds, and that drippings from the test specimen shall not 
continue to flame for more than five (5) seconds after falling. 

B. Free Standing Office Partitions: 

1. All core and/or structural materials shall be tested and meet the 
requirements specified in A.1 above. 

2. All insulation and covering materials shall be tested and meet the 
requirements specified in A.2 above. 

C. Desk, Tables, Credenzas, Bookcases, etc.: 

1. All core and/or structural materials shall be tested and meet the· 
requirements specified In A.1 above. 

2. Plastic laminate or wood veneer layer materials having a 
thickness not greater than 1/28 inch shall be tested and meet the 
requirements specified in A.2 above. 

3. Plastic laminates or veneer layer materials having a thickness 
greater than 1/28 inch shall be subject to vertical flame test as per 
Federal Aviation Regulation, FAR 25.853(&) or (c). and Appendix F 
determined by the PA's Risk Management DMsion. 

4. The application of intumescent coatings to achieve fire resistance 
shall be reviewed by the PA's Risk Management Division. 
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D. Certification: 

102 

The supplier of the finished Item shall submit a certification and test data 
by a recognized independent testing laboratory of the results of the tests 
specified above. The certiffca~on and tests shall cover the materials 
supplied In the finished product. Proof of use of UL labeled products 
meeting the specified flammability criteria will be accepted in lieu of the 
certification. 
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A5 MARKING OF TRANSPARENT GLASS 
DOORS AND FIXED ADJACENT GLASS 
SIDELIGHTS 

1.0 General. 

These rules are identical to New York City Board of Standards and Appeals 
Rule 4-01 end shall be applicable to all new construction at Port Authority 
facilities, both in New York and New Jersey. · 

2.0 . Definitions. 

Sldallghts. Fixed panels of transparent glass which form part of or ere 
Immediately adjacent to and within six feet horizontally of the vertical edge of 
an opening in which transparent glass doors are located. For purposes of this 
section, a sidelight shall consist of transparent glass in which the transparent 
area above a reference line 18 inches above the adjacent ground, floor or 
equivalent surface is BO percent or more of the remaining area of the panel 
above such reference line. 

Transparent glass. Material predominantly ceramic In character which Is not 
opaque and through which objects lying beyond are clearly visible. For the · 

· purpose of this section, rigid transparent plastic material shall be construed as 
transparent glass. 

Transparent glaaa door. A door, Manually or power actuated, fabricated of 
transparent glass, in which the transparent area above a reference line 18 
inches above the bottom edge of the door ls BO percent or more of the 
remaining area of the door above such reference line 

Transparent safety glazlng materlala. Materials which will clearly transmit 
light and also minimize the possibility of cutting or piercing injuries resulting 
from breakage of the material. Materials covered by this definition Include 
laminated glass, tempered glass (also known as · heat-treated glass, heat
toughened glass, case hardened glass or chemically tempered glass). wired 
glass. and rigid plastic. 

3.0 Requirements. 

1. Transparent glass doors and fixed adjacent transparent glass 
·sidelights shall be marked in two areas on the glass surface 
thereof. · 
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2. Fixed adjacent transparent glass sidelights 20 inches or less in 
widlh wilh opaque stiles at least one and three-quarters Inches in 
width shall be exempt from lhe marking requirements. 

3. Where lhe ground, floor or equivalent surface area in the path of 
approach to a fixed adjacent transparent glass sidelight from either 
side for a minimum distance of three feet from such sidelight is so 
arranged, constructed or designed as to deter persons from 
approaching such sidelight or a permanent barrier Is installed in the 
path of approach, the sidelight shall be exempt from this requirement. 

4. Decorative pools, horticultural planting or similar installations shall 
be considered as indicating that the ground, floor cir equivalent 
surface area Is not a path of approach. Planters, benches and similar 
barriers which are securely fastened to the floor or wall to prevent their 
removal shall be considered as blocking the path of approach provided 
they shall be not less than 18 inches In height from the ground, floor or 
equivalent surface and extend across at least 213 of the total width of 
the glazed area of the sidelight 

~- Fixed adjacent transparent glass sidelights which are supported by 
· opaque sill and wall construction of at least 18 inches above the 
ground, floor or equivalent surface immediately adjacent shall be 
exempt from the marking requirements. 

6. Display windows in any establishment, building or structure which 
fall within the definition of a sidelight shall be exempt from the 
marking requirements II the top of the supporting sill and wall 
construction Is not less than .18 Inches above the ground, floor cir 
equivalent surface immediately adjacent and the interior area Is 
occupied with merchandise or similar displays to clearly indicate to the 
public that it is not a means of ingress or egress. 

4.0 Marking locations. 

104 

1. One such area shall be located at least 30 inches but not more than 
36 Inches and the other at least 60 inches but not more than 66 
inches above the ground, floor or equivalent surface below the door or 
sidelight The use of horizontal separation bars, muntln bars or 
equivalent at least one and one-half Inches in vertical dimension that 
extend across the total width of the glazed area and are 
located at least 40 Inches but not more than 50 Inches above the 
bottom of the door or sidelight is permitted in lieu of markings. 
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2. The marking design shall be at least four inches in diameter if 
circular or four inches in its least dimension if elliptical or polygonal, 
or shall be at least 12 Inches In horizontal dimension If the marking 
is less than four inches in its least dimension. In no event shall the 
vertieal dimension of any marking lnduding lettering be less than 
one and one-half inches In height. 

. In addition to horizontal muntin bars, separation bars or equivalent, 
any of the following methods may be used to alert persons to the 
presence of transparent glass doors and fixed adjacent transparent 
glass sidelights in their path of movement: 

i) 

ii) 

iii) 

iv) 

v) 

vi) 

Chemical etching. 

Sand blasting. 

Adhesive strips not less than one and one-half inches In vertical 
dimension extending across at' least two-thirds of the total 
glazed area. 

Decals. 

Paint, gilding or other opaque marking materials. 

Opaque door pulls or push bara extending across at least two· 
thirds of the total width of the glazed area. 

6.0 Replacement and new installations. 

1. Any transparent glazing material used for replacement In existing 
transparent glass doors shall be transparent safety glazing material. 
Transparent safety glazing material shall be used In all new 
transparent glass door installations.· The manufacturer's permanent 
Identification mark denoting safety glazing materials shall be. visible on 
the glass after installation of the door. 

2. Replacement of fixed adjacent transparent glass sidelights shall be of 
transparent safety glazing material or annealed glass at least one-half. · 
Inch In thickness. New fixed adjacent transparent glass 
sidelights shall be of transparent safety glazing material or annealed 
glass at least one-half Inch In thickness. The manufacturer's 
permanent identification mark denoting Sllfety glazing material shall be 
visible on the glass after Installation of the sidelight. 
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E2 PORT AUTHORITY BUS TERMINAL 
ELECTRICAL DESIGN CRITERIA 

A. ELECTRICAL SERVICE OPTIONS 

1. Rent Inclusion: 

Tenant shall finish and Install a 265/460 or 208/120 volt feeder in a 
conduit sized for the anticipated Tenant load, from the Bus 
Terminal point of electrical distribution to the perimeter of the 
leasehold, and terminate In a junction box. All electrical 
distribution, step-down transformers, wiring, panels, boxes, and 
lighting shall be provided by the Tenant 

2. Metered Service: 

Tenant shall furnish and install a conduit sized for the anticipated 
Tenant load, and terminate in a junction box. Install the conduit 
l'rom the.265/460 or 208/120 volt Tenant Switchboard to the 
perimeter of the leasehold. All electrical distribution, step-down 
transformers, wiring, panels, boxes, and lighting, shall be 
provided by the Tenant. The Tenant shall be required to furnish 
and Install a 200A. 3 phase, 7 point bypass meter pan whenever 
a metering system does not exist for a location, or when the 
existing meter pan is not sufficient for the Tenant's load. 

B. TELEPHONE SERVICE 

An empty conduit shall be im;talled by the Tenant from the Bus Terminal 
point of telephone distribution to the perimeter of the leasehold. 

C. CONDUITS AND CONDUCTORS 

1. Corid ults 

a. Minimum conduit size shall be 3/4-inch. 

b. Maximum EMT size shall be two (2) Inches. 

c. All outdoor, exposed conduit shall be rigid galvanized steel. 

d. PVC conduits shall not be installed in any indoor area. 

2. Conductors 

a. General 
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Minimum wire size for power shall be #12 AWG, 
copper. 

b. Fire Alann 

All fire alarm cables shall be New York City approved, 
shielded, twisted pair #14 AWG, solid copper. 200-degree C, 
600V, except control circuits shall be unshielded. 

D. GROUNDING 

1. Whenever a grounding conductor Is required (Including feeders 
to motor loads greater than 1 /8-horsepower), a separate ground 
wire shall be Installed. 

2. Ground-fault protection shall be provided for all receptacles and 
equipment located near running waler, such as electrical water 
coolers. 

E. TENANT EIRE ALARM SYSTEM 

1. 

140 

General 

. a. The design of Tenant fire alarm systems shall comply 
with the Building Code of the City of New York and the 
Electrical Code of the City of New York, and shall be 
Compatible with the existing Bus Term Ina I Fire Alann 
System. · 

b. The Tenant Fire Alarm Systems shall utlllze both automatic 
and Manual Initiating (detection) devices and audible and 
visual notification (signaling) appliances. 

i." 

ii. 

iii. 

Systems shall utilize either conventional or multiplex 
technologies. The use of addressable/Intelligent 
systems Is required. 

In cases where microprocessor software 
programmable systems are utilized a fully functional 
and manufacturers licensed copy of the software 
program, Manuals and accessories shall be provided 
to the Authority as part of the system. 

In all cases the occupants of the facility shall be able 
to clearly hear, and as required, clearly see the 
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system alarm slgnal(s). 

All system components (Detectors, Signals, Modules, 
etc.) shall be UL Listed and Cross Listed for use with 
the System control Panel. 

c. Power to the smoke detection and fire alarm equipment 
shall be taken via fused cutouts connected to the line 
terminals of the nearest emergency electrical panel. 

2. The Tenant Fire Alarm System shall be fully compatible with the 
existing Bus Terminal System Model MXL as manufactured by 
Cerberus Pyrotronics. · 

F. HYAC SMOKE DETECTORS 

1. The Tenant shall provide smoke detectors in the HVAC systems 
which have been listed by Underwriters Laboratories, and 
approved by the New York City Building Department of the 
particular application. Detectors shall sense products of 
combustion. Detectors shall not be subject to an alerm due to 
the rapid change of humidity. 

2. Duct detectors shall be Cerberus Pyrotronlcs Model ILl-1B·with a 
Model AD-X3RI housing. 

G. AREA SMOKE DETECTORS 

a. The Tenant shall provide smoke detector over 
each leasehold entrance to the public corridor. 

b. The area detector shall tie Cerberus Pyrotronics 
Model ILl-1 with a DB-35 base. 

H. LOCAL CONTROL PANEL AND EMERGENCY POWER SUPPLY 

1. The Local control Penal shall be Model MXL-IQ, as manufactured 
by Cerberus Pyrotronics, and shall be fully compatible with the 
Bus Terminal Fire Alarm System. 

2. Emergency Power Supply for Local Control Panel shall have a back-up 
battery supply system of ample capacity and approved by PA 

3. The Local Control .Panel shall be wired with provisions for tie-in 
with the Building's Fire Alarm System. Tenant shall provide 
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condu~ and wire to the nearest point of connection.to the Building 
Fire Alarm System. Terminations to the Building Fire Alarm 
System shall be performed by the Port Authority. 

4. All ''Tenant-required" sprinkler alarms shall be wired to addressable 
device adapter modules as manufactured by Cerberus 

I. EMERGENCY SMOKE PURGE MANUAL PULL STATION 

1. The Tenant shall Install a Manual pull station with break glass rod, 
provided with an engraved nameplate with the legend 
"EMERGENCY SMOKE PURGE". The pull station shall be Model 
MS-Ml with MS-GR glass rod and MS-SB surface-mounted 
backbox as manufactured by Cerberus Pyrotronics. 

2. For Smoke Purge Activation, See Section 18, Attachment M1. 

J. SPRINKLER ALARMS 

142 

Sprinkler alarms have been provided by the Port Authority. However, 
should the Tenant require his own internal alarm, he must conform to the 
Section titled 'Local control Panel and Emergency Panel Supply. 
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M1 PORT AUTHORITY BUS TERMINAL 
HVAC DESIGN CRITERIA 

The following Design Criteria shall be used to properly size and design Tenant 
HVAC and smoke purge systems to meet the Port Authority (PA) Standards for the 
Bus Terminal. 

A. GENERAL 

1. The tenant HVAC systems are to be designed so that conditioned 
air Is not taken from air conditioned public spaces. 

2. The Tenant shall provide complete automatic temperature controls 
to control the space conditions in his area. 

3. Chilled water will be shut down during the winter season. 

4. Heating hot water for HVAC wlll be shut down during the summer 
season. 

5. Steam for HVAC will not be provided during the summer season. 

6. A time clock shall be provided for off-hours A.C. shutdown by the 
Tenant. 

7. The Tenant shall furnish and Install automatic dampers for 
temperature control and smoke purge requirements. 

B. OUTSIDE AIR 

A duct will provide each leasehold with outside air, filtered and preheated 
to 37"F minimum, if required. The final design criteria for the use· of 
outside air shall be: 

1. 

2. 

3. 
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Minimum 

Maximum· 

Supply Pressure at 
connection to PA duct 

0.30 cfm/sf 

1.2 cfm/sf 

Not less than 0.00 Inches water 

143 



C. SPILLAIR 

A spill air duct connection will be provided for each leasehold not having 
direct access to spill air discharge louvers, allowing for the canylng away 
and discharge of spill air directly to the outdoors. 

Spill air CFM should equal outside air CFM less any local exhaust, and an 
exflltration allowance of approximately 10% of supply air quantity. 

Return or spill air fan shall be sized to satisfy the smoke purge 
Requirements, as described hereinafter under Smoke Purging; otherwise, a 
separate smoke purge system, Including a dedicated smoke purge 
exhaust fan, shall be provided by the Tenant 

D. CHILLEDWATER 

Valved supply and return connections will be provided by the PA with a 
cooling capacity as follows: To maintain leasehold at 78°F, 50% RH, 
with 0.30 cfm/sf outside air at 91°F DB, 75°F we, 6 watts/sf electrical 
load, 50 sf/person occupancy, plus solar exposure and transmission 
heat gain, where such exists. 

Chilled water temperature: Supply is 45°F, return Is 60°F. Available 
pressure differential between supply and return Is 12 psi, and wor1<ing 
pressure is 125 psig. The Control valve shall be twerway modulating 
type and valve operations shall be sized to shut the valve against a 50 
psig differential. Tenant shall provide the drain piping necessary to 
cany the cooling coil condensate from his AJC equipment, for spillage 
into Tenanrs own drain facility. 

E. STEAM /SOUTH WING ONL Yl 

A valved connection for steam will be provided by the PA with 15 
psig at the point of connection. A valved connection at the PA's 
condensate return line will also be provided by the PA for connection 
by the Tenant. 

F. HEATING HOT WATER (NORTH WING ONLY) 

144 

Valved supply and return connections will be provided by the PA a& 
follows: 

Tei provide heating capacity for the Tenant HVAC system such that a 

TCRM2008 



leasehold is maintained at 70 °F indoor temperature, with 5°F outdoor. 

Heating hot water range is 180°F supply 140°F return. 

Available pressure differential between supply and return Is 6 psi, working 
pressure Is 125 pslf. Control valve shall be two-way modulating type, and 
valve operator sha II be sized to shut the valve against a 50 pslg 
differential pressure. 

A baseboard radiation heating system is provided for leasehold(s) 
exposed to the outdoors, sized to maintain a 50°F minimum leasehold, 
with 5°F outdoors, when the Tenant HVAC system is not operating. 

G. SMOKE PURGING 

1. Fan Capacity: 

The Tenant shall Install a new exhaust fan to provide exhaust at a 
minimum of 1.5 cfm/sf or 6 air changes per hour, whichever is 
greater, for a store with a closed storefront, or a minimum 200 FPM 
velocity through an open storefront leading to the public areas, 
when the smoke purge Is automatically or Manually activated. 

2. Equipment: 

a. The entire smoke purge system, including exhaust fan, 
damper, discharge louver, duct connection to outdoora, 
etc., shall be furnished and installed by the Tenant. 

b. 1/Vhare applicable, end if adequate size is evellable, the 
existing spill air duct may be utilized as a smoke purge 
exhaust duct. Connection to existing spill air duct shall be 
provided by the Tenant. 

3. 1/Vhen the return air fan is used for smoke purge, the Tenant shall 
provide ell necessary motorized dampers in spill and return air 
ducts. 

4. Concourse-to-Tenant Space Make-up Air Transfer Duct: 

The Tenant shall provide transfer duct with motorized fire damper, to permit 
flow of make-up air from the concourse to the tenant space during smoke 
purge operation. · 
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H. TEMPERED OUTSIDE AIR SUPPLY 

A capped connection is provided from a tempered (37"F) air duct, located 
in the concourse ceiling. Tenant shall furnish and Install all ductwork from 
this connection to his NC equipment. · 

I. ELECTRICAL WJRING 

Refer to Section 18, Attachment E1 for electrical wiring requirements for 
HVAC. 

J. SMOKE DETECTORS 

1. The Tenant shall provide smoke detectors In the return air duct, as 
well as downstream of the filters in the air handling unit supply 
duct. In addition, the Tenant shall provide area smoke detectors on 
the basis of a minimum of one (1) area detector per 900 sf. For 
requirements of duct and area smoke detector, refer tci Section 18, 
Attachment E1. 

2. HVAC and Area Smoke Detectors shall: 

a. Provide an audio-visual signal at the Local Control Panel; 
specified herein in Section 1 B, Attachment E2. 

b. Activate the smoke purge mode of the Tenant's A.C. system. 

K HYAC CONTROL - SMOKE PURGE MODE 

148 

1. Automatic Smoke Purge Cycle: 

Upon activation of an HVAC or area smoke detector, an alarm shall 
be initiated, the supply air fan shall stop, the outside air and return 
air dampers shall close, the spill air damper shall open fully, and 
the return air fan, if designated as a smoke purge fan, shall keep 
running; otherwise, It shall also stop, and the dedicated smoke 
purge fan shall start, bypassing all other controls. 

In the event that activation of the area smoke detector(s) occurs at 
night when the AC. system is off. the return air fan. If designated 
as a smoke purge fan, or the dedicated smoke purge fan shall 
start, and the dampers shall be positioned as described above. 

2. Manual Smoke Purge Cycle: 

. a. Local Manual Control shall originate from the Local Control 
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Panel, specified in Section 18, Attachment E2. 

b. Provision shall also be made for accomplishing the Tenant's 
smoke purge cycle remote-Manually from the Manual Pull 
Station, specified herein in Section 18, Attachment E2. 

L. LOCAL CONJBOL PANEL AND EMERGENCY POWER SUPPLY 

For requirements for the Local Control Panel, and for the emergency 
Power Supply to the Local Control Panel, refer .to Section 18, Attachment E2. 

M. MANUAL PULL STATfON/BREAK GLASS EMERGENCY SWITCH 
(TENANT SPACES! 

Install a Manual pull station with break glass rod. For requirements refer . 
to Section 18, Attachment E2. · 

N. KITCHEN EXHAUST 

Tenants requiring kitchen exhaust systems shall provide New York City 
approved hoods, ductwork, grease/vapor removal devices, and fire 
el!tingulshing equipment. · 
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M2 PA BUS TERMINAL PLUMBING & FIRE 
PROTECTION DESIGN CRITERIA 

The following Design Criteria shall be used to properly size end design Tenant 
plumbing and fire protection systems to meet the Port Authority (PA) Standards for 
the Bus Tenninal. 

A. GENERAL 

. 1. Control valves shall be located in spaces immediately accessible to 
PA staff at all limes. 

2. Hangers shall be supported from building steel framing members. 
Where none are available, miscellaneous steel supports between 
building framing members shall be provided. 

3. When shutdowns of existing systems become necessary, the 
Contractor shall notify the Port Authority Engineer who will make 
the necessary arrangements required for the shutdown. 
Notification of any planned shutdown shall be made to the Port 
Authority Engineer at least 72 hours In advance. 

B. PLUMBING 

1. All sanitary piping 4 in. and larger shall be service weight cast 
Iron 'No-Hub" with couplings consisting of a neoprane gasket 
and stainless steel clamp assembly. Couplings shall be 
"Clamp-Air or manufactured by Clamp-All Corporation or 
"Husky" SD Series 4000 as manufactured by Anaheim Foundry 
Company. 

2. · Support "No-Hub' cast iron piping at 5'-0" Intervals and on each 
side of each coupling assembly. 

C. FIRE PROTECTION 

TCRM2008 

All tenant spaces shall be sprinklered. 

1. Sprinkler systems shall be hydraulically designed. A pipe schedule 
design may be used only for minor renovation work that doesn't 
change the number of heads and relocates only a few existing 
sprinkler heads. 
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2. 

3. 

4. 

150 

All sprinkler piping shall be standard weight, Schedule 40 black 
steel pipe. All dry and pre-action sprinkler system piping and 
fittings shall be galvanized. 

Vletaulic fittings are not permitted to be used for size 2-1/2 in. and 
under unless otherwise approved. 

Supervised valves shall be Installed with tamper switches. 

TCRM2008 
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T1 

NUMBER 

TD 010.01 
TD 010.02 
TD 010.03 
TD 010.04 
TD 010.05 
TD 010.06 

TD 020.01 
TD 020.02 

to 020.03 
TD 020.04 
TD 020.05 
TD 020.06 
TD 020.07 
TD 020.0B 
TD 020.09 

TD 020.10 

TD 020.11 

TD 020.12 
TD 020.13 
TD 020.14 
TD 020.15 
TD 020.16 
TD 020.17 
TD 020.18 
TD 020.19 
TD 020.20 

TD 020.21 · 

TCRM 2008 

INDEX OF TRAFFIC STANDARD 
DETAILS 

Leaands, Notes and Abbravlatlons IP1 P 
Traffic Symbols Legend 
List of Traffic Abbreviations 
Maintenance of Traffic Symbols and Legend 
General Traffic Notes 
Maintenance of Traffic Notes 
General Notes 

Traffic SIPnala TD20 
Type "T" Traffic Signal Pole and Truss Type Mast Arm Assembly 
Type •K" Traffic Signal Pole and Truss Type Mast Arm Assembly 
Type 'K-H" Traffic Signal Pole and Truss Type Mast Arm Assembly 
Type ·s· Steel Traffic Signal Pole, Arm and Base 

_ Pull Box, Frame, Cover, and Loop Detector Splice Box 
Condun Installation 
Aluminum Traffic Signal Pole Foundation (SFT, SPF, SFK) 
Aluminum Traffic Signal Pole Foundation (SFK-H) 
Steel Traffic Signal Pole Foundation 
Type •p• Controller Cabine1 Foundation 

"T" and 'K" Poles - Elevafion, Show Base, Csble Outlet and Cast Csp 
"T" Pole Transformer Base 
"K" Pole Transformer Base 
"T" Pole Truss Type Mast Arm, Clamp and End 
'K' Pole Truss Type Mast Arm, Clamp and End 
Traffic Signal Pedestal Assembly 
Pole Clamp Mounting Assemblies 
Signal Head Pole Top and Braeket Mounting 
Universal Joint, Wire Outlet, Elevafion Plumblzer end Mast Arm Slip Fitter 
Signal Head Mid Mast-Arm and Safety Chain Mounting 

Hollow Spider Assembly 
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TD 020.22 
TD 020.23 

. TD 020.24 
TD 020.25 
TD 020.26 
TD 020.27 
TD 020.28 
TD 020.29 
TD 020.30 
TD 020.31 
TD 020.32 
TD 020.33 
TD 020.34 

TD 030.01 
TD 030.02 
TD 030.03 
TD 030.04 
TD 030.05 . 
TD 030.06 
TD 030.06 
TD 030.06 
TD 030.07 
TD 030.08 
TD 030.09 
TD 030.10 
TD 030.11 
TD 030.12 
TD 030.13 
TD 030.14 
TD 030.15 
TD 030.16 
TD 030.17 
TD 030.18 
TD 030.19 
TD 030.20 · 

TD 030.21 
TD 030.22 
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Signal Heads and Backplate 
overhead Mast Ann Swing Sign Bracket . 
P cabinet Layout 
Controller Cabinet Skirt for UPS 
Loop Detector Installation 
Cable Identification Tag 
Span Wire Mounted lnstaUatlon 
Span Wile Traffic Signal Pole Foundation 
Traffic Signal Assembly 
Temporary·span Wire Signal Installation 1 

Temporary Span Wire Signal Installation 2 

Temporary Mast Arm and Pedestal 
Video Camera Mounting Details 

SJgn Mounting TD30 
Breakaway Sign Supports and U-Post Assembly Details 
Breakaway Support System For Sign Post Break - Safe Model AP 
Breakaway Support System For Sign Post Break - Safe Model AS4 
Breakaway Support System For Sign Post Break - Safe Model 8525 
Sign Mounted on Concrete Berrier 
Standard Sign Assembly Details 1 of 3 
Standard Sl9n Assembly Details 2. of 3 

Standaro Sign Assembly Details 3 of 3 
Standard Height and Lateral Location for Traffic Sign Assembly 
J-Channel end H-Channel Details 
Sign Height end Lateral Posttlonlng to Minimize Specular Glare 
Flashing Beacon Sign Assembly 
Bucklestrap, Clamp and Clip Mounting Detail 
Square Post Base Plate For Sidewalk Sign Mounting 
Suspended Celling Mounting Detail 
Concrete Wall. Wire Cage and Steel Column Mounting Details 
Pipe Column Floor Mounting Detail 
Fire Standpipe Sign Mounting Details 
Overhead Sign Bridge Clearance Mounting Details 
Floor Mounted Directory Sign DetaUs 
CMS Sign Mounting Details 
Alternative Double Posted Mounting Details 
(JFKIA) Square Post Large Gulde Sign Assembly Details 
Wood Sign Post Details 
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TD 030.23 

TD 030.23 

TD 030.23 

TD 030.23 

TD 030.23 

TD 030.24 

TD 030.24 

TD 030.25 

TD 030.25 

TD 030.25 

TD 030.25 

TD 040.01 

TD 040.05 

TD 040.06 

TD 040.07 

TD 040.08 

TD 040.09 

TD 040.10 

TD 040.20 

TD 040.20 

TD 040.21 

TD 040.21 

TD 040.30 
TD 040.30 

TD 040.30 

TD 040.30 

TD 050.01 

TD 050.02 

TD 050.03 

TD 050.03 

TD 050.04 

TD 050.04 

TD 050.05 

TD 050.05 

TD 050.06 
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(NJ Breakaway) Typical Large Gulde Sign SuppOII Delalla (1 of 5) 
(NJ Breakaway) Typical Large Gulde Sign Support Detalls (2 of 5) 

(NJ Breakaway) Typical Large Gulde Sign Support Details (3 of 5) 

(NJ Breakaway) Typical Large Gulde Sign Support Details (4 of 5) 

(NJ Breakaway) Typlcal Large Gulde Sign Support Details (5 of 5). 

(NJ Non-Breakaway) Typical Large Guide Sign Support Details (1 of 2) 

(NJ Non-Breakaway) Typical Large Guide Sign Support Details (2 of 2) 

(NY State) Typical Large Gulde Sign Aasambly 1 of 4 
(NY State) Typical Large Gulde Sign Aasambly 2 of 4 

(NY State) Typical Large Gulde Sign Aasambly 3 of 4 
(NY State) Typical Large Gulde Sign Assembly 4 of 4 

Sign Layout Data I040 
Typical JFK Airport Pedestrian and Vehicular Wayfindlng Signs 

Standard Arrow Detalls 
Typical JFK Airport Gulde Sign Standard Details 

Typical LGA Airport Guide Sign Standard Details 
Typical EWR Airport Gulde Sign Standard Details 
Sign Fabrication Details 

Sign Cover Details 
Regulatory Slgn'Data Sheet 1 of 2 
Regulatory Sign Data Sheet 2 of 2 
Werning Sign Data Sheet 1 of 2 
Warning Sign Data Sheet 2 of 2 

P.A. Standard Signs Sign Data Sheet 1 of 4 
P.A. Standard Signs Sign Data Sheet 2 of 4 
P.A. Standard Signs Sign Dala'Sheet 3 of 4 

P.A. Standard Signs Sign Data Sheet 4 of 4 

Pavement Markings JP&O 
Notes And Longitudinal Markings 

Transverse Markings 

Symbol And ArrrNI Markings 1 of 2 

Symbol And Arrow Markings For Bicycle 2 of 2 

Word Markings 1 of 2 

Word Markings 2 of 2 

Lane and Ramp Pavement Markings 1 of 2 
Lane and Ramp Pavement Markings 2 of 2 

Perking lot Markings 
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TD 050.07 
TD 050.08 
TD 050.08 
TD 050.08 
to 050.09 
TD 050.10 

TD 080.01 
TD 060.02 
TD 060.03 
TD 060.04 
TD 060.04 
TD 060.04 
TD 060.05 
TD 060.06 
TD 060.07 
TD 060.07 
TD 060.08 

TD 070.01 
TD 070.02 
TD 070.03 
TD 070.04 
TD 070.05 
TD 070.06 
TD 070.07 

TD 100.01 

TD 110.01 
TD 110.02 
TD 110.03 
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Accessible Periling for People with Disabilities 
Intersection Marillngs 1 of 3 
Intersection Marillngs 2 or 3 
lntersec:11on Markings 3 of 3 
Hatch Island Detail and Temporary Pavement Marillngs 
Airside Markings and Sign Placement 

Dallneatlon Deytcea and Markers TD&O 
Safety Curb 
Qwick Kurt, 
Dura-Curt, 

Deflneator Details and Mounting 1 of 3 
Dellneator Details and Mounting 2 of 3 
Dellneator Details and Mounting 3 of 3 
Delineator Appllcatlon Placement and Spacing 
Reflectorlzed Pavement Markers, Legend and Placement Detail 
Reflectortzed Pavement Markers Location Details 1 of 2 
Reflectortzed Pavement Markers Location Details 2 of 2 
Object Markers 

Permanent lmnact Attanuatom IPZO 
Quedguard Imped Attenuators with Tension Strut Backup 
Quadguard Impact Attenuators with Concrete Backup 
REACT350 
TRACC 

CAT-350 
Inertial Sand Filled Barrel Arrays 

Nose Cover Mariler for Attenuator End Treatment 

Maintenance of Traffic 0e~1cea ID100 to !0150 

a. Channelizing Devlcea TD100 

Traffic Cones, Plastic Drums and Barrlacades Types I, II, & Ill 

b. Temporary Barrier T0110 

Precasl Concrete Construction Barrier Type I 

Precast Concrete Construction Barrier Type 4 (Allemates A & B) 
Precast Concrete Construction Barrier Type 4 Joint Connection and 
Reinforcement Details 
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TD 110.04 
TD 110.05 

TD 110.06 
TO 110.07 

TD 120.01 
TD 120.02 
TD 120.03 

TD 130.01 
TO 130.02 

TO 140.01 
TD 140.02 
TO 140.03 

TD 150.01 
TD 150.02 
TD 150.03 
TO 150.04 
TD 150.06 

TD 200.01 

TO 200.02 
TD 200.03 

TD 200.04 

TO 200.05 
TD 200.06 

TO 200.07 
TO 200,0S 

TO 200.09 
TO 200.10 
TO 200.11 
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Precast Concrete Construction Barrier Tapered End Section 
Precast Concrete Construction Barrier wtth Chain Link Fence, 
Sign. Mount and Glare Screen DetallB 
Water Fiiied Traffic Barrier 
Timber Barricades Type I end II 

c. Temporary Impact Attenuators TD12D 
Inertial Sand Fiiied Barrel Arrays 
Quadguard CZ, TRACC and NEAT Crash Cushions 
ADIEM II Crash Cushion 

d. Construction Signs TD130 
ConSCrucllon Sign Data Sheet 1 of 2 
Construction Sign Data Sheet 2 of 2 

e. Typlcal Lane Closure and Reduction Detalls and Notes TD140 

Typical Lanes Closures and Reduction 
Croswalk Closing end Acc:ells Delalla 
Traffic Control Device Placement, Ramping and Worll Area Details 

f. Mlacellaneous Devlcea TD160 
Stop/Slow Paddle 
FASU 
Portable Sign Support Detalls 
Video Detection Syslem Detalls 
Temporary Roadway Plates 

Pennanent eaa,era 10200 
Type A Concrate Barner Curb, Dowelled · 

Variable Width Median Barrier 
On Bridge Concrete Barrier Curb 

Median Conciete Barrier Curb 
Concrete Barrier Precast 
Conciete Barrier Cast-in-Piece 
Concrete Barrier Machine Formed 

. Concrete Barrier Single Slope 
Concrete Barrier Half Section Single Slope 

Singl&-Slope Concrete Barrier Terminal Section-Ramped Terminal 
Barrier Transition Detalls 
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TD 200.12 

TO 200.13 

TO 200.14 

TO . 300.01 
TO 300.02 

TO 300.03 
TO 300.04 
TD 300.05 
TO 300.06 
TO 300.07 
TD 300.08 
TD 300.09 
TD 300.10 
TD 300.11 
TD 300.12 
TD 300.13 
TD 300.14 
TD 300.15 
TD 300.18 

· TD 300.17 
TD 300.18 

TD 300.19 
TD 300.20 
TD 300.21 
TD 300.21 
TD 300.22 
TD 300.30 
TD 300.31 
TD 300.32 
TD 300.40 

TO 300.41 

TD 300.42 

TD 300.42 
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Transition Between Wide and Normal Width Single Slope Concrete Median 
Barrier · 
Transition of Concrete Berrier Between Standard (NJ) and Single Slope 
Concrete Shapae 
Concrete Berrier with Ughl Post Detail 

Guida Ran DetaHs TD30D 
Heavy Post Block-Out W-Beam Gulde Rall 
Heavy Post Block-Out W-Beam Post and Standard Gulde Rall Hardware. 
Details 
Heavy Post Block-Out Thri&-Beam Guida Rall 
Heavy Post Block-Out Modlflad Thri&-Beam Gulde Rall 
Heavy Post Block-Out Dual Faced W-Beam Guide Rail 
Heavy Post Blocked-Out W-Beam Median Barrier 
Gulderall Post Installation Detail 
Type II End Assembly Details 
Typical Treatments for Burled l:nde (Rock or Soll) 
W-Baam Gulde Rail Anchorages 
Thrle Beam & W Beam Gulde Reil Terminal Connection & End Section 
Gulde Rail Attachments General Notes end Rub Rall Details 
Box Beam End Assembly Type Ill Grading and Layout Details 
Box Beam Type I End Assembly 
Box Beam Tangent Section end Treatment For Burled End Detail 
Box Beam Median Barner Details 
Box Beam Gulde Rall Transition to W-Beam Gulde Rall 
Box Beam Connections (On-End & Off-End) To Concrete Barrier and Anchor 
Bott Detail 
Box Beam Transition To Parapet or Barrier connection 
Box Beam Transition lo Pylon and to Railing Transition Wall 
Box Beem Transltlon lo Variable Width Conc,ete Barner 
W-Beam Median Gulde Rall Installation Layout Detail 
W-Beam Gulde Rall Installation Layout Detail 
Shedding Type Gating End Terminals (SRT-350) 
Parallel Type Gating End Terminals {ET 2000) 

Heavy Post Bloclled-Out W-Beam End Treatment 
Transition Between Heavy Post Block-Out W-Beam Single Guide Railing 
and Slope Hall Section Concrete Barrier 
Transltlon Between Heavy Post Block-Out W-Railing end Hall Section 
Concrete Bemer 
Transition Between Heavy Post Block-Out W-Medlan Barrier & Concrete 
Median Barrier (Sheet 1 of 2) 
Transition Between Heavy Post Block-Out W-Median Barrier end concrete 
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TO 300.43 

TD 300.44 

TO 300.45 
TD 300.46 

TD 300.47 

TD 300.48 
TD 300.49 
TO 300.50 

TD 300.50 

TD 300.50 

TD 300.51 

TD 300.51 

TD 300.51 

TD 300.52 

TD 410.01 
TD 410.02 
TD 410.03 

TD 420.01 

TD 420.02 
TD 420.03 
TD 420.04 

TD 420.05 
TD 420.06 
TD 420.07 
TD 420.08 

TD 420.09 
· TD 420.10 
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Median Barrier (Sheet 2 of 2) 
Transition Between HPBO W-Beam Median Barrier and Single Slope 
Concrete Median Barrier 
Transition Between HPBO W-Beam Median Barrier And Jersey Shape 
Concrete Median Barrier 
Gulde Ran Attachment To Sidewalk, Footlng and Parapet 
Gulde Rall Attachment-New Construction New Jersey Barrier Shape 
Parapet 
(No Roadway Curbing on Approach) 
Guida Rall Attachment-New Construction New Jersey Barrier Shape 
Parapet (Wrth Roadway Curbing on Approach) 
Gulde Rall Attachment - New Construction (Sidewalk Wrth Parapet) 
Guide Rail Attachement - New Construction (Sidewalk with Steel Railing) 
Transition Between Box Beam Gulde Rail and Single Slope Half Section 
Concrete Barrier (Sheet 1 of 3) 

Transition Between Box Beam Gulde Rail and Single Slope Half Section · 
Concrete Barrier (Sheet 2 of 3) 
Transition Between Box Beam Gulde Rall and Single Slope Half Section 
Concrete Barrier (Sheet 3 of 3) 
Transition Between Box Beam Median Barrier and Single Slope Concrete 
Median Barrier (Sheet 1 of 3) 
Transltlon Between Box Beam Median Bemer and Single Slope Concrete 
Median Barrier (Sheet 2 of 3) 
Transition Between Box Beam r,,ledlan Barrier and Single Slope Concrete 
Median Barrier (Sheet 3 of 3) 
NonVegetative Surface Details 

Traffic Calmlne Davlces IP110 
Speed Hump 
Rumble Strips and Toll Plaza Approach Rumble Strips 
Shoulder Grooving For Rumble Strips . 

Trafflc;Relatad CM! DetaHs TD420 
End of Curb Treatment (CD60.003) 
Curb to Header Transition (CDB0.003) 
Concrete Curb Details (CDS0.003) 
Steel Face Curb - Type SF (CD60.004) 
Drop Curb and Driveway Detail (CD62.022) 
·Railroad Track In Open Paved Areas Detail (CDS2.001) 
Rubber Railroad Crossing Detail (CDS2.006) 
Pipe Guard Spacing Details (CD90.001) 

Pipe Guard With Footing Detail (CD90.002) 
Pipe Guard With Footing (Heavy Duty) (CD90.003) 
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TD 420.11 
m 420.12 
TD 420.13 
TD 420.14 · 
TD 420.15 
m 420.16 
m 420.11 
m 420.1s 
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Pipe Guard for Bus Parking Areas. (CD90.005) 
Metallic Coated Chain Link Fence-EWR (CD90.010) 
Metallic Coated Steel Chain Link Fence (CD90.011) 
Timber Bumper Details (CD90.030) 
Timber Barricade - Type 1 (CD90.031) 

Sidewalk Curb Ramp Detail 
Detectable Warning Surface 
Precasl Concrete Bumpers 
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Spec:lal Inspection 
,;._..,o ... 
Foundations 

Concrete 

Steel 

Welding 
(2RCNY 25-BSA 

-Rule) 

Wood Construction 

Masonry 

Structural Safety 

Exterior Walls 

Fire Protection 
Systems & Fire 
Resistant 
Construction 

\ 
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SPECIAL INSPECTION ITEMS
NEW YORK CITY FACILITIES 

Sub Category Building Code Section 

1. Solis lnvestlgatlon, borings, 1 . BC 1704.7.4 
and test pits 2. BC 1704.7.1, 1704.7.2, 

2. Solis -Site P111paralion and 1704.7.3 
3. BC 1704.19 and 3304.4.1 

3. Excevatlon,Sheetlng, 4. BC 1704.7.1, 1704.7.2, 
Shoring, and Bracing and 1704.7.3 

4. Solla-Fill Placement and In- 5. BC 1704.8 and 1808.2.2 
place Density 6. BC 1704.9 

7. BC 1704.9.1 
5. Pile Foundallon & Drilled Pier 

lnstallatlon 
6. Pier Foundation 
7. Unde-lnnlna 
8. cast In-place & Precast 8. BC 1704.4 
9. Prestressed Concrete 9. BC 1707.4 

10.Erecllon 10. BC 1704.3.2 
11. High Strength Bolting 11. BC 1704.3.3 
12. Cold -formed steel 12. BC 1704.3.4 

13. Steel 13. BC 1704.3.1 
14. Aluminum 14. BC 1704.26.1 
15. High pressure Steam Piping 15. BC 1704.17 
16. Hinh Pressure Gas Pininn 16. BC 1704.1 B 
17. Prefabricated wood I-joists 17. BC 1704.6 

and metal plate connected 
wood trusses 

18. Masonry 18. BC 1704.5 

19. Stablllty 19. BC 1704.19 
20. Mechanical Oemolltlon 20. BC 1704.19 
21. Wall Panels, Curtain Walls, 21. BC 1704.10 

and Veneers 22. BC 1704.12 
2i Exterior Insulation and Finish 

Systems (EIFS) 
23. Sprayed Fire-resistant 23. BC1704.11 

Materials 24. BC1704.25 
24. Flrestop, Draftstop, and 25. BC 1704.14 

Flreblock Systems 26. BC 1704.21 
25. Smoke Control Systems 27. BC 1704.22 
26. Standpipe Systems 28. BC 
27. Sprinkler Systems 29. BC 
28. Fire Alarm Test 
29. Emergency Power Systems 
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Special lnapecUon Sub Category Bulldlng Code SecUon 
Catanorv 
Plumblng & 30. Mechanical SySlems 30. BC 1704.15 
Mechanical 31. Fuel-oil Storage and Fuel-oil 31. BC 1704.16 
Systems Piping Systems 32. BC 1704.23 

32. Heating Systems 

Others 33. Chimneys 33. BC 1704.24 
34. Sita Storm Drainage Disposal 34. BC 1704.20 

and detention 35. BC G105 
35. Flood Hazard Mitigation 36. 1 RCNY 1026-01 
36. Photolumlnescent Extt Path 37. BC1707.8 

Markings 
37. Seismic Isolation Svstems 
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INSP2 

Special Inspection 
Cataaorv 
Foundations 

Concrete 

Stael Construction 

Welding 

Wood Construction 

Masonry 

Structural Safety 

I, 
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SPECIAL INSPECTION ITEMS· 
NEW JERSEY FACILITIES 

Sub Category Bulldlng Coda Section 

1. Existing sHe soil 7. 1704.7 
conditions, fill 8. BC 1704.7.1, 1704.7.2, and 
placement, and losd 1704.7.3 
besrlng requiremenls 9. BC 1704.19 and 3304.4.1 

2. Soils-SHe 10. BC 1704.7.1, 1704.7.2, and 
PreparaUon 1704.7.3 

3. Excavation, Sheeting. 11. BC 1704.8 and 1808.2.2 
Shoring, and Bracing 12. BC 1704.9 

4. Solis-Fill Placement 13. BC 1704.9.1 
and ln·p!ace Density 

5. Pile Foundation & 
Drilled Pier 
Installation 

8. Pier Foundation 
7. · Undeminnlna 
8. Cssl In-place & 14, BC 1704.4 

Precast 15. BC 1707.4 
9. Prestrvssad Concrete 
10. Inspection of 18. 1704.2 

F abrlcatora 17. 1704.3.1 
11. Welding 18. 1704.3.3 
12. High Strength Bolting 19. 1704.3.2 
13. Framing details 

14. Steel 20. BC 1704.3.1 
15. Aluminum 21. BC 1704.26.1 
18. High pressure Steam 22. BC 1704.17 

Piping 23. BC 1704.18 
17. High Pressure Gas 

Plolna 
18. Prefabricated wood 1- 24. BC 1704.8 

Joists and metal plate 
connected wood 
trusses 

19. Masonry 25. BC 1704.5 

20. Stability 28. BC 1704.19 
21. Mechanical 27. BC 1704.19 

Demolltlon 
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Spec:lal lnepectlon Sub Category Bulldlng Code 8ectlon 
ca•-o-· 
Exterior Walls 22. Wall Panels, Cur1ain 28. BC 1704.10 

Walls. and Veneers 29. BC 1704.12 
23. Exterior lnsulatlon 

and Finish Systems 
IEIFSI 

Fire Protection 30. Sprayed Fire- 32. BC1704.11 
Systems & Fire reslslant Materials 33. BC 1704.14 
Resistant Construdlon 31. Smoke Control 

Systems 

1. Alternative material 34. 1. BC 1704.13 
Special Cases 2. Unusual applications 

of materials 
3. Materials and 

' systems requiring 
additional Instructions 
from manufacturers 
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Spaclal 
Inspection 
CatAaoN 
Foundations 

Concrete 

Steel 
Construction 

Welding 

Woad 
Construction 
Masonry 

Structural 
Safetv 
Exterior 
Walls 

Fire 
Protectlon 
Systems & 
Fire 
Resistant 
Construction 

Special 
Cases 
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SPECIAL INSPECTION ITEMS
NEW YORK STATE FACILITIES 

Sub Category Bulldlng Code Section 

7. Existing site soil conditions, fill 4. 1704.7 
placement, and load bearing 5. BC 1704.7.1, 1704.7.2, 
requirements and 1704.7.3 

8. 'Soils -Sita PreparaUon 6. BC 1704.1 g and 
3304.4.1 

9. Excavation, Sheeting, Shoring, end 7. BC 1704.7.1, 1704.7.2, 
Bracing and 1704.7.3 

1 O. Soils-Fill Placement end In-place 
Density 8. BC 1704.8 and 1808.2.2 

9. BC 1704.9 
11. Pile Foundation & Drilled Pier . 10. BC 1704.9.1 

Installation 
12. ·Pier Foundation 
13. Undemlnnln11 
14. Casi In-piece & Precast 11. BC 1704.4 
15. Preslressecl Conaete 12. BC 1707 .4 

16. Inspection of Fabricators 13. 1704.2 
17. Welding 14. 1704.3.1 
18. High Strength Bolting 15. 1704.3.3 
19. Framing details 16. 1704.3.2 

20. Steel 17. BC 1704.3.1 
21. Aluminum 18. BC 1704.26.1 
22. High pressure Steam Piping 19. BC 1704.17 
23. Hlah Pressure Ga& Plcina 20. BC 1704.18 
24. Prefabricated wood I-Joists and 21. BC 1704.6 

metal elate conneclad wood trusses 
25. Masonry 22. BC 1704.5 

28. Stablllty 23. BC 1704.19 
27. Mechanical Demolttlon 24. BC 1704.19 
28. Wall Panels, Curtain Walls, and 25. BC 1704.10 

Veneers 26. BC 1704.12 
29. Exterior Insulation and Finish 

Svstems IEIFS\ 
30. Sprayed Fire-resistant Materials 27. BC1704.11 
31. Smoke Control Systems 28. BC 1704.14 

29. Altemetlve material 1. BC 1704.13 
30. Unusual appllcallons of materials 
Materials and systems requiring 
additional Instructions from · 
manufacturers 
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LS1 LANDSCAPE ARCHITECTURAL DESIGN 
AT AIRPORTS 

The following criteria shall govern the landscape architectural design at the airports. 

I. GENERAL 

The goal is to provide a quality landscape environment that complements the 
design elements (roadways, signage, exists and entrances to frontages and 
parking facilities and residual open space) serving the airport patron while 
providing a minimum of attractants to birds, 

In order to achieve this goal a· successful landscape must satisfy these 
objectives: 

TCRM 2008 

a. A design that Is approved by the FAA/USDA Wildlife Damage 
Control Division. 

b. A design that Is Incorporated into an area suitable for vigorous plant 
growth and maintenance. 

c. A design that includes a sustainable fonn of irrigation. 

d. A design that includes under a separate, stand alone landscape 
contract that requires a minimum two year maintenance follow up 
by the Installing Contractor, who shall have as his superintendent 
over the entire lnstallatlon and maintenance a State Certified 
Arborlst knowledgeable and experienced in this type of Work . 

. e. A LANDSCAPE DESIGN LEAST LIKELY TO ATTRACT BIRDS 
SHOULD HAVE THE FOLLOWING QUALITIES: 

(1) 

(2) 

(3) 

Avoid plant material and design features that provide 
birds with a source of FOOD, WATER, COVER and 
SPATIAL DOMAIN. 

Canopy trees should be planted in linear rows, canopies 
spaced 15-20 feet apart at maturity. Adjacent canopies 

. should never be touching. 

Shrubs and small trees should be used moderately and 
not be planted under or directly adjacent to canopy trees. 
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(4) Shrub beds should be small In size and discontinuous. 

(5) Flowering ornamental trees should be limited in quantity. 

(6) Groundcover should be well-manicured, healthy, dense, 
moderately tall lawn, a fruitless low growing groundcover, 
gravel or bark mulch. 

(7) All plants should be planted at the same size and time. 

11. PLANT MATERIAL 

\68 

a. Trees: 

Trees shall be selected that meet the following criteria: 

(1) To withstand pollution and tough urban environments, 
(2) To tolerate wind and drought 
(3) To tolerate excessive road de-icing salts and salt laced 

prevailing winds 
(4) To be unattractive to birds as a food source and meet 

FAA approval 
(5) To be unattractive to birds as a roosting site and meet 

FAA approval 
(6) To be primarily deciduous, since evergreen trees are an 

Ideal bird habitat 
(7) To have interesting flowers, fall color, size, shape or habit 
(8) To be obtainable on the commercial market 

Sample List 

Gledltsla triacanlhos 'Halka' 
Moraine Honeylocust 
Quercus phellos 
Willow Oak 
Zelkova serrata 
Japanese Zelkova 

b. Ornamental trees: 

Ornamental trees shall meet the same criteria as trees 

Sample List 

Chioanthus vlrginicus 
Fringe Tree 
Cornus x Ruth Ellen . 

TCRM2008 



Stellar White Dogwood 
Koelreuteria paniculata 
Golden Rain Tree 
Malus Spring Snow (Fruitless) 
Spring Snow Crabapple 
Parrotta perslca 
Persian Parrotla 
Syr1nga reticulate 'Ivory Siik' 
Ivory Silk Lilac 

c. Shrubs and groundcover: 

Shrubs and groundcovers shall meet the same criteria as trees. 

Abella x grandlflora 
Glossy Abelia 
Forsythia x 'Goldtlde' 
Goldtide Forsythia 
Hamamells 'Arnold Promise' 
Arnold Promise Witchhazel 
Juniperus chinensis sargenti 
Sargent's Chinese Juniper 

. Spiraea nipponica 'Snowmound' 
Snowmound Spirea 
Taxus x media wardii 
Ward's Yew 
Weigela florida 'Red Prince' 
Purple Leaf Weigela 

d. · Seasonal display: 
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Ceryopteris x clandonensls 'Blue Mist' 
Blue Mist Ceryopteris 
Echinacea purpurea 'Magnus' 
Magnus Purple Coneflower 
Eupatorium purpureum 'Big Umbrella' 
Big Umbrella Joe Pye Weed 
Eupatorium purpureum 'Gateway' 
Gateway Joe Pye Weed 
Hemerocallis 'Happy Returns' 
Happy returns Daylily 
Hemerocallis ' Stella de Oro' 
Stella de Oro Dayllly 
Nepeta faassenil 'Walkers Low' 
Walkers Low Catmint 
Pennlsetum alopcuroldes 'Cassian' 
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Cassian Fountain Gra88 
Rudebeckia fulglda 'Goldsturm' 
Black-4!yed Susan 
Sedum x 'Autumn Joy' 
Autumn Joy Sedum 
Stachys byzantina 'Helene von Stein' 
Lambs Ear 

e. Bulbs 

Daffodil x 'Ice Follies' 
Ice Follies Daffodil 
Daffodil x 'King Alfred' 
King Alfred Daffodil 

f. Lawn 

Select cultivars that can thrive on low nubient, low water availability and 
that are "90% endophyte enhanced' variety. 

Ill. STANDARDS 

A. Federal aviation Administration {FAA) AC 15/5200-33A- Hazardous 
Wildlife Attractants on or near Airports 

B. USDA- Asian Long Homed Beetle Quarantine and Regulations 
C. American Standard For Nursery Stock, ANSI 260.1-2004, American 

· Nursery & Landscape AB8ociation · 
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Exhihit B(iii) 

Tenant Construction Plan 
and 

Spccilication Guiddincs (with Tenant Construction or Alteration Application) 

Sec allachcd. 



( 
I. l'rq,an: 4 copies offonn PA 531 lbr minor altaBlioru, such as electric outlas, parthlons, cablnell, eu:. AUllch I copy ofplaDS and 

spcd6cations to each copy of fonn. · 

2. l'rcpate 7 copies offonn PA 531 for all other ""'811t construction. Include 10 copies af plllJIS and speci6cation, for an BP11lioatian whose 

estlmarcd coot 1, $50,000.=~o~r m=o"":.:.---------------------, 
]• TENANT CONSTRUCTION Pl.AN AND SPECDlCATION GUIDELINES j 

The following COmmcn!9 an, to OSSi91 YOW' cnsmecr or an:hilect in preparing drawings of proposed WOrit. Use of the guideline,, whCle pcrtincn~ will 
minimize Pott Authority review time and resultant comments. 

I. Locate area of conS1ruclion with n:spect to existing condition,, (i.e., cohnnn number,, coordlrnlle,, dhncn,ians to cxlsting SlnJcturos, eu:.), 
and provide a "Plot Plan.• 

2. lndic:ale cxlsling SlnJctun:s and facilities in .,.. all'cctcd and adj,..nt area,; al,o indic:ale all demolition and n:moval~ 

J. Include on drawings the plans, ...:dons, elcvalion, and details of proposed work. 

4. Show 111111ngcment of equipment mid funuturc. which might constitute an obstruction of f>8SS1131' to ..ito. 

S. Provide floor plans to inolude thBI B1eB beyond dte llmi!9 of proposed work .,.. necessary to sl1ow the cntin: mean, of ins,css and egress. 

6. lndic:ale 'whm prcsc:ribcd oc:cupancy count for all 11m1. 

7. Give looation and speciftoation, for all fln: pzoleelion equipmcn~ i.e. fire door,, fire damper,, smoke detector,, sprinltl<r.1, 6n: alarm 
S}'SlemS, hoso cabinets, alin§llisbm. etc. 

8. Include a note on the drawing, n:quiring all work to be done lo w:con!anoc with dte Notional Elcdriatl Code and the applicable code of the 
City, 'or municipality In which work """""3. F.I.R.O. and Employers GIOup oflnaunmoc Companics approval required for sprinkler and fin: 
PJ'Qtcdioo item,, 

9. ln<lic:ale power requin:mcnts and soun:e of power. Also indic:ale sizl: and type of all electrical equlpmcn~ i.e. condui~ wilO, panels, control 
dcviocs,eu:. . . 

I 0. Pzovidc detail, of all built-in cquipmenl. 

I I. Provide complete spccilloatio~ for all mntcrial~ 

12. Show all new and modified ventilating systems Including lhllt ponion outside the area of proposed work necc:ssnry to indic:ate the complete 
circulation cycle. 

13. Provide design computations for major structurul members including ell existing members receiving addiriona.l loads. 

14. All drawing, mu9I boor the !ltamp of D Rcglslcn:d AltllileCI or PIOfes3lonal Enaineer licensed in the stnt< in which the work is to be 
pe,fonnccl. 

15. If proposals require resubmission, clearly indicate change from original on the rc;ubmittcd drawing:;. 

16. "As Built" Dru wings arc to be fttmisbcd nll,r oomplc,ion of this worit. 

17. A9besto, Ccttificalion L<tter, Form PA 3677, i, to be ,ubmitled with Fann PA 531. 

18. If Form PA 3677. Asbesto9 Ccrtificalion Let!t:r, illdicatcs that asbestos will be di>turbcd, Fonn PA '678 is to be submitted with Fonn PA 

"'· . 
19. lfFonn PA 3677, Asbcsto9 Ccrtlflcalion Lctt<:r, indlcatcs thBI ,sbc91o, will be diuurbed and the tenant i, waiving his/her right 10 participBle 

in the Port Authority's litigation, Fann PA 3679 is to be submitted will) Form PA 53 I. 

20. All mB!crials used for the cons1ruetion of this project, whether building mGlerlals or appurtenance,, shall be non-asbestos conlDining 
mlllCrials. 

21. A oonln!Clor approved by the Pon Authority must pcrfonn asbestos worit. 

22. All environmental services r,:qui!U to be performed with respect to tenant coflSO'uttjon., including Bild without limitation. surveys, . . . . . . . . . . . . . . . . . . . . -
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. .: .. ~: ~t--i;>' ... ·•ti• i• ~· fl, '.' 

1'~-r.·",.;p~!-~,.-,;.. ... !: . { .. 1. .... ,~. ··~· \· -~~1~ · ~ ~ • ... od1,_ .. ~-:1 
.. TM~L-" ~itt...~'t . . . . .. . ... Facility APP. No. 

ll5 Park Avenue South New York, New York 10003 

( 
Date Applicant's Name 

d,ff/,,CCAJVT l'!!JlH.READ lll1f. 'C.EIJMJ.d/YI!. f;,ONDIT!DIY§. fJK!,.Y,DED WITH lJilS. f.f}.IJM. 
The Applicant shall not commence performance of any of the said worlc prior ID the receipt by Applicant of a copy of thi! appiicalion duly signed In 
Pan Two hereof on bebalf'ofthe Pon Alllhority of New Yorlc and New Jorsey. Upon rectipt thereof; the Applicant- ID perform said worlc in 
ooconlance with the followieg "lnfonnation ID be Fllffllshed by Applicant" and ID comply with and be bound by all n,quirements and conditions set 
fonh .below under the remarb, if any, in Pan Two hereof and the terms and condidons set fonb in thi! form. 

Minimum lruunnce Limits Unlcu Specified ID be Greater- Bodily lnjwy 5'00,000 each per,on; $,00,000 eoch occumnce; Property Damage 
S,00,000 each acctden~ s,00,000 aggregate. 

PART. ONE: Information ID be flambhed by Applicant (Refer to your lease or permit for required iuformation) 
Permission is herebv -uested to ,,;.rorm the failowin• desa,"bed work on tbe snace occunied bv the "-lic:ant. 

At (Fe.c:ility) Pwoumit to {Lease, Spe.c:e, Permit) Localloo (Building No. or Alea) ofSpe.c:e to be Altered 
No. 

Descripdon or Worlc and Rcuson 

Estimated Cost of Work Estimated Time to Complete {Days) I Starting Date J Completioo Date 
$ 
Plans: Prints of each drawing must be submitted with copies of application. Include floor plan and show area affected by proposed 

Work lsi,:e 8 ~· x 11" or lareerl. 
TITLE OF ORA WING DRAWING NO. DATED 

·1am, & Addi= ofControctor (If Not Knowo, Submit Later) Name & Addres!l or-Engineer or Architect Telephone No. 

License No. 

Email '""do••n Emnll '""tlonall 
Send Correspondonce To: 
~•orne & Addr<SS ofEm•I-·ee In c•·-e ofWorkl ENOfNEER OR ARCHITECT CERTIFICATION 

Email (Opdonal) I have supervised the prq,andon of plans and specification f or the entire 
work ropresentod herein and hon:by C<rlify tbllt Ibey confonn to the 
rcquircmcnis or the rupertive cnactmeots, ordinances. rcsalutiorui Bnd 

Telephone No. regulaliom of the City, to1"1! or municipality In reganl to constnietlon and 
maintenance of buildings and stnn:tures and In reprd to health and fire 

Applicant's Name (As _11 Appears on Leese or Permit) 
proleCtfon which should be applicable If the Pon Authority were a privBIC 
corporation. 

By (Signature or Authoriz<d Rep.) Title l DBIC Signature ofliceosed Prn£ Engineer or An:hitect Date 

PART TWO: Prepared by Port Autbor11)' and retumed to appUcant. 
The above Application i! 0 Approved O Disapproved Subject to tho following conditions: 

n Co~tinued on Rider "A" aJtached 
qlease advise !he undersigned in writing, when this woJk bas been completed. , 

The Port Authority of New York and New Jersey By: 

lospecwdBy l Dale I Title Date 



. . . 
TERMS AND CONDITIONS 

l 

1. In Iha performance af wmt ""'8tlld llerallndetlha l\pplh:aJ1l,tmll, ..,res,-- In 1lllilng bytha Pelt Au11o1Qy, a,nfarm ID Iha IIIIIUM81111 of lho n,speotive 
enadm8nb, anllnancll,, rasafullonnnd n,gula1ionsoflho d!y,llllm or rnunldpal!i n "'11c11 lho Fadlilrl!localad In 1198"1 ID lhaconslrllction and rnaln1anancoof bullllng, and 
. ll!UdU ... and In n,ganl ID - and lint Pft)lllalon 1'1l!dl 1IIDIIII be appllcabla llha Part Autlmr11y"'"'. prtva!a COIJll)llllon. T1'le Appllcanl's ~ ID ~d 111a-. 

( : ·wrnman1a1 ioqul,enem b far 1118 purpose af msu,t,,g ,._safegLOUds far lho p,o1BdJon af pellOIII and p,operty al Iha Fadll1y and b nlll lO be oons1Ned as a aul>mlsslon by Iha 
.. .61 Au1hotlly ID Iha appllcallons ID llself of sudl raqulrarnell1, OI any of lhom. 
2. T1'le ~1111811 oornply al!a wll\ 9Udl federll. 91a18 and munldpaJ laws, sla!uas, cml9IS and regulallani, W any, as rN1J be legally epibble ID Iha-Ot 1118 per(amana, 
- Cf lls """""""'- T1>e AppOcan1111181100!llllll wtlh Iha FaclDiy ManagarwtOI raspect ID Iha appOcablily of any and all -· 91Bb11111, _,_ ~ """"'1ions 
and 11111-and as ID Iha p,ooedurm ID be r.;- befol9 lal<lng any olhar adlon d raspecl lhelelD, and 811a1l lJllow Illa -and p,ocalunl presa!lled by aa;t FadD!y 
""'-wllh raspecl-
3. T1'le Apploaot allall also cll9elve and obey (and compel 115 cllloar9, enq,IDyam. -1!1 arul - ID DllseM! and obey) lho ndaa and llgullllonB of !he PCl1 Aull10!1ly- In 
affeawhlz:h an, applamla ID lho """'"'"'"' ol Iha ""'1< al'd sud\ fur1ller spplloabta rulas and lll!lulaliono whld\ rN1J flDm llrna ID llrna duq Iha 98il pe,t,m,ance be~ by 
Iha Pclt AulhOo11J for ...,.n, af saf81r, llaallh, """"""1la of pn,pe11y or mal11nnceof a good and cnla,fy lPl)OanlllQI Of Iha Faclllr. c,ro, Iha BBfD and.- Oflmb al 1ha 
fadll1y. 
4. The Appllcan19llell pnx:waend nmlnlaln bod Uy Injury ard piopel1y damage llGlil) lnmJranca In lb own nalll! In a1 ltastlha Dmlla ljllldlled In Iha pl88lllllle ID 11111 fllll)lk:allon and 
Wo11unan'a Carr!,woalb, lrowanoe; or U 1ha ""'1c la lo be dona by an ~ co-.1haAppllcati1111180 n,qwe""" a,nlnld0r1D proam1 ard rnall!aln sudi- In Iha 
con1111C1Df1 name. A - 8'lld8nclng"""' """""""9llell be flonbhad ID Iha POI! Aulllorlly Facllly prlorlD Iha c:orrrnencemmt af Iha wc,k; 
5. The Appilalnt1111811 b1demnl~ and hold harmlaa3 Iha POI! Auhlrltr, lls Cornmlalonll,s, oftlcenl. agan11 and employem. ageln3! and rn.m (a) Iha risk of lnjurlas {lndudl1g vnong!IJl 
dBh) otdsmaga dhclot-llal. ID ltcr lham or ID Ill ot lhslr prq,a,1y, erlslrQ ""1 of or In connadlml wtlh Ila pe,IDrmaJ,ca of Ila WDl1<, and (b) Iha risk of datosend dam>ds 
by lhlnl pa....., erlslrQ or allegsd ID artsaout of Iha performanoa of Iha WOl1c. -- .tw """' outol am of cmsslano or Iha Applc8nt 119 cormadDrl, lhl Pol1A"'1orlly. 01 · -Ii Toe Appllcan11111a11 pay ~1 c1a1ms 1aw1u11y made agaJnat n by C011111C1Dr1, subcoi,b-s. ITIIIIB!talnmn and WOl1u!ial\, and BB c1a1ms ll!wfulll mm1a agalnsl n by olhar 1111n1 PfflOl1S 
ar1olng out ot or In connacllon dot bemusa of 1118 pe!lmmanotof Iha WCfk. and ahall cause aD oonbaCIDnl and 8Uliconl!llclDI ID pay BB 8&ld\ clalmi ~ nmda agalnsl lhlm. 
7. o.Jy-nmtarlals <nl wor1cmansl1lp 1111811 be"""' In Iha pa,b1lml1QI of lhtwo.1<, wllldl 8l1all be done In lCOllldanca wllll lte ~ -In I'll~ 1 of 11111 Appllcallon 
end 1D lha-n and ,ul,j,c1 ID lho ln,po<1lon of Iha Fadlly Mngar; lhaAj>pllcan1shaD nl<ID or rapiaal a1 IISown expanse lfff Wlllt nol ""'°'"" by him. 
6. The Appllcant lllall nolfy Iha fadlily Mllllager no .... lhan two da'fo prlorlD Iha illllUletiC81118irt of lhework, end "'80 CO ... Iha sarra wtlhll, lho number of deja spocl1lad In 
Pert 1 of 1h~ Appllt:aDm: end upon complallon shaD rot11J Iha Faclll\)' Managar. 
9. In lhaperiormancaof lho"'°"I (o) lhoApi,Ucar,tshallnlll doorpennillD be done any act~ !lie ope1111on ollho1111is11Jlg plumlilng, haa1111!!. ftn,.pro1acllon, hoonn, 
....._, dJOlnoQa, -r"'l'A'· elod!1ca( aprtnlclor, Vllll1ilallrg, ,ofll,t,dlu. fuelorcommunlalUon 5,slem a1 lllaFadlily, oro1hersudl!181Yial !1)91em 1"818ol Including el pipes, 
lubas, nnes, mobu. wuas, con dulls, equipm811 and - Bica¢ wlll lho - "11l!lm 8jiplO'lei of 1te Fedily Manogor or 1ho Port Aulhol11y reolden1 eng'-; (bl 1llo Appllran! shan 
-no PortAulhol11y pennllflDm lho Fadll1y Manago, p®r1DanyQJ111ng '"ll'Oldlng and shall comp1ywl1h lhaoondlU1r,..l11dl fomlopar!of aold pormll, o samptaofwhld\ may be 
...-oc1 In Iha-of Iha Fodll1y Marmgor. 
10. (a) P~ID lho a,mmencornenlof lhnlOlk and 1!1louQh""11he pe,fonnanca-. Iha Appllmtt Bl\all 1118C1 and maln1aln a1 Ill own a,pon,a In or alxllrt au, space sud1 bonlel,, 
ah• and --prmml<B - lor 1ho pnJlaCll:rl of Iha publll: and oilm and -p!l)pBl!y aa In Iha opinion ollho Fadllty Managw may be ll808SSIIIY ordssnllle lor lho 
pu-. Tl>e- 8l1all be performed In w:11 manner u wll c:ausa 1te -...1ncanvan1ona1111- al Iha publlc and olhers Bl Iha FodU1y. Dlmng lho perlonnanoo of lho work, 
Iha Appilclln1 shell nOI pmmitlte """'ffllla1ion In or llbOu1 Iha 8IIBOO of any deblb, - or lier of any sort n,sullng flom &udl p,nfa,mtrlC8 end 8hoD mel<e ,.,,u111angll!llllbi lor Iha 
fnlquen1--bomlteFadll1y, by moan:, of_ lo be fu-bylhaAppucant BBrNIJ In lhooi,lnlon of Iha fadlily Managotbell8CIIS98,Y1D 1ffl9!11-........-_ 

: (bJ In lha,..,.,,,,....oflhawollloovered by lllb ponnll, lhaApp11::an1 shollno!employany conncror naraha!llha Applmdaranyof llsconblCIDr1 l!ffll)lof any""""""°'"'° 
or haw any equJpman1 ot nmterlab ot aDow any oondillon ID lllbl W any sudl 1111811, 01111 lho aplnlon of Iha Part AU11ior111, may cause or be condlrdva ID any labor """'*" a1 Iha FOdfily 
--· or In Iha opinion of Iha PCl1 Aulhoif1y, on, lilely ID-IIIIII Iha opam1mns ol Iha Fadlity by lho P~Aulllorlly orwilll Iha cp,ra1lons of olhaJ8 Bl lho fadfi!y or wtlh Iha 
pn,grm o1 olhar cans1M:llon ""'1< lharBa1. Tho -..-or Iha Port Aulharlly shall be amc1us1,o on Iha Applk:anl and, upcr1 ram rn.m Iha POI! Autlillllly. lhaAppDcant at.al 
lnunadlalltj remo,a llUCh ....-orwllhd""' or CB11S11 lls COlitlCIO>S ID-florn Illa Fadllly Iha pasons. aquljmm1or ma1lltals apoclllod In Ula nob end "lllaca lhomwllh 
-joc1lonabla-,s, persona. oqulpmant and malBlie end lho Appllcanl 8l1all or Biiai c:ausa lcon:radDrlD lmmadlataly nldlfy any oondlllons apedlled In Iha nallco In Iha ovan1 
of fallun, by lho Appian! or any of 119 oonlllCIDla ID lmmodllllB1y comply with 1118 n,qu- of lllb -reph {',ltlelhar or not sw:h fellml la duo ro lho Appli:anfl faulj Iha Port 
AlllhOll!y shall hMl lho illl!1 ID SliSpend 11111 pemi! and Iha pormtsston lh&nlby granted, wl1!"111 prklt nalloo whan lho lahor lroubJes shall be so lllltlled Iha! sud! lnlailinnco or tho 
dqar-no Ofl!Blexls19, Iha Po~Aulhorlty, by noua, 1o Iha Pannl!lae, shall-th~ pennllon BB Iha lllffl8 IB11111 end CD1lllllonl as bo1Dni lllo ausponslor,. '!Jmorll0ublt9" 
sl\all mean and ~• a1lllflls, boyco11s, pl<i:olng, ""'1c-1111~as. Btlwdoirns, ~ ~. - or any olhor type of labor llOllblo, 11gardlm of lho ampl)yar ol Ilia 
perBCll - or1halr arnploymantalaul H any. 

(c) Not wlllls1andlng lho app,o,at ol lllls permit by 1118 Po!1Aulllot1ty, lho Appil:an1111811 nOI perform or penrQ ID be perlomlod any wm1< li8181111der. Ilia~-ollllllCh or lhl 
subsoQuarrt usa Cl OCDIPBJICYof llllidl oil (1) lnvallda18 or conlllU oroonfllctllltll any lnsunlnot oovorlng 1118 Faclll1y 01 any part lher8ol, m In any propel1y--orlhanlon, or 
(2)1n<r9asalheralaafany1balrisurar<a,--a.l1lllmllnslmlll"'or-lnsurancaonlhoF~.c,anypartU,an,oforll!)Ollanyp,opo11ylocalad-ar11ian1on. Tho· 
Appllran1 llliall pramplly obsatw, comp~ "'1111 ond"""""" lho p!1IVbim of any and al p,asent end IUIJ19 N1as, 11gula11oro, n,qulrll!rell1s, - dlmclkro and -ol llie 
Naliinal lloatd of Finl Und8lWlllml as lnta,p18led by Ille Now York Flra '""""""' Rating Orgmmllon .. lo -...-In N.., York SIIIIB, or ... lnta!J>ralBd by Iha Finl lnswanca 
Ralfllg Olgan-. DI Now .1«98'/ 89 ID-p,,,lonr,ed lnNow .larw/, o, of any-boanl o,~ 8ll8ldslng ot whldl llfl'/ ara-limDar flmln. "'11:11 llfl'/ ~ or 
apply ID lho porlormanc:oof Iha wm1< or ID Ilia completad ""'1< (lnclJdlng use or oper&llon (lemal) and U,a Appllw111118!1 maka any and all 11n.<11Jral end non,otru=iral lmpnivernenl3, 
allBndlons or repair, of Iha OO!t< 1hal may be requlrad at any llma - by any sud1 pn,sant 01 Munl ~ls, 11gulallon, raqulr8manl. or cruar or dlmdlon. H bean1SO ol Ilia- dona 
or by reason of any faUUlll on Ilia part of Ilia Appilcan1 ID compy wllli Iha~ ol lhls P8"'11i9pll 811'J such lnauranoo a hall al any llrna be imllad, can- or ln'laillml, lllBn Iha 
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GEORGE WASHINGTON BRIDGE BUS STATION 
Rules and Regulations 

Permission granted to use the George Washington Bridge Bus Station is conditioned 
upon compliance .with Port Authority Rules and Regulations. EntJy upon or into the 
George Washington Bridge Bus Station shall be deemed to constitute an agreement by 
such person or persons to comply with said rules and regulations. Subsequently, the 
Manager of the George Washington.Bridge Bus Station or his/her duly authorized 
representative shall have authority to deny the use of the Station to any person violating 
the Rules and Regulations or laws, on:lioances or regulations of the United States, the 
State of New York, or lhe City of New York. 

• No person shall film or take pictures inside or around any areas of 
the stadoo without permission. 

• No person shall cause any obstruction, litter or interfere with the 
safe, orderly flow of vehicular or passenger traffic. 

• No person shall be permitted to sleep, lie down or sit on the floors, 
hallways, platforms, stairs, laocfiogs or other places where such 
activity may be hazardous. 

• No person shall spit, urinate or defecate on any part of tbe Station 
other than a urinal or toilet Intended for that purpose. 

• No person shall enter any area of tbe Station posted as being closed 
or otherwise restricted. 

• No person shall bathe, shower, shave, launder or change clothes or 
remain undressed lo any publlc restroom, washroom, or any other 
area of the Station. 

• No person shall sollclt.funds or contributions for any purpose, 
conduct commercial or non-commercial activity, or post, distribute 
or display commercial signs, advertisements, circulars or printed or 
written material without permission. 

• No person shall drink or carry any open alcoholic beverage. 
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• No person shall smoke or carry a lighted cigar, cigarette, pipe, 
matches or any naked flame in areas of the Station. 

• No person shall deface, mark, break or damage any part of the 
Station or interfere with the effectiveness or accessibility or 
equipment Installed or located at the Station. 

• No person except those authorized shall enter In or upon the George 
Washington Bridge Bus Station with any animal except a seeing eye 
dog or any animal confined for shipment. 

• No person shall make, continue, cause or permit to be made or 
continued- any unauthorized, objectionable or disturbing noises. 

• No person shall abandon or store any personal property nor store 
baggage, bundles, paper, cloth, cardboard, or.any other material; 
solid, liquid or gas,.that could pose a fire or life safety hazard. 

• No person, except those person authorized, shall bring Into or carry 
firearms, explosives, acids, Inflammable or compressed gases in the 
Station, 

• No person shall operate any automatic or other vehicle Including 
skateboards, roller skates, bicycles, scooters or ay other self
propelied vehicle or device on or through any part of the station not 
designated for such use. 

,. 
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Port Authority will conduct Inspections, surveys or tests to ensure compliance with 
applicable Regulations Including the New York City Building Code (NYC BC) and the 
Port Authority (PA) Structural.Integrity Program (Al 45-1.07. Structural Integrity 

· Program), requirements as follows: 

STRUCTURAL AND SYSTEMS INTEGRITY REQUJRMENTS 

Areas I Systems Subject to Frequency of Compliance Standards l!J. 
Inspection, Survey. or Test Inspection, addltfon to appllcable 

Survev or Test R-ulallona 
Building Condition 6 years PA Structural Integrity 

Program 

Vertical Transportation Period le Tests NYC BC; 
Systems Annually (minimum American Society of 
(Elevators & Escalators) 2x year) Mechanical Engineers Code 

Section A 17 .1 

All Boilers Annually (minimum NYC BC 
1x ) 

Fire Protection and Life Safety Annually (minimum NYC BC 
Systems 1x) 

• 
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Specification 
Specification Title 

Specification 
Number Date 

01000 GENERAL PROVISIONS 

02075 PARTIAL REMOVALS C 03/28/11 

02076 SELECTIVE DEMOLITION FOR INTERIORS C 03/28/11 

02079 
REMOVAL, TEMPORARY STORAGE AND REINSTALLATION OF 

C 3/22111 DISPATCHER BOOTHS 

02081 
ASBESTOS REMOVAL AND DISPOSAL FOR PORT AUTHORITY 

P3/18/11 OF NEW YORK AND NEW JERSEY 

02082 
PCB-CONTAINING CAULK REMOVAL WORK - GEORGE May 11, 2011 
WASHINGTON BRIDGE BUS STATION - RESERVED PREMISES 
CLEANING, HANDLING AND DISPOSAL OF PIGEON GUANO AND 

02092 RELATED DEBRIS - GEORGE WASHINGTON BRIDGE BUS May 11, 2011 
STATION - RESERVED PREMISES 

02094 
WORKER AND ENVIRONMENTALPROTECTION FOR LEAD PAINT 

C (9/06) REMOVAL 

02501 SILANE SEALER N 6/6/00 

02578 PAVEMENT JOINT SEALING P 3/20/03 

02850 PLYWOOD SIGN PANELS AND WOOD SIGN POSTS N 1/5/01 

02851 ALUMINUM SIGN PANELS N 5/1/01 
' 

03301 PORTLAND CEMENT CONCRETE, LONG FORM A 5/12/09 

03350 I CONCRETE PAINT REMOVAL 

03730 I CONCRETE SPALL REPAIRS N 6/11/01 

03734 : CONCRETE CRACK REPAIR N 2/12/96 

04060 I MASONRY MORTAR C 06/08/09 

04070 MASONRY GROUT C 06/08/09 
-------- . 

04170 JOINT REINFORCEMENT AND STEEL REINFORCING C 06/08/09 

04220 CONCRETE MASONRY UNITS C 06/08/09 

05080 STAINLESS STEEL FINISH A 5/31/06 

05311 STEEL DECK N 10/24/00 

05506 MISCELLANEOUS STEEL C 06/08/09 

M:\GWS\06497000 - GWBBS Redevelopment ProgramlArr;hiiect1.1raf\MANA GEMENTDOCS\Stage-1 \Specifications\Confom1ed 
Specs 20 I 1·07-15\2011·07-15 Conformed Specs rev.doc 
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05522 STAINLESS STEEL PIPE AND TUBE RAILINGS C 06/08/09 

05580 SHEET METAL FABRICATIONS C 06/08/09 

05721 GLASS.AND STAINLESS STEEL GUARDRAIL C 3/6/07 
. 

_" ______ 
05810 PREFABRICATED EXPANSION JOINT ASSEMBLIES C 06/08/09 

06100 ROUGH CARPENTRY C 06/08/09 

06400 CUSTOM CASEWORK C 06/08/09 

06415 I GRANITE LAVATORY COUNTERTOPS C 4/1/11 

07212 BLANKET TYPE BUILDING INSULATION C 06/08/09 

07250 SPRAYED-ON CEMENTITIOUS FIREPROOFING C 06/08/09 

07270 FIRESTOPPING C 06/08/09 

07416 METAL WALL PANEL SYSTEMS C 3/30/11 

07465 I DECORATIVE GLASS PANELS C 06/08/09 

07530 
I FULL y ADHERED SINGLE-PL y THERMOPLASTIC MEMBRANE 

ROOF SYSTEM WITH MECAHNICALLY FASTENED INSULATION 
P 11/20/97 

07531 EPDM MEMBRANE ROOFING C 4/1/11 

07571 
COLD LIQUID APPLIED ELASTOMERIC WATERPROOF 

C 11/26/07 
MEMBRANE 

07600 METAL SCUPPER AND DOWNSPOUTS 09/05/08 

07710 MANUFACTURED ROOF SPECIAL TIES C 11/07/05 

07720 PREFABRICATED CURB AND EQUIPMENT SUPPORT UNITS A 6/21/90 

07910 COMPRESSION SEALS A 5/31/06 

07920 SEALANTS C 06/08/09 

08110 CUSTOM HOLLOW METAL C 06/08/09 

08305 ACCESS DOORS - WALL TYPE C 06/08/09 

08306 ACCESS DOORS - FLOOR TYPE C 06/08/09 

08307 ACCESS DOORS - CEILING TYPE C 06/08/09 

08470 REVOLVING ENTRANCE DOORS N 6/28/95 

08520 ALUMINUM WINDOWS P 7/11/03 

08522 STAINLESS STEEL SECURITY WINDOWS C 4/4/07 

08715 FINISH HARDWARE C 6/29/09 

08805 GLASS AND GLAZING C 06/13/11 

08970 STRUCTURAL GLASS WALLS 

09205 METAL FURRING AND LATHING C 06/08/09 

09206 I METAL FURRING AND LATHING - CEILING SUPPORT SYSTEMS C 06/08/09 

M:\GWB\015497000 ~ GWBBS Redevelopment ProgramlArchitecrurol\MANAGEMENTDOCS\Stage-1 ISpecificaiions\Conformed 
Specs 2011-07-15\2011·07·15 Conformed Specs rev.doc 
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09250 GYPSUM DRYWALL C 06/08/09 

09253 GYPSUM DRYWALL - INTERIOR CEILINGS AND SOFFITS C 06/08/09 

09270 DRYWALL SHAFT SYSTEMS C 06/08/09 

09310 CERAMIC TILE C 06/08/09 

09332 GRANITE TILE AND PORCELAIN PAVER TILE C 06/08/09 

09441 EPOXY MATRIX TERRAZZO N 2/18/97 

09503 LAY-IN ACOUSTICAL CEILINGS A 5/31/06 

09515 SECURITY METAL PANEL CEILINGS C 3/24/11 

09546 METAL PLANK CEILINGS N 2/3/97 

09660 RESILIENT TILE FLOORING A REVISED 
5/99 

09665 TACTILE WARNING STRIPS C 3/18/11 

09910 PAINTING A 2/24/10 

10160 TOILET PARTITIONS C 06108109 

10210 METAL WALL LOUVERS A 11/05/04 

10505 METAL LOCKERS AND LOCKER ROOM BENCHES A 5131/06 

10810 TOILET ACCESSORIES C 06/08/09 

10860 BIRD DETERRENT SYSTEM C 4/1/11 

11199 I SECURITY HOLLOW METAL PANEL WALL SYSTEM C 4/10/07 

12301 I TICKETING COUNTERS C 03/30/11 

12610 TRAX SEATING SYSTEM 

Note: Specifications with no date were provided by the consultants or manufacturers. 

M:\G WB\06497000 - GWBBS Redevelopmenr Program\Arcnitecturaf\MANAGEMENTDOCS\Stage· 11Specifications\Conformed 
Specs 2011·07-15\2011-07·15 Contarined Specs rev.doc 
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100% Design Review 

Historic Preservation Comments 
June 2, 2011 

Prepared by: Higgins Quasebarth & Partners LLC 

Project Overview 

The George Wasl1ington Bridge Bus Station (GWBBS) is a multi-modal transit center located in upper 
Manhattan. The project site occupies two city blocks between West 178th Street and West 179th Street 
on both sides of Broadway; the West Building is the primary bus operation. The West Building bus 
platforms are located under a large V-shaped reinforced-concrete shell roof truss that provides weather 
protection for the platforms. The roof is open to the elements on all four sides through triangular 
openings created by the reinforced-concrete trusses. Bus platforms are located on the top level of the 
West Building, connected to the East Building by a pair of bridges that cross over Broadway. The East 
[luilding houses electrical equipment, serves as a bus turn-around for the West Building Bus Station at 
the top level and provides passive ventilation for the Trans Manhattan Expressway, which runs beneath 
the project site. The East Building roof is open to the sky and, in addition to the bus turn-around, is used 
as a monthly parking deck for private vehicles. 

GWBBS was designed by renowned Italian architect/engineer Pier Luigi Nervi and the Port Authority of 
New York & New Jersey (PANYNJ) Engineering Department. Constructed by PANYNJ, which owns and 
operates the facility, the station opened to the public in 1963. Nervi's role in the project was as designer 
of the· reinforced-concrete superstructure that Frames both buildings, as well as the iconic V-shaped 
West Building roof and the cross-tapering columns supporting the. roof at the bus platform level. The 
concrete frames around each building are comprised of columns that rise from street level to support 
triangular concrete trusses on the side street elevations. Nervi also designed the steel-framed canopy 
that identifies the West Building Bus Station entrance at Broadway. PANYNJ architects and engineers 
designed the interior public spaces, the storefronts along Broadway, Fort Washington Avenue and the 
side streets - W178'" and W179"' - as well as other inFill within the reinforced concrete shell 

superstructure 

Most contemporary and modern critiques of the structure acclaim the significance of Nervi's bold 

concrete forms and are dismissive (at best) of the rest of the design. Contemporary publications such as 
Progressive Architecture praised Nervi's tour de force, and denigrated the Port Authority's contribution 

to the project, the interiors and storefronts/infill at the exterior. Progressive Architecture [February 
19631 referred to the mediocre design of the station's interior. Donald Canty, writing in Architectural 
Forum [March 1967, v. 126, pages 71-721 was particularly unimpressed with the Port Authority's 

contribution: 

The arriving passenger's first experience or the terminal is all Nervi, or nearly so. The bus 

deck, topmost of the terminal's three levels, is a dramatic display of virtuosity in the 
architectural use of exposed concrete. 
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Downstairs, the experience is all Port of New York Authority, Nervi's client and design 
collaborator. The Port Authority's approach to the decoration of the enclosed spaces 
was to cover every inch - notably including the sculpted columns - with the brightest 
and shiniest materials it could find. As a result, the interiors have all the charm of a 
public restroom in a Miami Beach resort. .. 

The terminal's presence in the city, amidst the low brick monotony of Washington 
Heights, is that of a bristling warship moored among tugboats. Where the prow meets 
Broadway, the Port Authority once again sought to make its building cheerier, this time 

by filling in between the concrete with glass and metal storefront and Rexall signs. 

But on the narrow side streets, Nervi resumes command. Along these block-long walls, 

muscular concrete diagonals engage in a bravura balancing act that ends in support of 
the wingtips of the roof high overhead. There has been some unfortunate infilling here 
too, but the strength of Nervi's structure easily prevails. 

The primary obiective of the West Building Bus Concourse, a public interior space, designed and 
installed by the PANYNJ, was to provide areas for passenger waiting and amenities, as well as vertical 
and horizontal circulation from the surrounding streets and from the "A" train subway up to the second
level Concourse and then to the rooftop bus platforms above. Elevators, escalators and stairs are 
located throughout. The public spaces are characterized by terra,zo floors, metal-clad columns and 
acoustic-tile ceilings with recessed fluorescent light fixtures. Small-scale retail and ticketing booths are 
constructed of metal and glass storefronts. Decades of wear and lack of maintenance are evident 
throughout the Concourse. The interior signage (which is not historic) is typical of a bus station, airport 
or other transportation hub. Similarly, the exterior storefront systems at the street level are of poor 
quality and in poor repair. Beyond the maintenance and deterioration of these finishes, it is the lesser 

quality of design that stands in stark counterpoint to the powerful forms established by Nervi's 
structure. 

The surrounding neighborhood is mixed-use residential and commercial, with a strong commercial 
presence along Broadway. The community is not served well by 11,e existing retail in the station. The 
long, blank storefronts and opaque walls deaden what should be a lively commercial block along 

Broadway. The GWBBS has never operated at or near its intended capacity. According to the New York 
Times [.18 March 1960, p. 27], GWBBS was designed for a capacity of 50,000 passengers per day. As early 
as 1963, the PANYNJ was expressing concern over the low ridership levels [NYT, 17 January 1964, p. 22], 
and today, the Authority's website reports ridership of less than 15,000 per day. As a result, the vast 
interior public and operational spaces of the GWBBS are underutilized both for their transportation 
functions and for their potential commercial value. For that reason, the PANYNJ has established a 

partnership with George Washington Bridge Bus Station Development Venture, LLC (DV) to redevelop 
GWBBS for large-scale neighborhood and destination retail, as well as a 21"-century Bus Station. 

A new Bus Concourse will be constructed at the West Building rooftop, replacing the existing non
original bus islands. The West Building interior will be reconfigured for retail use as will an existing 

jitney-bus pass through that connects West 178th Street to West 179th Street. Deteriorating 
storefronts along Broadway, Fort Washington Avenue and portions of the West 173•h and West 179'" 

Street elevations of the West Building will be replaced with new aluminum-and-glass storefronts 
incorporating retail signage throughout. The westernmost portion of the East Building will be converted 
to retail use. New aluminum-and-glass storefronts incorporating retail signage will be installed at the 
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East Building on the Broadway elevation and along a small portion of the West 178'h and West 179'h 
Street elevations. A one-story addition will be constructed to create commercial space on the rooftop 
area of the East Building that is currently used as a public parking lot and bus turn-around. 

The PANYNJ and DV have determined that the project will not be regulated by state or local 
preservation agencies, however, the GWBBS is potentially eligible· for local, state and federal 
designation. and the project team is cognizant of the historic and design importance of the structure. 
Therefore, PANYNJ and DV have asked Higgins Quasebarth & Partners, LLC (HQ) to comment on the 

historic preservation aspects of the conformed Stage I Design submission .. 

Review Methodology 

HQ met with the A/E team several times, made two site visits and reviewed concept drawings. HQ's 
review comments are limited to the compatibility of the proposed work with the historic nature of the 
existing facility in the context of generally-accepted historic preservation practices, and do not address 
any non-preservation issues. 

The GWBBS is generally recognized as an important monument in American post-War Modern 
architecture and as an important work of Nervi, a recognized master. The facility is not a local landmark 
and it has not been listed on the National Register of Historic Places. It is likely that the State Historic 
Preservation Office (SHPO), if asked, would determine that the GWBBS is eligible for listing on the 
National Register (NR). 

The PANYNJ and DV have determined that the project will not be regulated by state or local 
preservation agencies. However, because the building is an important work of architecture and 
engineering, regardless of whether or not a formal review is required, an insensitive design approach 

could raise the public profile of this project inviting public scrutiny. 

In order to understand the preservation impact of the proposed project, HQ has reviewed the scope of 
work using the guidelines and standards of a state-level historic preservation review. The parameters of 
a typical state-level preservation review process are outlined here: 

• A determination of eligibility for NR listing by SHPO means that any undertaking on the 

facility involving State or Federal ,JCtion would be subject to a historic preservation review at 
the state level (under Section 14.09 of the State Historic Preservation Law) or at the federal 
level (under Section 106 of the federal Historic Preservation Law). 

• The Department of the Interior's Standards for Rehabilitation (the Standards, see attached) 
would be the guidelines under which such a review would be undertaken, which is why HQ 

has used them here to identify potential issues. 

• Depending on the level of intervention, State or Federal action could require public review. 

HQ's review assesses the design based on two criteria: 

• The George Washington Bridge Bus Station Redevelopment Design Criteria prepared 
for PANYNJ by Beyer Blinder Belle Architects & Planners LLP, which address a broad 

range of design issues, including historic preservation. 
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• The Secretary of the Interior's Standards for Rehabilitation (the Standards), which 
would apply if the building were subject to a State- or Federal-level preservation 
review (Section 14.09 or Section 106). The Standards are used by the state and 
federal agencies to review undertakings involving historic properties. We use them 
here to identify areas where the proposed work might be vulnerable in a public 
review. 

A typical preservation review under state or federal guidelines will look at the overall impact of the 
project in order to determine its effect on the historic property. Individual areas of work may not fully 
meet the Standards, but the overall project can still be determined to be in compliance with the 
Standards. While HQ believes that the overall project approach is reasonable, there are specific areas of 
work that might not meet the Standards or the Design Criteria on their own if the project were subject 
to review. 

For each individual work area potential adverse effects have been identified. Where appropriate, 
possible refinements to the design that would be more in keeping with the Standards or the Design 
Criteria are suggested. 

Many aspects of the project would probably meet the Standards in a preservation review. For example, 
the proposed Pavilion Building on the Bus Concourse and the glazed security partition at the Broadway 
entrance are well-designed and sensitive insertions into the historic fabric. The restoration of the 
reinforced concrete where required - if handled properly - and the rehabilitation of the existing 
Broadway canopy are positive preservation actions. A case can be made for the removal of inferior 
interior finishes. Replacement of the deteriorated exterior storefronts with storefronts of similar design 
to the existing would also likely meet the Standards. 

Review of the proposed work is based on ~!Q's experience interpreting local, state and federal 
preservation guidelines on many rehabilitation projects. However, it is important to recognize that these 
are HQ's opinions alone, and are no guarantee of any particular outcome. HQ's opinions are based on a 
review of the individual components of the Stage I submission (including revisions), as posted on the 
Project website as of the date of this document. 

Review 

West Building Roof 

The flying Vs of the concrete roof are a powerful and iconic presence, boldly expressing the structure of 
the West Building from within and without. The roof is perhaps the most significant element in the Nervi 
design. 

As part of the overall project, the PANYNJ has determined that the Bus Concourse will require life-safety 
upgrades that were not required when the building was originally constructed. The Bus Station Design 
Criteria called for a series of passenger life safety and air quality tests to determine whether the new 
facility would require significant positive air distribution along the new Concourse. Accommodating this 
new air distribution system would require 6 foot diameter ducts to run continuously along the 
Concourse, as well as significant exhaust fan positions located within the roof zones to mitigate smoke in 
the event of a bus fire. Both of these interventions would have created significant impacts to the historic 
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fabric of the Nervi roof. However, PANYNJ has determined through Computational Fluid Dynamics (CFO) 
modeling that these interventions are not required. 

The Bus Station program also requires a reinterpretation of code and life safety based upon the 1968 
NYC Building Code. PANYNJ has determined that Construction Classification and Building Occupancy 
shows that the Nervi roof will require full sprinklering in order to comply with the updated code criteria. 
A sprinkler plan has been developed that is integral with the triangular roof forms serving to reduce the 
visual impact of the system. The installation of the sprinklers will require that all areas of underside of 
the roof truss will be impacted. With the Vs of the roof, small-diameter pipes will be run on the 
underside of the ribs with sprinkler heads arranged to provide the required coverage. The main feed for 

the system will be via two 4" ·diameter pipes that will run loneitudinally along the east/west spine beam 

and columns that support the Nervi roof above the Bus Concourse, with one pipe on either side of the 
center columns and beam. 

The proposed sprinklers represent the minimal intervention into the Bus Concourse space. While the 
sprinklers will interfere with the reading of the roof when observed directly, for most users of the 
Concourse, they will be a minimal presence. Therefore, we believe that the proposed sprinklers are 
consistent with the Standards and the Design Criteria. 

In addition, two new lighting raceways will be installed to run longitudinally through the Bus Concourse, 
parallel to each of the 4'' sprinkler mains. These raceways will consolidate all of the electrical, audio and 
video cabling into two simple pfenums that will also serve as the mounting point for lighting, speakers, 
cameras, etc. As with the sprinkler mains, the lighting raceway represents a minimal and simple 
intervention into the Bus Concourse space, and they will not interfere with a reading of the Nervi 
structure above. 

Bus Concourse 

The Bus Concourse is an open-air public space where passengers wait for and board buses. It is the area 
of the West Building where the public most directly experiences the Nervi roof structure and columns. 
As early as 1963, the PANYNJ began installing pre-fabricated bus shelters along the original bus 
platforms to provide passeneers protection from the elements, particularly winter winds coming off the 
Hudson River. Because they are not original and have not acquired historic significance on their own, the 
removal of these later interventions would be consistent with the Standards. 

The primary intervention at the Bus Concourse is the construction of a new Passenger Pavilion at the 
west end of the Concourse. The Pavilion is necessitated in part by the removal of waiting areas at the 

west end of the existing second-floor Concourse. The Pavilion is a freestanding structure that will be 
easily read as a new intervention within the Concourse. The Pavilion is divided into two functions: 

(1) a public passenger waiting area with associated station operations, police back-of-house space; 
and 

(2) utility rooms that provide MEP equipment to serve the Building. 

Two fresh air intake ducts emerge from the far westerly end of the Pavilion. They are hung on the north 
and south sides of the Pavilion below the Nervi roof over the busway zones; connecting to the roof 
exterior. They are required for the Pavilion operation, and will be minimally visible to pedestrians on 

standing in the Bus Concourse waiting areas. The Pavilion does not touch the roof structure. A single 
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Nervi roof column falls within the Pavilion passenger waiting area. The Pavilion ceiling at this 
surrounding the column is raised to allow the column to be fully expressed within the public space. The 
enormous scale of Nervi's structure and roof can accommodate the much smaller scale of the new 
Pavilion. Further, the Pavilion is well designed in a contemporary vocabulary, and is, in our opinion, 
compatible with the Standards as well as the Design Criteria. 

Additional work at the Bus Concourse level includes reconfiguration of the bus islands in a "sawtooth" 
operation, the introduction or new sign pylons and other way!inding, and the construction of a new 
elevator at the east end of the Concourse, connecting the new Broadway Bus Station entrance. The 
removal of the existing bus shelters and slgnage will not remove any historic fabric. The existing bus 
islands and bus circulation are not character-derining features of the Concourse. The new signage is 
contemporary, clean and well designed. The new elevator enclosure uses the same glass curtain-wall 
system as in the pavilion. All of this work is compatible with the Standards as well as the Design Criteria. 

The Bus Concourse scope or work includes paint stripping, cleaning and patching of the center columns 
along the Concourse level. The paint stripping and cleaning should be specified in accordance with the 
Secretary of the Interior's Standards. Cleaning and paint removal should use recognized restoration 
chemicals (ProSoCo, Dumond, or the equivalent), applied in the gentlest means possible. Sandblasting 
and high-pressure rinses should not be used. Patching should be done in a manner that closely matches 
the color, texture, tooling and strength of the historic concrete. Coating systems may not be compatible 
with the Standards, and should be very carefully evaluated prior to installation. 

East Building Rooftop Addition 

A new addition for a retail venue is proposed for the roof of the East Building. Currently, the East 
Building roof is used as a parking deck for cars and turnaround for buses. The proposed addition will be 
clad in an aluminum-and-glass exterior glazing system on its west (Broadway) elevation and in metal 
panels on the other elevations. The Design Criteria mandate that the "scale, proportion and rhythm of 
the building addition" be appropriate to both buildings, a notion that is in keeping with the Standards. 
The new addition will not destroy historic material. The canted west facade of the addition and the use 
of a different exterior glazing system from the fa~adc of the historic below allow the addition read as a 
separate intervention making this feature compatible with the Standards and the Design Criteria. 

West Building Interior Public Spaces 

When constructed, the GWBBS second-level Concourse was not reviewed favorably by critics. Those 
who lauded Nervi's structural design practically ridiculed the interior design and finishes. In addition to 
half a century of wear and tear, there have been minor alterations to the interior of the building over 
time. While many of the original interior finishes remain, these features lack the design quality and 
significance of the Nervi structure. 

The proposed GWBBS scope will remove all existing fabric from the interior West Building. The spaces 
will be reconfigured as large-scale neighborhood and destination retail, with all finishes being 
contemporary. Much of the interior build-out will be dependent on tenant needs. We believe a case 
could be made for the removal of substandard interior finishes. The new finishes and circulation systems 
are not fully detailed in the project drawings, but to the extent that they are contemporary and do not 
create a false sense of history; it could be argued that they are compatible with the Standards and the 
Design Criteria. However, it should be noted that the removal of historic fabric of even questionable 
design quality could be judged in a review as incompatible with the Standards. 
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The GWBBS West Building Broadway entrance- is marked by a W-shaped canopy with glass tile on the 
underside. The canopy is supported by an aluminum-clad column that sits at the center of a recessed 
Station entrance. Within the recessed entry, the floor is terrazzo and the walls arc clad in granite. Four 
doors at the southwest end of the recess lead into the Station, where escalators carry the visitor up to 
the second level Concourse. 

The recessed entrance at Broadway will be reconfigured into a semi-enclosed space. A new 'mullionless' 
glass screen gate will be constructed at the building line. The screen gates will be open during operating 
hours and closed other times. The gates are an intervention that will change the relationship of the 

street to the recess and to the interior of the building, but the transparency of the screen gate and open 
position of the gates when the Facility is in operation will help mitigate this impact. The glass screen 
gate itself is well-designed and minimally detailed in terms of structural supports and mullions, making it 
an unobtrusive and modern intervention. The restoration (or in-kind replacement) of the canopy tiles is 
consistent with the Standards. 

The removal of the granite cladding and terrazzo floor at a primary entrance would likely be reviewed 
with greater scrutiny than the removal of similar fabric at secondary interior spaces. While the work 
proposed appears to be consistent with the Design Criteria's categorization of this area as a renovation 
(vs. restoration) zone, we believe that the removal of this fabric is may not be seen as compatible with 
the Standards. 

West Building Exterior: West Building Storefronts and Exterior Envelope 

The existing storefronts of the Broadway and Fort Washington Avenue facades of the West Building 
(some of which are obscured by non-original roll-down gates) are of mill-finished aluminum, with 
widely-spaced mullions and large glass panes. The existing storefronts continue up to the Subway level 
on the Broadway elevation and return one bay onto the side-street elevations. Past the storefronts 
along West 178'h and West 179'" Streets, the Nervi structure is largely an open truss system of concrete 
framing on the side streets; some of the triangular openings were historically filled in with black metal 
panels and louvers .. 

The proposed work includes the removal of all existing storefronts on Broadway, Fort Washington 
Avenue and the side streets. As with the interior finishes, the storefront infill was not favorably 

reviewed at the time of constrnction. The storefronts are now in poor condition. Thus, removal of the 
existing historic storefronts is probably consistent with the Standards and Design Guidelines. 

The proposed new storefront system is a contemporary exterior glazing system that retains the 
simplicity of the existing aluminum framing system and does not detract from the Nervi structure. The 

new system also complies with all current life-safety and energy codes, and well as PANYNJ 
sustainability criteria. 

The proposed system is of contemporary aluminum members with a silver metallic paint finish. The 
spacing of the major vertical framing members (mullions) matches that of the historic storefront system. 

The proposed storefronts include double-height recessed entries at four locations on the Broadway 
elevation, with architectural grilles at each recess to accommodate HVAC systems. Lighting would be 

incorporated at the interior of the storefronts, greatly reducing the clutter and opacity of existing 
security systems. The compatibility of the framing system with the l1istoric storefronts and the greater 
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transparency of the storefronts will be an improvement over the existing and historic condition. 
Mechanical louvers are obscured by architectural grilles at each recessed storefront entrance .. Thus, the 
proposed exterior glazing system appears to be compatible with the Standards and the Design Criteria. 

Most of the truss openings along the side streets are open, allowing the structure to read as a truss 
rather than as a wall. A small number of Nervi truss openings were historically filled in with metal panels 
and louvers to accommodate utility spaces and passive ventilation behind the trusses. 

The current proposal calls for exterior glazing to be incorporated along West 179'" Street to 
accomn,odate new retail venues. The new exterior glazing system incorporate.s simple butt-glazing 

within the triangular concrete zones that enclose the new retail venues to create a largely transparent 
and unobstructed infill system that is compatible with the historic open condition of these truss 
openings. Therefore, we believe that this new intervention is compatible with the Standards and Design 
Criteria. A loading dock will be located along the West 178'" Street elevation, incorporating painted 
rolling door systems. This intervention is consistent with the functional and secondary nature of this 

area of the building, and we believe that it is compatible with the Standards and Design Criteria as well. 

Fort Washington Utility Building 

A new Utility Building will be constructed on the west side of Fort Washington Avenue. The building will 
be located in an area that was not historically part of the Bus Station and that would likely not be 
included in a designation of the building. The building will be located below the viaduct that feeds the 
bus level, and thus is part of the interrelated infrastructure of the Bus Station, George Washington 
Bridge and Trans-Manhattan Expressway. 

A generator will be located within the Building requiring a flue, which will emerge from the west side of 
the Building and penetrate the bus level west of the Bus Concourse level rising approximately 10 feet 
above the bus roadway. The flue is a minor intervention in an area of the viaduct that likely would not 
be part of a designated Concourse. 

East Building El<teriar: East Building Store/rants 

The historic Broadway facade of the East Building utilizes the same aluminum framing system as on the 

West Building, but has opaque metal panels in lieu of transparent glass. This system returns onto a small 
portion of the West 178'h Street and West 179'" Street facades. Further east on the side streets, the East 
Building is an open structure that serves as a ventilation stack for the Cross Manhattan Expressway that 
runs underneath GWBBS. 

The proposed scope of work utilizes the same aluminum-and-glass exterior glazing system proposed for 

the West Building. Like the West Building, the infill of the East Building does not appear to hold any 
great significance. The Design Criteria calls for the installation of a new exterior wall system .ilong this 
facade, so the proposed work is consistent with those Criteria, and would probably meet the Standards 
as well. 

Branding and Signage 

The inclusion of retail signage is a necessary part of the adaptation of the building for a new use. 
Historically, most of the signage at GWBBS was related to the Facility's transit-related functions, with 
very little retail signage at the interior or exterior. 
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The proposed way-finding and transit-related signage is a required component of the historical function 
of the building and appears to meet the Standards and the Design Criteria. The detailing of the proposed 
leased-premises and retail signage program is generally consistent with the Standards and Design 
Criteria. It is simple, muscular and has a functional feeling to it that is appropriate to a large reinforccd
concrete structure. At the same time, the detailing of this signage does not detract from the character of 
the historic building. 

A new sign is proposed to hang over Broadway between the East and the West Buildings and the bridges 
that connect the two buildings. The sign is simple and contemporary in its design, and could be seen as 
consistent with the Standards. Vertical retail sign "blades" are proposed to be hung from the Broadway 
bridges. These are contemporary in design and will not obscure any significant historic fabric. The 
proposed signage and branding appears to be compatible with the Standards and with the Design 
Guidelines. 

Appendix: The Secretary of the Interior's Standards for Rehabilitation 

"The Standards (Department of Interior regulations, 36 CFR 67) pertain to historic buildings of all 
materials, construction types, sizes, and occupancy and encompass the exterior and the interior, related 

landscape features and the building's site and environment as well as attached, adjacent, or related new 
construction. The Sland<1rds are to be applied to specific rehabilitation projects in a reasonable manner, 
taking into consideration economic and technical feasibility. 

1. A property shall be used for its historic purpose or be placed in a new use that requires minimal 
change to the defining characteristics of the building and its site and environment. 

2. The historic character of a property shall be retained and preserved. The removal of historic 
materials or alteration of features and spaces that characterize a property shall be avoided. 

3. Each property shall be recognized as a physical record of its time, place, and use. Changes that 
create a false sense of historical development, such as adding conjectural features or 
architectural elements from other buildings, shall not be undertaken. 

4. Most properties change over time; those changes that have acquired historic significance in 
their own right shall be retained and preserved. 

5. Distinctive features, finishes, and construction techniques or examples of craftsmansl1ip that 
characterize a property shall be preserved. 

6. Deteriorated historic features shall be repaired rather than replaced. Where the severity of 
deterioration requires replacement of a distinctive feature, the new feature shall match the old 
in design, color, texture, and other visual qualities and, where possible, materials. Replacement 
of missing features shall be substantiated by documentary, physical, or pictorial evidence. 

7. Chemical or physical treatments, such as sandblasting, that cause damage to historic materials 
shall not be used. The surface cleaning of structures, if appropriate, shall be undertaken using 
the gentlest means possible. 
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8. Significant archeological resources affected by a project shall be protected and preserved. If 
such resources must be disturbed, m.itigation measures shall be undertaken. 

9. New additions, exterior alterations, or related new construction shall not destroy historic 
materials that characterize the property. The new work shall be differentiated from the old and 
shall be compatible with the massing, size. scale, and architectural features to protect the 
historic integrity of the property and its environment. 

10. New additions and adjacent or related new construction shall be undertaken in such a manner 
that if removed in the future, the essential form and integrity of the historic property and its 
environment would be unimpaired. 
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George Washingto11 Bridge Bus Station: Con!.e1•1at1on Serv1Ci''> for Canc.re:e 

1 Introduction 
Integrated Conservation Reso .. 1rces (ICR) was reta1necl by STV. Inc. to conduct concrete teslin9 at the 
George \'Vashington Bridge Rus Station. This scope includes field and laboratory lesting on the exterior 

elevations of the East and \A/est Buddings, the Broad?1ay Bridges, and tr,e underside of the Nervi Roof on 

thr~ West Builcling, Tl1e testing f)rograrn. as outlined in our scope of 1NOd<. inclucled cleaning testing, paint 

rernoval testing, corn positional analysis of san:ples of the coricret~. testing nev1 concrete coatings.. and the 

developrnent of concrete repair recon11Tiendations for cracks and spalls. 

The concrete structure of the GWBBS was never painted ancl tt1e exposecl concrete finish is om· of the 

building's character·def1n1ng features. This s,irface, hov-lever, 15 nov1 rnarred by soiling and staining. A 

review of potential coatings vvas ther&fore llndertaken upo11 request of tlie clienl to explore alternative 

approach~s for prov1d,ng a rnore uniforrn appearance for the building. This is. ho1Never. not recornn1ended 

by ICR as an approach for a11 historic builcling. 

2 Preliminary Survey 

2.1 Methodology 

The prelirninary site survey \vas conrJucted to provide a general revievJ of cond1t1ons tliat rec1;.ured 
cleaning and repair of the concrete. The survey v,as conciucted from th~ ground and l11nrtecl boorn access. 

Conditions v1ere doc~Hnent£<1 vlith photograpl1y. 

22 Findings 

In general. the concrettl surfaces al the Bus Station can visually be cateyorized ir1 tvvo ways One caleyory 

is "weathered" concrete. ,._,:hich Is seen on tt1e exterior at the East Building, 8roadv-1ay Bridges, and \,Vest 

8ui1din9 and in li1nited ,Jreas befo1,.v the f\!ervi Roof The second category is "i..!n'iveathered" concrete \Nhich 
ccir1 be se~n at tlie Jndt:rside of the Nervi Roof and liini(ed areas of the e:<terior East ond VVt:st Buildings 
that are prore.:tecl. 

The unv:eathered concrete sl1!1 retains i3 sr11oott1 finish wit11 no exposed aggregate. This is typically a result 

of vibrat,ng tl1e concrete during construction. Vibrating brings the paste and fines to tr,e surface of the 
forrnvvork and fills in "bugho!es" (voids in the concrete thut \"/l?r(~ not filled by vibrating during 

constrJclion) creating the srnooth finish. The 1,vealhered concrele is exposed lo the elernents or v1ater 

run-olf wl ,ich gradually breaks down tl1e s1 noott, finish. making ttie aggre9ate apparent at u,e surface. 

ln1aye::; of exarnµles of tile concrete within enct1 category cue provideLi below lo illustrate the cJifference. 

These categories will be referred to throughout this report. 

--------·-·-- ·--··-·-···· ·--- ····---·· 
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Figure 1 (left): ~\n exrirr.ple: of un•.ve,-Hl1 en~,1 con.ere le. 

l__Figure ~ (right): ,i.\r e:.;arrp!e of .. veatt·H:ref! coro-c:Le 

A photographic conclit1ons glossary table i, providecl below 1dent1fy1ng tl1e condition and a narrative of 
the condition i.,virh a corresponding representat·1ve photograph. 

CONDITION 

GENERAL SOILING: 
•,.,::-:rler,:jlf'. i(', i.t=-:l1\"J c!i:::r:ir,s:L1,)r1 on lhe 1_·,.1ncf,:.le: 

:.,11rf r1fs: 0f dirbor ni: pJrl1c.:!ut.e~, or ;Y;Jl111c1nt_.; 
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WHITE CRUST: 
;.\ s,ipernc1~:l v,1h1tc c, ,1':::,t, likely 1Jf cah:.1J111 
carbondte t.CaCO(). 

FERROUS STAINING: 
A!ler;-1(1,·in cha1 ·:y:ler1ted by r;,u1rk:1r1 or !1;r:;.ii1i~d 
piij(•;e!lllltion n( lhf :-'.1Hrr1<:P, rE.!rll.•~d 10 the 
pre~\"?nr:-e or ,:urr(,(]ing inetallic 1::lr~n'!rnl ~ 

GUANO: 
Trip ,::;.:.t 1111u!e:I a)1, of i::,;,J r-'11 )1:.r,us r"1ntenr!I-.. f:f 

'.'LiryintJ n,1t111-.:~ {1 ~ hwt! dr1Jp;)111os) 1Nh1ch r·,0d1f1r~s 
or o:Jsr:ur,.:s the ·Jd~1ra! t1ppc,;ira:1r:-r. or u·,~ 
rndLe,·1dl 
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GRAFFITI REMOVAL: 
::.:c111(1(H1 in:;t.-1•),:,c;:, of 1.iPCl1Ad oJrr•l t1J ,:uncr~·\.,~ 
s, irir·::'.eS 

-----. ---~========~:-"--::'-
BLACK STAINING (AT BEAM 
UNDERSIDE): 
Chrornal1c allr!r,_1t1on oi Vie surfd::e apiiGarr1n(:l"~ r,1l 
bP.;1n'1 t111d1::1rside. hkE:!y r;ltltP.J l0 !'.:!! i'>CJSu1 e l)r I hr~ 
:::tiri,1,.:e to ·N,1to:::r ;incl p,)llula11ts 

YELLOW DISCOLORATION 

.A. chrornat1c aller,Jttnn on U1e concreli:: ll 1s 
LypKaHy fot:ncl 1,vt1ere thr.1 c0ncriC!L·~ tS 

UI 11/.'Prilhe.-~c 

WHITE DISCOLORATION (EXHIBITED IN 
PA !TERNS ON Vt'.RllCAL SURrACE or 
BEAMS): 
.£\llcrauon ,:!1.:iracLr-':n~ed by pall..-1rn!2d 
dhCti!or;:i.ti0n on ,,,i;::r:ir~3\ :iur(;,:~--• Tt\<":'j ~rf:. 
t'jf]ICa!!y 1:Jhllt P0'Nci2ry ;:Jfi?.DS ,)fi~n w1l.h bl.1 1J~ 
r@i:;ich1~ c1t Lht~ C(•nler 
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CRACK 
J\ fr.:1c~ure rJr fls::uH-: 1n Lhe --~nncri::1.t: 1)f '.'(1r1,.1b!e 
v,1rith or !r.nsth u·1dl , .. ould f:iP. li'1P. f'P.su!l r1f 

slH111kage cluririg cr.1nsln1cl1ur1, cnnsl.r!J1.lit111 
d~t ;11ls. 0r slruct11r,1: L11h 1re/V'.~c1knP ,~~ 

SPALLS 
0(:t,:1chn1t~nl or to::.::. o( r:onCf'7l!:-. tJo?.nf:t~lly d~E~1E:!r 

rnalerial Lhiln exrolial1on. oflrin r,datr:d to lhe: 
iofi!tra\!011 Gf 1;.;ate1 h•?nedU·1 Llie surf,3,:r:~ 
t!:-;pans1on oi fefrur1:i- ~1~:':"';t:n! ;, i)t cccst111cuon 

, tlef F!Ct'::.. 

'CORRODED STEEL 
0;...1u1.:::.ed r\!1nforon9 '~l(~8!. d11cl i-.n~. nt!1L.: tv~oks, 
and nt.her ri:it.all:c ~·ler·1er1l.s r'·1~<.hon1rr1!ly f.:1".:(~1·.;:-,,;J 
to s11rfa1-e;;; ofle11 r:,111su1g r,::;lal{".'cl sp11II:. ;:inrl 
r:rJck1ng 
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George Washington Bridge Bus Station: Con:.er'.'<Jtion Serv1::,~s fm Concrc:e 

3 In Situ Cleaning Testing 

3.1 Methodology 

Lunited site testing \Vas conducted to address the cleaning of various condit1011s noted during lhe 

pre-Jlrninary survey. Locar.1ons for in situ testing 1111:.1re ct-1os0n as reprr.:sentaUve of each of the id~ntified 

co11tJ1tions 1Nithin t.i1e restrictions of site and bOon1 access. Cleaning test procedures incluu'erJ tti1;., use of 

proprietary products chosen according to suitability for use on concrete. Prirnarily pH neutfal, alkaline and 

al)rasive cleaners v1l'iich are appropriate and rnost. effecnve for use on concrete \'lere tested. All 

proprietary products ·.vere applied according to the manufacLJrer's reco1nmendat1ons. 

NOTE· As n1aterials 1t1hich have sustuinecl years of environrnental exposure ancl Jse, so111e degree of the 

current condit,on and appearance n1ust be d8erned irrevocable. VVhile cleaning ,nethods 1Nhich v.Jere 

successful cluring testing may remove ,nost of the surface soiling from the concrete. an "ideal" concl,tion 

rnny not necessarily be achievecJ 1.•1ithout con1oron1ising the physical in~egrit:; of tl"',e 1naterial. As SJCh. to 

conserve the histonc r11aterial in sound conc.lH1on, sorne n1easure of color inconsistency or residual soiling 

of the rnaterials shou!cl be c-~xpected. It is the opinion of ICI{ that c111y ~uch residual conditions be 

considered acceptable as a patina dJe to age. 

3.2 Findings 

3.2.1 General Soiling 
!CR conducted test5 in tv,10 areas of general soilinf:r one v,as light soiiing on the coffers of the Jnderside of 

the Nerv1 Roof which appear n1ottled 11ncl the ott1er locatron 1,vas on u v1esten1·1nost. e~1st·fac1ng bearn 

'Nhere soiling was heavy ancl guano ..,,as also prest.1nt. 

ICR selected five cl1ernical cleaners, a v1ater scrub. and rnechan1i:~11 cleaning \•1ntl1 Soonge Jet. all 

co,npatible \"11th concr·ete. to test at t~1e liyht soiling locatic11 and six cheinical cleaners and a water scrut) 

for the heavy so,lrng. For the light sorl1n9 ICR testecl· Light Duty Concrete Cleaner, l.iq,11d Marble Cleaner. 

EK Restoration Cleaner, All Sur face Cleaner, Clt•a11er/D~9reaser, water and Sponge Jet med•a Silver 320. 

For the heavy soiling ICR tested. 766 Li, nestone and Masonry Prewash and Afterwash. I ,quid Marble 

Cle;iner, EK Restora~1on Cleaner. All Surf'.ace Cle;:iner. Cleant:r/Degreaser. i'-'1aso11Re Late:< 20, Cen1entex 

ff-80, and 'NcJtc•r. Sponge Jet equiprnent .. vas nol at)le to access the selected heavy general soiling location 

For the l1gt1t soiling, ti1e water scrJb 1vorked the most effectively: however, the rnottlerJ appearanc0 of the 

concrete still remains. 1ust 1n a more mutecl tone A w,,ter scrub was also effective on the heavy soiling by 

rernoving sJperf1cla! dirt and guano: ho1,vever, t11e yellow discoloration of ttie surface fines on t11e un

'Neathered concrete st.ill rerna1ns. The cflernical cleaners gave a blanched appearanc~ to the conc.r~te, 
1Nhich is not salisfacl.ory. 
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George W.ishfngton Bridge Bus Station: Cons.:r·,.:r.io!i Se1'11Ct''.i for Collet ete 
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Figure 3: Cleaning tes1 areas 011 liqlll ,;oilir~ 1r coffers or Ne(lfi roar urUersicle. 

l.lolud Marble Cleaner. 15 Minute dw01l 

2 E!\ Re5;;:oru:ion Cleaner. 5 min.ice dt•1ell 

3. All S.urliJce C!e,;1ne-r. 10 r:11nu.:e dwell 

4. Cl,:,c3nar/O&gr1:.1s~r. 3 r:11n,1:~ d~·,ell 

5 \Na,er ~cr,ib 
6. Liot1: Duty canur::si: Cte<1ner 
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George Washington Bridge Bus Station: Con~,erva:ion Ser,11:~~ for Concrete 
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Figure 4: Clear~ir~ lest a1 e~s 011 l~eavy soiling ar<I guano on ·Neste,rmost east-facH~g beam. Nerv1 roof urderside 

\. Wai er scr;Jb. no dwell 

2. 766 Lirne:::rone & Masonry Prewosl1 Upp~, h,:ilf .i hour dwelt followed bv L1rnestonc & t--!J~onry Afterwash. S r11n1.i~<? dw~II 

Lowe, t1alf'. ?tO Mir1u:1: dw~II. lc!Jowecl bi' Lrrrpc':;:one- f, r--·-.::sonry A.f':•~rwas/1.?, rninLHP. cJwelJ 

4 l.1c;,.11d M,ub!E C!~,in,:r 10 rrnnut2 dwell 

5 .~II Surfoco;: Clt>,Jner. ;o rninutc dv,,::I! 

G El< Re~toratian Cleaner. 5 nr1r1t1te dwell 

7. Cleaner/Oeqre.<1;er. 3 r:11nc1te dw~!I 

B. r-:cisonRE Lare·< 20. 3 how dwell tnore,: ~!:st area is sull •,vtt) 

9 Cement!?:< Nilturut LUtex ti80. 3 hoJr liv,l:.'11 (note. tesi area is still wei) 
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George Washington Bridge nus Station: Conser-1a:1on Services tor Cor.rre:e 

3.2.2 White Crust 

This condition requires mechanical removal. which was not able to be tested due to limited access. If 
cleaning is irnp!ernentec.J ICR can work 'Nith the conlractor to conduct ,nock ups to deterrnine the best 
removal rnethocl for the crusts 

3.2.3 Ferrous Staining 

ICR tested five products 011 ferrous stains located at tl1e western-most beam on its east-facing side. The 
products tested were T-10·17, T-1087, 1260 Limestone & Marble Poultice, 9,121.iinesto11e & Marble Cleaner. 
and MasonRe B·• While it appears from a distance that the T-104 7 was the most effective. the prodc1ct 

removed some of the concrete so ,snot recornrnenclc,cl. The T-1087 was the rnost successful product and 
did not have a cleletenous effect on tl1e concrete. 

<£•-
~ ~-·,, 
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Figure 5: Cleanu,g tesls on ft:rrous slaining Of\ vn~sterr.n-rost e,.:isi-facir.g bearn. Nervi roof ~11,c!i~rsrde 

T · 1047 poultice w1(h kaolin. ?.4 hour dwi::H 

2. '·1037 co~il:tr:e with l,;aol1n. 24 hourdw~!I 

3 :~60 L irneston,2 & Murble Poultice. 24 l1our dwell 

4. 942 Ur:ie~tonc & Mai b!e Cl;;:Jner. 24 l;ouf dwell 

S r,'asonRE B-. 21, !10..1r dwell 

3.2.4 Guano 

. " -
• .. 
·I 
I 

The guano was tested in an area of heavy oeneral soiling. Please see Section 311 General Soiling above. 

3.2.5 Graffiti 
The graffiti coc1ld not be tested for removal due to lirn,ted access. 
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George Wustiir1gton 13ridge Bus Station: Conse-r•,at1on Ser11ces for Concrete 

3.2.6 Yellow Discoloration 
Tt·1is condition appears on 111:Jch of tile LH1v;ea!:11ered concr1::le on Lhe dndersicJe of the Nerv1 Roof, ,.vith the 

exception of the "ceiling" coffers. ·rhe cause of U1is condition is not known_ 

!CR test eel nine ct1e1nical cleaners. a \vater scrub. and rne-ct1un,cal cleaning 1,,v1tr1 Spor19e .Jet in vanoJs 

media on tt1is condition. The tests on this condition v1ere located at one bean, east of the 1Nesternrnost 

bearn at the soJth portion Df the upper level of th~' B~iS Station. Both the east and 'N~t faces of th(1 bean1 
1Nere tested and all t~st rnock ~JPS included both the yellO\:V and the V'lh1te discoloration condition (the 

latter discussed belo1N in Section 3.2.B White Discoloration). 

The che111!cal clean~rs tested vvere EK Restoration Cleaner. All Surface Cleaner, Cleaner/Der1reaser, Llquid 

i"larble Cleaner, Orvus, 1260 Lirnestone & lvlafble Poultice, 9'12 Li1nest0r1e & 1"1arble Cleaner, !v1a5onRE::! B+. 

Light DJty Concrete Oeaner. ancl a water scrub. Addrtionally, mechanical cleaning tests were conducted 
v1ith a Sponge Jet !)ya nrocJJct representative, 

The EK Restoration Cleaner. Cleaner/Degreaser. l.iquic! Marble Cleaner. 1260 Limestone & Marlile Poult,ce. 

9~2 Limestone 8, Marble Cleaner. and MasonRe 13+ created a blanched appearance to the yellow 
l1isco!oration as opposed to a clean concrete ;;:ippeiJranc8 Thf:! All Surface Cleaner. Orvu~; Jnd the ,.vater 

scrJb removed superficial soil,ny and lic)htened the yellow dtscoloralton, bJt did not remove ii.. 

Sponge Jet is a rnecl"lanical cleaner ernploying various rnec!ia e1nbedded in sponge and applied in a range 
of pressure Three different media were t~stecl at various pst: Glass at 15 psi. Glass at ,10 psi, Stiver 320 ilt 
60 PSI, Stiver 80 at 15 psi, and Sil,1er 80 at 30 psi. The Sponge Jet tests resulted in a cleaner concrete 
surface vvith the rernoval of the yellov•1 discolorat1on, however bu9t1ol1Js \"Vere createcl due to Lhe pressure. 

The lllOSt successlul of the tests was the Silver 80 at 15 psi whicl, resulted in the least amount. of bugholes 

with the best removal of the yellow discoloration and the best r,;tenlton of the unweatt,erecl smooth 
concrete f1n1sh. 
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George Washington Bridge Bus Station; Cons=c-r·,a<mn Sernce,.; for Conc,e:e 
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Figure 6: Cleaning te!'.ts on yellow d1scolo1r11ioP on second frorn the v,esl t>eiHl'·. \vesl·facirg. Nervi roof ur,Jcr$1de. 

1. El( Res10,.:it1on Cleaner. 10 rn1nu:i.:' d•Nell 

2. All Surf.Jee U2ans-r. ·o rnin·J:!::! dwe!l 

3 Cleuner/Degrel1,.;er. 3 minute dw~II 

4. L1qu1d N<J1b!e C!t!uner. !:i n11nure dweil 

5. Orv;.1~ (ccncentrJie) 

6. Vv'ater scrub 

7 942 L1nes~one ~..;, Marb!e Clc,ur.er. 74 hour d'.vell 

8. 1260 Un1e~tont? & M~1rb!e Poultice. 24 hour dwell 

9. Mc1sonRE B-. 24 r,aur dwt'll 

-o Light Du:y Concrt!re Cle,1n?r 
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George Wash:ngron Bridge Bus Sraricn; Conserv.;:;:1on S€1'Jlr.~s for Conne:e 
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Figure 7: CIE,H'1rg te~tir.g areas '.v1U, Sporge Jel 

3.2. 7 · Black Staining 

--~--- ,. ,-----·-··· 

' I 

{ 

L_.._._..__ -----

:,~ .. ~;;..~·· ,-,~ -

Tl1is. cond1t1on 1s prirnarity found on the underside of the bearns of the Nervi Roof. lCR teslecl che1n1cal ancl 

1nechanical clean~rs on ttiis condition. 

The,chernical cleaners tested 1Nere FK Restoration Cleaner. All Surface Cleaner, Cle~,ner/Degreaser, Liquid 

rv1arble Cleaner, and Orvus. T!ie EK Restoration Cleaner and I iquid r·,1arb!e Cleaner created a blanched 

appearance as if a surface fili11 rer11aH1ecl and Uie other three cleane1.s 'Nere not effective. 

Sponge Jet was aiso tested on this-condition. Three cl1fferent media at. vanous psi '.vere t,2:stell· Glass at 15 

psi. Glass at.~O psi, Silver 320 at 60 psi, ancl Silver 80 ill 15 ps1. The most 2fiective test was the. Silver 80 at 
15 psi. Fo, an in1age of the 1nectian1·cal cleanrnq tests see Figure 7. 
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Fig lire 8: Cheinir:..al clec1r1irg tests on blrirk stair'.ing at bean, ur,cJerside. Ne1vi Roof unclersir.e 
Let: i.o'f19h1· Lic1~11d ~l.arbl.,ir, Cle.an::,. '$ ri1n,rt': dw·~n. El': Re-s,orJ:ion Clb1ner. 10 rnmu:e dwell, . .:..u S.irfrn:i~ C!;,>Jni.:r. ·o mir,11~e lh·1e!I. 
Cl~.:in.::r/Degrews:2r. 3 rrunure dwell. Orv:.i~ (canc-2ntr,:i:e) 
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George ~/ilshington Oridge Bus Station: Can~er·;a:iun Ser't1c1.?.s for Concre:e 

3.2.8 White Discoloration 
This condition presents a consistent pattern of circles on certau, i1ean1s at the dnders,(le of the r,Jerv1 Roof. 

The circles are tyrJicaHy \vi1ite and rJ01.A1.;:iery. The cause of this conclition is not knov,n anc! no t1olf.!s. 

bre~1ches or p,:1tches in the concrete surface correspond to eact1 circle suggesting they 1Nere not port holes 
tor a repair. 

The chelllical cleaners tested we,e EK Resto,at1on Cleaner, Ail Surface CleamH. Clea11er/Degr2aser. t.iuu1d 

Marble Cleaner. Orvus. 1260 L.11n~srone & ivlarble Pod!t1ce. 9'12 Lrrnestone & tvlarble (l(;-aner. t•1a,:;onRe B+. 

I ight Duty Concrete Cleaner. ancl a water scrub. Aclditionaily, 111e.cl1a11ical cleaning tests were conducted 
'Nith Sponge J8t by a product representative. 

All lhe che1nical cleaners anll the vvater scr ... ib rernuv!!ci tl\e , .. ,hit£ pov-1c.lery subst,'HICt:' fro,n the concn:te 

surface: hov,ever the Orv;,_,s ancl v,.,,ater had the 1no~~ consistent ond appropriate appearance for the 

concrete. The ot11er chernical cleaners created a darker and/or 1noltlecl appearr.u1ce once the v1hite 

po•.vdery substi'.Jnce 1,vas removecl. See FigJre 6 tor resd!ts; the yellow cJ,sco!oration test areas also 

1ncorporatecl the circular v:lute d1scolorecl concJ1t1ons at the left of all test areas. 

Sp,1nge Jet 'l.vas also t0sted on this condition on the scirne bec,rn on the east face. Three different rnE:,irJia at 

various psi \'.'ert~ tested: G1as5 at 15 nsi, Glass al /JO p~;i, Silver 320 at GO psr. SilvE:r 80 ;it 15 psi, and S1!vc~r 80 

at 30 IJSi. The Sponge JE:.lt tests resulted in a darker aopearance V.'here the v,1hile Uiscoloratlon existed. see 
Figt1re 7. 

In the area h~sted on the east facing bearn there was a black residue at the center of sorne of the circles. 

This rnay contribute to the darkening of these areas after cleaniny. Further test11ig st,oulc! bt· conducted to 

deterinine if the substance can be rernovecl or if it interferes v1ith at 1y possible coat111gs being applied to 

the concrete in the fut~rre. 

3.3 Recommendations 

Overall. the cleaning test results y,1ere riot very satisfactory: hov,1evcr, 'vvater and bristle brush scrubbing is 

tile best approac11 as it resultec! 111 a cleaned area eqJal to or better t11an the che111ical cleaners. "fhe 1Nater 

scrub, hov..1ever. V.'Ould not r1:"n1ove the yello'N discoloration. v,d1ite crust, black slaining, or ferro JS staining. 

Tile ferrous staining would have to IJe cleanecl with the T-1087. Tl1e white crust would lw1e to be 

iJddressed in 1ts isolated nreas clue it's rJe!eterious effect on the concre-te. Tests vvoulcl be required to 

deter111ine its rernoval. 

/\ 1011-1-pressure v,ater VJashing n1ay bi::! another option to cleaning; however. n1ock ups would need to be 

conducted to determine the most gentle yet most effective pressu,e. Similar to the Sponge Jet. if tile 

water pressure is too h19l11t v.'111 create bugt1oles in the concrete SJ1face. Pressure washing was 

alternpted, but there 'Nas insufficient ,.vater pressJre to the eq,11pment. so tests \vere not ?.ble to be 
co, :ducteu. 

If the concrete is go"v;i to be coatecl (see Section 8 Coaling Testing). water scrubbing is not acceptalJle for 

a cleaning approach. The conc.lit1ons rernainin9 on the s:irface of the concrete after 'Nater scrubbing '<Viii 

potentially interfere '.Nith the adhesion of the coating to the s~ibstrate. The cleaning n1ateria! and n1t~thod 

--------- ·------------- ----·----·- -----
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George Washing tor. Bridge Bus Staricn: ':.onser·;.i:ion SerJtC~ for Concre:~ 

to employ ,r the liuiluing is to be coatL'cJ is the Spon9e J1:t. Silver 80 at \5 psi. This approaci, will prepare 
the surface for a coating. 

If a grearer degree of cleJning is cll:?sired in arerJs •..vhere soiling and staining is heavy, (t'.g. the becuns or 

the unders1dr:: of the bea1ns) th2 Spong!....} Jft Silver 80 at IS psi is also an option. This rnatenal and rnett1od 

is satisfactory fur re1noving th(~ s1en~r<:J1 soi!1nu iiiid ye!lo·N discoloration and lessens ihe black crust. Ther0 

is also rhe oossibility that this approach ~·id! rernove the 1.vhite cr~rst.s and ferro_is staining, tho;,igh mock 
ups would hav1~ to be conrJucted to c!eterrnine if it is effective. Thi~ pressure rnay have to vary on these 

other conditions vv'hich should be ll'Stt.•<.l in a controlled rnanner to asc~rtair1 no historic fabnc is affected 

4 Black Residue Analysis 

4.1 Methodology 

An unusual pattern of circular i..-vhite crusts set at fairly regular intervals ~vas noted al bean1s on t11e 
underside of the roof. In some of the circular areas there ,s a black resiclue seen prior to ancl after cleaning. 
VVhile the n.:Hure oi tt,is staining could not be irnrnecliately r.leterrn1ned. any type of surface residue has the 

pot~ntia! to be i11con1pat1ble \Nith an appllecl coating. Therefore, one SJn1ple of the residue v,as extracted 

frorn the area oi sla1nin9 and sP.nt to an 1ndepenclent laboratory for Fourier Transforin lnfrared 

Spectroscopy (FTlf<) in order to better understand the composition of the stain anc.l 1t5 potential effects on 

an applied coating 
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Figure 9: (L~f!) Bearn v11l11 circular wl11te c1"Jsls in uncleaned areds. ancJ c!ark staining in cle<1P;:cl <1reas 
(1n while bo:{e5). Hed scis1are CTenoles sarnple area. (f?!glll) D~t.ail of bl;-ir.k n~sirl.1e prior lo clerJnir9 

FTIR ,s a tool to ch,1racten7e organic anc! inorganic rnoiecules. An infrared beam 1s directed at the sarnple 

and tile sample's response is monitorecl The energy is transm,ttecl througl1. reflected vii. or absorl)ed by 
constituent cornpl~unds at a rate tr,at 1'.j characteristic ot each cornpoi.1ncL The frequencies an? recorded, 
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George Washington Bridge Sus Station: Conset ·1ac1on St:P1ico;$ fo1 C.onc1e:.: 

measured. and translated into a spectr,1111 that represents partic,ilar molecular trans1nissions. reflections or 
absorpt,ons. wh1ct1 are c1nique to each compound. lhe analysis tl1us creates a molecular fingerprint of the 

sarnple 1Nhicl1 Is then cornparecJ to that of a known standard 

A synopsis of the independent analysis is provided belo 1N: for the cornplete report S..Jbrnitted by Orion 

,\nalytical. LI.C refer to Appendix 8. 

4.2 Findings 

FTIR analysis found that the sample contained expected rn;,,lerials such as cement and gypsum. An 
organic material was also notecf, though this rnatenal could not be iclentified given the small, limited 
sample QJanbty. This testing 1,vas not part of the original scope of v,ork and the inconclusive findings 

sug9est further investigation is req1..11recl to ensJre the sJbstance does not interfere 1Nilh any possible 

coatings tl1at may be appliecl in the future. 

5 Paint Removal Testing 

5.1 Methodology 

Paint removal testing was concl,JCted on site to deten11i11e a procedure that would successfully remove 

coatings from t11e concrete substrate. The tests were conclucted on the blue paint on the east side of the 
pier just to the west of bus platform 1120. Multiple prod~rcts we?re testecl due to the unknown cornposit,on 
of the rnany acc,unulated paint ldyers_ 

VV1th the e:<Ception of SafStrip 8 (v1h1cl1 v1us applied in 2 apr.l1cal1ons for 30 rn1n.1te d\•Jells) each of the 

prodJcts 1,vere given an initial 211 hour di.veH. Oil & Grease Slain Rer11over and Pef-;I A•Nay l v1r~re relativ~ly 
ineffective at rernoving the top paint layers after one appl1cat1on. and testing ,Nas not continued 1t1ith 
the,;e products. 1-leavy Duty Paint Stripper, Safety Ped I, Safety Per.I 3, and Peel Away 7 were applied for,, 
second 2 .. 1 I iour (!\,veil. 

It shoulcl be noted that this material ancl method for rernovai can be condJcted only if lec1d is not present 
in the coatings. resting for lead wa.s not _rnder the ICR scope of work, b,1t was being addressed by another 
consJltanL 
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George Washington Bridge Bus Station: Con!':,:;r·..-ar1on Services for Concr;;,te 

Oil S. Grease St.1in He11101,er 

, Cinfeiy reel l • ..... " . SaFSlrip 8 

Peel Av.Jay 1 

........ !! .... ___ _, .. ._ ____ __. 

.-
~\ l 

' . .' • • 

Heiivy Duty Paint Slrippe1 
'------.-----' Safely Peel 3 

;~~i,~-~·>.~~,. .. 1!:-,$·\;. ~f:$a~);!'f _''~' ':..··---"'~·:..· -

Pee! A•.vay 7 

·~ 

Figure 10: Paini rerroval tests on blue prunt on pier €11. t11e upper level of the bus s!al!or. nfter all ll;sting was com1jletec! 

5.2 Findings 

Both Safely Peel 3 and Peel Away 7 were effective in removing the multiple layers of paint. Peel Away 7 

removed the rnost paint after the first application. Additional applications may be necessary depencling on 

tl1e cleaning material and method irnplemented 

5.3 Recommendations 

Use Peel A1.vay 7 according to the tu!lov,ing procedure to rernove the t)l~e paint: 
I Apply Pe€1 Away 7 paste in an even coat approximateiy 1/16" - 1/8" thick using natural bristle 

brusl1. roller or spray equipment. See also Product Data Sheet. 
2. Cover paste vvith acco111pany1ng Peel .Av.1ay laminated paper einsur"ing printed side is facing 

out. Rub smooth to remove air pockets. 
3. Allow to tJv1ell for 24 hours. 
4. Remove by sliding a plastic spatula into the paste around the edges of the paper. easing the 

softened paint, paste and paper avJay from the surface in one piece. Rernove as rnuch residue 
as possible with t11e spatJla 

S. Repeat. steps 1-5. 

6 Concrete Analysis 

6.1 Methodology 

Petrographic analysis allows for observations of rrncrostruct,rre and identification of const,tdent matenals 

in the concrete. One sample was allowecl for extraction from an area of an emting spall on a beam 

underside. 
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George Washington Bridge Bus Station: Conser·1ut1on S.::!rv1ce.s for Con-:re:e 

Figure 11: Sou tr side at west er.t~. Blue box irdicate5 !ocatioe of corcrele sarrple e:.:tracl 10!~ 1r. area of 
;pall 

Figure 12: Del all of bl~Je bn:< in previc.,~ fltJdre. I his 15 tre area where ccncr121e ·.-vas exll'acterJ for 
pelrc£1raphv. 

Tl~ese sainples were subrnittecl to a petrogra1Jl1er for ,nicroscopic investigation. SarnplE.\s vvere prepared 
by vacuum impregnation with blue epo:<y and then slicing a tr,in section approximately 20·30 microns 

thick. Thin sections 111ere then n1ovntecl on a slrde for observation. The petrographer use:., an Olyrnpus BX· 
51 polarized/reflectecl ligllt microscope ancl ,J Bausch ancl l.0111b Stereo1oom l stereoscopic reflected light 

rnicroscope. The sarnples are then viev1ed 1n reflected light. polar'1zed and cross·polarizetl light to discern 

tex li..1r cl relationships and r11icrostr Jcture, anU to distinguish con1ponents (particJlarly 1Jhases of ce,nent 

hydration). The examination is conducted 1ri accordarce 't.'ith /\ST!'-'1856: Standard Practice for 

---- ···~- .--···- -- --·· 
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George Washington Bridge Bus Staticn: Conse,..,a:1on 5i?1"11c-=:: frJr Cor,crE.-<e 

Petrographic Fxarnination of Hatder1ed Co11crE:.1te. Point-count a11alys1s \•1as also conducted tc:, deter111ine 

approxirnate vo!urne percentages of paste. aggregate. and voicls. This test vvas perforrnecl 1n ~1ccordance 

,;vith ASTM (~57· Stnndard Test (',1ethod for /vhcroscopica! Deten11rnr1tion of PararT1eters of tt1e Air·Void 

System in hJrdened Concrete. 

A synopsis is prov1cl8U beiov.1: for the ccn1p!el•2 report s:.ibrnittecJ by Hi~t1brici~e rv1atenai~ ConsJlting, Inc. 

refer to Apprmdt:< B 

6.2 Findings 

The concrete consists of an ordinary gray normal weight oortlancl cement with siliceous coarse aggregate 
and fines. lnt1::ntional air entrainn1ent v:as observed bLit it is 10111 in volurne so not pro 111c1tng free7e-thav,• 
resistiJnce. ThP. cernent paste rs considered dense. 1rnpern1::r1b!e and soJnd i:!nd the concrete itself 1s 

considered sound. The concrete has a !ovv.vvaler cernenl ratio (approxirnately 0.£10), 1t1l11ch contribules to 

its durabilily. Tlie fi11~~s are quartz and c1re vveli distributed and 1,,1Je\! yraJed. ·rile coarse- agyrevate is a 

siliceous natural gravel 'Nith a norninal top sit~ of one incl, and i:;i c1lso well graded. No deficiBnci~s were 

noted in the plac1:.1rnent or curing. 

7 Repair Material Review 
Isolated areas of snaliing and loss were- noted \.YJthin the GWBBS. In order to address thes(: art:as, t'IIO 

polyrner-n1odifiec.J concrete repair syst.erns vJer~ revie•.ved. These 1ncludecJ· 

Fdison Coatings· Custo111 Syster11 '.5 Type CN, witli I atex Admixture RI ·I 
• Keirn's Concretal Universal Morlar-·S 

The Custorn Syste1n 115 1s a tintable portland ceinent-basecl reocir systern •Nhich uses c: latex adrni:<t~ire. 

The Cancretal Un1versJI fvlortar-S is un unt1nted fiber-reinforced repair systen1 that iS 1nodif1e(i 1111th 

polyn1ers. Tt1ese products vvere selectecl for rev1ev1 because they 'Nere part of proprietary repair/coating 

systems offered by Edison and Keim. 

7.1 Methodology 

Both repair rnateria!s '.Vere prepared follov11ng n1anufacturer's instructions and reviei.,ved for 1,vorkability. 

lndlvtd·Jal 2"x,-r· coupons of each repair rr11x 1Nere a!so rnade to serve as substrates for subsequent 

eva!Jation of coatings. A limited arnount of actual buildinq n1aterlal 1Nas available for comparison. so 

aclditional coupons composecl of gri,y port!and cement and aggregate. modeled after the composition of 

the ori~inal co11crete that ,,vas id1.:!11l.ifitiJ lhrough petrography. vvere 111aci1,;! to serve a:. n control anU 

substitute for lhl' original gray concrete of the building. 

Eleca~se Euisor>"s Custon1 System ~5 is tintable, the manufacl-Jrer was ;,sked to provide a tinted sample to 

correspont1 with lhe color selected f-or coating rev1ev: (Keim 9523). 
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r-····· 

7.2 Findings 

Figure 13: r~epair rri.1. coupon::; 
:.1rfl origirr1! b,Jildirg s,1rnple 

i 01.,: !:d1son Cuslon1 Syslern 
(15 r ype CN. linter.! lo rraici" 
Ke1:n 9323 

(ENTEi'~. Ll:.F r· grny p•,1rll;;nct 
cerrenl 

CicN I E:R HIGH I: original 
l);.11ldin~1 Si'l.111ple 

BO I rOH. KeirT> LJni 1iersdl 
Mortar S. Jt1tirted 

Of the t,. .... ,o repair corr1p0Jnds. the c·uston1 Systern 1.15 Type (1\f v,ith Latex Ad1n1xture RL·l n1;x 1,•1as found 
to be the eas1e~t to work with, the lcJtex admix lure prov1d1ng a "slickines~" that will serve well when used 

for overl1ead applications. The l<oirn rnir is also untintable and very light in color when cornpared to 
original building san1ples a11cl U1e gray portland cerne11t rnix. Because the Custorn Syste1n 115 rn1x ls 
tintable, 1t can be cotor matched to the s~rrouncling concrete to visually n,1n11n,1e the appea;cirice of repair 

areas. This quality 1s irnportant if the clecision is 1nacle to not coat tl1e b~ii!Uitl{J or lo use a serni·tra11spdn:11t 
coating. 

7.3 Recommendations 

Rased on t11is reviev; of repair rnaterials, it is rec.ornrnenc!ed t11at Fdison Coatir1gs' Custorn System 1iS Type 
CN with Lare, Adrrn:<tJre RL·l be used to repair areas of loss at the GWBFJS. This prodJc, offers ease of 

1,vorkab1hty and can be tinted to better blend repairs with the surroc111din~ original concrete.To rna1nta1n 

manufacturer consistency. it 1s recornrnended that for crack repairs Ecl,son Coatings PJrnp X531 be used 

for non-structural. non-moving cracks. It Sponge Jet and a coot,ng are irnplemented the resulting 
bugholes from the n11croabrasive shoulc1 be filled with tintable Fdison Coat1n9s Thin·Fill 55 for t11ose 

bugholes \Vith a min1mun1 cli(lrneter of ~;1". The prodJct. n1unufacturer's ciatasheet:; must be adhered to for 
irnplen1entatior1 of all these products. 
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8 Coating Testing 
The concrete strucL1re of th~ G'vVBRS \A/JS never p;untecl an(! the exposed concrete finish 1s one of the 
building's character-defirung features, This surface. t"-101,vever. 1s novv marred by so1!ir1g anrJ staining. 

Cleaniny te:>ts c~1nd-..1cted in order to rernove or rr1ini1111?c the discoloration caused by t1'1esf! conclitions did 
not result in Ltle hopeU for hon1ogenous surface aµpearonce. A r12vie'tv of potential coatings \r\'cJS ther.afore 

undertaken upon request of t11e client to explore alternative approaches for providing a more uniform 

appearance for the building. This is. llov1ever. riot recornrnended by ICR as an aporoach for an historic 

building. 

Because the unpaintecJ concrete ot the bJilding is an i1nportant fE-atJre. potential coatings for the bLJilding 

were carefully selected v11th ~t,e goal of rnainta1nlng the existing n1atte appearance. The building also 

reat~res areas of 1NeathereU concrete, 1Nhere aggregat~~ is exposecJ, as i.veli as sn1ooth, un\veathered 
sJrfaces. TY..10 critical characte.ristics then of any potential coating are no or rn1nirnal sheen and the at.:;.ility 

to adiust translucency in orcl;:,r to have the option of preservin,r tile appearance of the weatherecl surface. 

Investigation into ··antt-soil1ng·· coatings as req~iested by the client resulted in only one option. It is a 

titanium anatase solution th;:it requires ultraviolet light to attack organic particles. It \Vas deteri111ned tt)at 
there is nee enougll ultraviolet light at the underside of u·1e Nerv1 Roof to a!lo:N for lhu proUuct to be 

effectivt:=. 

Clear coatings that ure 1nore eas1!y ·\.•1ashable" t1"1an tbE> concrete 'Nere explored, but tt1ey were not ideal in 

that they either seal tl1e concrete. thus decreasin9 its rJ(~rme0tJ1dity. or they create a glossy apPe11rance. 

As a result. two pnrnary coating types were reviewed - s11icale-l)ased stains/p;:;ints and polyure\hane

bass-d stains. 

Silicate-based coat1nt1s can provide a (natte finish that I::; very snnilar in appearance ta concrete In 

addition. beca:Jse tt1e s1!1cate coating actually bonds ta U1e conciele surface. this lype of coating is very 
d,irable. Hovvever. this bond also rnakes a silicate-based coat111g essentially irreversilJle - tl1e only v,ay to 

r~inove it is thro.Jgh n18r:h,;1.n1cal abrasion (sanding). A rnore >::ac;i!y reversible cor.1t1nq can b~ found in a 

polyurethane-based sys tern. Pevers1b1lity may be a desirulJle quality given that the bu1lcling was never 
painted historically. 

Both opaque and se111i-transparent versions of the coatings v,ere 1nck1ded in l"tlt·l rev1t~w in order to better 

unclerstand differences bet ... veen these tv-10 coating types in terrns of appearance ancl coverage, Tested 

proclucis ,nclud8d 

Semi-transparent polyurethane Semi-transparent siiicate Opaque silicate 
tdisor Co3tirgs System 90-VV-Colcr • l:d1s:or. Coatir1,;:;s Evcrkol~ 300 Peretral • Edison Ccalwgs l:.verkol~ 300 Palir.ar 

• Keim Concretal Lasur • Keim Corcretal V/ 
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8.1 Methodology 

.A. standorcl Ke-1n1 co!cr, Keirn 9573, \VOS selected as a general over.JI! •natch ro botll tt·,e 'Neathered and 
Jrl\\leathered surfaces of the building. All coatings 111ere providec.J by the rnanJfact:..1rers as n1atched to lhis 

color. 
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Figure 14: Keirr 9523 d)ip con1p<1red t·o ur·NeJthere<i (lt::fl) ,1rd weflthErT:d (11u! ·t) buildino s1uf ace. 

I 
.1 

~ 

,1.,s noted in the previous section, individ)al codpons of the cor respo11d1n~1 Edison and Keirn repair 

rnaterials 1,vere rT1aUe to servE: as a substrate for the coatings. These coupons 1nere intended to be 

representative of areas of repair on the building. Because sarnples of actJal b~uld1n~:,1 matenal vlere not 

a11ailable to use in lhi5 n:v1ev.,, coupons n1ade of gray portlaod cc1nent and aggregate. as noted above. 
~·,pre also rnacle to 5E-_.rve as a control and substitute for the originnl grfly concrete of the blf!lcl1ng. 

Co-.ipons of eacf) of the SJbstrate (Edison, Keim, and gray portland cernent) 1.vere then partially covered 
\~,ith bl.':ick 011 p0i11t to rnunic st~ining conditions on the building (Figure 15). This VJi:lS clone to facilitute 

review of the trJnslucent coutings and to better unc!erstand the results of differe,1t cii!ut,ons. 

--- -····----··-··-· . -··-·----~-······--· -·--·····-- ·---·-·~---- --· 
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rigure 15: Coupons for ie.ril in(J 
1,u1tf' bl,1tk 011 pa1rt nppl1ed LO 
n·1in1ic 5.UJinirg. 

r OP Ciiisor Cu.slam Sy:.h'.n~ 
4~i l"ypP. Cl'J. tinter.! t0 n~r1tch 
Keirn 9523 

CCN I l:1~: gray porl.iard 
cerre1~t 

BO r fOM Keim Lniversc1! 
MortJr S . .Jrtirled 

In ;:1dc!1t1on. Keirn had recorr1rnend2d ~ise of their silane-based 1Nater repellent. Silan-100. Ke1n1 

reco1nrnends that this treatment be applif-.:d prior to application of their coatin~JS. Keim oroclucts 1.vere 
therefore reviev1ed t1oth as applied directly to the substrate ancJ as apµli1=d over ti1€ Silan-100. 

8.2 Findings 

In g·eneral, after reviewing opaque and serni~transparent coatings prov1deli by both Edison Coatings and 
Keirn, the sen1i-tr,Jnsparent coatings proc.L1ced a finished uppe.:irance thut more closely rese1nblecl the 

unpainted concre.te. lt?aviny subtle variations in the surface appearance still visible vvh1!e slightly rnasking 

darker areas of staining. The opaque coatings. on the other hand. presented more of a "coaled" 
appe,:1ranc2. 1,•1hlch comoro1n1sed the aopearance of tl,e original concrete. 

Of the Edison Coatings products. only the System 90-W-Color provided th,; desired transparent quality. 
The Systern 90-VV-Color wa5 easily clilutecl with a clear version of the product to adjust the translucence 
of the finished appearance. However. this procluct required thorough 1n1xin~ before and during application 

or the resulting separation ct constitJents produced a bluish tinge to tt,e final applied color. This product 

o!so nrocLiced a siif1ht shet~n on the sJrface. 
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George Washington Bridge Bus Station: Con,aef';;.1:1on S;r11~> !or C.ancretc'} 

Of the Keirn proUucts that 1,vere re-vie'v'ved. l11e Coner eta! Lasur provided the semi-transparency desirt'd 
(Figure 18). Wl1en cliluted witl1 Concretal f)dutron. it was easy to act1ust the translucency of this CODiing. 

The resulting f1n1sh did not have any sh(~en bu~ insteoc! rf?toinecl the ,natt.e appearance of the original 

concrete. 

~·-~--c,-~=r,,.,..,--~ ~~~---~~,.,.,.~· · .... .,,,,,,. Figure 18: Keirr prod.Jets 

', appJiecJ ovef qra~· portlarcl 
cemePt 1n1x (top) ,;1nct 1<e1rr.'s 
Universal Monar S (bottom) 

... 

v 
f" 

·. 

Lr1Siff (1 2) 

Lasin (I 2) Las.,r (\. 4 J 

Ccr.crett,1-VJ 

•s·-.-·, -~ •• ' .·-••· • -••··, 

::-.\· 
~t 
.~' 

Cor 1cretal-W 

Applicatio11 or Ke11n's Si!an 100 initially darl<:ened the appearance of the Jr1c.le-rlying s·Jbstrate. This cl1ang2 

1n color \vas observed 1n both the Un1ve-rsc11 Morter S antl 1Jray portlancl cen1ent rn1xes, tho;Jgl1 •.vas rnore 
distingJishab!e in the cenH?nt n11x. Th1$ darkening lessenec! over t1rne and ..... ,ithin a fev, days after 

application vvas not apparent. Ho\·11:v~r. 1.vhen Lhe Las;,,ir 1:1as aoplied over Lfie Silan 100, ti1e 'Nater 

repellent greatly affected the translucency of the coatrng. A much more clikrte mix was required to 

acf1ieve a sen1i-transparent quality. 
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Figure 19: Dnrkenil'g of s.1b!'.1rate nol~d after dpphcat;on of Silar 100 on lower cour.,ons, Uni,,ersa! Mnrtar 
S (lefl.) dncl gr My porllr1ncJ cement n1i;~ (rightJ. 

If ,tis decided to 1n~,p1ernent a coating to t1ornogenize the surface appearJnce of the bJi!d1n9. it 1s 
recornn1endecl that Ke1rn's Concreted l.cl$Ur be (JSed. This rJrodtJct produces a se1111-transparent finish that 
can easily be rnodiiied to ach1e,1e tile desired t1na! translucency. Consultation v-11th Keim has conflrn1ed 

that this coating is cornpat1ble 11;itt1 rep<Jir materials tliat incorporate an ucryhc ac!mi:<t.1re, such as the 

Custorri Systern ,15 Ty])e Cf\l. The recornrnendt:cl systern for coating is Sponge Jet Silver 80 ot 15 psi ior 

cleaning, CJstorn Systern ,:JS Type CN ..,~,ith !.alex .4drn1:<tJre RL··l for loss repair, P .. .Hnp X53i for crack 

repair. Thin-Fill 55 for bugl1oie filli119. and Concretal Lasur for coating. 
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. .:'./. 

¥ .. ~ ...... 

Ld,;ur (1'2) Lasur (14) 

Lnsur (L2) 

Figure 20: J<ein-• proddct's 
applied ove, qre1y poi tlrlrfl 
cernenL rni:( (t.op) and Er.Hsor.'s 
Cus1on1 Sys1ern <l5 (boltorn} 

While the Lasur toattn(d v1as reviewed at dilutions of 1:2 and l:1.1 as part of L11is scooe. 1n situ mock-ups 

should be conducted to confinn the appropriate dilution. An appropriate dilution should balance the 

retention of tlie appeara11c0 ot existing ~xposed aggregaw i11 areas of weathering with the masking 

qualities requirecl to create an overall uniforn1 su:'face appearance, 

Kenn's 9523 color 11,1as chos2n as a genero:11 rnatch to t.t'ie building for the purpo5es of this reviei,v. If a 

coatir1y is irnplernented. in sit:..r 111:ock-ups should be conductecl to cfeterrnine lhe rnost appropriate color or 
colors for ir11ple111entat1on. 

Prior to i1nplen1entation of any coating, the building should be cleaned follov1ing the rnethods and 

materials ident,fiecl throogh ,n situ testing. It i$ critical that loose particles or so,11119 and any res,dJe be 

re,noved fro,n the concrete sJrface so that optin1un1 aclhesion betv•,een concrete ancJ coating can OCCiJr. 

Because analysis of thr:.1 b!ack res1d;JE in the c1rcuku areas on tt1e bearn v-,as 111conclusive, it is critical tbat 

this area be t11oro·.1ghly cleaned to rernove any possible residue. In situ test1n9 sl1oulcJ be condJcted to 

confirrn that the selected coating can effectively be applied over any ren1aininCJ 5la1ni11g after cleaning. 
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Typically water repellents are applied to concrete buildings in order to protect interior relJar from 
expos,ire to v,ater and t11us frorn corrosion. Given that rnuct1 of t11e concrete surface of the bu1!(Jing is 
protected fro1n environrnenta! el[~rnents by the bus terminal roof. a 1,-vater repellent sue!, as Ke1rn's Silan 
100 i.s not reconunended. 

It should again be notecl that there should be serious consideration berore co,Jt1ng the building us ,t never 

vvas histonca/1~1 coated and that the recomrnended coating ts not reversible. Cleaning \Vlth a water scrdb 
and cleaning 1sol.Jted areas -:,ith other rntiterials ilnd methods resJ!ts in a sufficiently clean bu1lci1ng :.v,th 

an accoptable patina denoting rts cg(~ and use. 

-------------------·-------"---· 
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Grunig and Wertz ·Architects T 212 666 saoo 
685 West End Avenue New York NY 10025 F 212 666 5810 

Zoning and Code Consullanls 

Project: George Washington Bridge Bus Station 
Redevelopment 

Agency: Port Authority of NY & NJ 

Architect: STV Incorporated 

Date: June 15, 2011 

RESERVED AREA SUMMARY BUILDING CODE REPORT 

INTRODUCTION 

The existing main bus terminal building is being redeveloped and some uses will be changed. 
The building covers a city block, is two stories high above grade at the east and one story above 
grade at the west. A new enclosed penthouse, the Pavilion, on the roof (Bus Level) at the west and 
the existing Nervi-designed open concrete canopy structure will shelter the commuter bus 
operations. 

The smaller two-story building on the eastern side al Broadway, is connected to the main building 
at the roof level by a concrete deck over Broadway, used as driveway, turnaround and layover 
area for the commuter buses. It will have a third story added. 

DISCUSSION 

Applicable Codes 

The buildings were constructed in the 1950's under the 1938 New York City Building Code. An 
alteration application for the subject redevelopment was filed in June, 2009, under the NYC 
Building Code (NYC BC), 1968 edition, as amended. The Authority Having Jurisdiction (AHJ) is 
the Port Authority of New York and New Jersey (PANYNJ) and its Quality Assurance Division. 

The applicable building code is the Building Code of the City of New York. Trtle 27 of the 
Administrative Code, 1968 edition as amended: except that the 2008 New York City Building Code, 
Title 28 of the Administrative Code is applicable for the installation and alteration of the fuel gas, 
plumbing and mechanical systems and for the installation, alteration and addition of the fire 
protection systems. 

The NFPA 130 - Standard for Fixed Guideway Transit Systems, 201 O edition, is used for the egress 
system for the Bus Level, which is appropriate for transportation uses. 

Occupancy and Construction Classification 

The buildings will be classified as Occupancy Group D-1 with a Fire Index of 3 and fire separations 
per Table 5-1 provided between different occupancies. This is consistent with the discussion and 
recommendation in the Building Code Occupancy and Egress Analysis, dated 4-23-99, by the 
PANYNJ Engineering Design Division, in the chapter on '"Fire Segregation of Occupancies". 
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The redeveloped main building will be a mixed use building containing Occupancy Groups: 
• 0-1, Industrial (the covered bus driving and loading areas. mechanical areas, Fire Index 3). 
• C, Mercantile (Fire Index 2). and 
• F-3, Assembly (the passenger platform, common areas and the frtness club, Fire Index 1 ). 

The predominant use based on square footage would be Group C - Mercantile. But the NYC BC 
permils the building to be classified in any occupancy group provided such occupancy group has 
a higher fire index than the fire index of the occupancy group classification of the main use 
(NYCBC §27-239]. The D-1 classification has the highest fire index of the three occupancy groups. 

According to the PANYNJ Design Criteria for the redevelopment, the existing building's 
construction classification is I-A, Noncombustible, with ratings of four hours for columns 
supporting more than one floor, three hours for floor construction and two or one hour tor roofs 
less than 15 ft height above the floor and 15 ft to 20 ft above the floor respectively (Table 3-4]. 
The structure is steel encased in concrete and reinforced concrete. 

Building Area and Height Limitations 

The buildings will be protected throughout with automatic sprinkler systems. The western 
building's largest floor area is approximately 70,000 sq ft and its entire perimeter fronts on streets; 
its two-story height is approximately 40 ft above the lowest street level at Broadway. 

Construction Class I-A permits a fully sprinklered 0-1 Industrial or a C Mercantile building ol 
unlimited floor area and unlimited height [Table 4-2, ·'Area and Height Limitations for Sprinklered 
Buildings and Spaces"]. Construction Class 1-C would the lowest suitable class for a 0-1 building 
of 70,000 sq ft per floor:_no limit to the floor area and a height limit of 85 ft and seven stories. 
Construction Class 1-C, Noncombustible, has ratings of two hours for columns and 1 11, hours for 
floor construction. The building's actual construction class of I-A is twice the minimum 
requirement: by two hours and 1 \12 hours for columns and floors respectively. 

Fire Separations 

The fire separation between the bus operations and the passenger waiting area in the Pavilion and 
between the passenger egress and the mercantile spaces, which are all lower fire indices than the 
building, will be one-hour fire rated equivalent: noncombustible glazed partition with sprinkler 
curtain protection on the bus platform side. 

One means of egress for the Bus Level occupants and portions of the other western building 
occupants (from the Ft Washington and Subway levels) through the Common Area surrounded by 
glazed retail occupancies at the Fort Washington Avenue level will be via an open stair and 
escalators, as permitted by NFPA 'I 30. The Common Area of three interconnected floors will be 
separated from surrounding retail spaces by noncombustible glazed partitions equivalent to two
hour construction with sprinkler curtain protection and a positive smoke exhaust system, 
equivalent to the NYC rules for malls and atrium enclosures [§27-521 J and exit passageways 
through street floor lobbies [§27-370]. 

The exit stair enclosures within the buildings that are not in common areas will be enclosed in at 
least one-hour construction, which is permitted for buildings three stories or less. 
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The Shared Vestibule on Broadway will be the entrance to the two retail stores on the upper level. 
It will also serve as the enclosure for the stair and escalators that are the second and third means 
of egress from the two second floor stores and as the second exit from one street-level store. The 
Shared Vestibule will be two stories high and separated from the retail stores by noncombustible 
one-hour construction. Where glazing will be used it will be one-hour fire-resistance rated glazing 
or, subject to QAD approval, an equivalent glazing with sprinkler curtain protection as set forth in 
the 1968 Building Code §27-521.3(d) and NYC DOB memorandums. The two-story two-hour fire
rated eastern Leased area elevator hoistway will open on to an elevator lobby, which will be 
separated from the Shared Vestibule stair/escalator enclosure by one-hour construction with :Y.,· 
hour fire rated doors normally held open with electro-magnetic releases activated by smoke and 
heat detectors. 

The third story on the eastern building, above the open bus level platform. which will house a 
fitness center, has fire separation distances of more than 30 ft and no fire rating will be required for 
the non-loadbearing walls [§27-274. Table 3·4]. 

Egress 

Egress calculations in accordance with NFPA 130, 2010 edition, were prepared for egress from 
the Bus Platform to points of safety; the contributing occupants at the street and subway levels 
were included in the western egress to Ft Washington Avenue. The standard requires the platform 
to be cleared within four minU1es and the last person reaches a point of safety within six minutes. 

Bus Platform: 
The platform is cleared in approximately 1.75 minutes. A point of safety on Ft Washington Ave is 
reached in approximately 4.9 minutes and outdoors on the east platform in 2.9 minutes, both less 
than the 6 minutes allowed by the Standard. 

The future maximum bus projected platform occupant loads are calculated per NFPA 130. The 
future estimated number of departing passengers loading on buses in 15-minute morning and 
evening typical weekday peak periods were provided in the GWBBS Redevelopment Design 
Criteria; a 20% surge factor was added. The incoming bus loads are 100% capacity on all buses 
and jitneys in the morning peak and 75% of all in the evening peak. 

The peak morning platform occupant load of 1,313 is larger. According to the relative capacities 
of the west and east exits, approximately 382 persons will exit west through the Pavilion and down 
the stairs and escalator through the Common Area to Ft Washington Ave and approximately 931 
persons will exit east to an open point of safety on the eastern platform. At 3 sq ft per occupant, 
approximately 2,800 sq ft of safe area would be adequate. Areas totaling approximately 9,600 sq 
ft and more are available next to the two exit stairs leading to the streets. 

The two elevated eastern roadways are open to the fresh air, owned by a public entity, remote 
from the bus platform, of generous size, interconnected on the eastern end, and each is provided 
with an enclosed exit stair down to street level. Therefore, they will meet the NFPA 130 third 
alternate in the definition of a point of safety: " ... any other approved location", because they 
would provide a "tenable environment'', defined as "In a transportation system, an environment 
that permits self-rescue of occupants for a specific period of time." At the point of safety, the last 
person will enter one of the two enclosed stairs in approximately 7.5 minutes and be on the street 
in less than 1.5 minutes after that. 
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The two eastern roadways shall be well marked as emergency exits so that the bus platform 
passengers will know they have the option to exit that way in an emergency. 

Common Area Stores: 
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The retail stores egress will comply with the NYC Building Code, 1968 edition, using Table 6-1 for 
exit requirements, Table 6-2 for occupant loads, 22" unit widths (UW), maximum travel distance of 
200 ft fbr sprinklered building, and exits from a space located at least one-third the diagonal space 
dimension apart. 

The retail stores' occupant loads are all calculated at 25 sq ft of net floor area per occupant, 
because they are either on street floor, the main (and sole) entrance floor if above the street, or in 
the basement, as required by §27-358, Table 6-2_ Prior to availabilrty of layouts of fixed 
equipment, the net floor area was taken at 80% of the interior area. All spaces with an occupant 
load greater than 75 will have at least two means of egress; the largest store on the second floor 
will have four exits. 

The subway level west common area will have approximately 400 occupants from the retail stores 
emptying into it. which requires 7 exit unit widths of stairs/escalators. The main stair at 66" width 
and one nominal 48" width escalator will provide 5 UW; the 66" wide western stair up to the street 
will provide 3 UW. 

The subway passage will not contribute occupant load to the Common Area because the unpaid 
free area to which the passage leads has other exits directly to the street The subway passage is 
available for egress from the Common Area during peak and daytime periods. The doors to the 
subway passage are closed in the nighttime hours. If the passage would be open to contribute 
occupants, then it is also available for egress from the common area. [At the morning and 
afternoon peak Bus Level occupancy periods, with a surge factor of 20% added, the subway 
passage would contribute to the common area approximately 57 persons and 168 persons in six 
minutes.] 

The Ft Washington level of the Common Area receives the 382 occupants form the Bus Level, 480 
occupants from the large store, 478 occupants from the small stores at that level, and 300 from 
the lower subway level, total approximately 1,640 persons. However, those occupants flow 
through at different times. The upper and lower level occupants flow through later than the street 
level occupants. Even so, the NFPA t 30 calculations, with 1,258 occupants from the lower and 
street level stores added to the bus level exiting load at the Common Area lobby, show that the 
last person from the bus platform using the west egress is out on Ft Washington Ave in under five 
minutes - less than the six-minute maximum and in compliance. 

The NYC Building Code provides that the occupants from floors shall not be cumulative for 
designing vertical exits, except where one floor is used by another for egress. Therefore. the 
street floor store occupant loads ol 958, rather than the bus level and lower level loads of 682 
arriving later, are used to test the Ft Washington lobby stair. ramp and doors widths, which are 
adequate_ 

The Shared Vestibule for the two retail stores at the Broadway side will be the two-story enclosure 
for one of the required exits from the two stores. The Shared Vestibule will have an open 66" stair 
and two open 48" nominal escalators, of which one is counted for egress, within the enclosure of 
one-hour fire-rated construction, and with a positive smoke exhaust system with gravity back-up in 
accordance with §27-370 for Street Floor Lobbies as Exit Passageways. The options for the one
hour enclosure are either fire-rated glazing or glazing protected with sprinklers, subject to 
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approval by PANYNJ OAD, as stated under "Fire Separations". The use of the open stair and 
escalators in the two-story enclosure is subject to acceptance by the PANYNJ OAD. 

Plumbing Fixtures: 
The quantities of plumbing fixtures will be in accordance with the 2008 NYC Plumbing Code. 

Fire Protection Systems: 
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The mechanical, electrical, plumbing and fire protection engineers have determined the detailed 
requirements for fire protection systems. This report includes scope and extent requirements set 
forth in the building code. 

Automatic Sprinkler Systems: 
The entire building, including the outdoor bus waiting and loading areas under the Nervi canopy. 
will be protected throughout with an automatic sprinkler system designed and installed in 
accordance with the 2008 New York City Building Code and NFPA 13. 

The noncombustible glazed fire and smoke barriers separating the areas listed below will be 
protected on one side with a sprinkler curtain, with sprinklers at six feet on center, in accordance 
with NYC Building Code, 1968, Section §27-521 and 2008 NYC Building Code §28-404.5, 
Exception 1, for an equivalent one-hour construction. The areas separated by the barriers with 
sprinkler curtains will be: 

• The Pavilion passenger and PANYNJ operations area protected from the bus loading and 
driveways under the canopy; 

• The western three-story Common Area protected from the retail stores; 
• The eastern two-story Shared Vestibule egress enclosure protected from the retail stores. 

and the eastern elevator lobby separated from the Shared vestibule, if approved by 
PANYNJ OAD and if fire-rated glazing is not used: 

The fire pump will serve the sprinkler and standpipe systems for the entire building and will be on 
the emergency power system with stationary generator that serves the Reserved area. 

Standpipe Systems: 
The existing standpipe system will be altered to accommodate the redevelopment as required by 
the 2008 NYC Building Code. 

Fire Alarm and Detection Systems: 
An automatic fire alarm system will be provided for the bus waiting and loading operations and its 
three-story Common Area exit, which is an A-3 Assembly occupancy with more than 1,000 
occupants, in accordance with §907.2.1. The system will have a pre-signal to a constantly
attencled location and an emergency voice/alarm communication system in accordance with 
§907.2.1.1. The system will be provided with an approved emergency power source designed 
and installed in accordance with NFPA 72 and the NYC Electrical Code. 

A manual and automatic fire alarm system will be provided for the retail leased areas (M 
Mercantile occupancy where several fire areas exceed 12,000 sq ft, a combined area of all fire 
areas exceeds 24,000 sq ft, and where a below-grade fire area exceeds 1.500 sq ft) in accordance 
with §907.2. 7. The two-story exit for the eastern Shared Vestibule does not require a voice/alarm 
communication system as set forth in §907.2. 13, which requires such for three-story atriums. 

The primary and secondary power supplies for the fire alarm system will be provided in 
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accordance with the NYC Electrical Code, §706, which requires the secondary power supply to be 
provided by an emergency power system that is an automatic starting, engine-driven generator. 

Smoke Control Systems: 
The three-story Common Area at the west will have a positive smoke control system in 
accordance with §909 [NYC BC 1968 §27-521.15 and 2008 NYC BC §402.9J. The smoke control 
system will be provided with two sources of power in accordance with §909.11 and the 
NYC Electrical Code. The secondary power will be from the emergency generator serving the 
Reserved area. An option will be considered to separate the upper level from the lower level, 
creating a two-story Common Area and the life safety requirements may be adjusted. 

The two-story Shared Vestibule exit enclosure at the east will have a smoke control s·ystem in 
accordance with Exit Passageways- Street Floor Lobbies, §27-370 (h) (3) d 3 (f), with a fresh air 
intake, a positive smoke exhaust system and smoke detectors which, when activated, shall permit 
circulation only of fresh air; with back-up gravity ventilation with remote manual controls. 

A §909 smoke control system would be required by the 2008 NYC BC for the Shared Vestibule if it 
were an ·'atrium··: three or more floors were interconnected. 

Emergency Power Systems: 

The scope and technical details of the emergency and secondary power supplies to various 
systems in the building are provided as set forth by the mechanical engineering report. 

An emergency power stationary generator system will be provided for: 
• The fire pump serving the sprinkler and standpipe systems throughout the building. 
• The Reserved area fire alarm system. 
• The voice /alarm communications system for the passenger waiting and loading areas and 

the western Common Area (Assembly occupancies); 
• The smoke control system for the western Common Area and any other Reserved areas 

required to have it; 
• Exit signs and means of egress illumination in the Reserved area. 
• The designated elevators providing an accessible means of egress from the Bus Level and 

the lower level Common Area. 

An emergency power storage battery system will be provided for: 
• The remote manual controls for the Leased area smoke exhaust system back-up gravity 

ventilation. 
• Exit signs and means of egress illumination in the Leased area. 
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HVAC 

- -- ---·- -· --- --
Mecharuc:av RP·M-005 33 Show gerrorotor flue and 1T1Ufller 

HVAC 

Mechanicail' AP·M·104W.1. "' Locatioos ot equipment. dutl',','Ofl.;, 6 piping shown on M-rlra.,..ings do 
HVAC W.2.& W.3 noi malcti wilh Archileclura! plans 

- ----
Mochan:cfl!i RP·M·104W 1 '.l5 Provide sutrlcient clearance lor ATU· 1 i', ATU·2. 

HVAC . 
Mechanical! AP-M-104W.2 36 How is lhe make-up o, OUIS!de air tor ME As e~n.;ust provided? 

HVAC 

Mechanicllf AP·M-104W.2 37 Can the return !,1n and duc!work be IC.C<iled above ell'!(:lric:al 
HVAC sq11iprnen1? 

Mechanical! I AP·M-104W.2 38 Co:mer.sate Imes sttould no! spill 10 bathroom 510~ or shower. 
HVAC 

---···--

I 
Madianical.' AP·M-401 39 ATU -1: Provide spin airCFM neooedto maimain0.005' w.g. 

HVAC pressurizalfl.ln. 
--- -

Priority Cocos: A - Vlill Ccmoly no further action: B - ln!er-Oisciplinary discussions required: C - Outside Group discusstons required; O - Chan£113 !n Scope Requi,t'O 

P..ig,:, 4 o/ 



Master Dale Reviewer 
Com me Name 

nl 
Number 

51 6120/11 D.Kogan 

52 6/20/11 D.Kogan 

,_ 
53 5-'20111 D.Kogan 

54 6.'2{)/11 D.Kogan 

-----
55 612-0ill D.KClgiln 

56 &'l0/11 D.Kogan 

57 6.'20!11 D.Kogan 

58 6/20/1 I O.Kogan 

86/20/11 D.Kogan 

60 6:'20/11 0.KO(J9:n 

61 61'..10!11 0.Kogrin 

62 6/'20i11 S.Ng 

' -· ------
63 1 lil2/1 S Frtzgeratd 

0 

64 11.'12;°1 S fil2gernld 
0 

65 11!12!1 S Fitzgerald 
0 

66 1111211 S Rl:lgerakf 
0 

P,onr Dil/11: l't"',c'(Wllf t 

" 

-
o;,c;plioe/ r llooume,U Commenl Review Commenl Priority Date Responsa Response Comment 

Oepartmcnl/ Drawing Number e, Resolved 
Organization Reference 

Mechanical/ AP-M-401 40 RTU-2: SpiD CFM is [noorra.'1. 
H\IAC 

Mechanical/ RP·M-401 41 Corn:!. Sol!er Schemati:::: lndica\o air si,para1or. 
HVAC 

Mecharucal/ RP-t.1-501 " RTU- t 1,. AnJ-2: A~o:cl use ol propylt:ne glycol. Us.e f!lechic heal 
HVAC 1racing .ind freeze protection pumps. 01 use gi:,·col Vrilh HX & p1..11nP5 

for ATUunits011ly. 

Mechanical/ RP-M·503 43 Sl-14: Is a oound t:ap required for !his 400 CFM Ian? 
HVAC 

MeehaniceV AP-M-702 " Wnat ls the NSP (Ftr.ure) ised !oi oJnd where is ii located? 
HVAC 

-- ··-·-···-- ----- ---

I 
Me'"vhan.'Cali General " The proposed Buil!Jing Managemeni System does ncrt address lhe 

HVAC int&gration with the existing Sicme,,s system in Iha flLJ Ad min. mng. 

M:?Cflank"alf Ge~ral 46 Aue and muffier for the erne1gency general Of are oot shown on 
HVAC dra.1V'J1gs. 

Mech.;nical! Genera! 47 Gcneraior room ventilation is no! shov;n on 1h1'Aings. 
HVAC 

-
Mechanical! Ganaral 48 Provido rt'.lplacormmt of the venJilation sys1em tor the clc<:trical 

HVAC su~lation 11'1 the East Building. 

Mcd"lanical! General 49 Proll'ldc air condiliofling for the temporary v.-aiting area traile1. 
HVAC 

--
Mechanlc,1V General so TME coverage in the Easl Bu~d!ng is not resolved. Proposed TME 

HVAC CO'leraga ,s no; ~.pp:ovect 
- --

Structural S109 1 Acd a oo:e refelling lo Atchrtectural dr!11,lrtgs for cieresioiy !raming 
details. 

-·--·-··-·-·-- --· --·- ··---.. - - .... --.. -·-···-·--
Machanic.:;Lf Tilkl Shee1 1 Where em 1hc Venica! TrarioponaHon Drawings? 

I VTX RcsGr,1ed 

Med1anicall AOO, 2 Item shewn to be remcwe(I is m1 escal,1101 no1 a stair. 
VTX 

Mecharuc.al! A101 3 Provide details tor ~eva1or3 and escalators a1 the glazing system 
VTX ---

Mechanical! A103 4 Pro\id6 Code corn pliant ~ghling over lhe escatators 
VTX 

--

Priortty Codes: A - Win Comply no lurthm act.ion: B - ln1er·01SCi;,tinary dis.cussions required; C - Outside Group discussicms requirr"?d; 0 - Change tn &ope A squired 

P8f}D s of 
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Moster Dato Reviewer Discipline/ 
Comme Name Department' 

"' Organization 
Ji umber 

" 11f12!1 S Fhzgcmld 

I 
Mcd~ical/ 

0 

Ba 1111211 S Fitzgerald 
0 

69 11/12!1 S Fitzgara!d 
a 

70 ~ 1'1211 I S fitzgeraid 

-
71 11i1211 s Fiu:gcrald 

a 
72 11112/1 $ Fitzgcinld 

0 

73 11/1211 S Fltzgcra!d 
a 

74 f 11fl2/1 s Fltigcn1Jd 
0 --

75 11/12/1 S Fitzgsroid 
0 

76 11/1?)1 S Fllzgm~ld 
0 

71~v1-EJ1 S F~zgeralc1 

" 11112/1 S FilJ:gf!rald 
0 

--
79 11ll2/1 S Fiugeral1 

a 
-

80 11/12'1 S Fitzgernld 
0 

61 11/1211 S Filzgcmld 
0 

---
82 11!12!1 S fitzgerakl 

0 

83 11!1211 S Fit.zgeretd 
a 

f'nnl D.l/0. l:~.'0-~t, 

" 

f}.ech?.nlcel( 
VTX 

Mech.m1icalf 
VTX 

Mechanical! 
VTX 

Uechan1ca!:' 
VTlC 

Mec:llan,calf 
VTX 

Mec!lan:cav 
VTX 

Mschanicalf 
VTX 

Mechanical! 
VTX 

M;:-d\anical! 
VTX 

Mcch.1n:Cillt 
VTX 

Mochar.ical' 
VTX 

Mechanical! l 
VTX 

t.lachanica!.1 
VTX 

Mechanical! 
VIX 

M~hanicaU 
VIX 

Mechanlcall 
VIX 

-

------- ·--------· ·- ·- -
DocumentJ Comment Review Commenl Priority Date Response Response Comment 
Drawing Number By Resotved 

Reference 

AI06 5 Provide dstt!1ls tor c-leva1ors and C"'.r.ltlators a! lhtl glazing system. 

A109 6 Provid::i dstiiils ior i;li?vatoffi o.nd escalaiOrs at Iha glazing syslfm. 

-- 7 Where a1~ the no1cd Vertical Circu!a1ion Dra·,•,ings? 

I 
f,301 SI 8 C.001(~na1e au oonnec1icn details at elevator cnmmce with Iha Ver1ieal I 

Tr.mspo,lt1tion Drawings. 
-· 

.4.301 Pl ' P1ovi0e elevator rwmber and deta~s lor lhe sha!I and pi1 layctrts. 

- --
AJ02 E3 ,a Pmvidc cornple!e pJeva!or enlrance details. 

A302P1 11 Provio6 elevator m;mtier. 

-- - --
A303 Pl " Provicta elevatOf ncmbe1 and dera~s tor ~nishes at !he em ranees. 

li!jhiing. Clearances and Drain29e 

A401 13 Pinv>da i;levator number and delail5. 

-
S-103 " Pro11ide delicls lor all clcvalors and escalator p~s. Details lot p~s are 

not 1he same. 
·----

S-103 15 Provide more rans stlf)f)Ons fo, a!I roped nyorau!ic el~atcrs. 

- -
S-103 16 Provide Vcrtul T,ansportalioo Oraw,ngs \ha! arc noted as •5ee 

Ete11a101 DraMn91>". 
-

S-104 17 Pro.,~ more rails suppol'IS tor all roped ;,yorauk e!cve1ors. 

S-10-1 " Provida Venical Transpona1ion Drawings 1c comply with Work 
Descnption Nole 1). 

S-106 19 Provide mora ,ails supports for all roped hydraulic e:eV21~. 

·----
S-108 20 Pro,ioo Vertie.a.! Transpor!ation Drawings 10 compty with Wotk 

Description Nole 1) il1ld 2). 

5-107 ,, Provtde more rails suppons for a!I roped hydraubc elevators, 

-
Priorily Codes: A -Wi!I o.:.mpty no further action; B - ln!er-Oiscipfoary discussions rcquked; C - Ou1side- Group disc!J$Sions required: O - Change ln Soope Required 

i'ilge6ol 



Master Date Reviewer 
Comme N,me 

"' Number 

"' 11/12'1 S Fit1.gerald 
0 

85 11/?2/1 S Fitzgerald 
0 

66 11112'1 S FL12geraid 
0 

··--
B7 I 1Jl2i1 S Fitzgerald 

0 

68 11/12:11 S Fil2g81i!ld 
0 

U!! 11/12/1 S Fitzgerald 
0 

f-
90 1111211 S Filigerald 

0 
r---'-· 

" 11!1:JI S Fl!zgeml.:l 
0 

----

" 11/15/1 S Fitzgerald 
0 

--··---··· 

" ll.'1511 S Fitzge~ld 
0 

'" 1111511 S Fi12gerald 
0 

95 I lflS/1 S rrtzgera!o 
0 

96 I 1/1£/1 S Fitzgerald 
0 

97 I 1/1511 S F ltlgera!d 
0 

-

" 1 l/15/1 S Fitzgerald 
0 

" 11(1511 S F~gerald 
0 

PlJ.'11 r:t.J11)· 7,,?{l,~r I 

" 

Dlsclptine.' 
Department.I 
Organization 

M~.han:f',AI/ 
VIX 

M!?Chanicru/ 
vr:< 

Mechanirati 
VIX 

t---· 
Mechan;Catt 

VIX 

MedtanlcaV 
VIX 

Mochilnb.lJ 
VIX 

Mechanic..;!/ 
VIX 

Mochanicail 
VTX 

Mechanical/ 
VTX 

·-----·· 
Mecha1licali 

VIX 

Mecl"'l,l.ric"..V 
vrx 

MochAnic..'ILI 
VIX 

MechanicaV 
VTX 

Mad'.anical! 
VIX 

Mechar.ic:av 
VTX 

Mochanical.l 
VIX 

OocumentJ Comment Reviaw Comment Priority Dale 
R~~,n r~~~ I Commeot Drawing Number 

Reference 
Resolved 

S-I07 " Prnviife Venic.ar Traris[lOJtation Drawings to com;:ily wilh Wor\.: 

I Descriplion ~rote 1) and 2}. 
-· 

RP-PFP-002 23 Do the e!evaroi pits r..ced 10 comply with NFPA 13111 t~YC? Provide 
pi! spfin;ders ii app!lcable. 

RP·E-002: " GWB BS Em.erg ency Generator Loads chan is missing inlorrnal.J(ln 

RP-E-002 25 Provide pov,er plans to teed the escalato1S. \I/here aie the con:ro!le15 
located? 

-
RP-E-lOOE " Only elevator related equipmen1 is a!lowe,1 in the EMR. Pmvida a 

coord:llated layout wi!h tho vertical translX)rtalion ctra· ... ing. Room 
appears to be too smaD. Derail 301-B is nor provided 

AP-E-501 27 Provida a coordir.a:erl schedule tor ell e!cva:or and escalator required 
au:rn!S. 

----- ----- ··r-- -- ---· -·-·--
AP-E-501 " Had to Nole Ball exposed eleva1or hyt1rau1::: fY.j)ng and sills subjEC\ 10 

!mering !t?mperallJros. 

Plii07 29 Where ana !he CO.'itrollor rooms tor the Clel'a!or a,"ld eSwtalor;; 1n 1hi.s 
Slag:ng plan? 

rn1c Sheet 30 !f.'here are the vanica1 Transportat.on Drawings? vr Consu:tam 
Leaset:l should coon:t:nate all aspects of !he project. Coordination cannot 

happ.;n ai !he r:le1:a1or st1cp dsal'.1ng slaga_ 
- --···- ·-·-

AIDl 31 Whe1e aro th.-i 13youts and coord.nailon tor ESC 1 and PE9 int~ 
A900 series dra""ing:s? 

Al07 32 Whe1e are the layotns and coordin.r;1ion for ESC 1 and PEg in tile 
A900 series d1awings? 

A-108 33 Hoorn sue co,--fl:cts w,th A901 tor EMA f:,r PE 1 and PE2. 

~ A-109 " Why is !here a wall in between the EMR"s? Verify size siJ:es seem 10 
conHict with elevator capacity sizes. PE3 & 4 am 1a1ger elevators in a 
.;.rnaUE:r SF room. 

A·902 35 \Vhy is the SF or the plal!orm:, diltere,11 yEI tile i::apacily is the sama 
for FE I and FE21 

HJ2 36 \Vham is lhe layout for PE9? 

A·90'.' 37 PE5 & PE6 shou!d be raped hydraulics at !his traYeL 

~ ~ -· Priority Codes: A - Will Comply no further action: B - Inter-Disciplinary rliscussions required; C - OL!lside Group discu~ris required: D- Channe In Scope R~ired 

P,1go 7()( 



Master ODie Reviewer 
Comme Name 

nl 
Number 

100 11/15.11 S Fiugera\d 
0 

f-----
~111511 I SFitii;ieink:i 101 

102 ~lltS/1 j SF11zgernld 

f-----
103 ~111511 I S Fitzgerald 

~-
104 1111511 S Fi11.gera!d 

0 

105 1111511 s Fazgerald 
0 

106 1111511 S F1tzgernlcl 
0 

107 11!15!1 S Fruge1a!d 
0 

108 \1}1~1 S Fitzgerald 
0 

109 11/1511 S Rtzg«ald 
0 

110 I J!fif! S Fitzgerald 
0 

------
111 11/1511 S Frt.zge,ald 

0 

I-----f---· -

"' 11(1511 S Fitzgerald 
0 

~--

Prim 0;11.:r 7/2'0'1'01, 

" 

DJsciplinc/ 
Departm<nU 
Organization 

MechanicaJ.I 
VT)( 

Mechanica:.t 
VT)( 

t,foct1anicat1 
VTX 

f.1ech.Zlr.ical' 
VTX 

MechanbV 
VTX 

Mech.ln;cru, 
VTX 

Meehan ital/ 
VlX 

Mechanica!! 
VTX 

MecNmCB!I 
VTX 

M~:1.nica~ 
VTX 

~iechanicali 
vn: 

tiechar"OCa!/ 
VTX 

Mechanic.a~' 
VlX 

-
De>eume.nll Comment Rev!~ Comment Prit,rlty """ Response Response Commenr 
Drawing Number By Resolved 

Reference 

A904 38 The r¥J1e states thill "cfmerisK)J'ls vary by manufacturer", for ESC5& 6 
but aro PMided ror Iha o1hor Q<;Calators. Verily Iha! the O:mensions 
givon are ior !he grea1es1 APTA dimension 1or eoch required point 

A-90-I 39 Why a,e tha esca!aIDt pi1 !ength~Oitferent for ESC3 & 4 and ESCl E. 

" 
A·OO!I 40 W~re is the escala!or dala? 

A-9114 41 \'ll'here is the layou1 for E.SC7? 

···----· 
Dwg. A-103 ., Are these hydraulic elevators? Provide an tiydraubc e:evator motor 
trom 5<1''4 rooms WTlh vont1lation eilher nawm!ty or rnechanical~· 10 outside air, 

submission 

D'wg. LP-M-003 43 Ate any elevator;; connoctEd !r, gcnera:01 r,ower? 
trom50% 

submission 

(}:;g. A002 .... The diawmg Sho.,. • ., Iha 1emovo o! A srnir A! Col fl. IA. DefaU is o1 an 
lrom 50% escalator. \"Iha! is being ramoved? 

submission I -·--
0-h-g. A-106 45 \'/h;;t i31he salely zone daararce a! !he top of the esca!alors in 51 'l 
bom 50':~ 

submission 

o-... -g. A-106 '6 The 6!eva10, hOistway ~mi:s ara Ml shown. Does the elevator 
lrom50% hoistway eJ:tent\ past 10·-s• in S2? 

submission 

Dwg. RP-M-001 " Whom are tho mechJnica1 d1awings !or elevator and escalator _________ J from 50% systcrr,s? 
suorrussion -----~-

Owg. RP·M--006 ,a Pro11i1a 1'e(ltilat(on IOf West EMA and Easr EMA. How will the heJI 
trom 50°'~ exchange~ addressed tor the escalalor comrtJt systems? 

submission 
-· ---· -··----·· . ---.--~--

Dwg. RP-M 105 " PrCMde VGntilaLion IOI" EMA. 
trom50% 

subrnlS.Sion 
-------

Owg. AP·PFP- 50 Whore is the FP d<!1all rar the elevator pits? 
301 from50% 

submission 

Priority Codes: A - \'fill Comp,'y no !unr,er action; e - tnter-Oisciplil13.iy discussions reQviri!d; C - Out.si!w Group O:fsC'USSioos required: 0- Change In Scopa AGquireo 
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M11ster I Dale 
Comme 

·n1 

Reviewer 
Name 

Oisciplinaf 
Department! 
Organization 

Document/ ICommentlReview Commenl 
Drawing Number 

Reference 

Priority I °"' Response !Response 
By 

INu~rt ! -- I ! Owg. RP·E·301 I 51 Was the inlormalion for the h01so po,.•,e1 (hp) lo, Iha ele112tors and ~----l ----·------
from 50% escal.21ors coordinated? There ls no detail on the drawings. Aro 

submission \h£:se hydraulic e1e11ator!i? Am there tank cooleis t!ndklr heate,s? 

113 11115/l I S F1tzge1~ld 
0 

tAe,::t-.anicaU 
VTX 

Ale the lranslormers roca1ed in the EM R's if so coordinaie the 
adaaional heat 1oad? 

--+------< 1 114 11111511 SFlll'gc;ald Mechanic.av Dwg ESDOI 52 AreElec'JorucSys1emsgoingtobeprovidedinthec!evators? 
o VTX f1om 50% Coortlma1e all Ymir.g requiremants With lhc elcva1or sys;em lo insufe 

Line at oacn ole11ator controller. 

Comment 

"""'""" 

1 
suhmissJOn the travel cables con!ain tne psoper ooOOuctors. P10\'lre a tekcphone 

111511 S Frtzgoralrl Mt1'.:hartlca!f Dwg. A· IOI 53 The e.lecricaJ service calls ror 4 elevators and 2 esc.-ilalors. H~---r------·j -------\ 
VTX from SO",;, many are bemg psoposcd':' TI11:.,y are r.11 lhe sama s,zes on the 

subm!SSion e!ectrn:al plan. hcwe~e, \he capacity 1s Otfterent on tho A series 
drawings. Theie me passengers and lreigh1s as well. 

116 11 \!15!1 I S Fiu.gerald I MecharllcaV I O.vg. A· 103 I 54 I Where are tl'.o escalator contrcllers klcated? 
O t VTX from 50o/o 

subm~ion 

55 AI·? the lte:gh: e!evato:s opening to tit& e~ierior? 

" - \\rhr,re arn lhe Vertical Transport11tion Dravi.ngs? 

117 1111ti<1 SFitzgera!d Mectlanicalr Dwg A-109 
O VTX from SO"'o 

I 
submission 

118 5127111 S Fil2'g:arald Mecharuca!/ Ti!!e Shcot 
1/TX Leased 

121 j 5127111 I S Fiugerald I Mccho3ntea!I 
VTX 

A10> 5' 

n9 1~27
11~-SF;"g"""' I '''~~;c,,~I- AI04 ___ 57 Elev.110,Mach.\~.=uc~laigeeno~~-=~-~~-·n·~mat~hA902 -·--···----l----+---·-------

l20 5'27111 S Fiugerald I Mechanica~ I A 1 OJ 58 Elevator Pits rue at loo d:tterenr e!ev2!!0f\S prolection betwe1:n stiar..s I 
VTX needs to be oosignetl. 

---- -··· ,--· ' Elevator Machine 1oorn size is noi large enough and does 1101 match 
A902 

·-1----

m-i-&,'27{1 ,I S Fitzgerald l M.u:hanit.all I A 105 I 60 I 81!vator Pit<; are al 100 ditt~renl ek?Vil110ns protoction bei',','een shi!hS / 
VTX needs lo t>a designed. 

;23 !S.'27i11\ SFitzgerakl I t,.•.actianica

1 
AIDS 61 Whc:,reaiethohOrsrv.ayandmaehineroomlayoutstorPE3and·17 

VTX Wti.a1 landing:: do they serve? There is ori!y one entrance shown. 
-- ----t---1 ---- I 1-----1 

124 l 5127111 I S Frt1gerald I MectlanicaV A106 62 EMA sizedl)es no1 match A901. Remove common room combine tile 

l'r.llf{J;Jt~; l,'2Clr.?OII 

" 

VTX 8G Room and flevRtor ioom to maiamiz(! space and layout op:ions. 
lt,'hera is the !ayoul Im Urn Esc Room? Ale~ WTA cormollers going 
iruo the space? 

Priority Codes: A - W1!1 Comply no turthef action: B - ln:1:r-Oisciplinary discussions required: C - OU1sido Group discussio,1s 1cquifcd; 0 - Change In Scope flequired 

f'i,!J<! 51 ol 



:!l 
<O 
c 
el 
N 

--
Master "'" Revi1Wt11r 
Com me "'"" ,, 
Number 

125 5127111 S Fitzi}fJa!d 

126 5/27111 SFit.-gr,r,11(1 

-- -
127 SJ'27/11 S Fl1Zgl!rald 

128 5127111 S F11Zgr1.:.!d 

-
129 5t27il1 S Fitzge,aJd 

130 5/27i11 S Fillge1 (lid 

131 51271\ 1 S Fitzgeratd 

132 5/l:lfl 1 S Fitzgeratd 

1'3 5,?7111 S fi1zgerald 

134 ~7111 S Fitzl)Gratd 

!JS 5fl7/1 I l S Fitzgera!d 

136 5127111 S Fiugerald 

137 Si27f11 5 fir2ge1a!d 

13' 5/27111 S Fiuyarald 

139 5127111 S Fi1zge1ald 

140 5,'27/11 S Filzger2!d 

l'rimOiif<!'l/;>a,'2011 

" 

Disdpline/ 
Oepartmenll 
Organiza1ion 

M~anicalf 
vrx 

Mechanic au 
vrx 

Ml?Chanica!l 
vrx 

Mechamca!r' 
vrx 

Mc.<nanica!f 
vrx 

Mect1anicall 
VTX 

Mechanicell 
VTl< 

Mech.1nicaV 
vrx 

Mechanical/ 
vrx 

Med'uinica!I 
VTX 

Mechanical/ 
vrx 

Mcchaflic.i!f 
VTl< 

MedlanicaV 
vrx 

Mechanical/ 
VTX 

Mech~ical! I 
McchanicaV 

VTl< 

Document/ Comment Review Comment Priority Date Rupol"lS8 Response Comment 
Drawing Number ., Resolved 

Reference 

Al07 63 Wnr:re arn the hoist,.,'a'f alid matl'line room liyoutS fo1 PE 3 and 4? 
What lindings do tl'lcy seNc? There is on!y one entrarn:e s.hown. 

AHN! 64 Layouts fo1 e!eva1v1 and escalator pils !lo not malch lhe layoU1 
dra""nlJS. Pits for PE 7 3 8 are 5' deep A1 186'. P11s lo1 Esc 7 and 9 
are not reflected 1n any Other la~'OUI orily onA 109 and A 110. --------- ··--

A109 65 'l.lhcre are PE 9 and Esc 7 Layouts find machine rooms. 

A110 66 LR}'otr'.S lor elevator and esulator pits do llOI mau:h the layout 
drav.in!J,. Pits !or PE 7 & B are 5' d.:!ep at 166'. Pits 101 Esc 7 and g 
;ire not ref!ecled in any other layout on~ on A 109 And A 110. 

··- "---
AOOi 67 Wr.efe is the c/e..alor Jnd esca\a!or Oat~ IOtJnd ( HP, Vol1age 

Amperage, Reactions, etc)? 

A901 I .. All notes should be coord,nared d•Jrin91his treStqn by \IT Ccn5ut:al11 
not by the EIGVa!OI Comractor. 

A901 69 Oil cool.:rs should be p:1,1.~ anti layout COOl'dma!OO. Provide £MR 

I 
vent1!a'.ton. 

-
A901 ,0 Pmvtds ,1cca'!.S 10 both slrles a! 1ani< ii required by OEM. 

A90l 71 VT Coosu11am sno!fd Oi!Srgn the load and capaci,y of the ho.'SL beam. 

--------·--
A901 72 Coordinaic: gcvemor access at landirVJ. Is this practical a, lha Dus 

tevel? 

A901 73 Coonf1nate pil drain line size and local ion .,.,ith otl wate1 s~ralor with 
1he Gode requlrements. 

A902 74 Coom'inaie sump pii and pi! drain ~ne sizas and lociluons 11,,lh Oil 
wate1 separa.101 wi!h lhe Code reqi;:remenis 

A002 75 11/har is th!? Class loo ding !or thO tr eight cars? 1/lhat is. the usega ol 
lhe ca~? Ser,•ice 01 frci!flt on~{? No:e on A 107 caUs out a Sfi!\ice 
CM. --

A902 76 vr Consultani should design 1he load and capaaty of 1he hoisl beam. 

A902 n OJ coo!r::rs should tl€ p10Vlded ::md layou1 coordinarcti. Provido EMA 
vontilation. 

A902 78 Provide access 10 oo:h sides of tank ti required by OEM. 

Pfio\'T\y Codes: A - Will Comply no fur1her action: B - lnlm-DISdplinary tli~ussions rcquJcd; C - Outside Group discussions required; D - Change In Scope Required 
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Master Date Ae\liewar 
Comm, Name 

" Number ---
l41 5127/11 S Fitzgerald 

142 5!"27111 S Fiu:gerald 

-·-·· 
1'3 !i'27f1 l S Frtiger21d 

144 ~7111 8 
Mclsughlin 

1'5 512711 I 8. 
McLau9111in 

146 5127il 1 B. 
Mclaugh!in 

147 5127111 B. 
Mcl.:1ughi1n 

1'8 5127111 B. 
Mct..augn!in 

-· 

"' 5127/11 B. 
Mcl..auytilin 

1150 5.'27111 B. 
f.',elaughlin 

151 '5127it I B. 
Mclaughlin 

152 5127111 B. 
Mclaughlin 

153 5127!11 B. 
Mcl.ilughlin --- ---·I-

154 5J27fl 1 B 
Mclaughlin 

155 s .. ·21111 B. 
Mclaugh~11 

Prim C)",:J/(J: 7,?0•7()1 J 

" 

DisclplineJ 
Department/ 
Organization 

Meehanicall l vr, 
M~c~icaJJ I 
Meclla~cal/ 

VTX 

PA Civil 
Engint=ering 

PACi'.lit 
En!1ineenng 

PACivi! 
Engineering 

PACM! 
Engine:eling 

PA Civil 
Engineering 

PA Civil 
Engine.iring 

PA Civil 
Engineering 

PA Civil 
Engin~ering 

-
PACi'lil 

Engineering 

PA Civil 
Engineering 

PA Civii 
E1'1Qin&ering 

PACrvil 
Engineertng 

.. -- -·-r------
Ootumenlf Comment Review Comment Priority Dale Response Respansc Comment 
Drewing Number By Resolved 

Relerence 

.. 
A902 79 All notes shou!d be coordinated during !his desi!1J by VT Consu'!anl 

not by U1e Elevutor Coruractor. ·1··- ---------·--· -··------ -·-~ 
A903 80 &me comm,:n1;; a;; A902 - 81 Escalators are not APTA grade escalators. See an pnor commet~s. 

I -
AP·Gsnernl 1 Drar~ng se1 is mis:".ing Location Plan and General dra\\'ITll]S 

Cr.11 
-

AP- General 2 Shew horirontill and vertical C011trol dannn in1orm2.1ien 10 refer~ 
CIVIi coordm:i.!e!I and eleva1ions. 

AP· Gener.al 3 Civ~ draW1ngs contain s1ruclu1al mlm;;d de!ails. i.e. slab removals c1.r.d 
ClVil expai'lSion ,oint work. whicil sflould be coordinated with or movtd to 

slrurctuml dra\·lings. 

RP· Genera! ' Change TGrm "ei1sting pavemeni" 10 ·concrete wei!l'ing cowse" 
CIVil 

-· --
AP--G~eral 5 Shaw 1\-eenng course thic!sncs:s in de1ails 

Cl\lil 

RP-Gen€ra! • Show one legend 1o, a!I ci'lil drawings oi specity that legend is only tor 
Civil a sped lie drav.'lng 

I Show constllJCti_on joint de!aH lor stoppa~s bel~en ~r;~-~ur-.. 
-----·--- --····---- ---

RP-Genera! ; 
Ci'>'d Sho'>'I conai;te Joint oetails. 

AP-C101 a E!e,.·atioo of drain low points sho\.\11 as 225.0. Are an drains a: the 
s2me e!evallons? Since thcso drains arn sl10W11 to remain, have ttlo 
elevi!.ti(;~s be{'n verified by sur.ey'? 

RP-CIOO 9 Show ellSting ~m1ts o1 bus plationns (cone. Islands) to be rEmoved 
and add ha1ch in 1he legend, 

---·--·· 
RP.C100 10 Coordir.ate curt and sidel.va!k alignment wiih Traffic dr.nlir,gs. {traffic 

drav,1tlg;. not pl'IMdeo) 
-·--···-

RP-ClOO 11 Legend- ircilldil t.atch p.;llern for ri:ITIO'la1 ol e:ri.">1ing bus plaUonn 
corn:rt:ta is/antis 

AP·C100 " Legend - Cha~e lan~U9Q2 "Limit of removal ov,;r LW ooncret!! ~ab) 
to ·remove 5' #· !!xi Sling concrels wearing cowse ar>d waterpmofing 
S}'Stcm. See deUlil x·. Include a de/ail lor remav3t 

Priorify Codes: A- \V:U Comply no Funher r1e1ion; B- lnter-Oiscip!inary discussions roquireO: C - Outside GrotJp discussions reqt.'1100: O - Change In Scope Required 

Pag,n llClf 



Master Date Reviewer D!sciplinel 
Comme Nome Department! 

"' Organlzallon 
Number 

156 5/(7/11 I a. PA Civil 
Mcl.aughlin Engineering 

'--"·--·-
157 lsr21111 B. PA Civil 

l,~1111 
Mclaughl;n Engineering 

158 B PA Civil 
Mclaughlrn Engine£ring 

~ 
5!',!?/11 B. PACrvit 

Mclaughlin Engmeering 

60 5.'27111 B. PA Civil 
Mclaughlin Engineering 

161 5!'27/11 B PA Civil 
Mclastgh1m Engineenng 

16?. 5.''21!11 9. PACMI 
Mclaughlin Engmeering -163 5127/11 B. PA Civil 
Mcl.aughhn Engineering 

1fA S..'27J1 I B. I PACi,;i] 
Mclaughlin Engineerirfil 

165 S/27/11 g_ PACi\lil 
Mclaughlin Engnsenn~ 

--
166 5127111 B. PA Civil 

McLa1;ghiin Eng,neering 

167 5127!11 B PACi\~I 
McLaughlin Enginecrir:g 

168 5!27111 B. PA C1'1il 
Mclaughlin Engineering 

169 5-'27/11 B. PA Civil 
' Mc:laughlan EnglfWaring 

170 5.'27111 8. P.~Civil 

---~---
Mclaughlin ..... ___ Engi(1€ering 

~ 

"' 5:'27111 B. PA Civil 
Mclaughlin Engineering 

Pr.rn D.1re: ,.~Wt 7 

" 

------ -·---
Document/ Commen1 Revi.<>w Commenl PriOftty Dal9 Response Response Commenl 

Drawing Number By Resolved 
~eference 

RP-CH)O " Leg12nd - 2nd item - rt is not ciear what lh;; "limil cl rnmovar 
represents 

RP..ClOO LcgeM and plan - s.io-.,. sras: faced ci.:ib brr.;;~ on plans and an 
symbol in me legend 

" --·-----
RP..CIOO 15 Details o..;, 03 & 06- Oo no1 remove structural slab. 

RP·CHlO " Del ail 04 - Verfity slab thickness wi1h recoro c:1,a,,.ing GWBBS-
210.007 

RP-C100 17 Delflil 02 - Is coner,,;1eslabLW .. as !:hown? 

RP-C101 18 Shmv control joint pattern fDf come le wearing cowsa 

RP-C101 19 Legend - Change lan;:uagc "i;JT,11 ol new pavemenr to ccxrcta 
we,.1ri:1g course. See aerml A ------- -- --·-··- --

RP·CIO! 20 LEga'ld - Change !ariguagc 'lrm,t ot 00>11 plattrum• 10 cor,cn,te isl am.I. 
Ste dP.\ail A 

RP·C101 21 Dela.ii A - SDOO!y w,re mesh type tor wearing course 

RP-G!Ol 22 Legend - Change language ·surlace grade" lo cfrocllOl'I cl dOM1ward 
pitch 

-- ------
AP·C101 '3 Gomp!cl~ g,ading inlormalion to, alt ,,.,-earing cot:rse and platlorm 

areas -
AP-C101 24 Legand - Changa language '"limit of new paveman1• to concrnie 

wearing oourse. See da!ail A 

F.P-C101 25 Legend- Change tang.rage "lim~ cl ne.v plattomi· 10 concrele island. 
Sc-e detail A 

--
AP-C101 26 Show dimensionlcoordinalos requi1e<l t0 l.ayou, oonc:,t:.e islands, 

i;.idcwa!ks alld platform cons.:ruttion. 

RP-C101 ,., Dclail A - Specify wire mcSh type 101 wearing comse 

·-·"·----·-~-.~-··· -- -----
RP-C100-101 28 Include detail lo, abandonmenl or removal ot drain. v1h!Ch addresses 

1re.atme!il ol structural slab nnct coord:n.ate \'liih Plumting drawings. 
- -

Priority Cooes: A- v.~o Comply no funher action; 8- lnt;;!r-01sciplinary discussions required; C - Outside GrOU)) discussions reqLJir.:d; D - Change In Scope Reciuirod 
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Mn9ter Dnte Reviewer 
Comme Na111e 

nl 
Number 
r-

172 51:27111 B 
Mclaughltn 

~ ----
173 5127/11 " Mclaughlin 

r 
174 51'27111 B. 

McLaughlin 

175 512-,111 B 
Mclaughlin 

176 5127/11 " McLaughlin 

"' 5!27'11 B. 
Mcla11gti:in 

171 5r.?711 I B. 
McLaughlin 

,ao S.?.7111 B. 
McLaughlin 

f :: 
512;·1, 1 B. 

Mclaugt,Jai 

5.127/11 B. 
McLaughlin 

183 5127111 B. 
MclaughJin 

.... 5127/11 B. 
Mclaughlin 

185 3'27/11 8. 
McL'lugh!in 

186 15127"1 B. 
Mc.Laughlin 

Prim 0,1/11: 7:"/M.'QI I 

" 

Discipline/ 
Department! 
Organization 

PA Civil 
Engineering 

PA Civil 
Engineering 

PA Civil 
Engincori11g 

PA Civil 
EngjneeMg 

PA Civil 
Eogine~ng 

PA Ghil 
E11grl&e1ii19 

PA Civil 
Engineering 

PACMl 
Engineering 

PACMI 
Ert!)fneenng 

PACMI 
Engineering 

PA Ci,~l 
Engineenng 

PACh·il 
Engineenng 

PA Civil 
Engineering 

PACM! 
Engineering 

Document/ Comment Review Comment Priority Dato Response Response Comment 
Drawing Number By Resolved 

Relerence 

-
RP-Cl00-101 29 Shuw de?aiis 101 new wearing course and ... .-aterproofing at existing 

ckatnS 
-- -- - --

RP·CI02 30 Dtlail A note 3. r~·mcvu \\'Ord aspha!1 and subs1i!U1c concrete wearing 
cause 

--··· --- -
RP·Cl02 31 Oelail C is nol necessary since ~ is specified in specdicahon sec1100 

07571. It shown aggregare should bo pamal~ embedded i11 2nd coal 
ol waierproofing. 

. ·--
RP-C102 32 Detail 01 - Conduit embedded in a concrete slab may presenl a 

dangerous conrir.io-, tor tuluro mainierunce 01 rfh.lbildat.ioo worll .. 

RP-C102 33 Detail 068 - change 2· concre1e side'h-alk to ·concre'ce finish" 

AP-Ct02 34 Oe1.:1il 06A - Is e•is;iog: slab LW. concrete? 

RP-C\02 35 Dctail 02 show new condition, thercloro no need to stale ·reco:-ismict" 

RP-C102 36 Ou r.otl'!S I .;nd 2 pen Jin to a specific cetaii? Sugges1 p,oviding a list I of concrete wearing course related no1es on drav.1119s c10t 
-

AP-C102 37 Nate 5 1;;,le1ences ('2551 which is an asphalt conc:reie paving 
specification 

RP-C101-102 38 Verify numte, of erisiing Cra:ns along c:oh1mn lines 7. 9 & 1 ·1. Aecom 
dra\\'lfl9 Pl cl ccn1raCI G\\'B-506 shows adcfrtional drains. Have 1hesc 
dla.ins been si1e veiitied? 

AP·C102 39 Specity toogi1odinal SjMcing tor enchor studs tor steel laced curt 

- -------- -·---· -·----
AP-C\02 40 l.s i1 lc.asib!e 10 consmlCI a 7 thidl' sidewalk 11.':th a wire inetll mat? 

This wou!C lca\'O very linle room for rorn:rcte cover after consid6ralion 
ct the st.:!el lhic:kness end sag in !IHI 1\;1e mesh. 

RP·CI03 41 Show legend and associii!cd hall:hes lor an site-"'°rk, i.e. cums. 

··-+-pa~emen1 <Jrains. 
Drewing Cl~ contains site faa1ures such as catch tiasins & ligh1 
poles nol shown on urawing C103. 

RP-C103 " ShOw proposed gr:1iks and ut1lcty work along v.1\h limits of curb and 
sidewalk removal and construc1ion. Provide construction dotaiis lor 
curbs ar.:l sidewalks_ _._____ __ - . 

P1iority Codes: A - Ylill Ccmply no h.Jr1h6l" aci!On; B - lnte:1-0iscipllnary discussions requir~d: C - Outside Group di..•1cuss1ons rnquired: D- Change !n $c[lle Required 
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-
P.\aster Date Revlewtt Discipline/ Document/ Comment Review Comment Priority "'"' Responsa Response Comment 
Comme Name OepartmenU Om wing Numtier By Re-!.ofved 

"' Organization Reference 
Number ----- -

187 5.i'l7i11 B_ PA CiYil AP-C103 '3 Clearty define limits vi site v.1Jrk 
Mcl.aag/'1bl Engmeerino 

····--·· - -----
188 ~7111 B_ PACf'il AP-CHM 44 E.-.isting w~ily infrnma11on in ~1reets is incompi~te. missing electrical, 

Mctaugti!in Engmeerin.J cornmurucation, gas. etc. anel waler and san~ary main si.u,s. lll!!!erials 
er;d lflVerls. -

I 189 5127/11 R PA.Civil RP·C1fJ.f 45 Pltl'Jide pavement rur!J. s:dewatk res!ara!ion d".:l:ii!s lor u!rl1ty wtm1. 
Mc:Lnughfin Erigir,eering 

"'"'19Cll 5J27/l 1 

. . .. _1--. 

I 
---

•- PACivi1 I RP-Cl0-1 46 ]utility connecljons(PFP·103W) along l781h 51. nol shown. Show 
Mclaughlin Engineering proposed gas 11:',e. 

-191f7111 
!--···----~----

' ---1 ·- PA Civ~ RP,C104 47 Show det~ils 1or conn;.:clion of proposECI ut:!Jtias 10 e)..i:.iing 
Bct.aughHn Engineering ------- ·-··---- --·-------------"·-

192 5127111 •- PA Civil EN-101 46 fn 1ahfe specify foc:a.Hon of i'ial!!lp«JOrfmg 1ha1 contains asbestos .. i.e. 
Mcl.aughlm Engineering Mplh. Material nescrip~ons "Middle Lilyer slhb' and bonom !s.yer S:ab 

Eeem misleading. Maieri:il is actually benea1h tho board which i.s. 
beneath concrete 

-- ------~- --
193 61\fJI 1 Mohammad Elactrical! RP-E-002 I 1_ 11em A{S) under ~sys.terns Ocscripl10n· shoula read· I\ 

Usmalli TBST lineup o! -1160 val! S\\1!Chg~ar will 00 pawided as per 1he 
Power One-hne Diagram· 

'- hem 8(1) ur.der ~sys~ems Oescripl'.an': lndutte Emergency 
G:mcralcr KW rating. ,_ Item 5 under "V'liring Metm1s": Inc lurk the Plrn Alarm 
S}'Slem as wen to have RGS condu11s. 

-----~ --
114 ult6lll Mohamrr.ad Eloctrica~ riP-E-104W.1 2 1 Show Fire Alarm Devices in each of ttlc Wmch Engineer's 

U!>mani TO&T office and Po!ico Room. 

'- 1ndicate how the condu;ls ·will be run in \he Pavi!lon Arca. ,_ Snow I.he type. s12:e and QUtmtiiy o1 condultS in each n.m as 
per 1he Quantities tlSOO in the estimate. 

-->------
195 61\6111 Mohammad E!ectrica~ AP-E-104.2 3 I . Sho'.'l lhc type. size ano quantify o1 condu~ in each run as 

Usm,ari, TBST per the quantilii:s used in the eS1imati?. 

196 &HV11 Mohammad E!eclrica~ RP-E·104E • t &low sfl"IOke deiectors in tha Operations storage Room 
Us.mani mar and Police S1-0rago Room {Repeal conimenl ot lfle fi·&-11 

suhmission). 
2. · Stiow the t~-pe, siia ;ind quatl'Jrf ct Ct'.nduits in each run as 

per lhe quan1ities used in me es1imate. 

Prior::y Codes.: A - Will c.ompty oo hlrther action; B - Inter-Disciplinary disetJssions requ;red; C- Outside Group discussion;; required: D - Change In Scope Required 
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Master Date Revi!!We:r 
Comme """'' nl 
Number 

197 6116'11 Mohammad 
Usrnani 

~ ---
198 6.!16fl 1 ll,ohammad 

Usmani 

199 6/17/11 Kao 
Sal)l"e.sleoo!D 

ave Riva 

2\JO 61'2(1,',1 Ken 
Sag1es1.ard0 

ave Riva 
·-···-----··· 

I~ 
Ken --ave Riva 

202 fu'20i11 Ken 
Sa91es1&1lOfD 

ave Riva 

--- 203 16120/11 Ksa 
Sagrcstano10 

avG Riv;.; 

"'' 6,'20/11 Keo 
Sagmstano!D 

ave RIVa 

Print DillD. 7,7(1.')i'Ot I 

" 

·--,-...--
Discipline/ Document/ Comment Review Com men I Prlortty Date Response Response Commeru 

Oepartmanll Drawing Number By ......... 
Organilal1on Reference 

8(.'cirn::aU AP-E-107\',' 5 lfll'i1crue Emergency Generator ratings ' . 
ffi!T 

------
Elec1rk'",all AP-E-300 6 '· Show corineci1on of 1he East 8uijd;ng OGP to the PA f'ue 
ran Command Cen1er (Rar.ea\ comrne11I Imm 6-6· 11 

submiss!Onj. 
2. lndk.a1e how lhe comful! f0t !tern 1 at.ave will Oe nm ffllm 

Eas110 West Bui!drng_ 

- --- --
GWB Elo:ctron1cs 7 I General- Pricing inconsi5"1ent throoghout UOCUmont. 

Maimenanro Drawings 6. 2. In pnvfiion bkl.: Should be 2 visLlJI paging dlspla~'S 
Estima!a 3. In PANYNJ otflces and cqulfl(nent rooms: sl\O!Jld have 11 

phones, missing one Access Comrol O!rcl reader. I do n01 
see the missirig camera they anded. 

' In 166E &W Broadway £1\lraoce: Should have 1 Visual 
Paging Displays 

5. In 225 Bus Level: Shoutd havo 1 Visu.il Pagir,g Displays 
6. lri 209 & 194 M<?naniril! and Su~ay Common: should tie 

thme Poloce'mamtenance radio aritennas 
7. In staging and phasing: 2 PTZ CCTV cr.meras aJld 3 ftxoo 

CCTV cameras. 

-
GWO LP·A103-A108 I . Access to skm !!!Ca net ma1~tained 10 an areas as agieed 

Maintenance 100_ Updartl drnl'iings 'Mlh thilse access poirits. 

- -- --··-·-··--··-
GWB LP A-109 2 . S.'2.4 sel ha111m East Bui!dirlg Switchgear room shown. 

Maintenance This sel does noL Howe,.,er. ;11ca is showri on olher 
drav.ings m set suc:1 as on S· 104. I! this eKis\s, place bai:k 
on tho drawing. 

GWB LP A-100 3 • Exisllng Mochanical Room to remain should be revised to 
Marnti?nance reflecl 1/-.ar e.(isting ~hamcaL',i1ectricel equipmenl ori 

both stories G to be removed. -~----- ------·-··· 
GWB LP A·l 10 4 . Existing Mechanical Room to rem;iin should be revised to 

Uainienance reflect that o>:1stmg mectianicaltelectrica1 equipmenl on 
OOih s1ones is to bo remo::co. 

GWO LP S-104 5 . Does East Building sv..itchgear room still exist? If not. than 
Mi!intammce remove tram drav,1ing. 

Priority Codes: A - W~1 CGmply no further action; B - lmcr-D1scipl:na.ry d1scussKlfls required; C - Outsitre Group di;.cu;;sions required: O - Change In Scope Requiretl 

Pilf)(J 15,11 



Master D.3te Review&r Discipline/ 
Com me Name Department/ 

nl Organization 
Numb!r 

205 6.120!1 I Keo GWB 
Sagrestanv/0 ti.-t~ime<iance 

ave Aiva 
·---·-

206 6,'t'O!l 1 Keo 
Sagres12.oo..'D 

avil Riva 

207 6/20!11 Ken 
Sagrei:.1anui0 

ava Riva 

2CB 612011 l Keo 
SaoreslanoiO 

iive RL\'il 

209 6.!'20111 Ken 
Sagte:stana.U 

ave Riva 

210 1.wo.i11 Ke,, 
SagrostaflQiO 

I avo Riva 

211 6/20[11 Keo 
Si1g:es1ana/D 

ave Riva 
--·-·-~ ---·---,,, 6/20/11 Ken 

Sagrastano!D 
a~e Al\"a 

2F3 &'20!! l Ken 
Sagrcsiana.'D 

a~e Riva 

214 6i20!11 Kea 
Sagrestano/D 

a'le Riva 

215 6r20ill Keo 
Sagresta!'()/0 

ave Riva 

216 6,'20111 Kon 
Sagrestan~ 

ave Ai'ta 
---· 

i'nnl O.uu: 7,':;'(IJ2011 

" 

GWB 
Maintenance 

GVIB 
M:unienance 

GW!l 
fJ.ainlenance 

GWB 
r.!aln!enarce 

G\''8 
l\~iritenJnce 

GWB 
Malnlenance 

-·-
G'lJB 

MainteMnc.a 

G\,'8 
Main1enanr:e 

GWB 
Main!alli!tlOO 

GWB 
t.l:m,1enance 

GWB 
Main:;mance 

--
Oocwnenl/ Comment Review Comment Priority ""' Response Response Comment 

Drawing Number By Resolved 
Relc,ence 

LP·M-003 6 . Under 5(;()pe ol worll ilem n3 Boiler He.:1ting Plan\ letier c) ii 
refers 10 drawing LP· l03W,3. lt ts no! in 1his se1. 

----- -----
LP·M-003 7 . Under letier 9, Btd Autcmation andTempe1a1ure Control 

Sy~1ern there news tu be a reference to lhe PA Siemens 
system in1egra1ion 

tP·M·lOH: • . b:isiing Mocttan:cal Room to remain snotJld be r~ed to 
refleci ltial exisung mechan:Cal/electlical equipment on 
both stories is 10 be 1emovcd. 

LP-IJ.103E 9 . Existing Mechanlcc!I Room 10 rem.:iifl should be revised 10 
mfloct thilt exlstrflg mochanil:ul/e!eetrical oq1.1ipmen1 on 
both s'.ories is lo be 1ernoved. 

---
LP-PrP - 101 10 . Ex~ling Mcclla.rLical Room lo remain should be rc-lised !o 

reila,;:l lhoit E'A1Sling mGChanical/eleclrical equipmeni on 
both stml€s is 10 be rttmoved. 

RP C-10J 11 . 'ilhV are cums being installed al 111e eMS of Fori 
Washington area? They shot.:!d ramam al slreel l!!Vel lor 
p.iirking !or maintenance in lhc final design similar to the 
way th~1 are lilidout in PH-A-10. --- ---- ----·---~ 

RP C-104 12 . \'lhy are 1heri! no gas con:mctions Ul!S1gnated on this 
. 

drawing? 

-·-·····------
RP-M-103 13 . Whal is S11Bre capacity tor heat load for electronics room? 

SPure <'..!!p;icity mus1 eomi;ity v.i1h Dt'~gn Critena at a 
rnlnimum - ·-- ------ -----·--· 

RP-M-Ht) 14 . BMS syslem is nol to be a sland-alone s1ste,i1. MtlSl be 
1nlegra1cd wilh the e:cisting Pl\ Siemens syStem, 

------
P.P·M-00,1 15 . Ramova! of elcclrica\ gear for cooling 1owi!r al~ needs IQ 

be rcmo1,>00_ 

RP·M-005 16 . Removal ol electrical gea, !or cooling 1c.wer atso needs to 
be rerro,cd 

----- --·· ------·-- ---~---
RP-M-006 17 . Why are we putting AC in storage IOOtns? 

-
Prin~' Codes: A - \"liD Comply no further action; B - fnter-Discipl1nary discus3ions 1equired: C - OutS:de GrOtJp discu-ssions rtX:juited: 0 - Change In SCDpe RequirOO 
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Mastel Date Reviewer Discipline/ 
Comm, Nam, Oepartmenll 

nt Organization 
Number 

217 Ei."20!1 I Ken GWB 
S.,g,eslano/D Maintenance 

ave Rr.·a 

218 &'20ill Ken GWB 
Saor~stanwD Ma!n;enaoce 

ave Riva 

219 6/20/11 Ken GWB 
Sagres-..anolD Main:enancc 

ave Riva 
--··· -·-· 

220 6,'2011 I Ken GWB 
Sagri:stano/0 Main:er,anca 

ave Riva 

221 &'20!11 Keo GWB 
S<19resiano1D Maintenance 

av.:, Riva 

2?.2 6/20,'11 Ken GWB 
5agrestario.lD Mainiel\iif\Ce 

ave Riva 

im &'20/11 Ken G~VB 
SaqrastanrJO M<'iin:enance 

ave Riva 
-

224 6.'20JI 1 Kee GWB 
SagrestaflO/O Ma1fl161lance 

ave RIYa 

225 6..'20111 Ken I GWB 
Sa9res1ano/O Mainrnnance 

ave Riva 

226 6/20!1 I Ken GWB 
SagrGstano.1} f..faintenance 

i'.i\'CA:Va ·---~ 
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Document/ Commenl Review Comment Priority 011.te Response Response Commen1 
Drawing Number "' Reoolved 

Reference 

RP-M-tO<I\-'.'.~ 18 . W'try arawe pi.J!:ling A.C in smrage rooms? 

- - ----
RP-PFP-002 19 . Remove Preaction systems from B fire Protecl1on-11 

!ipnnldru- system - letter I in eleclronics roorn and OCC 

I Shookf also nOI be in lhird Fioor electnc cicset 

RP-PFP-101 

I 
2(1 . Existing Mectianll:al Room to remain shoutd be reVJSed 10 

re,..~t th.el cxiiting mechanica!!c!ectm:al equipmern on 
bo1h siones is 10 be ,amovecl. 

--
AP·PFP-102 21 . Clarify better how sanitar,- lines \\'ill be connect eel lot both 

LP and RP on dmv.ing. 

RP-PFP-103W 22 . R!'.!fflovc all drams from AP genera:or. loam. and electncal 
rooms on Fon Washm91on Bid 

. 

RPPFP-301 ~ Domestic eJOOigency bypass ve!Ve needs to be located in 
PA controlleo a:aa. Add f"!Ole lo drawing. 

--· ~·-·-

RP PFP-3().J 2~ • PA areas appear tobedcrmea as fl.2. Wnv are mere two 
athar araas cefmed similarty? 

·-·-
AP ES202 25 . Oid no! show Broadway Dis1ribU110n room as reQ\Jestect by 

Engineerif'l!J in RecHined comment set 

-
RPES-301 20 . Did nol address Iha exii;nn9 Command Tel€f)horlo nooms 

as reqoested by Eng1not1ing in Red-fined commenl set. 

RP ES-404 27 . A card Reader needs to be added on 1he dOOl between ihe 
ha!tv.-ay nett to NJT afl!as and lhe \'la!('h Engineers offica. 

-· -

Priority Cooes: A - Will Comply nn further action: B- ln1er-Oisciplinaiy discussions required: C - OutSidt: Group rnscussioos required; D - Change In Scope Req1Jmd 
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Exhibil D 

Form of "Sales T.ix Exemption l .. clll'r" 

Sec attached. 
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EXHIBIT D 

Fonn of Sales Tax Exemption Letter 

-------' 20_ 

George Washington Bridge Bus 
Station Development Venture LLC 

c/o SJ M Partners 
900 I Congressional Court 
Potomac, Maryland 20854 

Atkntion: Stephen Garchik 

Re: Redevelopment of George Washington Bridge Bus Station ("Facility") located in 
NY, New York (designated on N VC tax map as Hlk 2163, Lot I and Blk 2176 Lot 17) 

Dear Mr. Garchik: 

In connection with the construction work that you are to perform with respect to the referenced 
mancr, this letter conlirms that the land upon which the Facility is located. and all improwmenls 
construcied or lo be constructed thereon, are owned by the Port Authority of New York and New 
Jersey (the "Port Authority"). a municipal corporate instrumentality and political subdivision of 
the States of New York and New Jersey. This letter also conlim1s that you. George Washington 
Bridge Bus Station Dcveloprnenl Venture LLC, are the net Jessee or the Facility, exclusive of the 
areas operawd by the Port Authority for bus passenger services, pursuant to a lease dated 
______ (the "Lease"). The Lease provides in Section 7.8: 

Without limiting any provision of this Agreement, all improvements, lixtures, 
machinery, apparatus, and littings hereafter affixed to the Leased Premises and 
whether or not by opcrnlion or Jaw are considered real property shall be a part of 
the Leased Premises and shall be, or become, the property of the Port Authority 
upon the installation thereof, as the case may be, without the doing of any other 
act or thing (provided, however that Lessee shall execute and de! ivcr such 
documents confim1ing passage of Litle as the Port Authority may require), and 
title thereto shall be and remain in the Port Authority, subject lo the terms and 
provisions of this Agreement. The foregoing is not intended to preclude the 
Lessee from claiming depreciation or other \ax-related benefits by reason of its 
ow11crship of a long-term leasehold interest in such property. 

It is my understanding that contractors duly registered with the New York State Department of 
Taxation and Finance as vendors may purchase certain tangible personal property in New York 
exempt from sales tax ii.· the personal property will be sued to improve the real property of an 
exempt entity under Section 1116(a) oi'New York's Tax Law, SL1ch as the Port Authority, and if 
the contractors present each of their own suppliers with a properly completed Contractor Exempt 
Purchase Ccrtilicatc, Form ST-120.1 (4/60). 

NYC/596391. I 



You may use this letter in communications with your contractors and with the New York Stale 
Dt·pmtmcnt of Taxation and Finance relating to sales lax issues that may arise in connection with 
the construction and redevelopment of the George Washington Bridge Bus Station facility. 

Sincerely. 

The Port Authority of New York 
and New Jersey 

By: ___________________ [signature] 
Title: [Director of Real Estate ScrviccsJ 

NYC/596391. l 



Exhihit E 

Form of "Temporary Permit lo Occupy or lJsc" 

Sec allachcd. 
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fonn or·rc1nporary Pcnnit to Occupy ur Use 

TO: 

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY 
ENGINEERING DEPARTMENT - CSIU/QAD 

100 MULBERRY STREET - GATEWAY 3 
NEWARK, NJ 07102 

< >. Facility Manager 

TEMPORARY PERMIT TO OCCUPY OR USE 
OF 

TAA < > 
< > 
< > 

Description: < > 

Based on the Report on Audit Conformance issued by < >, Engineer of Construction, 
dated < >. which states that the work described above is substantially completed in 
accordance with the approved Drawings and Specifications and requirements of the 
Port Authority and my audit of the construction, I hereby issue a Temporary Permit to 
Occupy or Use commencing from the date of this Temporary Permit until the issuance 
of a Permil to Occupy or Use signed by the Chief Engineer arter all work required by the 
subject T AA is substantially completed. 

Dated:< > 

cc: 

Manager 
Construction Standards & Inspection 
Quality Assurance Division 



Exhihit F 

Form of "Permit to Occupy or Lise" 

SCl' attachctl. 
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FORM OF PERMIT TO OCCUPY OR USE 

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY 
OFFICE OF THE CHIEF ENGINEER 

233 PARK AVENUE SOUTH 
NEW YORK, N. Y. 10003 

TO: Facility Manager Name and Title 

PERMIT TO OCCUPY OR USE 
OF 

TAA< > 
<> 
<> 

Based upon the Report on Audit Conformance issued by < >, Engineer of Construclion, 
under dale of < >, which states that the work performed by < > for < > at < > has been 
substantially completed, in accordance with the approved Drawings and Specifications 
and requirements of the Port Authority, so as to pennit occupancy or use on<>, and the 
fact that audit of field construction and/or field records made by the Engineering 
Department during the progress of work under TAA No. < > have not, to the best of my 
knowledge and belief, disclosed any evidence that the requirements of the approved 
Drawings and Specifications and requirements of the Port Authority have not been met, I 
hereby Issue a Penni! to Occupy or Use. 

Chief Engineer 

Dated: < > 
New York, NY 

cc: 



Exhihit FF 

Form of l'A-Cn,t \Vork Construction Completion Notice 

Sec allachcd. 



Exhibit Ff Form of PA-Cost Work Construction Complelion Notice22.doc 

TO: 

RE: 

CC: 

THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY 
233 PARK AVENUE SOUTH 

NEW YORK, N. Y. 10003 

GEORGE WASHINGTON BRIDGE BUS STATION 
DEVELOPMENT VENTURE LLC 

PA-Cost Work Construction Completion Notice 
TAA Number- ________ _ 

(# assigned to entire Project) 

Based on the final inspection, the PA-Cost Work has been satisfactorily 
completed in accordance with the Approved Construction Documents. 
There are no open items remaining. 

The Port Authority of New York 
and New Jersey 
By: 

Signature Date 

Name of Signatory Title 

,, 
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Exhihit G 

Form of"Assignmcnt :ind Assumption nf Net Lc:isc" 

Sec attached. 



ASSIGNMENT AND ASSUMPTION OF GROUND LEASE 

THIS AGREEMENT, made as of _, 2 __ between !GEORGE 
WASHINGTON BRIDGE BUS STATION DEVELOPMENT VENTURE LLC (the 
"Assignor''), a limited liability company organized and existing under the laws of the State of 
Delaware and having an office and place of business at c/o SJM Partners, 9001 Congressional 
Court, Potomac, Maryland 20854, Attention: Stephen Garchik J 1, and 

-------------- (the "Assignee"), a organized and existing 
under the laws of and having an office 

WITNESSETH, THAT: 

WHEREAS, the Assignor desires lo assign to the Assignee that certain Agreement of 
Lease dated as of _, 2_ made by and between The Port Authority of New 
York and New Jersey (the ;'Port Authoritv"), a body corporate and politic created by compact 
between the States of New York and New Jersey with the consent of the Congress of the United 
States ol' America, and the [AssignorJ 2 (as the same may heretofore have been amended or 
extended, the ,;Lease", covering premises localed \vithin the Borough of Manhatlan. the City of 
New York, as more pa11icularly described in Exhibit A anne,xed hereto (the "Premises"); and 

WHEREAS, the Port Authority has consented to such assignment, as evidenced by a 
separate instrument dated as of . 2_ and executed by the Port Authority, or else its 
consent is not required: 

NOW, THEREFORE, in consideration of the covenants and mutual promises herein 
contained, the Assignor and the Assignee hereby agree as follows: 

1. The Assignor does hereby assign, convey, transfer and set over the Lease and the 
leasehold estate created thereby, and all right, title and interest of the Assignor in and to the 
Premises, to the Assignee, its legal representatives, successors and permitted assigns, to its and 
their 01>.11 proper use, benefit and bchool~ to have and to hold the same unto the Assignee, its 
legal representatives, successors and permitted assigns, from the day of ____ _ 
2_ (the "Effective Date''), for and during all the rest, residue and remainder of the term of the 
Jelling under the Lease, subjec1 nevertheless to all the terms, provisions, covenants and 
conditions therein contained. The Port Authority hereby consents to the foregoing assignment, 
conveyance and transfer. Notwithstanding anything herein to the contrary, the granting of such 
consent by the Port Authority shall not be, or be deemed to operate as, a waiver of the 
re4uiremenl for consent or consents lo each and every subsequent assigruncnt by the Assignee or 
by any subsequent assignee, to the extent required under the Leasc.3 

2. The Assignee does hereby, effective from and after the Effective Date, assume the 
performance of and does hereby agree to perform, observe and be subject to all the terms, 

I Change for assignment's after first assignment. 
2 Change for assignn,cnts after first assignment. 
3 lnscn this sentence if applicable. 

Exhibit G, Page I 
NYCi429176.4 



provisions, covenants and conditions, including without limitation the obligations to pay Rental, 
contained in the Lease which are to be pcrfonned or observed by or are applicable to the Lessee 
thereunder on and after the Effective Date, subject to the provisions of Section l 7.11 of the 
Lease, which is incorporated in this Agreement by reference. Without limiting 1he foregoing, the 
Assignee covenants and agrees that the Assignee will use the Premises solely for the purposes set 
forth in Section 3.2 of the Lease and that such use shall be subject to all or the provisions of' the 
Lease. 

3. The Assignor agrees that this assignment of the Lease and the consent of the Port 
Authority hereto shall not in any way whatsoever affect or impair the liability of the Assignor to 
perform all the tem1s, provisions, covenant and conditions of the Lease (including without 
limitation thereto the obligation to pay Rental) on the part or the Lessee to be performed prior to 
the Effective Date, subject lo the provisions of Section 17. 11 and 25.3 of the Lease. However, 
the Assignor shall be, and hereby is, relieved of all liability and obligations accruing under the 
Lease on and after the Effective Date. Assignee agrees to indemnify, protect, defend and hold 
Assignor harmless from and against any and all claims, demands, liabilities, losses, costs, 
damages or expenses (including without limitation, reasonable attorneys' foes and 
disbursements, arising out or or resulting from any breach or default by Assignee under the terms 
of the Lease and accruing on or after the Effective Date. 

4. The execution of this Agreement by the Port Authority does not constitute a 
representation that the Assignor has performed or fullillcd every obligation required by the Lease 
through the date of this Agreement; and as to such maticrs, the Assignee agrees to rely solely 
upon the representation of the Assignor. 

5. The provisions of this Agreement shall be binding upon, and shall inure to the 
benclit of, the successors and assigns of Assignor and Assignee, respectively. 

6. This Assignment of Lease may be executed in counterparts and once fully 
executed in counterparts, it shall be in full force and effect as if nil panics hereto executed the 
same original. 

BALANCE OF PAGE INTENTIONALLY LEFT HLANK 
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IN WITNESS WHEREOF, the Assignor and the Assignee have executed this 
Agreement as of the date first hereinabove set forth. 

ATTEST: 

AlTEST: 

ASSIGNOR: 

[GEORGE WASHINGTON llRIDGE BUS STATION 
DEVELOPMENT VENTURE LLC, a Delaware limited 
liability company]' 

By: -------------------
Name: 
Title: 

ASSIGNEE: 

a _______ _ 

By: ------------------
Name: 
Title: 

~ Change for assignn1cnls artcr first assig111nen1. 
Exhibit G, Page 3 
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STA TE OF------§ 
§ 
COUNTY OF _____ § 

On , 2 __ , before me, the undersigned, a notary public in and for said State, 
personally appeared , personally known to me (or proved to me on the basis of 
satisfactory evidence) to be the person(s) whose namc(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in hisfhcr/thcir 
authorized capacity(ies) and that. by hisfhcr/their signaturc(s) on the instrument, the pcrson(s), or 
the entity upon bchal f of which the pcrson(s) acted, executed the instrument. 

___________ , Notary Public 
My Commission Expires: 

Exhibit 0, Page 4 
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STATE OF ______ § 
§ 
COUNTY OF ____ § 

On , 2_, before me, the undersigned, a notary public in and for said State, 
personally appeared , personally known to me (or proved to me on the basis or 
satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his,11erltheir 
authorized capacity(ies) and that, by his/her/their signature(s) on the instrument, the person(s), or 
the en1i1y upon behalf of which the person(s) acted, executed the instrument. 

----------' Notary Public 
My Commission Expires: 

Exhibit G, Page 5 
NYC!429 I 76.4 
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EXHIBIT A 

LEGAL DESCRIPTION 

Exhibit G, Page 6 
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Exhihil H 

Form of "l'a~·mcnl and l'crformancc Uond" 

See allachcd. 
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EXHIJ31T H 

PERFORMANCE AND PAYMENT BOND 

FOR 

TCA I TAA NO.-------

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned I contractor and surety 
company (or companies), as principal and surety (or sureties) (hereafter collectively "Surety"), 
respectively, 

Contractor Surety(ie,) 

are hereby held and firmly bound unto George Washington Bridge Bus Station Development 
Venture (herein called the "Developer") and The Port Authority of New York and New Jersey 
(herein called the "Authority") in the penal sum of Dollars and 
__ Cents (S .), for the payment of which, well and truly to be made, we hereby 
jointly and severally bind ourselves, our heirs, representatives, executors, administrators, 
successors and assigns. Each Surety, however, if there is more than one, shall be jointly and 
severally liable for said penal sum. 

Signed this-------------- day of ______ 20 

The condition of the above obligation is that 

WHEREAS, the above nruned principal ("Principal") ·has entered into a construction contract in 
writing with the Developer (the "Contract"), a copy of which is attached and hereby made a pan 
of this bond ("Bond"); and 

WHEREAS, the Authority has required this Bond for the faithful performance by the Principal 
of all obligations imposed on the· Principal by the Contract ("Performance Bond Claims") and 
also for the payment by the Principal of all lawful claims of subcontractors, matcrialmen and 
workmen arising out of the performance of the Contract ("Payment Bond Claims''), and has 
required that the Authority be named as a co-obligee on this Bond; 

NOW, if the Principal shall well and faithfully do and perform the things agreed by it to be done 

Insert names Of the Contraclor and surety cornpa.ny ( or compnnies) in the appropriate columns. Tr space 1s 
sufficient add rider. 

If the Contractor is a corporation, give the state of incorporation, using also the ph.rasl! "a corporation 
organized under the laws of " 

If the Contractor i.i; an individual cs,ng a 1radc name, give indivldual ni1me, using also the phrase, "an 
individual doing business under the trade name of •· 



and perfonned according to lhc 1enns and true intent and meaning of the Contract and if all 
lawful claims of subcontractors, materialmen and workmen arising out of the perfonnance of the 
Contract are paid, then this obligation shall be void, bul otherwise the same shall remain in full 
force and effect, it being expressly understood and agreed that, provided the Surety shall comply 
wilh the provisions hereof, the aggregate liability of the Surely for any and all claims hereunder 
shall in no event exceed the penal amount of this obligation as hereinbefore slated. 

1. This undertaking is for the benefit of the Developer and the Authority and all 
subcontractors, materialmen and workmen having lawful claims arising out of the perfonnance 
of the Contract, and all such subcontractors, materialmen and workmen (as well as the Developer 
and the Authority themselves) shall have a direct right of action upon this Bond; but the rights 
and equities of such subcontractors, materialmen and workmen shall be subject and subordinate 
to those of the Developer and the Authority. 

2. TI1e said Surety, for value received, hereby stipulates and agrees that the obligations of 
said Surety and this Bond shall be in no way impaired or affected by any extensions of time, 
modification, omission, addition or change in or to the Contract or the construct.ion to be 
performed thereunder, or by any supervision or inspection or omission to supervise or inspect the 
construction, or by any payment thereunder before the time required therein, or by any waiver of 
any provision or condition thereof (whether precedent or subsequent), or by any assignment, 
subletting or other transfer thereof or of any part thereof or of any construction to be pcrfonned 
or any moneys due or to become due thereunder; and said Surety does hereby waive notice of 
any and all of such extensions, modifications, omissions, additions, changes, payments, waivers, 
assignments, subcontracts and transfers, and hereby expressly stipulates and agrees that any and 
all things done and omitted lo be done by and in relation to assignees, subcontractors and other 
transferees shall have the same effect as to said Surety as though done by or in relation to the 
Principal. 

J. The Surety shall not be liable to Developer, the Authority, or any of them, unless the 
Developer, the Authority, and each of them, have performed all of their respective material 
payment obligations for work satisfactorily perfonned under said Contract in the manner 
requtred therein. The rights of the Authority hereunder are subject to the same defenses 
Principal and/or Surety have against the Developer. If the Authority has terminated the 
Developer's Lease, then the Surety may make any payments under this Bond directly to the 
Authority. 

4. With respect to lawful Payment Bond Claims, the Surety shall give the General Counsel 
of the Authority and the Developer the following notices: 

A. Written notice of intent to pay any claim of any subcontractor, materialman or 
workman hereunder; and 

B. Written notice within five (5) days of the institution of any action against the 
Surety by any subcontractor, materialman or workman hereunder. 



( 

,· 
I. 

The Surety shall not pay a Payment Bond Claim hereunder until the expiration of thirty (30) days 
after receipt by the Developer and said General Counsel of notice under either subparagraph A or 
B above, describing the claim to be paid. 

5. With respect to Perfonnance Bond Claims, the Surety, upon written notice of the 
Principal's default from the Developer or the Port Authority, as applicable, shall within thirty 
(30) days, and at the Surety's expense, take one of the following actions: 

A. Arrange for the Principal, with consent of the Developer or the Port Authority, as 
applicable, to perform and complete the Contract; or 

B. Undertake to perform and complete the Contract itself, through its agents or 
through independent contractors; or 

c. Obtain bids or negotiated proposals from qualified contractors acceptable to the 
Developer and /or the Port Authority, as applicable, for a contract for performance 
and completion of the Contract, arrange for a contract to be prepared for 
execution by the Developer or the Port Authority, as applicable, and the 
contractor selected with the Developer's and/ or the Port Authority's, as 
applicable, concurrence, lo be secured with performance and payment bonds 
executed by a qualified surety equivalent to the bonds issued on the Contract, and 
pay to the Developer or the Port Authority, as applicable, the amount of damages 
as described in Section 6 in excess of the balance of the Contract Price incurred 
by the Developer or the Port Authority, as applicable, resulting from the 
Principal's default; or 

· D. Waive its right lo perfom1 and complete, arrange for completion, or obtain a new 
contractor and with reasonable promptness under the circumstances: 

(i) After investigation, determine the amount for which it may be liable to the 
Developer or the Port Authority, as applicable, and, as soon as practicable 
after the amount is determined, tender payment therefor to the Developer 
or the Port Authority, as applicable; or 

(ii) Deny liability in whole or in part and notify the Developer or the Pon 
Authority, as applicable, citing reasons therefor. 

6. lf the Surety does not proceed as provided in Section 5, the Surety shall be deemed lo be 
in default on this Bond fifteen (15) days afrer receipt of an additional written notice from the 
Developer or the Port Authority, as applicable, to the Surety demanding that the Surety perform 
its obligations under this Bond, and the Developer or the Port Authority, as applicable, shall be 
entitled to enforce any remedy available to the Developer or the Port Authority, as applicable. If 
the Surety proceeds as provided in Section 5.D, and the Developer or the Port Authority, as 
applicable, refuses the payment tendered or the Surely has denied liability, in whole or in part, 
without further notice the Developer or the Pon Authority, as applicable, shall be entitled to 
enforce any remedy available to the Developer or the Pon Authority, as applicable. 



( 

' '· 

7. After the Developer or the Port Authority, as applicable, has terminated the Principal's 
right to complete the Contract, and if the Surety elects to act under Section 5.A, 5.B, or 5.C 
above, then the responsibilities of the Surety to the Developer or the Port Authority, as 
applicable, shall not be greater than those of the Principal under the Contract, and the 
responsibilities of the Developer or the Port Authority, as applicable, to the Surety shall not be 
greater than those of the Developer under the Contract. To the limit of the amount of this Bond, 
but subject to commitment by the Developer or the Port Authority, as applicable, of the balance 
of the Contract Price to mitigation of costs and damages on the Contract, the Surety is obligated 
without duplication for: 

A. The responsibilities of the Principal for correction of defective work and 
completion of the Contract; 

B. Additional reasonable legal, design professional and delay costs resulting from 
the Principal's default, and resulting from the actions or failure to act of the Surety 
under Section 5; and 

C. Liquidated damages, or if no liquidated damages are specified in the Contract, 
actual damages caused by delayed performance or non-performance of the 
Principal. 

(REMAfNDER OF PAGE INTENTIONALLY LEFT BLANK) 
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and 
seals, and such of them as are corporations have caused their corporate seals to be hereto affixed 
and these presents to be signed by their proper officers, as of the day and year first set forth 
above. 

Principal 

By2 

Surety 

Byl 

APPROVED AS TO ACCEPTABILITY OF SURETY(IES): 

Credit Manager, The Port Authority of New York and New Jersey 

(Print/ type name) 

2 
3 

If a bond i5 signed by rrn officer or agent, give citlc; if signed by a corporation, affix corpornlc seal. 
Add signature or additional sureties, if any. ' 
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ACKNOWLEDGMENT OF PRINCIPAL, IF A CORPORATION 

State of 
SS: 

County o( 

On this day of , 20 __ , before me personally came and appeared 
---------' to me known, who being by me duly sworn, did depose and say that 
he resides at that he is the 
---------- of the corporation described in and which 
executed the foregoing instrument; that he !mows the seal of said corporation; that one of the 
seals affixed to said instrument is such seal; that it wa~ so affixed by order of the directors of said 
corporation, and that he signed his name thereto by like order. 

(Seal) 

Notary Public 

ACKNOWLEDGMENT OF PRINCIPAL, IF A PARTNERSHIP 

State of 
SS: 

County of 

On this , day a f ____ , 20 __ , before me personally came and appe·ared 

------------ , to me known, and known to me to be one of the members 
of the finn of------------------ described in and who 
executed the foregoing instrument and he acknowledged to me that he executed the same as and 
for the act and deed of said firm. 

(Seal) 
Notary Public 

ACKNOWLEDGMENT OF PRINCIPAL, IF AN INDIVIDUAL 

State of 
SS: 

County of 

On this day of , 20_, before me personally came and appeared 

-----------------' to me known and known to me to be the person 
described in and who executed the foregoing instrument and he acknowledged to me that he 
executed the same. 

(Seal) 
Notary Public 



EXHIB[T I 

LESSEE ORGANIZATIONAL CHART 

Sec attached. 
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Stept1e11 J. Garcllik • 
George Washington Bridge Bus 

Final Structure 
Stephen McBride• Station Development Restructure 
Evans Seven LLC PA. De•,elcr,crs U.C $Cl!s 

Meltzer Equity Trust -· 

Douglas-1 

66.'18~{. inlere5t to GVVB 
...--·-·--· 

Marjorie and Charles Shapiro Stephen Gurchik Nicely Nine LLC, MG GWB 

Kathleen McBride Slayton . Stephen McBride James LLC I\ND GWB IVY LI.C in 

'together, own a majority of the I Hyland excl1an9e for $208.334.00 

I cash and $833.333 Notes 
membership interests 

I I 

---- ····- Raymond Gindi 
WMG I Associates GWB Ninety MGGWB GWB IVY 

Isaac fl Gindi 

Nine LLC LLC tsaac S Gindi 
LLC I LLC 

! 
Eddie Gindi 
Jack Gindi 

33.52% 50.837% 11.732% 3.911% I 
I Marketplace GWB, LLC 

I 
GWB Blue LLC, 

3 Managers . (a Nev, York lirnited liability con1pany -- formed August 12. 2009 I\ New York Limited 
Stephen Garchik I Name change from P/\-GWB, LLC liability company 

Doug Slayton 

44.75°/~ / Steve McBride 55.25% 
I 

D:iy to day decisions! 

PY Steve Garcllik an' GWB Development Partners, LLC 
Steve McBride 

( a Delaware limited liability company formed 

I 
August 2:1, 2010) 

I 100% 

George Washington Bridge Bus Station Development Venture. LLC, 
(a Delaware limitecJ liability company formed March 16. 2006 and 

Qualified to transact business in New York} 
I 

·---. 

I 
l . 

I 
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Form of "Standby Letter of Credit'' 
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The Port Authority of New York & New Jersey 
225 Park Avenue South, 12~ Floor 
New York, NY 10003 

Aun: CREDIT MANAGER 

Date ___________ _ 

CLEAN IRREVOCABLE STANDBY LEITER OF CREDIT NO. ____ .(C), ___ _ 

At the request of (A) . we (B) hereby open this CLEAN 
IRREVOCABLE LEITER OF CREDIT NO. (C) in your fa~or up to an aggregate of 
____ (D) U.S. Dullars, available by your dratl(s) on us at sight. 

We warrant to you that all your drafts under tl1is CLEAN IRREVOCABLE LETTER OF CREDIT WILL BE 
DULY HONORED UPON PRESENTATION OF YOUR DRAFT(S) drawn on us and presented to us at 
_____________ (E) . 

on or before the expiration date set forth below or future expiration date ns indicated below. Our obligation 
under this Lener of Credit is the individual obligation of the Bank. in no way contingent upon reimbursement 
thereto, or upon our ability to perfect any lien or security interest. 

All drafts must be marked "Drawn Under (B) Letter of Credit No. _(Cl_ __ 
dated ". Partial· drawings under this Letter of Credit are permitted. 

This CLEAN IRREVOCABLE LEITER OF CREDIT expires at the close of business on (F) __ _ 
This CLEAN IRREVOCABLE LEITER OF CREDIT shall be automatically extended without amendment for 
additional periods of one (I) year from the present or each future expiration date unless we have notified you in 
wriling not less than sixty (60) days before such date thut we elect not to extend the Letter of Credit for such 
additional period, such notice to be sent by registered or certified mail to you at the address herein. Upon 
receipt by you of such notice you may draw on us at sight for the balance remaining in this Letter of Credit 
within the then applicable·expiration date, no statement required. 

EXCEPT AS OTHERWISE EXPRESSLY PROVIDED HEREIN, THIS LETTER OF CREDIT IS SUBJECT 
TO THE UNIFORM CUSTOMS AND PRACTICE FOR DOCUMENTARY CREDITS (2007 REVISION) 
INTERNATIONAL CHAMBER OF COMMERCE PUBLICATION NO. 600. 

BANK OFFICERIREPRESENTATIVE 

LEGEND: 
A - INSERT APPLICANT NAME, U:. TENANT OR LESSEE NAME 
B - INSERT NAME OF ISSUING BANK 
C- INSERT L/C IDENTIFICATION NUMBER 
D - INSERT DOLLAR VALUE OF INSTRUMENT 
E - INSERT EXACT ADDRESS 01' LOCAL BANK BRANCH 
F-INSERT EXPIRATION DATE-ONE YEAR FROM ISSUE DATE ... Please instruct your Bank to have the Letter of Credit issued in the above fonnat in 

"Draft" fonn and fax to Michael Mayurnik, Credit Manger, at (212) 435-5846 for 
approval PRIOR to issuance in "Original" fonn or email a Word file to 
MMayurni@panynj.gov. If the draft i!l not reviewed in advance, the Letter of 
Credit can be rejected. If you are in need of further assistance, Mr. Mayumik can be 
reached at (212) 435-5838. •••• 
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Exhibit K 
Form of Lessor Estoppel Certificate 

George Washington Bridge Bus Station 
Development Venture LLC (DV) 
clo SJ M Partners 
900 l Congressional Court 
Potomac, Maryland 20854 
Attention: Stephen Garchik 

Ladies and Gentlemen: 

Reference is hereby made to the Lease dated 
between the undersigned, as Landlord, and you, DV., as Lessee. It is our understanding 
that Lessee may obtain lrom a lender ("Lender"), a loan ("Loan''), which may be secured 
in whole or in part, directly or indirectly, by its leasehold interest in the Leased Premises .. 
We acknowledge and agree that you, as Lessee, Lender, and any party who at any time 
may have any direct or indirect imcrcst in the Lessee, the Leased Premises or the Loan, 
may rely on this estoppcl letter as though addressed to them. 

Landlord is pa11y to that certain lease, dated . between 
Landlord, as landlord and George Washington Bridge Bus Station Development Venture 
LLC, as Lessee, which lease has been modified, amended or supplemented, or assigned 

by the following documents:-----------------------
------------ (as modified, amended or supplemented. the ''Lease"). 
Landlord hereby certifies that: 

1. The Lease is in full force and effect and, exec.pt as indicated in the 
previous paragraph, has not been, modi lied, supplemented, or amended in any way. 
There are no other agreements or understandings, whether written or oral, between 
Landlord and Lessee with respect to the Leased Premises or the Lease. 

2. Lessee has accepted possession of and occupies the entire Leased 
Premises pursuant to the Lease. 

3. The term of the Lease commenced on and 
expires on and Lessee has renewal options as set forth in Article 3 of 
the Lease. Lessee has no cancellation rights (excluding cancellation rights related to a 
casualty or a condemnation). 

4. The Lease contains a right of first offer for Lessee to purchase or 
lease the Reserved Premises (as defined in the Lease) po11ion of the West Building (as 
defined in the Lease). 

NYC/452888.3 



5. In certain circumstances (a, more fully set forth in the Lease), the 
Lessee may have a right of first offer to purchase all or portions of the Leased Premises 
(as defined in the Lease) portions of the West Building (as defined in the Lease) and/or 
the East Building (as defined in the Lease). · 

6. The current monthly base rent under the Lease is $ _____ _ 
The base rent has been paid through . All other amounts payable 
by Lessee under the Lease have been paid in full. No base rent or additional rent has 
been received more than thi11y (30) days in advance of its due date. 

7. All improvements to the Leased Premises required to be made by 
Landlord have been completed and all payments by Landlord to Lessee for any 
improvement work, allowances, moving expenses and other payments pursuant to the 
Lease have been made. 

8. As of the dale hereot; there arc no offsets, credits, abatements, 
deductions or defenses accrning in favor or the Lessee regarding either the Lessee's 
obligation to the pay rent under the Lease or the enforcement of any of the other tenns of 
the Lease by Landlord. 

9. To the best of Landlord's knowledge, there arc no defaults by 
Landlord or Lessee under the Lease and no event has occurred, which with the giving of 
notice, the passage of time or bo1h, would constitute a default by Landlord or Lessee 
under the Lease. 

10. The (amount of the] security deposit presently held by Landlord 
under the Lease 1s [a security bond/letter of credit in an amount equal to][cash in the 
amount ot] $ ______ _ 

11. To the best of Landlord's knowledge, Lessee has not (i) assigned 
the Lease except as follows: - ., or (ii) subleased the Leased 
Premises or any portion thereof', except as follows: . Tenant has 
no option or right of first refusal to purchase all or any portion of the Lensed Premises. 

Very truly yours, 

THE PORT AUTHORITY OF NEW YORK 
AND NEW JERSEY 

By: ___________ _ 

Name: 
Tille: 

NYC/452888.3 
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I . 

Stewart Title /m;uru11ce Company 

SCHEDIJLE ll 
l'ulicy No O 8911 profonna 900018 

Title No 900018 

Showing defects, liens, cncumbr:mccs and other matters against which the Company does not, 
by this Policy, insure: 

I. Rights or claims of tenants. as tenants only. with no rights of first refusal or options to 
purchase, as described on the attached Exhibit B. 

2. Covenants and Restrictions 1nac.lc by John Appleton l·lavcn and Gurdon Buck. dntcd 8/17/1836 and 
recorded 11 /24il 836 in Liber 369 page 252. 

3. Covcnanls and Restrictions contained in a deed 111adc by JQseph Woodw&rd 1-1:ivens and Cornelia 1-lavens, 
his wife and Charles O'Conor, dated 11/15/1851 and recorded 10i20/l 856 in Libcr 714 page 564. 

4. Covenants and Restrictions made by Charles \V. Sloane, Nina 13yron Sloane, his wife, and Thomas 
O'Conor Sloane and Alice Eyre Sloane, his wife and Sarah V. Baker, dated 12/16/1904 and recorded 
12/16/1904 in Sec 8 in Liber 23 page 75. 

5. J\grccn1ent rnadt: by nnd bt:t\vccn Forl Washington Syndicate, Hudson Realty Company and Max Marx, 
dated 2/1911907 and recorded 2/21/1907 in Sec 8 Liber 29 page 499. 

6. Covenants and Restrictions 1nadc in a deed made hy Fort Washington Syndicate, Hudt-nn Really Cn1npany 
and Max Marx. dated 613011908 and recorded 8/12/1908 in Sec 8 Liber 31 page 449. 

7. Covenants and Restrictions n1.1Je by Furl \Vashinglon Syndicate and l):iyton R.culty c:o,npany. dated 
4/2!1909 and recorded 4/2/1909 in Sec 8 Liber 35 page 176. 

8. Covenants and Restrictions made by Fort Washing1on Syndicale and Alexander l'.W. Kinnan, dated 
5/1711909 and recorded 5/1811909 in Sec 8 Liber 36 page 133. 

AS TO 2-8 ABOVE: 

rolicy insures lhat said nuisance co,·enanls and rcs1rictions have not been violatl'd and that there are no 
provisions therein under which, if violated, by which a forfeiture or reversion of litle would occur 

9. Approximately 20 feet of the premises described in Schedule "A" lies in the beds of West 178th Slrcct 
and West I 79th Street, as !he same are laid out on lhe Oflicial Map of The City of New York for the 
Borough of Ne\\' York. This portion of the prcn1iscs is subject to the rcstrictell use imposed by the 
provisions of Section 35 of the General City Law. (Block 2176 only) 

Noh'w'ithstandi11g s:une, policy insures that the building as cnrrcntty erected may remain for as long 
as it shall stand and lhat any rcplacernent building rn:1y uctupy the sarnc footprint as the currcntl)' 
crcctctl building. 

10. The prc1niscs in Schedule "A" arc listed as torally exempt from taxation at the present Li1ne, but said 
exemption is subject to the discontinuance of such exemption and the, restoration of taxes fro111 the date ()f 

the transfer of title. The policy will e,cepl the possible lien of restored taxes, if any. 



Stewart Title Insurat1ce Company 

SCHEDULE B 
Policy No O 8911 profonna 900018 

Title No 900018 

11. The policy will except all water meter and sewer rent charges from date of the last actual 
reading of the mctcr(s) herein reported. including all impositions hereafter entered but which 
might include charges for use prior to the date of this policy. An actual meter reading must be 
arranged by appointment. 

12. Survey made by Vollmer Associates LLP dated 6/18/06 and last revised 011 I 0/23/2008 shows 
no encroachments, violations of' restrictions or variations with lot lines except as follows: 

A. Building on Parcel B (Parcel II on survey), Block 2176. Lot 17) encroaches up to .2 
feet onto West I 78th Street. 

B. Survey shows proposed street widening areas as to Parcel B. 

C. Improvements on Parcel 13 extend over proposed street widening areas. 

D. Survey locates outer edges of sub-surface roadway as well as overhead ramp between 
parcels over I:lroadway. 

Subject to changes since the date of said survey. 

SCHEHULlc B 



Tille No. 
Policy No. 

900018 
0 891 I proforma 900018 

I. S&R Confections 

2. 4211 13roadway (d/b/a Pizza Palace) 

3. Credit Where Credit is Due 

4. [\emardo Madera (d/b/a EZ Vision) 

5. Washington Heights Optical 

EXHIBIT B 

·rena11cies 

6. Ccntf'JI Parking System of NY, Inc. (Uk/a Kinney Upper Manhattan, lnc.) 
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lnlcnliorrnlly Omitted 
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Form or ·'Waiver 01· Righi nf First Offer" (Reserved Premises) 
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Exhibit N-1 

Form of Waiver of Right of First Offer (Reserved Premises) 

THIS WAIVER OF RIGHT OF FIRST OFFER ("ROFO Waiver") is executed as 
of the day of ,by ,a 

--------------------------• having an office at 
("Lessee"). -------------------------

WITNESS ETH: 

WHEREAS, The Port Authority of New York and New Jersey (the "Port 
Authority") and the Lessee have heretofore entered into an Agreement of Lease, dated as of 
------------• between The Port Authority, as lessor (or landlord), and Lessee, 
as lessee (the "Lease"); 

WHEREAS, pursuant to the terms of the Lease, Lessee has been granted a Right 
of First Offer to purchase or lease the Port Authority's interest (or any portion thereof) in the 
West Building oftl,e Reserved Premises (as such terms are defined in the Lease); 

WHEREAS, the Lease sets forth certain circumstances whereby the Lessee shall 
waive its Right of First Offer; and 

WHEREAS, such circumstances have occurred. 

NOW, 11-IEREFORE, in consideration of the premises, the undersigned expressly 
acknowledges and agrees that the Right of First Offer set forth in Article 24A. I of the Lease 
shall be deemed waived. This ROFO Waiver is pursuant to the provisions of Article 24A.1 of 
the Lease and is given with the express understanding that it will be relied upon by any purchaser 
or lessee of the Port Authority's interest (or portion thereof) in the West Building of the 
Reserved Premises, any lender providing financing to such purchaser or lessee and any title 
insurance. company providing title insurance in connection "'ith such purchase or lease. This 
ROFO Waiver may be recorded and is non-revocable. 

All terms not defined herein shall have the meaning ascribed thereto in the Lease. 

IN WITNESS WHEREOF, the undersigned has executed this ROFO Waiver as of 
the date and year first above written. 

NYC/452890.1 

[LESSEE) 
By: 

[Signature) ________ _ 

Name: 
Title: 



\ 

----· ·--· --· --·- ... - - ·----·---

STATE OF 

:ss: 

COUNTY OF 

On this ----- day of _______ , before me, the undersigned, a 

Notary Public in and for said State, personally appeared ____________ _ 

personally known to me or proved to me on the basis of satisfactory evidence to be the individual 

whose name is subscribed to the within instrument and acknowledged to me that he executed the 

same in his capacity, and that by his signarure on the instrument, the individual, or the person 

upon behalf of which the individual acted, executed the instrument. 

Notary Public 

NYC/452890.1 
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Exhibit N-2 

Fonn of Waiver of Right of First Offer (Leased Premises) 

THIS W AfVER OF RIGHT OF FIRST OFFER ("ROFO Waive1'') is executed as 
of the day of , by , a 

--------------------------' having an office at 
-----------------------<"Lessee"). 

WITNESS ETH: 

WHEREAS, The Port. Authority of New York and New Jersey (the "Port 
Authority") and the Lessee have heretofore entered into an Agreement of Lease, dated as of 
----------' between The Port Authority, as lessor (or landlord), and Lessee, 
as lessee (the "Lease"); 

WHEREAS, pursuant to the terms of the Lease, Lessee bas been granted a Right 
of First Offer in certain circumstances to purchase or lease the Port Authority's interest (or any 
portion thereof) in the West Building and/or the East Building of the Leased Premises (as such 
terms are defined in the Lease); 

WHEREAS, the Lease sets forth certain circumstances whereby the Lessee shall 
waive its Right of First Offer; and 

WHEREAS, such circumstances have occurred. 

NOW, THEREFORE, in consideration of the premises, the undersigned expressly 
acknowledges and agrees that the Right of First Offer set forth in Article 24A.2 of the Lease 
shall be deemed waived. This ROFO Waiver is pursuant to the provisions of Article 24A.2 of 
the Lease and is given with the express understanding that it will be relied upon by any purchaser 
or lessee of the Port Authority's interest (or portion thereof) in the West Building and/or the East 
Building of all or any portion of the Leased Premises, any lender providing financing to such 
purchaser or lessee and any title insurance company providing title insurance in connection with 
such purchase or lease. This ROFO Waiver may be recorded and is non-revocable. 

All tenns not defined herein shall have the meaning ascribed thereto in the Lease. 

IN WITNESS WHEREOF, the undersigned has executed this ROFO Waiver as of 
the date and year first above ,vritten. 

[LESSEE] 
By: 

[Signature] _________ _ 
Name: 
Title: 

NYC/452896. Version 
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STATE OF ) 

:ss: 

COUNTY OF ) 

On this ----- day of -------'' before me, the undersigned, a 

Notary Public in and for said State, personally appeared ------------

personally known to me or proved to me on the basis of satisfactory evidence to be the individual 

whose name is subscribed to the within instrument and acknowledged to me that he executed the 

same in his capacity, and that by his signature on the instnunent, the individual, or the person 

upon behalf of which the individual acted, executed the instrument. 

Notary Public 

NYC/452896. Version 
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(, EXHIBlTO-l 

SUBORDINATION, NON-DISTURBANCE 
AND A TTORNMENT AGREEMENT (STANDARD} 

TI-IlS SUBORDJNATION, NON-DIS'I1JRBANCE AND ATTORNMENT 
AGREEMENT (this "Agreement") is made as of the __ day of 20_, by and 
between THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY, a body corporate 
and politic created by Compact between the Stares of New York and New Jersey with the consent 
of the Congress of the United States of America and having its office at 225 Park Avenue South, 
tsd• Floor, New York, New York 10003 (the "Ovcrlandlord"), and [TENANT], 
a [nature of entity and jurisdiction), having its principal office at 
__________ {"Tenant"). 

W J TN E S S E T H: 

The Ovcrlandlord is the owner in foe of , which is 
more particularly described in Exhibit A annexed hereto and made a part hereof (the "Ovcrlcasc 

I. Premises"). 

The Overlandlord and (the "Luodlurd") entered 
into a Lease dated as of , 20_ (the "Ovcrlcase") pursuant to which the 
Overlandlord leased to the Landlord the Overlease Premises. The Overlease or a memorandwn 
of the Overlease has been recorded with the City Register of the City of New York. 

The Landlord ha5 entered into a sublease dated as of with Tenant 
(the "Sublease") covering certain space (the "Premises") on the floor(s) of the 
Overlease Premises. The Landlord has agreed in the Sublease to cause the Overlandlord to enter 
into this Agreement with Tenant in order to assure Tenant of continued occupancy pursuant to 
the Sublease in the event of tlie termination of the Overlease. 

NOW, THEREFORE, in consideration of the promises and other good and valuable 
consideration by each party to the other paid, the receipt of which is hereby acknowledged, the 
Ovcrlandlord and Tenant hereby agree as follows: 

l. Tenant agrees that the Sublease is and shall be subject and subordinate in all 
respects to the Overlease and to all renewals, amendments, modifications and extensions thereof. 

2. The Overlandlord agrees that if, by reason of the default by the Landlord 
thereunder, orb)' agreement between the Overlandlord and the Landlord, the Overlease is 
canceled or tenninated, (a) the Sublease shall continue in full force and effect as a direct lease 
between the Overlandlord and Tenant, subject to all the terms, covenants and conditions of the 

GWBBS- Form or SNDA-STANDARD 



PA LAW DEPT 
DRAFT 11/2/09 

Sublease, and (b) the Overlandlord shall not disturb Tenant's right of quiet possession of the 
Premises under and in accordance with the terms of the Sublease, in each case so long as Tenant 
is not in default under the Sublease beyond applicable grace periods provided for therein. 

3. Tenant agrees that, in the event of a cancellation or termination of the Overlease 
as described in paragraph 2 above, Tenant will altorn to and recognize the Overlandlord as its 
landlord under the Sublease for the remainder of the term of the Sublease (including all extension 
periods which have been or are hereafter exercised) upon the same terms and conditions as are 
set forth in the Sublease, and Tenant.hereby agrees to continue to pay and perform all of the 
obligations of Tenant under the Sublease. 

4. Tenant agrees that, in the event the Overlandlord succeeds to the interest of 
Landlord under the Sublease, the Overlandlord shall not be: 

(a) liable for any act or omission of any prior landlord (including, without 
limitation, the then defaulting landlord); provided, however, that the foregoing shal1 not excuse 
any ongoing nonperformance of services required pur,uant to the Sublease that shall continue 
after the Overlandlord or its designee succeeds to the position of the landlord, to the extent such 
services are typically provided by landlords of comparable premises in ihe City of New York and 
are actually provided to other tenants at the Overlcase Premises; 

(b) subject to any offsets or defenses that Tenant may have against any prior 
landlord (including, without limitation, the then defaulting landlord); 

(c) except as the Overlandlord may otherwise agree, bound by any payment of 
rent that Tenant might have paid for more than the current month to any prior landlord 
(including, without limitation, the then defaulting landlord) other than security deposits and any 
other amounts deposited with any prior landlord (including, without limitation, the then 
defaulting landlord) in connection with the payment of insurance premiums, real property taxes 
and assessments and other similar charges or expenses, but only to the extent that such security 
deposits and other amounts have actually been received by the Overlandlord; 

{d) bound by any covenant to undertake or complete, or to reimburse Tenant 
for the undertaking or completion of, any construction of the Premises or any portion thereof 
demised by the Sublease; provided, however, that if such covenant is not performed, Tenant shall 
have the option to terminate the Sublease; 

(e) bound by any obligation of any prior landlord to make any payment to 
Tenant; or 

(!) bound by any amendment thereto or modification thereof which reduces 
the basic rent, additional rent, supplemental rent or other charges payable under the Sublease 
(except to the extent equitably reflecting a reduction in the space covered by the Sublease), or 

-2-
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changes the tcm1 thereof, or otherwise materially affects the rights of the landlord thereunder, 
made without the prior consent of the Overlandlord, unless the Senior Recognized Mortgagee 
under the Ovcrlcase shall have approved such amendment or modification and granted non-
disturbance to Tenant. · 

5- Any notice, election, communication, request or other document or demand 
required ·o, pennitted under this Agreement shall be in writing and shall be deemed delivered on 
the earlier to occur of (a) receipt or (b) the date of delivery or refusal to accept delivery indicated 
on the return-receipt, if deposited in a United States postal depository, postage prepaid, sent 
certified or registered mail, return receipt requested, or if sent via recognized commercial courier 
service providing for a receipt, addressed .to Tenant or the Overlandlord, as the case may be, at 
their respective addresses first set forth above in this Agreement, or at such other address of 
which either party hereto may hereafter notify the other party in the manner set forth above. 

6. The term "Overlandlord" as used herein includes any successor or assign of the 
named Overlandlord herein, and the·term "Tenant" as used herein includes any successor or 
assign of the named Tenant herein. 

7. If any provision of this Agreement is held to be invalid or w1enforceable by a 
court of competent jurisdiction, such provision shall be deemed modified to the extent necessary 
to be enforceable, or if such modification is not practicable such provision shall be deemed 
deleted from this Agreemen~ and the other provisions of this Agreement shall remain in full 
force and effect. 

8. Neither this Agreement nor any of the terms hereof may be terminated, amended, 
supplemented, waived or modified orally, but only by an instrument in writing executed by the 
party against which enforcement of the termination, amendment, supplement, waiver or 
modification is sought. 

9. This Agreement shall be construed in accordance with the la.ws of the State of 
New York. 

I 0. This Agreement may be executed in any number of counterparts, each of which 
shall be deemed to be an original and all of which shall be deemed to constitute one and the same 
instrument. 

11. Nothing contained herein shall constitute a waiver of any rights of the 
Overlandlord with regard to Landlord or i_ts servants, agents and employees, based on any 
representations made herein or a waiver of any right, claim or undertaking that the Overlandlord 
may or will have against Landlord or its servants, agents and employees. 

12. Nothing contained herein shall amend, supersede or otherwise modify in any 

-3-
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manner the provisions of the documents referred to herein. 

13. No Commissioner officer, agent or employee of the Oyerlandlord shall be charged 
personally with any liability or held personally liable in connection with any term or provision of 
this Agreement or any statements contained herein or because of acts or omissions of any such 
individual. 

Witness the execution hereof as of the date first written above. 

AITEST: 

Secretary 

ATTEST: 

(name) 
(title) 

GWBBS - Form of SNDA- STANDARD 

THE PORT AUTHORITY OF 
NEW YORK AND NEW JERSEY 

(name) 
(title) 

[TENANT]. 

(name) 
(title) 

-4-
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STATE OF NEW YORK 

COUNTY OF NEW YORK 

) 
) ss: 
) 

PALAWOEPT 
DRAFT 1112/09 

On this _____ day of _____ 20_ before me, personally appeared 
-----~ ______ ofTIIE PORT AUTHORITY OF NEW YORK 
AND NEW JERSEY, who I am satisfied is the person who signed the within instrument, and, I 
having first made known to him the contents thereof, he did acknowledge that he signed, and 
delivered the same as such aforesaid and the within instrument is the voluntary 
act and deed of such Authority, made by virtue of the authority of its Board of Commissioners. 

Notary Public 

GW99S - Form of SNDA 

NYC/452889. Version 



( 

STATE OF 

COUNTY OF 
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) ss: 
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On this day of 20_ before me, personally appeared 
__________ , the of[TENANTJ, ,vho I am satisfied is 
the person who signed lhe within instrument, and, I having first made known to him the contents 

-thereof, he did acknowledge that he signed, and delivered the same as such officer aforesaid and 
the within instrument is the voluntary act and deed of such corporation, made by vinue of the 
authority of its Board of Directors. 

Notary Public 

GWBBS - Form of SNDA 
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EXlDBIT 0-2 

SUBORDINATION, NON-DISTURBANCE 
AND A TIORNMENT AGREEMENT {QUALIFYING) 

THIS SUBORDINATION, NON-DISTURBANCE AND ATrORNMENT 
AGREEMENT (this "Agreement") is made as of the __ day of 20 _, by and 
between THE PORT AUTHORITY OF NEW YORK AND NEW JERSEY, a body corporate 
and politic created by Compact between the States of New York and New Je1sey with the consent 
of the Congress of the United States of America and having its office at 225 Park Avenue South, 
15th Floor, New York, New York 10003 (the "Over!undlord"), and [TENANT], 
a [nature of entity and jurisdiction), having its principal office at 

---------- ("Tenant"). 

WI TN.ES SETH: 

The Overlandlord is the owner in fee of , which is 
more particularly described in Exhibit A annexed hereto and made a part hereof (the "Overlease 
Premises") . 

. The Overlandlord and (the "Landlord") entered 
into a Lease dated as of , 20_ (the "Ovcrlcnse") pursuant to which the 
Overlandlord leased to the Landlord the Overlease Premises. The Overlease or a memorandum 
of the Overlea.~e has been recorded with the City Register of the City of New York. 

The Landlord has entered into a sublease dated as of with Tenant 
(the "Sublease") covering certain space (the "Premises") on the floor(s) of lhe 
Overlease Premises. The Landlord has agreed in the Sublease to cause the Overland]ord to enter 
into this Agreement with Tenant in order to assure Tenant of continued occupancy pursuant to 
lhe Sublease in the event of the termination of the Overlease. 

NOW, THEREFORE, in consideration of the promises and other good and valuable 
consideration by each party to the other paid, the receipt of which is hereby acknowledged, the 
Overlandlord and Tenant hereby agree as follows: 

1. Tenant agrees that the Sublease is and shall be subject and subordinate in all 
respects to the Overlcase and to all renewals, amendments, modifications and extensions thereof. 

2. The Overlandlord agrees that if, by reason of the default by the Landlord 
thereunder, or by agreement between the Overlandlord and the Landlord, the Overlease is 
canceled or terminated, (a) the Sublease shall continue in full force and effect as a direct lease 
between the Overlandlord and Tenant, subject to all the terms, covenants and conditions of the 
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Sublease, and (b) the Overlandlord shall not disturb Tenant's right of quiet possession of the 
Premises under and in accordance with the terms of the Sublease, in each case so long as Tenant 
is not in default under the Sublease beyond applicable grace periods provided for therein. 

3. Tenant agrees that, in the event of a cancellation or termination of the Ovcrlease 
as described in paragraph 2 above, Tenant will attorn to and recognize the Overlandlord as its 
landlord under the Sublease for the remainder of the term of the Sublease (including all extension 
periods which have been or are hereafter exercised) upon the same terms and cornlitions as are 
set forth in the Sublease, and Tenant hereby agrees to continue to pay and perform all of the 
obligations of Tenant under the Sublease. 

4. Tenant agrees that, in the event the Overlandlord succeeds to the interest of 
Landlord under the Sublease, the Overlandlord shall not be: 

(a) liable for any act or omission of any prior landlord (including, without 
limitation, the then defaulting landlord); provided, however, that the foregoing shall not excuse 
any ongoing nonperformance of services required pursuant to the Sublease that shall continue 
after the Overlandlord or its designee succeeds to the position of the landlord, to the extent such 
services are typically provided by landlords of comparable premises in the City ofNew York and 
are actually provided to other tenants at the Overlease Premises; 

(b) subject to any offsets (except as specifically provided in paragraph 4(d) 
below) or defenses that Tenant may have against any prior landlord (including, without 
limitation, the then defaulting landlord); · 

( c) except as the Over landlord niay otherwise agree, bound by any payment of 
rent that Tenant might have paid for more than the current month to any prior landlord 
(including, without limitation, the then defaulting landlord) other than security deposits and any 
other amounts deposited with any prior landlord (including, without limitation, the then 
defaulting landlord) in connection with the payment of insurance premiums, real property taxes 
and assessments and other similar charges or expenses, but only to the extent that such security 
deposits and other amounts have actually been received by the Overlandlord; 

( d) bound by any covenant to undertake or complete, or to reimburse Tenant 
for the undertaking or compJeLion of, any construction _of the Premises or any portion thereof 
demised by the Sublease; notwithstanding the foregoing. however, if such covenant is not 
performed, the following shall apply: 

(i) Tenant shall have the option to terminate the Sublease; or 

(ii) Tenant, if it is the subtenant under a Qualifying Sublease (as 
defined below) and is considered by the Overlandlord to be creditworthy (provided, that if 
Tenant either (x) has a tangible net worth equal to seven (7) times the annual rent payable 
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under the Sublease or (y) has provided, as security for its obligations under the Sublease, 
a clean, irrevocable letter of credit in the amount of nine (9) months' rent, then Tenant 
shall be deemed to be creditworthy), shall have the right to undertake and complete the 
construction of the fit-out of the premises for Tenant's use, and to take a monthly offset 
against the Sublease rent in an amount equal to the Offset Installment Amount (such right 
of offset, the "Offset Right"), provided, however, that the Offset Right must be 
exercised, if at all, prior to the fifteenth ( I S'h) anniversary of the First Possession Date. 
By way of illustration, if the first Qualifying Sublease under the Overlease is a sublease 
with Acme Corp. that has a Possession Date of9/l/2013, the First Possession Date would 
be 9/1/2013; 8/31/2028 would be the deadline for the exercise of the Offset Right by 
Acme Corp. or any subtenant under a subsequent Qualifying Sublease. 

(A) "Offset Installment Amount'' shall mean a monihly 
installment of the Construction Amount, evenly amortized without interest over 
the term of the Qualifying Sublease, but such monthly installment shall not in any 
event exceed such amount as would leave a remaining Sublease rent payment to 
the Overlandlord equal to the amount_ of the rent payable under the Overlease 
allocable to the Premises plus the Overlandlord's costs of providing services to 
the Premises, it being the parties' express intention that (x) the Overlandlord 
would never receive less than the amount of the Overlease ground rent allocable 
to the Premises, plus the Overlandlord's costs of providing services to the 
Premises, and (y) the maximum benefit afforded to the subtenant shall be the 
aggregate of the Offset Installment Amounts taken over the term of the Qualifying 
Sublease, even if such aggregate is less than the Construction Amount. ln the 
foregoing, "Construction Amount" shall mean the total amount, as provided in a 
Qualifying Sublease (subject to any cap or other limitation provided therein), that 
the landlord under the Qualifying Sublease is obligated to expend, or reimburse 
the subtenant for, with respect to the fit-out, for the subtenant's use, of the 
premises under such Qualifying Sublease. 

(C) "Possession Dote" shall mean the date on which possession 
of the premises under a sublease is delivered to the subtenant; "First Possession 
Date" shall mean the first occurring Possession Date under a sublease that is a 
Qualifying Sublease. 

(D) "Qualifying Sublease" shall mean a sublease with respect 
to which (v) the Possession Date is not later than the eleventh ( 11 '~ anniversary of 
the First Possession Date, (w) the term is at least ten (10) years, (x) the premises 
consist of either the entire third floor of the East Building ru: any other area(s) 
totaling at least twenty-seven thousand (27,000) square feet, (y) the subtenant will 
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actually occupy and use the premises, and (z) the landlord under such sublease has 
covenanted to undertake or complete, or reimburse the subtenant for the 
subtenant's undertaking or completion of, the fit-out of the premises for the 
subtenant's use. 

( e) bound by any obligation of any prior landlord to make any payment to 

(t) bound by any amendment thereto or modification thereof which reduces 
the basic rent, additional rent, supplemental rent or other charges payable under the Sublease 
(except to the extent equitably reflecting a reduction in the space covered by the Sublease), or 
changes the term thereof, or otherwise materially affects the rights of the landlord thereunder, 
made without the prior consent of the Overland lord, unless the Senior Recognized Mortgagee 
under the Over I case shall have approved such amendment or modification and granted non
disturbance to Tenant. 

5. Any notice, election, communication, request or other document or demand 
required or permitted under this Agreement shall be in writing and shall be deemed delivered on 
the earlier to occur of (a) receipt or (b) the date of delivery or refusal to accept delivery indicated 
on the return receipt, if deposited in a United States postal depository, postage prepaid, sent 
certified or registered mail, return receipt requested, or if sent via recognized commercial courier 
service providing for a receipt, addressed to Tenant or the Overlandlord, as the case may be, at 
their respective addresses first set forth above in this Agreement, or at such other address of 
which either party hereto may hereafter notify the other party in the manner set forth above. 

6. The term "Overlandlord" as used herein includes any successor or assign of the 
named Overlandlord herein, and the term "Tenant" as used herein includes any successor or 
assign of the named Tenant herein. 

7. If any provision of this Agreement is held to be invalid or unenforceable by a 
court of competent jurisdiction, such provision shall be deemed modified to the extent necessary 
to be enforceable, or if such modification is not practicable such provision shall be deemed 
deleted from this Agreement, and the other provisions of this Agreement shall remain in full 
force and effect. 

8. Neither this Agreement nor any of the terms hereof may be terminated, amended, 
supplemented, waived or modified orally, but only by an instrument in writing executed by the 
party against which enforcement of the termination, amendment, supplement, waiver or 
modification is sought. 

9. This Agreement shall be construed in accordance with the laws of the State of 
New York. 
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I 0. This Agreement may be executed in any number of counterparts, each of which 
shall be deemed to be an original and all of which shall be deemed to constitute one and the same 
instrument. 

11. Nothing contained herein shall constitute a waiver of any rights of the 
Overlandlord with regard to Landlord or its servants, agents and employees, based on any 

· representations made herein or a waiver of any right, claim or undertaking that the Overlandlord 
may or will have against Landlord or its servants, agents and employees. 

12. Nothing contained herein shall amend, supersede or otherwise modify in any 
mann.er the provisions of the documents referred to herein. 

13. No Conunissioner officer, agent or employee of the Overlandlord shall be charged 
personally with any liability or held personally liable in connection with any term or provision of 
this Agreement or any statements contained herein or because of acts or omissions of any such 
individual. 

Witness the execution hereof as of the date first written above. 

ATTEST: 

Secretary 

ATTEST: 

GWBBS - Form of SNOA- QUALIFYING 

THE PORT AUTHORITY OF 
NEW YORK AND NEW JERSEY 

(name) 
(title) 

[TENANT]. 
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STATE OF NEW YORK ) 
) ss: 

COUNTY OF NEW YORK ) 

PA LAW DEPT 
DRAFT 11/2109 

On this _____ day of _____ 20_ before me, personally appeared 
-----~ ______ of THE PORT AUTHORITY OF NEW YORK 
AND NEW JERSEY, who I am satisfied is the person who signed the within instrument, and, I 
having first made known to him the contents thereof, he did acknowledge that he signed, and 
delivered the same as such aforesaid and the within instrument is the voluntary 
act and deed of such Authority, made by virtue of the authority of its Board of Commissioners. 

Notary Public 
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STATE OF 
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) ss: 
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On this day of 20_ before me, personally appeared 
---------~ the of [TENANn, who I am satisfied is 
the person who signed the within instrument, and, I having first made known to him the contents 
thereof, he did acknowledge that he signed, and delivered the same as such officer aforesaid and 
the within instrument is the-voluntary act and deed of such corporation, made by vinue of the 
authority of its Board of Directors. 

Notary Public 
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Preliminary Leased llrcmiscs Floor Arca 
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EAST BUILDING 81u 
East Building • Grou11d Floor 

E1.1 
E1.2 
EL) (incluoe"I Passenao1 Etev::itors) 
El4 
Retail Display Area 
Rota11 Pa:;sen9Qr/Sorv1cu Ela>1a1or 
Egress s,.,;, 
Egress S1air 
Rum;:, 
Elec:rit:.'.11 Oistrrbu11on Room 
U!llilie~MEP 
Existing ~.<?:'?!i_ng_Tow~r 

Sub-Total 

Ea:!t Building · Socond Floor 
E'.2.1 
Egro~:t St:rn 
Egros!i Stair 
Passongar Ele'o'otors 
Re1ai! PassengerJService Etov;i1or 
Ulilllie51MEP 

.. E).iSling Coolir,9 ·rower 

Sub-Total 

East Building· Third Floor 
E J ', 

Egrc:<i:!i St111r 
Egre~s Sta:r 
PD~!longor El11va1ors 
Port Aulhorily Slomgl:l Roon15 
Ul1iatiesJMEP -·--~ 

E.ist Suitding Total 

1,892 
1,0JJ 

"' 1,864 
484 
134 

179 
26G 
49J 

.l317 
967 

___ 1_.j72 

12.857 

9,781 
510 
S58 
JOJ 

"' 400 
1,47?_ 

12,955 

15, 160 
,OJ 

397 
103 
660 
26B 

16,188 

42,601 



WEST BUIJ,OIN.G ' , '' ' · Size , 
West Buildlng - Ground Floo, al Broadway 

W 1.1 
\V 1.2 
W1.3 
Reia,I Veralbult::! 
Utilitie!;IMEP 

Rela~ Passongor Eteva1or:l 

Broadway Re1a1I Ve!'>11INl0 
~~':! ~._!E-~rily Pat.songet E!m1:11ors and Entry 

Sub·Total 

Wosl Building· Ground Floo, :ii Subway 
'N 1.1 Mei;: 
W i 2Mez: 
W13M.aa 

w" 
W1.5 
w,.a 
W1J 
'N 1.8 
W1.9 
Wl.10 
W 1.11 
Egress Stai, 
Cgress S!alr 
Rm.ail Fas!WngtJr Elev.itors (.it 131oadwlly) 
t..oodir,g Araa 
Common Arna 
Common Areii Passengl'.H E!llvalors 
ReLaH Service Elo~ators 

U!ili1ieslMEP 
Pon Authority Utililies/MEP 

P~rl _A1:1!hori1y_~~so-~_tJr ;1nv.11ors _(al Bro:imitay) 

Sub-Tot.ii 

Wost Building· Second Floor 
W2.1 
\fv2. 2 
\'V2.J 
W2.4 
W2.5 
',-\'2.6 
W2.7 
W2.8 
W2,9 
Puoiic To,!et~ 
Common Arna 
Roca11 Snnrm! Vr.r,tibulo pi1 Broaowa11 

Eg:ross Sl.11r 
Egress Sta,r 
Egress Stoir 

Re1ail Scr-.-ico Elovato,s (lndudo:; vestibule) 
Re1ail P3ssonger Elevator& (at Broacway) 
Port Authority Pasr.origo, Elow11ors (at Broadway) 
Ulili1ies/MEP 
Common Area Ul1h!les.'Ml;P 

PortJ,.uH1orny 1:J~litie~!·~~_P. 

Sub-Tot.ii 

Wost Bullding - Ft. Wa~hington 
Ulilities/MEP 

Po:ry.Aulhor!ty U1.i(1ti0~~~·--·--~-· 

Sub~Total 

Wost Building Touil 

Grand Tot.al 

J . .fJ2 
4.279 
J,391 
1_2]J 

IA2l 
IZ5 

1,450 

87~ 

16,211 

1,117 

"' 1,752 
i.6·1,I 

986 
1,850 

13.976 
2, 153 

899 
1.237 
1,21-1 ,,, 
'" 125 

5,516 
J,3J5 

185 
305 

3,365 
129 
203 

41,848 

C,519 
30.1 T6 

2.255 
1,681 

570 
578 

r.049 
255 

1,091 
3BJ 

6.fJ72 
1.36J 

1:Jli 
J27 
JD< 
422 
125 
203 

2.9"8 ,., 
561 

58.340 

2,524 
1.268 

3,811 

120,210 

162,811 
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SCHEDULE 5. l.2A 

PROCESS FOR ADVANCEMENT OF STAGE I CONFORMED DOCUMENTS 

TO APPROVED STAGF. Ill lJOCU,\IENTS (Al'l'IHWF.D CONSTRUCTION DOCU~IENTS) 

I. Responsibilities or1hc Parties: Scop<: of P•lr! Auillllritv Review. 

(a) l'orl Authority Rcsponsihilitics. From and after the date hereof until the Port 
Authority has approved (in accordance with Scctious 2 and 3 below of this Schedule 5. I .2A) the 
Stage III Documents. the Pmt Authority shall be rcsponsibk for providing timely input, review 
and approvals with respect lo all submissions received Ii-om the Lessee in accordance with time 
frames sd forth in Attachment I atlachcd hereto. 

(b) Lcssce·s Responsibilities. On or prior to the ,fotc hereof. the Lesscc·s engineers 
and architect have taken over from the Porl Authority engineers. and have assumed full 
responsibility for. design and production of the architectural and trnrfic aspects of the Reserved 
Premises Rcdcvclopmcnl Work. The Lessee shall be responsihlc for managing all or the work 
relating to the Project (including "·i1hout limitation establishing and implementing bidding 
requirements for trade contractors. budgeting. and scheduling) and for directing and overseeing 
the Projec1 A/E in the timely pcrlurn1ance or the Project A/E"s responsibilities described in 
Section I (c) below. In addition. the Lessee shall be responsible for advancing the Staging and 
Phasing Plan that is part or the Stage I Conformed Documents to Stage 111 Documcms for Port 
Authority approval and for implcmc·nting sud1 Port ,\ulhority approved Staging and Phasing 
Plan (the "'Staging and Phasing Plan··) to ensure that throughout the redevelopment or the 
Facility the Reserved Premises will continue to fun<:tion effectively as a public transportation 
focility providing the level and volume. and maintaining the schcduk. or bus service that shall 
have existed before commencement of the Project with as \iule inconvenience to passengers as 
reasonably possible. As set liJrth in the Conlormc_d Design Criteria and the Confonned 
Documents. the Staging and Phasing Plan shall be claboratcJ in progressively greater detail as 
the design work proceeds. and as such shall be embodied in the plans, spccilications and other 
documents or materials comprising the S1age 111 Documents submincd for the Project. The 
Staging and Phasing Plan shall include specifkations setting forth agreed-upon sakguards for 
protecting persons and properly (including. without \irnitation, the Trans-Manhattan 
Expressway) from unintended ham1 during the redevelopment or the l'acility. 

(c) Proicct A/E Rcsponsibili1ics. The l'rojeL:l i\/E shall be responsible for performing 
and/or coordinating all design work relating 1,:, the Project, including (i) the Leased Premises 
Redevelopment Work (whether or not relating lo the Design Criteria Project Elements) and (ii) 
advancing the approved Stage I Conformed Documents lo approved S1age Ill Documents. The 
Project A/E shall also be responsible for promptly clarifying tht: details of the existing and 
proposed systems nnd equipment affecting the Reserved Premises Reckvclopmcnl Work per the 
Conformed Design Criteria (to the extent not already clarilicd in the Stage I Conformed 
Documents or otherwise herein). The Patties acknowledge that the Project A/E Agreement (as 
hereinalier delincd) relating lo the Reserved Premises provides that in the cvrnt of a conllicl 
between that Project NE Agreement and the Lease, the provisions of the I.case shall prevail and 
be rnntrolling. 

Scl1cdule 5. I .2A • I 
NYC/~972 l 6.2 



(d) Roles. Rcsponsihilitics and Rdation;;hips. A graphic depiction of the intended 
roles. resrnnsihililics and reporting relationships among lhe Port Authority and the Lessee and 
the Project NE through approval of the Stage 111 Docurn<:nts by th<: 1'011 Authority is attached 
hereto as Allachment 2 and is labeled '·GWBBS Rcdcwlopmcnt Projecl Flow Chart." 

2. Scope oi' Port Authori1v Review. 

(a) The Parties hereby cunlinn that they have agreed upon. and hereby ratify, the 
Conformed Design Criteria dated July 15. 2011. For the avoidance or doubt. !he Parties 
,Kknowledge and agree that the Conformed Design Criteria relate anJ apply wiih respect to, and 
only to. the Design Criteria Project Ekments (as dclincd in Article I of the Lease). 

(b) All design work rcla1ing to ihc Design Crileria Pro_ject Elcmen1s shall be subject 
lo Port Auihoriiy rcvic\\' and approv,d i<>r. and only fr,r. (I) compliance wi1h the Conformed 
Design Criteria (induding the Tcnan1 Construction Review Manual and all codes. regula1inns, 
guidelines, sl:mdards and laws rcfi:rcnccd therein). and (2) li111c1ional compalibilily oJ'the Leased 
Premises Redevelopment Work .vith the portions or the Rcscrwd Premises and Common Areas 
that much. adjoin. allach lo or intcrl:tce with the Leased Premises. 

(l:) All design work relating 10 1he elements or 1he Leased Premises Rcdcvclopmcnl 
Work that do not consti1111e Design Criteria Project Ekmcnls shall be suhjccl to Port Authority 
review and approval for. and only for. (i) ti.111ctional comp,11ibility with the Rt:servcd Premises, 
(ii) any impact 1hc Leased Premises Redevelormenl Work may have on the operation, 
maintenance or security of' the Reserved Premises and/or Common Areas. and (iii) compliance 
with tht• Tenant Construction Review Manual and the Retail Branding Prngnun. In 1his regard. 
the Lessee acknowledges thai the Lessee shall be required to submit S1agc Ill Documents for 
such elements ot' the Leased Premises Rcdcvelopmcnl Work for review, comment and approval 
by the Port Authority. However: 

(I) the Port Authority acknowledges that the Stage Ill Documents for 
such elements or !he I.cased Premises Rcckvclopment Work need no! be submitted to the Porl 
Authorily cnm:urrcntly with submissions or the S1a~c Ill Documents relating lo the Design 
Criteria Project Elcmenls: 

(2) the 1'011 Authority shall. upon request from time to time, provide 
continnation that specified rortions of such design submissions do not have any bearing on !he 
Reserved Premises and/or Common i\rcas and shall therefore 1101 require i'ur1hcr review other 
Ihm, by the Code C:nmpliance Oi'licc: and 

(3) any ntoditicalions tha1 the Port 1\uthority may desire to the designs 
li1r any elements of the Leased Premises Rcdevdopmrnt Work that do not constitute Design 
Criteria Project Elements shall. except to the exlcnl required pursuant to tht· lcnant Construction 
Review Manual. be subject to and governed by Section 3(h) hereof. 
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3. Docu111cn1 Subnrissinn, Review and Approval. 

(a) The Lessee shall cause 1hc Projccl A/E In prepare and submil to the PA 
Representative lhc Stage Ill Docu111cnls lilr 1he Project. Insofar as lhc S1t1gc 111 Documents 
relate to the Design Criteria Project Elements (but nnt otherwise). the Lessee shall submit to 1hc 
PA Rqm:sen1a1ivc for 1'011 Aulhorily r,'vicw and approval both 50% Stage Ill Documents and 
IOO'X, Stage Ill Dornments. (Fnr the avoidance of d,.1ub1. the Panics acknowledge that sci forth 
1erms set forth in the '·t-·1ilcstonc Review" having an "Issue Date'' of 07/15/201 I, a "Project 
Title'' or "George Washington Bridge Bus Station Redevelopment Projcc1", and a "Contract 
No:" of ·'Cl348-24 I. 701 '' (''Milcstnne Review Chart"). all ached to thc I.case as Exhibil C, 
which char! comprises a component nf 1he Stage I Confi:>rmcJ Docume111s. shall be addressed, 
resolved, and inrnrpora1ed into 1hc' 50% Stage Ill Documcn1s. subject lo approval by the Po11 
Authority as to conformity wi1h 1hc Co111<mncd Design Criteria: howcwr, the Panics may 
mutually agree to defer addressing. resolving and incorporating such commcms uni ii 100% Stage 
111 Documents.) The Stage 111 Docu1m:111s shall include . .is appropriale. all oflhc· ilems specified 
liir these submissions at the ends ot.thc various chaplcrs of the Conformed Design Criteria. 

(b) Subject lo extension for Unavoidabk Delays and for any delay caused by the Pm1 
Authority: (xJ all required formal dncumcnl submissions shall be submittc·d. reviewed and 
approved by no later lhan the dcadlines thal are sci forth in lhc Attachment t and (y) the ou1sidc 
,kadline for submission by 1he Lessee· of the TCAffAA and 100% Stage Ill Documents for the 
entire Project shall be March 31. 2012. subject t,, extension also for any additional 1imc 
requested by 1he Lessee and approved by the Pon Authority. which approval shall not be 
unreasonably withheld. However, the parties acknowledge th,11 (i) such deadlines arc outside 
dates and lhal ii is the inlcntion or lhe Panics to proceed more rapidly and each or the Parties 
shall make reasonable efforls to proceed on a 111orc aggressive schedule. (ii) each or their 
respective abilities to adhcrc lo a more aggrcssivc- schedule is prcdiu1lcd upon timely 
performance by the other Party: and (iii) no1wi1hstanding lhe schedule. all submissions 10 the 
Code Compliance Orlicc may be conduc1cd '·by appoin1mcnr' upon rcqucsl of Lessee in 
accordance with lhc procedures and within lhe lime tramcs th:11 are described in Schedule 5.6.J 
to the Lease. 

( c) Pending the Lessee "s formal submission or the compklcd Stage 111 Documents. 
the operative method of consul1a1ion and review will be wha1 is somelimes rekrrcd 10 as ''review 
on board". which is to say that responsible representatives or l'orl i\u1hori1y. lhc Project NE mid 
the Lessee will have more or !t:ss cnntinuous access 10 all design work in prngrcss. so as lo liJstcr 
ongoing and i11forn1al C(Hnn1unii.:ation and maxi1nize the cfficicnty of the design tcan1. 

(d) The Port Authority acknowledges lhal the Lcssce may submit for revicw and 
comment. independent ··packages·· ("'Volunlary Packages"), which may include, without 
limitation, packages relaling lo staging and phasing. egress/code analysis. declronics and 
mechanical. dcmolilion. vertical transporlation. electrical equipmenl. the West Building and Fo11 
Washington utility zone. and the East Building and llroadway bridges. and lhc Pon Authority 
shall review, comment upon and provide Lessee with a dclermination regarding such Voluntary 
Packages in a timely manner in accordance with Atlachmcm 1 hereto. 
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(c) As soon as reasonably practicable after the date hereof, and at regularly scheduled 
meetings thcreancr. the Lessee. the Project i\/E and appropriak representatives of the Port 
Authority (including the PA Representative and representatives or the Code Compliance Office) 
shall meet in order to fm:ilitate the design process and other activities contemplated by this 
Schedule 5. l .2A. 

( I) The Port Authority shall not. c·xccpt as necessary lo ensure TCRM compliance. 
withhold its approval or the 50')'., Stage 111 Documents unkss they are inconsistent with the 
Confonned Design Criteria and/or the Conformed Documents in a manner that shall not have 
been manifestly clear to all concerned. The Pnrl Authority shall nol. except as necessary to 
ensure TCRiVI compliance, withhold its appro\'al ot' the 100'% Stage Ill Documents unless they 
are inconsiswnt with the approved 50% Stage l l l Documents in a manner that shall not have been 
manifestly ckar to all concerned. For the avoidarn:c ol' doubt. the foregoing shall not preclude 
the Port Authority from objecting during advancement 01· the design lo Stage lll Documents (in 
accordance with Section 2 hereof). to any new ,ktails that shall not thcretol,1rc l1ave been 
elaborated or as to any matters that are affected by such new details. 

(g) The Port Authority shall not unreasonably refuse to consider any modilications to 
the Cnnll>nncd Design Criteria that may be· proposed by the Lessee. to the extent required to 
address unforeseen site conditions or rcc1uircmcnts nt' prospective Subtenants; provided, 
hmwvcr. that (i) such modifications will not (I) increase the cost to the Port Authority of the 
PA-Cost Work. (2J adversely affect the historical katures or the Facility identified in the 
Conformed Design Criteria. (3) adversely affect bus transportation operations or materially delay 
the completion of the PA-Cost Work. (4) materially incrc•asc the cost of operating. maintaining 
and/or repairing the Reserved Premises following the Project Completion. Date or (5) adversely 
al'lect operations, maintenance or security or the lkservcd Premises and/or Common Areas, and 
(ii) the Port Authority shall not in any event be required to agree to any material change in the 
size or location of the Leased Premises or to waive any requirements of the TCRl'v1. 

(h) Notwithstanding tht• foregoing. the Port Authority may request tlmt the Lessee 
make changes to the Conlt,rm,'d Design Criteria and corresponding changes to the Stage l 
Conformed Documents or the Stage l l l Documents theretofore submitlcd by the Lessee to the 
Port Authority, and/or the Port Authority may request that the Lessee make changes to clements 
of the Leased Premises Redevelopment Work that do not co11stitutc Design Criti:ria Project 
Elements in order to enhance the operation, maintenance and/or security or the Reserved 
Premises. the TiVIE ,rnd/or the Common Areas. subject, however. to the terms and conditions set 
forth in Section 5.6.4 of the I.case in all respects. Any delays resulting from any such request 
shall constitute Unavoidable Delays for purposes or this Agreement. This Section 3(h) shall not 
apply lo changes requested by the Port Authority to ensure continued compliance by the 
Conformed Documents (as the same arc advanced to Sl,1gc Ill Documents) with the Conformed 
Design Criteria and/or the TCRM. 

(i) . Prior lo commencement or any construction. demolition work or any 
environmental condition abatement work. the Lessee shall have (.~) submitted an OSHA Plan to 
ihe Port Authority to which no ohjcction has been made by the l'ort Authority, (y) delivered the 
PPB pursuant to Section 4(g) nf the first Amendment or Section 5. l .3 of the Lease, as the case 
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nwy be. and (z) submittcd the 50'Y., Stage Ill Documents with all comments contaim:d in the 
Milestone Review Chart addrcssd. rcsolvcd and incorporated into the 50% Stage Ill Documents. 
su~ject to approval by the Port Authority as to conformity with the Conformed Design Criteria; 
however. the Parties may mutually agree to defer addressing, resolving and incorporating such 
commcnts until the 100% Stage Ill Documents. Contemporaneously with the Lessee's 
submission or the Stage Ill Documents, the Lessee shall also submit its proposed master critical 
path m,•thod sd1eduk !or the Constn1ction Work. as described in Section 5.11.2 of the Lease, for 
review by the Pon Authority. 

4. Costs oU)csign Work. The Lessee shall he solely responsible l\)r. as pan of the PA-Cost 
Work fixed Price. :111 costs of the design-related work necessary in order to advance the 
Conformed Documents to a Stage 111 Documents level. The Port Authority shall reimburse the 
Lessee for up to Four Million Five Hundred Twenty-Nine Thousand and Eighty-Seven Dollars 
($4.529.087) including Electronics design-related work. (the "'PA-Cost Work A&E 
Reimhurse111c11l Anrnunt"') for such costs. Within thirty (30) days alter the Lease 
Commencement Di1tc. the Port Autll<lrity shall (as the first installment or the I' A-Cost Work 
Fixed Price) pay to the Lessee an amount equal to the then aggregate d0cumented out-of-pocket 
costs then incurred to date by the Lessee for such work pcrli)rmcd to such uate (which the Parties 
acknowledge shall not yet be tn the Ste1gc Ill Documents level apprnvcd by the Port Authority) as 
such cost shall have related IO the PA-Cost Work and shull be consistent with the two 
Professional Services Agreements by and between Lessee and STY lncorpornteu dated as 01· 
lvlay 18. 2010 (rnllectivcly, the .. Project A/E ;\µrecment""). Thcrcnlicr. the Port Authority shall 
reimburse the Lessee tor any additional design-related costs incurred by Lessee to develop or 
rdine design rclntcd work to Stag,' Ill Documents level and NE Stage IV (the ··construction 
Stage"') in accordance with Section 5.4.3 or the Lease so long as the same do not exceed, in the 
aggregate. the cap a111nu111 of the PA-Cost Work i\&E Reimbursement Amount set limh abow in 
this Section. All requisitions that include a request for paymcm in connection with the PA-Cost 
Work A&E Reimbursement Amount ,hall, with respect to such PA-Cost Work A&E 
Reimbursement Amount line item, be supported by cancelled check(s) payable to the Project AfE 
or other rcason.1ble proof of payment of the subject design-related work, except with respect to 
any such amounts that the Developer is contesting in good faith (the Developer hereby agreeing 
to notify the Port Authority in writing of the rcsoluti,,n ofany such billing disputes) 

5. PA-Cost Work Fixed Price. 

(a) As provided in Section 5.4.1 of the Lease, the Parties have ,1grced that the Port 
Authority shall pav to the Lessee the PA-Cost Work Fi~cd Price in consideration of advancement 
by the Lessee nl' the Conformed Documents to approved Stage Ill Documents and performance 
by the Lessee of PA-Cost Work. For the avoidance of doubi. except as otherwise provided in 
Section 5.6.4. or .Section 5.22 or the Lease. (x) the Port Authority shall not be charged for the 
cost of any PA-Cost Work that exceeds the PA-Cost Work Fixed Price. ·and (y) Lessee. ut its sole 
cost and expense, shall pay all costs in excess of the PA-Cost Work Fixed Price. 

(b) The Parties acknowledge that notwithstanding the Conformed Documents have 
been confnrmed to the Conformed Design Criteria. certain design refinements may be required to 
be m;,dc to the drawings as the drawings me advanced to a Stage 111 Documents level. Any and 
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all such refinements shall be pan or the l'J\-Cost Work Fixt·cl Price and shall nnl conslilule a 
"moditication·· under Section 5.6.4 ol. lhc I.case. For avoidance of doubt. Lessee acknowledges 
and agrees that to the extent any costs attributed 10 any such rctincmenls result in the 1'1\-Cost 
Work costing in excess or the PA-Cost Work Fixed Price. such excess shall be assumed by the 
Lessee al its sole cost and expense. 

(c) The PA-Cost Work Fixed Pri<:c shall also include use or unionized 
lahorlprcvailing wages in the pcrfom1ancc or the Construction Work. work lO he pcrfonncd al 
any lime or day (as authorized hy the Port Authority lo the extent consistent with the Conformed 
Design Criteria) to complete the ProjeL"t. structural survey or the areas of work that are required 
by the Conformed Documents to be surveyed. a one-time ckaning 01· pigeon droppings 
immccliatdy prior to installation or bird netting. anJ repair and replacemclll of sidewalks and 
street pavement to the extent the such areas are directly affected by the work performed by 
Lessee. 

6. INTENTIONALLY DIJ.ETED. 

7. Seismic Upgrade Work and Rcmcclialion Costs. 

(a) As mme particularly set !i)rlh in the Memorandum dated April 28. 2fl I t prepared 
by Severud Associates Consulting Engineers. l'.C.. on behalr or Lessee. a copy of whid1 was 
previously suhmitkd lo the Pon Authority. il>r which no approval or concurrence has been given 
by the Port Authority, no seismic upgrn,k work is required under the t 968 NYC Building Code 
and arncndmcnls thereto in connection with the development the Project in accordance with the 
Stage I Conformed Documents and the current design documents for the Leased Premises. 1[ ,is 
a result ora design rt'linemcnt (irany and pursuant 10 this Schedule 5.L2A I) resulting from the 
advancement ofihe Stage I Conformed Docu111ents to approved Stage Ill Documents. a provision 
or the t 968 NYC Building Code requiring seismic upgrnJc work is rendered applicable to the 
Project. then land only then) shall the following provisions or this Section 7 apply. 

(b) As used herein. "Required Reserved Prc111ises Seismic Upgrade" means any 
modi lication or the structure or the \Vest Building ( whether located in the Leased Premises or in 
the Rcsc·rved Premises) that shall be required to comply with any code provision relating to 
seismic loads and necessitated by the Reserved Premises Redcwlopmcnt Work: and ·'Required 
Leased Premises Seismic Upgra(k .. means any modilication of the structure of the West 
Building or East Building (whether lm:atcd in the Leased Premises or in the Reserved Premises) 
that shall be required for such purpose and necessitated hy the Leased Premises Rcdcvelopmenl 
Work. 

(c) The Parties anticipate, and the Port Authority's Chief Engineer has determined 
based on current assumptions with respect to the Project as they have heretofore been presented 
lo him, that the Reserved Premises Rcdcvclopmenl Work in the East and West Building can he 
accomplished without at1y Required Reserved Premises Seismic Upgrade. 11: however, such 
upgrade is necessary. the cost 1hcrcor shall be deemed subsumed within PA-Cost Work Fi.xed 
Price. The t.cssce's structural engineer shall prqiarc (if not prepared prior w the Lease 
Commencement Date). and the Code Compliance Orlicc shalt promptly review, calculations as 

Schedule 5.1.2/\ - 6 
NYC/597216.2 



nccdct! 10 conlirm that such designs will not necessitate anv such Req\lirctl Reserved Premises 
Seismic Upgrade. 

(d) The Pa11ies anticipa!C, and the Port Au1hority·s Chief Engineer has deier111incd 
based on rnrrcnl assumptions wilh rcspc·ct LO the Project as they have hcrcloll>re been presented 
IL1 him. that the Leased Premises Redevelopment W,irk in the West Building and the East 
Building can be accomplished without 1riggcring any Required Leased Premises Seismic 
Upgra,k. As soon as rcason,1bly possible as the designs for the Projec·t arc sullicicntly advmicccl. 
the Lessee's structural engineer shall prepare (ir 11,1t prepared prior lo the Lease Co111menccn1ent 
Date.), and the Code Compliance Office's shall promptly review. rnlculalions ,is needed to 
conlirm that such remains the case (i.e .. in light or the advancement or and rdincmcnts lo the 
drnwini;s for lh.: Leased Premises Reckve\oprncnl Work). If. however. such upgrade is 
necessary. the cost thereof shall be li,r the cost tlu:reof (whc1her in the West Building or in the 
East Building). and the Lessee acknowledges and agrees that the l'nrt Authority shall not be 
responsihlc l<ir the cost of any Required Leased Premises Seismic lJpgrndc. 

8. Electrical Substation· Electrical Power. 

(a) [kctrical Substati,in. The Parties acknowledge and agree that the electrical 
substation. located on Level I or lhe Eas1 Building existing and serving the Facility as of the 
Efkctivc Date (the .. Existing Substation .. ). supplies electric-al power lo critical systems for and 
relating to the Facility (including the George Washington Bridge (CiWB) and the TivlE), shull be 
rcplnccd in its existing localion. Replacement or the Fxisting Substation shall im:ludc the 
complete replacement or the existing ckctrical switchgear ,·quipmcnt in accordance with the 
Power One-line Diagrmn shown or, Conformed Drawing RP-E-400.3. including but not limited 
to, switchgear enclosures. circuit breakers. transl'onncrs. disconnect switches with new 
equipment; no reconditioned equipment shall he used (the .. Replaced Substation .. ). All electrical 
switchgear equipment shall be covered by manufacturer's \\,:1rrankcs. \\hid1 shall go into el'lcet 
only alkr the switchgear equipment has been installed, tested and accepted by the Port Authority 
as prnvidccl in Subsections 5.17.5 and 5.17.6. The replacement or the electrical switchgear 
equipment shall be staged. and may include the use nr temporary electrical e4uipmcnt or existing 
equipment. so that there is no interruption in rcquircu power to the Facility. the GWB, the TME 
or nthcr related areas without the prior approval or the Port Authority .. which approval shall not 
be unreasonably withheld. The Repl:u:ed Substation shall meet all relevant codes. regulations, 
standards and laws, for all systems associated with the room, induding bui not limited to 
electrical. egress and life salety. I IV 1\C. tire prntectinn, and required equipment access and 
clearances for maintcnai1ce. repair and future' replacement. 

(b) Electrical Power. 

(I) The Panics acknowledge and agree 1ha1 Con Edison (Con-fat) is building a 
new lranslonncr vaull adjacent lo the existing Con-Ed vault in the sidewalk at the southeast 
corner or 178'11 Street and Broadway. In connc.:tion therewith. the Parties further acknowledge 
and agree that (a} the existing three rull rated take-offs in the existing vault idcntiticd as 
''Collector Bus Compartment 1 ·· on drawing RP-E-400.3 of the Conformc•cl Documents. shal.l be 
for the c.,clusive electrical power use ,if the 1'011 Auihority. and (b) of tlw 1wo take otrs in the 
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new Con-Ed vault idcntilicd as ··Collector Bus Compartment 2" on drawing RP-E-400.3 ol' 
Confom1ed Documents (i) one rull ra1cd (3500 Amperes m 208 volts) take-off will bt• dedicated 
lt>r Po11 Authorily clcctrkal power use, and (ii) one take-off will be dedicated for the Lessce·s 
ckctrical power use. In the future. should th.: Leased Pr.:miscs require additional electrical 
power, the Lessee· may acquire such power from the Port Authority electrical substation by 
installing a sub-meter for the same at the l.essec·s sole cost and expense, subject to approval of 
the Port Authority which approval shall not be unreasonably withheld. 

(2) Additionally. the Lessee shall be resprnisihlc for the ··customer"' 
responsibilities listed in the section "'To supply your electrical requirements,'" on the Con-Ed 
drawing tiled with New York City l)cpartmrnt Of Transportation for the Project (identified as 
Layout No. SO'l-06010-M) that Con-Ed requires li.>r implementation or the Con-Ed transformer 
vault expansion. All costs associated wiih the inst.tllatinn nt· tl1e electrical feeders ('"reach"') that 
bring power to or in connectinn with the Leased Premises from the expanded Con-Ed vault to the 
\\'est lluilding shall be the obligation ,,r the Lessee. For avoidance of doubt. the Lessee hereby 
acknowledges and agrees that all costs associated \\ith the expansion or the existing transformer 
vault/power capacity shall be at the Lessee's snle cost and expense. 

(c) Prior Agreements. This Section 8 supersedes any prior agreement between the 
Pai1ies and/or their respective agents regarding the electrical substation and/or electrical power 
for the Project. 

9. Ventilation. The Pon Authority hereby confirms that its Chic!" Engineer has determined 
that, as long as ihe Lessee uocs not materially modiry the existing Trans-Manhanan Expressway 
ventilation openings within the envelopes of the l'ast Building and West Building and docs not 
materially modify the openings owr the TME that are shown in the applicable drnwings in tbc 
Conformed Design Criteria, compliance with the so-called § 502 requirements of th,, National 
Fire Protection Association, as existing at the time of such dckrmination, shall not be r.:quircJ in 
cnnnection with the Project. 

10. Building_L!.'.Qs The Port Authority hereby acknowledges that. notwithst;rnding any 
provision of the TCRM or the Conformed Design Criteria. the Lessee shall be deemed to have 
initiated Code Compliance Office review with respect to the Project prior lo July I. 2009. and 
acrnrdingly the Project shall be governed by the 1968 NYC Building Code and amendments 
thereto, rather than by the 2008 NYC Building Code. by reason of the Project A/E having 
submitted to the Port Authority prior to July L 2009 a code and life safety package for the 
Project (which included preliminary llo,,r plans aml outline·d the' ··basis of design'" for code 
purposes). 

11. Landmark Status. The Parties acknowledge and agree that as of the date hereor (and. ir 
not the same date, as ol.thc Lease Commencement Date): (i) no portion or the Facility is 
desiunatcd as an interior or exterior landmark bv the New York Citv Landmarks Preservation 
Con;mission (or any successor thereto). (ii) no 1~ortion or the Faciliiy is on the New York State 
Register or Historic Places, (iii) no portion o I" the Facility is on the National Register of Historic 
Places. (iv) the Keeper National Register has not listed any portion or the F,1cility. and (v) the 
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National Park Service has not made a determination or eligibility with respect lo any portion or 
the Facility. 
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ATTACHMENT I to SCHEDULE 5. I .2A 

REVIEW. COMMENT AND APPRO\I AL PERIODS 

The> Port Authority shall be required to deliver to Lessee any comments (including a 
commcm that additional information is required to complete a submincd application) or its 
approval or any s11bmissions received from the l.csscc· wi1hin the time periods set rorth 
below. measured from 1hc dale the l'l>rt AL1thority rc,cives a submission from the Lessee 
which review time periods arc set forlh 011 page 2 ol"this t\tiachmcnl I. 

Cost Technical+ I ncorpnralion 
QAD Rc,·icw of Comments 

$() - $500.000 Ten ( I 0) Business Days Ten ( I 0) Business Days 

$500,00 I - $5,000.000 filiccn ( 15) Business Days Fi l'lccn ( 15) Business Days 

$5.000,00 I - $15.000.000 Twenty (20) Business Days Fourteen ( 14) Business Days 

Over $15,000.000 Thirty (30) Business Days Eighleen ( 18) Business Days 

Nol withstanding the foregoing. (a). Lessee shall, in any event. have the righ1 10 expedited 
review under the same process set forth in Sd1edulc 5.6.3 allached to 1hc Lease (i.e., 
Review by Appointment) ,111d (b) the Port Authority shall make every reasonable cfl,m to 
expedite its review of submissions relating to unilircsccn lic\d conditions or other 
co11di1ions that could delay the then projected construction schcduk in any way. 

In the event ol" any incunsistem:y between !he time frames sci forih in !he table above and 
the rime frames set forth in the har graph on page 2 or this A11achmcnt I. the lat!er shall 
govern. 
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ATTACHMENT 2 to SCHEDULE 5.l.2A 

GWUBS Rcdl'vclopmcnl Projc~I Flow Chart 

See aliached. 
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Schedule 5.4.3 

Form of Applicalion for Payment and Schedule of Values 

Sec attached. 
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APPLICATION AND CERTIFICATE FOR PAYMENT· AIA DOCUMENT G70:. PAGE ONE OF TWO PAGES 

TO OWNER: Port Authority of NYNJ 

FROM CONTRACTOR: GWB BS DV LLC 

CONTRACT FOR: Port Authoruty of NYNJ 

CONTRACTOR'S APPLICATION FOR PAYMENT 
Appl!c:itlon is made Cor payment. as sl'low balow, In connection with the Con!Jact 

PROJECT: GWB BS Redavotopmont 
Projecr 

VlA ARCHITECT: STY 

APPUCATION NO.: 
PERIOD TO: 
PROJECT NOS.: 

OlsttlbutJon to: 
II OWNER 
11 CONTRACTOR 
{ J ARCHITECT 

Contlnuotlon Sheet. AJA DocumentGTOJ, is al!adlod. 
$52,650,558,00 

The undersigned Conb'actclr cerlifies that to th& best of the Contraetof's knaw1edge, Infor
mation Dnd beUef the WOO!. cove~ by the Application ror Payment has been completed 
in accordance with Ll'le Contract Ooo.sm&nls. tnat all amounts have been paid by the 
Contractor for Work ror wi'lleh previous Certificates for Payment weru issued and pay
ments reeOfved from the Owner, end lhat current paymenl shown her,ain is now due. ORIGINAL CONTRACT SUM: 

Not chango by Change Orders: 

CONTRACT SUM TO DATE (Una 1 +J- 2) 

TOTAL COMPLETED & STORED TO DATE 
(Column G on G703} 

RE'TAINAGE 
a. 10% of Completed WCJrl.: 

(Columns O • E on G703) 

s ____ _ 

b. % of Stored Material 
(Colurnn Fon G70J) 

s ____ _ 

Total Retainage (Una So •Sb or 
Total In Column I of G70'l) 

TOTAL EARNED L£SS RETAINAGE 
(Line 4 less line 5 Total) 

LESS PREVIOUS CERTIFICATES FOR PAYMENT 
(Line 6 from prior Cenifk.ale) 

CURRENT PAYMENT DUE 

BALANCE TO FlNISH, INCLUDING RETAlNAGE 
(Une 3 less line 6) 

CH GEOROERS 
I ota1 changes approveo in 
previous months by Owner 
Total approved lhls Month 

T 
NETC noo ., 

ONS 

s ___ _ 
s _____ _ 
s _____ _ 

s _____ _ 

s _____ _ 

s _____ _ 

s _____ _ 

s _____ _ 

s _____ _ 

CNS 

Br Date: 

Slate of: 
County of: 
Subscribed al'ld swcm to bofore 
me this day of 

Nolary PubUc: 
My Comm!sslon ~res: 

ARCHllEctS CERTlFICA"rE FOR PAYMENT 

In ac;cordance with the C<lntrac:t Documents. based on on-Site observations and tha data 
comJ)rislng tn!s appllcatian, the Art;hit.ect cartifles to tho o.vner that to the best or tne 
Architect's knowledge, lnfonna:tion eMI beflef the Work as progressed as indicated. the 
quol!ty of the Work is in accordance with the Contract Documants, and the Contractor 
Is entitled to payment of lh9 AMOUNT CERTIFIED. 

AMOUNT CERTIFIED 
(Attach explanation if amount cartifed diffars from the amount appl!ed for. Initial 
all ffgures on U\is Application and on the Continuation Srieer Iha! are changed to 
eonf01m to the amount cemlied.) 

B,c Data: ______ _ 

This Certifiea1e is net negotiable. The AMOUNT CERTIFIED Is payable only to Iha Con
troctor named heteirt. Issuance, payment and acceptanco of payment are without 
prejuidicu to an:,, lights of the Owner or Conlrud.or under this Conlract. 
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CONTINUATIO·N SHEET AJA DOCUMENT G703 
AJA DOCUMEWT G702. APPUCA.T10M A.ND CERTIFICATF. F()A. P. VMF~. ,:-.ONT AlNINI 
COHTIIACTOR"S SIGNED CERTIFIC ... TION IS ATTACHED 
IN TABULATIONS BELOW, AMOUNTS ARE STATED TO THE HEAREST DOLLAR 

• • c 

ITEM 

HO. 01!$C1ilbPTION OP. WOft M. 

&C~Outl!D 

VM.UE 

1l~a1:1m.a11on 

M"lr'..JU.1.lllll 

Sut.mm .. 1, 

OC!mc1.:.:in1AD.ilcmer1tif".>~i1 e.:1 Con~cur111 R<1-1')) 

Terr,IIWlll')'•p,,c. I 
Tt~llf)SlH 

E,ie11or Tempc,a.")' SUof fo,,,c:s 
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l,ar!;c:''•'r;!e<'l3~ 
l=:,,cnr,;~eC:,tll\o'tuomei~ 

l cmp.:l<ll"f U:~Jl'l,l, 

ht!'\l:IClt•"I pc,....,. 

1 ""'PD'"'Y 00:a 

TomJ,O<l!f Fire Oo\J:t.utT> 

hfl'IIOl'llr, F'tum!>lr.g 

l~mn;:,.rory Slll1~.1.1y Connec:~1 

2JCammon Anln 
S!rJ.t11'11l lr;im:ng 

Str.:ctimudc,0,1111 

U~~'"""'"'°""'""'rwil "'•ta.a 
~ng 

C~t1,\ri;1-r11 

i::,:tne< Mi!,!JI l>,i.r,~~'l~.-vt,~ 

C~J ·•~1 
Gw\11 ?1~.,0<".J 

CU•'1';1 

f1'1i5!:t:I 

S""°'.UM!I 

5:1:..::~n1 

V~f\llu~ L•us.:ag-1 $i9rt;1~ 

v~:i""'' Tr•n:fl(Jl'l111,o,, 

s.1.11,1 

A.,1''11>~ 

Cu;t«l,.,.,b 

i<11nar.11~1 

Sn~·.·'PII Dt-m1:i'.<1aOliADi!t.o,;9'f:I 

S~;1T1,-1'r. CDt:SVllt"l1<lll 

Vct\.UI Tll~Jpe.~""' · 1'1~!:ilOl'S 

Ven<::11 ,., ... ~-··- - C~V~OII 

(ll)H'.Ol"1 Sp/'.t>kl611, 

oe~11oi1 o,i.wr.~ Sel'<ll'K'or1 

Ele·•= !:w,::i P,.Jrl't;:U 

°"""""'' Sa!'\Jl.11')," \\'.l.r.~ ""41 Ven: P,11,..g 

H~1,111LG•G~ 

~<eW.WhJ,\r<g 

f1,c'!"'~' 

r.,.-_.,,.o \T.lm,s:,. lfUJIO 11'lll 1eat! 
-.11<>1~1,l!I• 

8:.M!ffp,.,.,,p 

,orc11<al.CllljlU'llP 

D 

WDR:K CCIIPUl!O 
, R.ON Pllf\llOUS 

APPUCATION 

(O•!}_ 

• 
TlClS PERK>O 

'"' 

Juty 15, 2011 

• 
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Schedule S.6.3 

Rc,·icw by Appointment 

S,·c attached. 
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Schedule 5.6.3 
Review by Appointment 

SCHEDULING IM REVIRW BY APPOINTMENT 

It has always been the objective of the Etigineering Department Quality Assurance 
Division. Design Standards Unit to process Tenant Alteration Application reviews in lb.e 
moS1 efficient and predictable manner. To further this objective a procedure for review 
ofTAA's by appointment hBB been implemented in cc>njunction with the normal review 
process. 

This review method is intended ror major projecU with complex scope-of-work and has 
been successfully used on many projects. An outline procedure for T AA reviews by 
appointment is presented below. 

A. Documentation: 

1. To estnbliah n review nppointmcnl date, it is required that a. Review 
Request be submitted ten (10) business days in advance of the 
desired review-start date. 

2. The Review Request Form, submiUcd by the Line Department, 
must contain or have attached the following infonnntion: 

a) Review Request date. 
b) Tenant Alterotion Applicotion number. 
c) Tenant's name. 
d) Tenant's loc:alion. 
e) Outline description of the scope-of-work, including ALL 

rclovanl disciplines. 
O Estim11ted cost of construction. 
g) COMPLETE list of ALL documents to be ,ubmincd, 

including for each document its original date for first 
aubmission.s, tille, drawing number, tind a revision date for 
re-submissions. 

All documents shall be completed, collated, signed and sealed by 
the NE of record. A minimum of four (4) set1 of documents is 
required. Depending on the number of disciplines to be reviewed, 
additional sets may be required. 

Please note that if the actual number of submitted documents, 
significnntly exceeds the quMtity given in Item 2.g. above, 
additional review time will be required. 



' ' 

Schedule 5.6.3 
Review by Appointment 

-2-

B. General Rc:quiremcnta: 

I. Reviews will include conceptual, first, and re-submissions. 

2. A written FAX confumotion of the scheduled document delivery 
date is required lhree (3) days in ndvancc. Documents musl be 
delivenx! lo TCRU!De,ign Standards by I 0:00 A.M. of the fir91 
day of the review period. If the appointment time is missed, the 
rcviewCTI1 scheduled for this job will have to proceed with their 
next schedule review, and the review·h>•-nppointment date wi11 
have to be re-scheduled. 

C. Review Periods: 

010799 

I. Review periods will be torgeted at a maximwn of ten (10) 
Busines:1 days. 

2. Review periods for projects ofEXTRAORDINAR Y 
complexity will be considered on 11 ca.sc.by~ase basis. lf ~uch 
review periods require more than ten ( I 0) business days, the 
Linc Department wiU be ootified as early as possible. 

3. Coofumation of scheduling for revicw-by-eppointmcnt will oocur 
as soon as possibla following receipt of the contract documents; 
opproximately two (2) or three (3) business day,. 



---· ............ --·~- ··---• •- L• •· 

QUALITY ASSURANCE DMSION 

TAA REVIEW TURN- AROUND TIME 

Construction Cost Initial Review Subsequent Review 

Up to $500,000 IO business days IO business days 

$500,001 • $ 5,000,000 15 business days 12 business days · 

$5,000,00 l · $ 15,000,000 20 business days 14 business days 

Over $ 15,000,000 30 business days 18 business days 

\. 



Schccluk 5.21.1(:i)(i) 

G WBBS Hours or Work and Cons1ru,1ion Staging 

Sec ,illachl·tl. 



t' .. 

I 
( · .. 

( 

Schedule S.21.l(a)(i) 

GWBBS REDEVELOPMENT PROJECT 

HOURS OF WORK AND CONSTRUCTION STAGING 6/9/09 

Hours of Work: 

Subject to all requirements stated elsewhere herein, the Work shall be perfo1111ed in 
accordance with the following restticted hours of Work. 

Work not requiring lane closures shaU be performed between the hours of 
7:00 A.M. and 3:00 P.M. Monday through Friday. 

Work requiring lane closures shall be performed as follows: 

I l-'U)'IIUIC n t't'ftull)' r_a:;tonun,1 only 10:IJOA/\.I u, J:OOP:,.I 

Daytime WestboWld only 08:30AM to 
Weekdav 2:30PM 
Nighttime Weekdays ll:OOPM to 

05:00AM 
Weekends 12:0IAM to 
Saturdav and Sundav 08:00AM 

Closure of the center lane alone is not permitted at any time. Center lane closure 
must be accompanied by the closure of the adjacent curb lane. 

Notwithstanding anything to lhe contrary hereinabove, for the duration of the Contract, 
no closure of any traffic lanes is pe1111itted during the following periods: 

Mc-morial Day weekend (S:00 AM Friday through S:00 AM Tuesday). 

Independence Day weekend (5:00 AM Friday through 5:00 AM Tuesday if the holiday 
falls on a Monday; 5:00 AM Thursday through 5:00 AM Monday if the holiday falls on 
a Friday; and 5:00 AM the day before to 5:00 AM the day after if the holiday falls in the 
middle of the week). I 

Labor Day weeken.d (5:00 AM Friday through 5:00 AM Tuesday). 

Mother's Day and father's Day weekends (S:00 AM Friday through S:00 AM Monday). 

Thanksgiving weekend (5:00 AM Friday before the Holiday through 5:00 AM Monday). 

Page I of2 
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Schedule S.21.J(a)(i) 

Christmas through New Year (5:00 AM December 23 through 5:00 AM January 2 

Easter weekend (5:00 AM Friday through 5:00 AM Monday). 

From 5:00 AM the day before to 5:00 AM the day after the start of Rosh Hashanab, Yom 
Kippur, Passover and Hanukkah. 

Columbus Day weekend (S:00 AM Friday through 5:00 A."1 Tuesday). 

From 5:00 AM the day before to 5:00 A,\,! the day after Veteran's Day. 

On scheduled days of Yankees, Jets, Giants games and/or events al the Meadowlands, 
roadways shall be cleared of construction closures lwo hours prior to event start time and 
closures will not start until one hour after the ending time of the event. 

Sidewalk closures must be submitted at least two weeks in advance for the 
duration subjected to facility events requiring sidewalks and or weather 

The Contractor shall submit to Engineer at least one week in advance, his scheduled 
hours of Work for each week. Also a two week look ahead will be needed. 

Do nol perform Work at the construction site au~ ide of these time periods or on a 
Federal legal holiday or a holiday of the State(s) in which the Work is being performed, 
unless otherwise permitted by the Engineer.· 

All contractor vehicles assigned to the job must be permeantly marked with the 
company logo I name, all vehicles needed @job site must apply and receive a 
GWB parking placard, to be submitted with a copy of the vehicles registration. 
The permit is good for a three-month period and must be reapplied for. Resident 
Engineer must pre-npprove. 

All personnel working on this facility must"apply and receive a GWB Police 
identification card; in order to receive this ID all ernpfoyees must apply and 
receive a background check through the SWAC program. ID'S are valid for a 
three-month period and must be re-applied for. 

Lene! Security Access control cards for egress to higb security areas must be pr
approved by the Resident Engineer. Personnel requiring security access control 
must apply and receive a SW AC background check in order to receive. Once 
issued cards are given for up to one year and must be re-applied for if needed. 

Page 2 of2 
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Schedule CJ. I AA 

GWBBS Gas, Domestic Water, Saniiary and Storm Systems Maintenance, Testing & Repair 

Sec all:u·hcd. 



GWBBS ·Gas, domesitc water, sanitary and storm systems maintenance, testing & repair 15-Jul-11 

OV per section 
PA per section 

9.1 and 9.4 of Third party 

System Item lease 
9.5 of lease 

1 (a). Incoming gas services from the street and related piping and 
Con Ed 

Gas apparatuses up to the line side of the gas meter(s) 

1 (b). Dedicated Reserved Premises gas meter{s) and all related gas piping 

and apparatuses serving only the Reserved Premises 
x 

1 (c). Dedicated Leased Premises gas meter(s) and all related gas piping and 

apparatuses serving the Leased Premises 
x 

2 ta Hi}. Dedicated Incoming domestic water service from the street and 

related piping and apparatuses up to the line side of the meter(s) for x 

Reserved Premises 

2 (a)(ii). Dedicated Incoming domestic. water seruice from the street and 

related piping and apparatuses up to the line side of the meter(s) for ' 
Leased Premises 

Water 
2 (bl(i). Reserved Pren1ises water meter(S) and all related domestic wate, 

piping and appr1ratuses serving only the Reserved Premises. (ii) The 

emergencv dornesit-c water by·pass line serving the Reserved Premises ' 
inclusive of the by-oass valve 

2 (c)(il. Leased Pre,nises water meter(s} and all related domestic ,vater 

piping and apparatuses serving only the Leased Premises. {ii)The Leased 

Premises emergency domestic water by.pass line leading up to but not 
x 

inclusive of the by-pass valve 

Sanitary 3 (a). All Sanitary main discharge lines, vent lines and house traps. x 

3 (b). All sanitary piping and apparatuses serving only the Reserved 

Premises f,om the Reserved Premises to the point of connection to the x 

common main building discharge lines 

3 (c). All sanitary piping and apparatuses serving the Leased Premises from 

the Leased Premises to the point of connection to the common main x 

building discharge lines 

4 (a). Stormwater common main building discharge lines, vent lines and 

Storm traps to be shared 50% Leasee and 50% Pon Authority ' x 

4 (b). All storm piping and apparatuses serving only the Reserved Premises 

from the Reserved Premises to the point of connection to the common K 

main building dis.charge lines 

4 (c). All storm piping a1,d apparatuses serving only the leased Premises 

from the leasec1 Premises to the point of connection to the common main x 

building discharge lines 

M.unten.:ince and lnsoeclior, (hart plb gas wa1e-r s1orr•1 7·19-1 l 1615 hrs PA ·Gweas· · fi11." Pump leH 1 Of 1 
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Common Arca Operation and Maintenance Services 

Sec attached. 



George Washington Bridge Bus Station 

Retail 
O&M Gulde 

CAM Budget 

!Work: !Freq !Comments 

Fire S"atem Contract 
Fira Alarm Contract • Ins--:-:-dion 1~··, Central Station monitoririn, annual !ns ction 
Fire Alarm R & M as needed As needed renairs and svstem maln1enance 
Fi1e S"rinkler - lna.nection 1""' Annual in"-ion 
Fire S"rinkler - R & M a:. needed As needed re"~ irs and S"S!em main1enanee 

Extermlnaun ... Contract 
Rodent/Insect Control 12X"'f Pest Mana"'ement contract wilh services on r1¥1ular basls, ~ lus on call evailabilitv 
Pj;;°eon Control as needed Habltrn1 a Hcations. "-"ikes. nettinn etc. 

Misc. Rcnalrs 
Doors & Glass as needed Rc"airs to door, l'linnes. handles, sh bars loeks, r:ilass rer l.icement 
ca;:;en Ren.airs as needed Re"'"'irs tod II, ceilinns, ceilinn tiles. moldinns, 
Floorinn Rena!rs as needed Renairs to flnlshed lloorinn. exnansion ioint covers. stair treads, threshold c.overs 
Graffiti Removal as needed E;,,;terrior Power wash or oalnt over. 

ll ... hlln'" Malntenanco 
Bulb Re'" lacement as needed Ren\ace burnt bulbs 
Lens Ro"lacement as needed Rcrllacc dama-~" lens covers 
ea11asUFixture Re~1acement as needed As needed r~irs 

Pillntln-

s t Area R~'1irs as needed Due to vandalism. wear and tear· 
Whole Area Re·Painli~ Ever'\I 4 11earn/as needed For aesthetics 

HVAC Malntenanco Pre11en1a1ive maintenance Ins ions. and service cxmtract icommon Are;:i onlvl 
Filter Chan"'es 4,i.;;-;-, Fitter cha...,.c3 four limes ""'" vear 
lns---'lons and PM 4 ' Scrvico Contr.ict • 1 start u'"' ins"cction nrior to coolinn season. 3 onoralinn lnsneclions 
R~airs as needed Condenser rans and motors, be!ts. comnressors, sens.or'l, leaks., etc. 
EMS Contract as needed Contract lo maintain EMS Sustem 
EMSRrirs as needed Re irs not covered under con1ract 
Misc. Fan Ren; irs as needed For exhausl fans, nurr1e tnns, etc. 

Duct work cleanF as needed 
Snow Romo\lOI 

Sldewalk Snow and Ice Removal as needed Contract 10 remo11e snow and ice. a ..... 1·· mellers. etc 
Jee lnS11ections as needed Conditions warranlin". c"ontrador to ins'"'"'ct for hazardous conditions 

Window Waehlrin 
Exterior Windows 2xfur Clean all two times ner "ear 

Ele\l.1tor & Escalator 
Sarvice Contract Monlhl\l ins cttons as uired b" code. service calls to facilitv 
R~-airs as needed Re irs not covered under contracl • Oue to vandalism, water, fire, etc 
OT Calls as needed Addil!onal labor charnes not under contract due to weekend/ninhtJholidav service calls 
lndenendent Consultant 1~r Annuel insnection bu inde ndefll consultant as re1.1uired bv cilv code 

Powoi" Washirin 
Sidewalk Cleanirin 2x1-:r Clean sidewalks. remove num. remove stains, etc 
Fa-.. de \Nashinn° 1xJur Cloan buildin d-0 

Concrete Riinalr 
Sidewalk rerlairs as needed Re ir cracks, •oinl!I. nans 
loadinn Dock as needed Re irs to deck area 

Ulltltu Consufflftt1on li"htlnn, vertical trans"' rtallon. HVAC. ext. llnhls 
Electrical Consurn"r lion 12 ' Con Edison costs for electric CO(lSllm'"'tion for common area linh1i-~. ele11/esc, sinns. etc 
Natural Gas Consu~tion 12 r Con Edisr.m costs far llas consumntion for common area heatinn and hol water 
Water Consuinr,tion as billed Water costs as chamed bv NYC . 

Janitorial 
Common Area Jamtoriul dail~lnlnhtlu/.-..roiecl Commerclal Cleani" ... and Janitoriill Services contract 
Elcterior 

Plum bl;,.:; 
da1J•·/nr"hllv/nroiecl Commercial Cleanirin and Janllonal Services ainlraci 

Waste Line Mainienance as needed Clear blodc.incs. sewer •ettinn 
lns"ections 1 "'·r Back flow and meter lnsnecl!ons 

Site Manaaoment 
Sile Manatler salaru Pronert11 Mananer SU"ervislon 
Maintenance Mechanics hour1u rates For re"' irs and maintenance 
ell-;;ineers hour1v rates For HVAC and boiler oneration, "°'f code 

Trash Removal 
Wi!sle Removal weeklv Car1inCJ fees for common are wt1.sle removalldoes not include tenant waste\ 

Rer=;:;cli.=,;;- week Iv Comnrehensive Wa!.te Mana"nernenl Prooram. lncludino Roruclina 
Roof 

R~airs as needed For leaks. seams. e1c. 
Maintenance 2xlvr Cleanirll"I, drain clearinn, ele. 

1 or, CAM ~ll'CJdllheet OV 7.19.11.;,:t11dcar1 



George Washington Bridge Bus Station 

Retail 
O&M Gulde 

. CAM Budget 

jwork: I Freq I Comments 

Fire S"stem Contract 
Fire Alarm Contrad - lns......,.,ion , .•. , Central Station monitorina. annual in ,on 
Fire Alarm R & M as needed As needed re irs an(1 SIJSlem maintenance 
Fire St1r1nkler • lnsoecilon 1xtvr Annual ins Ion 
f:ire Sorinkler - R & M as needed As needed re irs and svs1em maintenance 

cxrennlnstfrin Contract 
Roden-Utnsect Control 12 ' Pest Manaaemenl contract with services on l'CMurar basi&JI-Jus on call a,;eitabilitv 
Pfl1eon Control as needed Habllrol a hcalions, solkes. nellina etc. 

Misc. Ren"alrs 
Doors & Glass as needed Reoaira to doors hinQes handles. ruJsh bars, locks, ~ lass ren1acemen1 
Cament,..... Renn.ire as needea Re i,stod fl, celtlnris. celllno Illes, mo!d!n"S. 
Floorinn Re'nairn as needed Re irn to finished floorina, oxoansion <oint covers. stair treads. threshold co11ers 
GraffitJ Removnl as needed ExtemOf Power wash or o. int over . 

Llnhtlnl'l Malntenanco 
Butb Renlacement as neec!P.d Ror taro Dumt bUlbS 
Lens Re~lacement as needed Rer lace damaaed !en:. covers 
Ballast/Fixture Rer lacemenl as needed A!! needed re irs 

Palntlnn 
S"otArea Re '"' as needed Due to vandalism, wear and tear · 
Whale Area Re--Painllna Ever., 4 vearstas needed For aeslhetics 

HVAC Malntonanco Preventative mamlenance, Ins ions. and service contracitCommon Area onl11) 
Fiiter Channes 4VNr FUter <:hanoes rour times ""r 11ear 
lnsneclion!l and PM 4•N, Service Contract· 1 otm1 uo insocctionflnor 10 coalinri season, 3 Oiieralina 1nsoections 
Re""irs as neeat;XJ Condenser rans and motors belts. cornnressors. sensors:. leak!., etc. 
EMS Contract as needed Con1rao 10 maintain EMS S\lstem 
EMS RB""'lf'ii as noocted Rl'.l""1rn not coveied under contract 
Misc. Fan Re irs as needed For e,ihaust fans ourae rans. etc. 

Duct work. cleaninn as needed 
Snow Removal 

Sidewalk Snow and Ice Removal as ncede<1 Con1rac110 remove 3110W and !ce. onn!v- metlers, etc 
Ice Ins ions as needed Conditicns warranllna. contractor la insnect '°' halardous condiHons 

Window Woshlnn 
Exterior Windows ' Clean all two times ......,r vanr 

Elovillor & Escalator 
Service Contract Monlhh1 in!UV>f'"tion5 as rCQuired by code, service calls lo bdlilv 
R~a1rn as needed Reoairs not covernd under _contract • Due lo vandalism waler· hre. etc 
OT Calls as needed Addillonal labor Charges no1 under contract due to weekend/ni ... hVhohdau service calls 
lnoecendent Ccnsultant 1xlvr Annual inspection by inde=denl consultant as fC"Utred b" c1h1 code 

Power Washlnn 
Sidewalk Cleanino 2xlvr Clean sidewalks, remove oum, remove slain:;, elc 
Fo"'"'de Washlno 1""'' Clean buildlnq tacade 

Conc:roto Rinair 
Sldewalk renairs as needed Reoair cracks, !oints. flaas 
Loudlnn Dock as needed Reuairs to dock area 

u111ft;" Consurll"lian Unhtino. vertleal transoorta11on. HVAC, e)(t 1Tt,h1s 
Elecincal Consumntion 1b.!vr Con Edtson oosto for electric consumn11on for common area Unht°fnn, elevJesc, sinns. e1c 
Natural Gas Consumntlon 121rrur Con Edison cosls for aas ronsumolion for common area heatinn and hot waler 
waler Cons1Jmr lion as billed Water costs as d1amed bv NYC 

Janttorial 
Common Area Janitorial datlv/niahllv/oro1ect Commercial Cteamno and Jamtonal Services contract 
Exterior daihifniohUv/nroiecl Commercial CleamnQ and Janitorial Services contract 

Plumblna 
Waslc Line Maintenance as needed Clear blockaQe$, sewer iettinQ 
lm1oec1ions ,.,., 

B.ick flow and meter inspections 
Site Manaocmcnt 

Sito M.:JnaDer salarv Prouertv Mana11er sopervi&ion 
Maintenance Mecnanics hourtv mies For rec.airs and marnienance 
Enr'lineers hOUr1"' rateG For HVAC and baller ooeration. nor code 

Trasn Removal 
Wa:lte Removal week1v Cartino fees !or common are waste removal does not include tenant waste) 

Recvdinn" week!"' Comorahensive Waste Manaoament Pronram. indudinn Rcr:vcti"" 
Roof 

Renairs as needed For lf!aks, seamo, etc, 
Maintenance 2xtvr Cleanino, dr.iin dearinn. etc 

7/'.200011 9.55 AM 1 of 1 



George Washington Bridge Bus Station 

Retail 
O&M Guide 

CAM Budget 

!Work: !Freq !Comments 

Flro 5.,lot&m Contract ~ 

Fire Alarm Contract - lns---11on 1xJvr Cenlral Staiion moniton'i1n annual !nwection 
Fire Alarm R & M as needed As needed r-~-irs and gvsiem ma1nlenance 
Fire Snrinkler • ln,i"nection , .. ,., Annual insrli!Ction 
Fire Snnnkler • R & M as neeaeo As needed reMirs and Sl's!em mainlenanee 

Extormlnau.:;;; Contract . 

Roaenllrnsect Control 12,</vr Pest Mananement contract with services on renular basis. nJus on call availalJilif\, 
Pi'"eon Control as needed Habitrol 9Mlications, in1kcs. nettina, etc. 

Misc. Ro , ... 
Doorn & Grass as needed Ra°Mirs to doors hinnes handles nush bani toeks_ atass rcotacement 
Ca nf~ROMirs as needed Reruiirs 10 d-···all. ceilinng, ce1tif!a Illes, moldinns, 
Flborin" Re-,.;-airs as neeaed Renairs 10 nmShea noonrin exn"anslon io1nt to'.iers. stair treads, lhresho!d covers 
Graffiti Removal as needed Exterrior PO'.ver wasn or .. "int over , 

Ll"hlln" Maintenance 
Bulb Re"'lacemen! as needed Her'llaco burnt bulbs 
lens Rer rac.omt?nt as needed Riinlaoo damalled lens covers 
BallasVFixiure Re"'lacernent as needed As needed renalrs 

Paintln .. 

S"'OtArea Re '" as needed Oue to vandalism, wear and tear 
wnore Area Ro-Paintin" Evel"'lf 4 vearn/a!;l. needed For aestheUco 

HVAC Maintenance Preventative maintenance, lnsnections. and ~rvice contrad 'Common Area on)ul 
Finer Chan,.,es 4:dvr Filter Cha .. ...,..~ four limes ner vear 
lnsnectlons and PM 4,,,, Service Contract • 1 start uo ins ion nrior to coolin.., season. 3 oneratin.., ins....,.ctions 
Renalts as needed Conde:i.ser !ans ano mo1ors, belts. comnres!iOrs, sen5ars, leaks, etc. 
EMS Conlrnci as needed ConttaC1 to maintain EMS S11s1em 
EMS Re irn as needed R air.. not covered under contrnct 
Misc. Fan Ronairs as needed For exhaust fans. "',, .. e fans. etc. 

Due: work cleanin" as needed 
Snow Removal 

Sidewalk Snow and Ice Removal as needed Contract to remove snow and ice. ann1V melters. elc 
Ice 1nSMctions as needed Conditions wnrrantir.". conlractor to ins"...,.. for hazan::lous conditions 

Window Was:hliin 
Extencr Windows "''"' Clean an two times ner "ear 

Elovntor & Escalator 
Servu:.c Contract Montfllu 1nsnections as r. uired bu code. service calls lo tacilitv 
Rena1rs as needed Renair,. not covered under eontr~ • Oue to vandalism, water, fire, elc 
orcaus as neoc1ed AdditionAl labor charnes not under contract due to weekenC1ln1nhL'noHdav servi<'.e en!ls 
lnd;,:;-endent Consuuant , , •. , Annual ins--·-·"on bv inden"endcnt consu!lanl as r~nuired b11 citv code 

Powor Woshln#'o 
Sktewalk Cleaninn 2ifu, Clean sidewalks removenum. remove stains. etc 
r-a do washino ,-,., Clean bwldinn ta--de 

Concrote Re ,, 
Sidewalk ren; irs as needed Re-·ir cracks. •oin1s. na"S 
Loadln"' Oock as needed Ren= irs lo dock area 

Utlllh• Consumntlon Li"hlinn, vertical trans rtalicn. HVAC. ext tinhfS 
Electrical Consumntron 12··k-r Con Edison costs ror electric consumntion for common area !inhllna. e!e'1/esc::. sinns. etc 
Nalural Gas Consum-;:Hon 12 ' Con Edison costs far nas consumr tion lor common area t1eatino and hot water 
Water Consum-;:;-lian as billed Water casls as chamed bv NYC 

J~nitorlal 
Common Are.a Janitorial dailv/ni9htlvloroiGcl Commercial Cleaninn arid Janitorial Services contract 
Ei:terior dailv/nmhth,/nroiecl Commema1 CJeanirin and Janirorial Services contract 

Plumbln" 
Wast.;, Line Maintenance as needed Cleat bloekatu>:J, sewer ietlinn 
lns""eClions IXJ~r Badl flow and meter insn"ctions 

Sito ManitOement 
Site Msn3Mer sa1mu Prn=rt" Mana r SU"ervision 
Mmnlcnance Mechanics houri" rates For ren.iira ond maintenance 
Eiinineers hour1" rates For HVAC and boiler O""raticn. "'"r code 

Trash Rcrnoval 
Was1e Removal week Iv can inn tees tor common are waste removaUdoes no1 include tenant wast el 

Re-·c1inn week Iv Comr I ehenslve Waste Mana'1-emenl P-ram. indudina Rei:vcllno 
Root 

Re--irs as needed For leaks. seams. e!c. 
Maintenance 'lx!;, Cleaninn, drain dearinn. etc 

7,'2Qrl0 I \ & SS "-.M 1 of 1 C1'M ap1antlr.ll1;101 OV 7·1'1·11 ,.1, ci..:<111 



!Work: 

Fire Sv::.tem Contract 
Fire Alarm Con1rac:t. Ins lion 
f'ire Atarm R & M 
Fire Snrinkler - ln!'IOC!Ct,on 
Fire Sn"rinkler - R & M 

Extertlllnatlnti Contract 
RodenU1nsec1 Con1ro1 
P1neon ConttOI 

Misc. Ro"'.ilrs 
Doors & Glass 
Ca,....,enl"' Renairs 
Floonnn Re""'irs 
Grafliu Removal 

Li11htln" Malntenancl!-
Bulb Re"lacement 
Lens Renlacemen1 
Ballast/Fixture Renlacemenl 

Paintln11 

s Area Re '"' INhoJe Area Re-Paintino 
HVAC Malntonance 

Filter Chan"es 
lns,.,edions and PM 
Ren~Jrs 
EMS Conlraci 
EMS Re""irs 
Misc. Fnn Reoairs 

Dua work cleaninn 
Snow Removal 

Sidewalk Snow and ice Removal 
Ice IMS"'CCl!ons 

Window Woshlnn 
Exterior Windows 

Elovator & Esc:ilator 
Service Contract 
Ren°airs 
o·r caus. 
lnde"""ndcnt Consult.in! 

Power WashlM 
_Sidewnl\o, Cleaninn 
Fa .. "de Washinn 

Concrete Rtinalr 
Sidewalk rr irs 
Loadini, Dock 

Utitlfv Con!5umntlon 
Electncat Cor.sum,..tion 
Natural Gas Consurn"tion 
Water Cansumntion 

Janltorlal 
Common Area Janilorial 
Exterior 

Plumblnn 
Waste Line Maintenance 
lnsnections 

Sito Maninomont 
Site ManW.er 
Maintenance Mechanics 
En"ineers 

Trash Romoval 
Waste Removal 

Re ...... •dino 
Roor 

Reoairs 

MaintenJ.nce 

1r.icr.m, 1 :1.ss.1,1.1 

George Washington Bridge Bus Station 

!Freq 

lxJ11r 
as needed ,.1vr 
3S needed 

,2 r 
a~ needed 

as ne,.~od 
as needed 
as neeaed 
a:. needed 

c1s neeaeo 
as needed 
as needed 

as needed 
Everv d vearntns needed 

4xlvr 
4xivr 
as needed 
as ncedect 
as needeo 
as needed 
as needed 

as needed 
as needed 

2xlvr 

Moruhtv 
as needed 
as needed 

''"" 
2>1vr 
1;t/vr 

aa needed 
as needed 

psrur 

12 ... "•r 
as bdlcd 

dailv/niahtlv/nroi£:CI 
dallvfninhU~loroiect 

as needed 
1Xf'lr 

sa1ar1 
hourtv raies 
hout111 rates 

week Iv 
week Iv 

as- needed 
'Jr/yr 

Retail 
O&M Gulde 

CAM Budget 

!Comments 

Central Station mon1tonnn. annual insoeclion 
As needed reoairs and svstem malnten3nce 
Annual 1nsoecfion 
As needed renairs and svs\em maintenance 

Pest Manaoement conlract wlih seN:ces on renuJar basis. nfus Of! call a ... at1ab1litv 
Habitrol a lical1ons. smkes. ne1tlno, etc.. 

Rcnairs to doors. hlnnos handles, oush bars. tocKs, "lass renlar..ement 
Rem: 1rs co drvwall ce1linos, ceilino IIIGs, moldinns, 
Reru:i.irs to rinisl\eCl 11oonno, expansion iouu covers. stair treads. threshold covers 
E.'clemor Power w:ish or Daint over , 

Rer 1aco bum! bulbs 
Rec Ince damaaca lens covers 
As needed reoairs 

Due 10 vand'a/Jsm. \\aear and tear 
For aesthetics 
Prevenmtwe maintenance. Ins clions, and service contract (Common Area onlvl 
Filter chance~ lour times oor vear 
Service ContraCI • 1 slar1 uo ins~ctmn or to coolin,, season. 3 oneratinn insoect1ons 
Condenser fans and mote~. belts, comnressor.z;, 5ensors, teaks. etc 
Con1raci to mamtRu, EMS Svstem 
Reoairs not covered under crmlract 
For exhaust fans, nurne Inns, etc. 

Contracl m remove snow ana ice. a I melters. e1c 
Condit.Jons warrantinn, conirae101 to ins for haiaraous cont.!it1ons 

Ctean 1111 rwo timr.s oer vear 

im;occtlons as reauired bv code. service calls to facihtv 
Reoairs no! covered under cxmlraC1 - Due to '/andallsm water. fire. etc 
Addilianal labor Cllaraes no1 under contract due to weekenctlnm"htlholidav aelV!ce cn11s 
Ann1..1at inspection bv indcoendeni consullanl as renu1red bV Qht- code 

Clean sidewalks, remove aum, remove stains. etc 
Clean buildlna !ac.1de 

Re,.,"ir cracks, ioinls. llaas 
Reoairs 10 dock area 
Uahuno, vertical lranaaartation, HVAC. ext !it'!t1t:t 
Con Edison cos ls !or electric ccnsumol1on for common area J,nt11in,.,. elev/esc. sinns. etc 
Con Edison costs 10, oas consumr hon for common area heatm" and hot water 
Waler costs as charned by NYC 

Cornmercial CleaninQ and Jcmitoflal Services co11trac1 
Commercial Cleaninn and Jan1tona1 Services contract 

Clear btockaQes. sewor 1ettma 
Bao. flow and mell!r insoecuans 

Prooenv Manaaer suoervision 
For reoairs and maintenance 
For HVAC and boiler operation. oercode 

Cartinn rees for common are wnsle removalidoes not mclude tenant waste\ 
Comcrehensive Waste Manaoement P1onram, includinr1 ReNclinn 

For tc.iks. seam:;, etc. 
. 

CleaninQ, drain clearina. etc. 
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George Washington Bridge Bus Station 

Retail 
O&M Guide 

CAM Budget 

!Work: !Freq !Comments 

Fire Svslom Contract 
Fire Alarm Contract • Ins lion 1 r Central Stallon monitorlno. annuo.! insoection 
Fire Alarm R & M aG needed As needed rP..uirs and svstem maintonanea 

Fire Sotinkler • lnsoection IX/VT Annual lns-llon 
Fire Sorinkler • R & M as needed As needed reoairs and svstem maintenance 

Extermlnallna Contract 
Roden1ltnsect Control 12 ' Pest Mananemenl contract with services on reautar basis, Dlus on call availabilitv 
Praeon Control as.needed HJbitror a !lca1ions. so1kes, nettino, etc. 

Misc. Reoalrs 
Doors & Glass as needeCI Reoairs lo doors, hinaes, handle!., oush bars, locks, class reoracernent 
Caroentrv Reoairs as needed R--airs to dnr.u,;i!I, wllnas, ceilir.a tiles. moldinQs, 
Floorina Reoairs as needed Rcoairs to finished floorino, expanSion 1oint covers. s1air treads, threshold covers 

GrafflU Removal a!l. noeded E.xtemor Power wash or oamt over . 
LIAhtlnt1 Maintennnco 

Bulb Replacemen1 as needed Relltace buml bulbs 
Lens Rep!accmont as needed Reolaee damru,cd lens covers 
BallaSl/Fiicture Repltieement as needed A5 needed repairs 

Palntlna 
Soot Area Re irs as needed Duo 10 vandalism. wear and tear 
Whole Area Re-Paint!no Everv 4 VParsJas needed For aesthetics 

HVAC Maintenance Prevcntath,e maln1enance, lnsoedlons, and service contract !Common Area ontvl 
Filler Chanaes 4'1<./Vr Filler cnanaes four limes rvear 
lnsoec11ons anci PM .... , Service Contract - 1 start un insaection ririor to coallno season, 3 oaeratina insoections 
Renairs as nacded Conden~r fan!> and motors. belts. comoressora, sensors, teaks. etc 
EMS Contract as needed Conlrad to maintain EMS SvSlem 
EMS Rcoaira as needed Re~irs not covered under contrad 
Misc. Fan Rena1rs as needed For exhaus1 fans. riume fans etc 

Duct work cleanino OS needed 
Snow Ra1noval 

Sidewalk SnO\I<,' and Ice Removal n:l needed Con1racl to remove snow and lee. apo1y melters. etc 
Ice Ins tions .:ia needed Conditions warranl1nq. con1radot to inspoct !or hazardous conaitions 

Window Washlno 
Exterior Windows 2xlyr Clean atl rwo time!> s:;er year 

Elovator & Escalator 
Service Contract Monthly in:;nf>:ctions a:; requrred by code, service calla to facilily 
Reoalrn as needed Re irs not covnred unoer contract - Duo to vandalism, water. fire, etc 
OT Calls as needed AdOitional l~bor criarocs not under contracl due to weekend/nlohtlholidav service calla 
lndeoendent Consunant 1)1Nt Annual in ec1ion bv indBoendent consultant as r uired bv cilv code 

Powor Washlna 
Sidewalk Cleanlno 2x/11r Clean sidowalks, ramove aum. remove slairu;. etc 
Farnde washinn 1)1Nt Clean tlLJildino facade 

Concrelo Rooalr 
Sidewalk rcro1rs as needed Rena1r cracks.. io1n1s, flaos 
Loodino Dock as needed Reoa1rs to oock area 

Utllitv Consumctlon Uohl1no, vert!cal tram;nonation. HVAC ext liahls 
Elec1ric:al Consumotion 12 r Con Edison cosrJ for e1cc1,ic eonsumetion ror common area li9hllng. elevlcsc. s~gns, etc 
Natural Gas Consumotion 12"11.lvr Con Edison costs for Qas consumption for common area l'lea1inn and t\01 water 
Water Consumo1lon as billed Water costs as charoet:i c,.- NYC 

Janitorl31 

Common Area Janitorial daily/niQhllV/Droiect Commercial CtcaninQ and Janitorial Services con1rac1 
Exterior 

Plumblnn 
daily/niCJhllv/orolect CommercJal Cleaning and Janitoriai Services con1rac1 

Waste Line Maintenance as needed Clear b!ockaoes. sewer lettino 
lnsoect1ons 1VNC Back flow and meter ins....,ctions 

Sile Manaacment 
Site Manaoer 88l3N Properly Manaqer supl!tvision 
Maintenance Mechanics nourtv rates For repairs and maintenance 
Enoineers hourly rates For HVAC and boiler OnPration. N>f code 

Trash Removal 
Waste Removal week.IV Canino fees ror common are waste removal'does not include tenant waste\ 

Reevchnn week Iv Comorehenfiive Waste Man"'"emenl Prooram. mcJudmo R"""clina 
Roof 

Reoaira n~ ne(.-ded For teaks. seamn. etc. 
Maintenance 2xNr Cleanino. dmin cloarino. etc. 
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George Washington Bridge Bus Station 

Retail 
O&M Gulde 

CAM Budget 

!Work: !Freq !Comments 

Fire svstem Contract 
Fire Alarrn Contract - lns..._...tion 1X1Yr Central Station monit0tint1. annual in lion 

Fire Alann R & M as needed As needed ,e...,,,lrs and svstem maintenance 
Fire Sori11kJer • lneoection 1•Nr Annuol ins...,.ction 
Fire Sorinkler - R & M as needed As needed reoalrs and SVSIMl maintenance 

EdennlnoUno Conlract 
Rodent/Insect Control 1:2vrur Pest Manaoemont contract with services en reciular basis. o!us Qn call avnilabilirv 

P!c1eon Con1ro1 as neede<:1 t-tabllrol annllcaUons aoikes. netti"'"' e1c. 
Misc. Rooalro 

Doorn & Glass as needed Rec.airs to doors, n1m:1es, handles. "' Sh bars locks. alas~ tacement 
Ca ntf'II Repair'S as needed Repair!l !O drvlM'III, ceilinqs, ceitino tiles. mo!dinas, 
Floori Rena1rs as needed Repairs {O finished floorino. exoariston loin! covers. slmr treads. threshold 0011ers 
Gratfi\1 Removal as needed EJ;terrior Power wash or oainl aver . 

Liahtlno Malntananco 
Bulb Rentacement as needed Replace btJr111 bulbs 
Lens Rel'.ltacement as needed Replace damaqed lens ccvers 
Ballast/Fixture Renlacemen1 as needed As ncedea ren.:i.irs 

Palntino 
Soo1 Are.a Renairs as needed Oue 10 vanctalism wear and tear 
\IVhola Area Re-P.iintinn Every 4 ,;ears/as needed For aASlhetJCS 

HVAC Malntonanco Preventative maintenance, In · ons. and service contract cCQmmon AtP.a ontv) 
Filter Channes 4•Nr Filter chanqes four times "'er vear 
lnsoectiong and PM •=r Service Contrad • 1 start up insnection onor to eoolino season, 3 ooeralinn insn<>ctions 
Reoairs as needed Condon:.er fans and motors, bells. coml'.lressors, sensors. lea).:s. etc. 
EMS Coolrnd as needed Contraci to maintain EMS Svstem 
EMS Rena1rs as needed Rcnairs not covered under contract 
Misc. Fan Reoarrr, as needed For exhaust fans, purqo fans, etc 

Dud work cleanino as needed 
Snow Rcmo1tal 

Sidewalk Snow and Ice Removal as needed Contrad lo remo\le snow and iea. aoolv melters, etc 
Ice ln"-n...-tions as needed CondJUons warrantma_ confrador to 1nsoee1 for hazaraous conditions 

Wlndow Washlna 
Exlenor \NlndO\vS 2xlvr Clean atl two times oer vear 

Elevator & E!cal1Jtor 
Service Conlmcl Monthlv m~ cbons es r~uircd bv code, sel'Vlce calls lo fac1Litv 
ReDair!; as needed Reoa1rs not covered under con!ract • Cue to vanda!1sm. water, r!re. etc 
OTCoHs a:1 needed Additional tabor enames nol undE!r con1n1ct due 10 woekondlniol'ltlho!idaY serv1Ct1 calls 
tndeoendent Consultant 1•Nr Annual insoec!lon bv indeoendent consultant as ~u1red ov dtv code 

Powor Washlnq 
Sidewalk CteanmQ 2•= Clean sidowa!ks. remove aum. remove stains, etc 
Fa deWoshinn 1•M Clean buildina ra,...,.,e 

Coneroto Repair 
Sidewalk rep.airS as needed Rcoair crocks, iolnls, flaos 
loactlnQ Dock: as needed Rconirs to dock area 

Utilltv Consumotlon Linhl!na vertical transportalion, HVAC. ext. linh\s 
Electrical Consun,ction 12XJYr Con Edison costs for electric consumption for common arcn liohtino. elev/esc sions, etc 
Natural Gas Consumntion 12Y.Jvr Con Edison costs !or oas consumption for common area heatinc., and hot water 
Water Consumolion as billed Water COSl:J OS Charued bv NYC 

Janltorlal 
Common Are:i Janitorial dailvtniQhUytpro1ect Cornrnereiol Clean1no and Janitorial Sel'V!ces contract 
E,:tenor daily/niatitlvfproiect Commercial Clcan1nn ond Janitorial Services contmct 

Plurnblno 
Wasta Line Maintenance as needed Clear bfoekac.ies. sewer iettino 
Ins ctions 1•Nr Back now and meter insoecllons 

Site Mnnaaement 
Sile Manaaer saiarv Proocrtu Manaoer suocrvis.ion 
Mmntcnance Mechanics hcurtv rates For ren,.,1rs anct ma1n1ermnce 
Enc.,ineors hcur1v rates For HVAC and boiler o~ralion. oer code 

Trash Removal 
Waste R~!moval weeklv Cur!inn fees lor common are wa6te rcrnovalldoe~ not includa ten;;mt wastel 

Recvc!inQ weeklv Comnrehensive Waste Manociemenl Prooram. indud1 Recvc!mn 
Roel 

Reo::iirs as needed For teaks, seams. etc, 
Maintenance 2xiyr Cteanirui drain dearina. etc, 
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