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E PORTAUTHORM OF NY& NJ

F07 Administrator

July 19, 2013

Mr. Kevin Okeeffe
GSH Group, Inc.
P.O. Box 103
Pine Brook, NJ 07058

Re: Freedom of Information Reference No. 13974

Dear Mr. Okeeffe`.

This is a response to your May 7, 2013 request, which has been processed under the Port
Authority's Freedom of Information Code (the "Code"), for copies of all contract documents and
pricing documents regarding reference number 4600009280 WTC OM - I year Crown Energy
Services Inc., DBA Able Engineering Services.

Material responsive to your request and available under the Code can be found on the Port
Authority's website at http:(Iwww.pan ii .pov/corporate-informationlfoil13974-C.pdf.

Certain material responsive to the request is exempt from disclosure pursuant to exemptions (1)
and (4) of the Code.

Please refer to the above FOI reference number in any future correspondence relating to your
request.

Very truly yours,

Ann L. Qureshi
FOI Administrator

225 Park Avenue South

T: 2 72 435 3642 F: 2 i2 4,55 /555



111E PUBTAUTHORITY OF NY & NJ

VIA MAIL. AND EMAIL obens_1@alr1eserve.com 
Lillian D, Valenti

Dveaw,, ftcvremenr

November 29, 2012

Mr. Paul Bensi, CEO
Crown Energy Services, Inc. dba Able Engineering Services
868 Folsom Street
San Francisco, CA 94109

SUBJECT: SITE WIDE OPERATIONS AND MAINTENANCE SERVICES
AT TITS WORLD TRADE CENTER SI'Z'E; CONTRACT
#4600009280; PURCHASE ORDER #4500063684 AND PURCHASE
ORDER #4500063685

Dear Mr. Bensi,

Your bid dated October 5, 2012, addressing the subject Contract has been accepted, The
term of this Contract shall be for one (1) year effective December 1, 2012 through
November 30, 2013, subject to earlier termination or extension as provided for in the
Contract.

In accordance with the insurance provisions of the above referenced Contract, and prior
to the commencement of work, you shall submit an original Certificate of Insurance to
the attention of the General Manager, Risk Management, The Port Authority of NY &
NJ, 225 Park Avenue South, I  Floor, New York, NY 10003. This certificate must also
be annotated with Contract number 4600009280 and CITs tracking number 3965.

For invoice and correspondence purposes, Purchase Order # 4500063684 has been
assigned to this Contract for the W'I'C site and Purchase Order # 4500063685 has been
assigned to this Contract for the Central Chiller Plant (CCP) and River water Pump
Station (RWPS).

Your facility contact for the WTC site is Mr. Joseph Schwed who can be reached at
212435-5515. Your facility contact for the CCP and RWPS is Mr. David Bobbin who
can be reached at 212-435-5509. If you should have any questions regarding this
transaction, please contact Ms. Emily Baxter at
201.395-3421,

4illian D, Valenti
Director
Procurement Department

cc: J. Rey
l Montgomery Sheet 3rd Floor

Jersey City, NJ 07307
7. 201 335 7477
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ATTACHMENT A - CONTRACT SPECIFIC INFORMATION

The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1, Services Required
Operations, Maintenance, Cleaning, and Limited Snow Removal Services at the
World Trade Center Site including Central Chiller Plant and River Pump Stations.

2. Location Services Required

World Trade Center (WTC) Site, New York, NY, as more fully described in the
definition of "Facility' in the Specifications.

3. Expected Date of Commencement of Contract
December 1, 2012

4. Contract Type

Unit Price and Lump Sum

5. Duration of Contract

One (1) Year Contract, expiration on or about November 30, 2013

6. Price Adjustment during Base Term (Index Based)

None

7. Option Periods

There shall be up to one (1), one (])-year Option Period,

S. Extension Period
Up to 120-Days Extension Applicable

9. Specific Bidder's Prerequisites

a. The Bidder shall have had at least five (5) years of continuous experience
immediately prior to the date of submission of its bid in the management and
operation of actually engaged in providing operations and maintenance services
including, mechanical maintenance, electrical maintenance, HVAC, plumbing,
carpentry, and other labor related services to commercial and industrial accounts
under contract and during that time shall have actually engaged in providing said
or such services to commercial or industrial accounts under contract. The Bidder
may fulfill this prerequisite if the Bidder can demonstrate to the satisfaction of the
Port Authority that the persons or entities owning and controlling the Bidder have
had a cumulative total of at least five (S) year(s) ofcxperience immediately prior
to the date of the submission of its bid In the management and operation of a
business actually engaged in providing these services to commercial or industrial
accounts under contract during that time, or have owned and controlled other
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entities which have actually engaged in providing the above described services
during that time period.

b. During the time period stated in (a) above, the Bidder, or persons or entities
owning and controlling the Bidder, shall have satisfactorily performed or be
performing under at least two (2) contract(s) requiring similar services of similar
scope to those required under this Contract without material safety issues.

c. The Bidder shall have had in its last fiscal year, or the last complete calendar year
immediately preceding the opening of its bid, a minimum of $7,000,000 annual
gross income from the type of service required under this Contract,

d. In the event a bid is submitted by a joint venture the foregoing prerequisites will
be considered with respect to such Bid as follows: The prerequisite in
subparagraph (a) and (b) above, will be considered satisfied if the joint venture
itself, or any of its participants Individually, can meet the requirements. The
prerequisite in subparagraph (c) above, will be considered satisfied if the gross
income of the joint venture itself meets the prerequisite or the gross income of the
participants in the joint venture cumulatively meets the prerequisite. If a joint
venture which has not been established as a distinct legal entity submits a bid, it
and al] participants in the Joint venture shall be bound jointly and severally and
each such participant in the joint venture shall execute the bid and do each act and
thing required by this Invitation for Bid. On the original bid and wherever else
the Bidder's name would appear, the name of the joint venture Bidder should
appear if the joint venture is a distinct legal entity. If the Bidder is a common law
joint venture, the names of all participants should be listed followed by the words
"acting jointly and severally All joint venture Bidders must provide
documentation of their legal status.

Proof that the above prerequisites are met should be submitted with the bid.

10. Background Qualification Questionnaire (BQQ)

The Bidder shall submit a completed Background Qualification Questionnaire
(BQQ), required for itself and all subcontractors and vendors known to the Bidder at
the time of bid submission, who will be providing services at the World Trade Center
Site. This document and Instructions for submitting the completed BQQ to the
Authority's Office of Inspector General can be obtained at the Authority's webs he
through the following link;
http://ivww.panynj.gov/wtcprogress/pdf/PANYNJ_0 €G_WTC4BQQP.zip

11. Contractor Staff Background Screening

The Contractor awarded this contract will be required to have its staff, and any
subcontractor's staff working under this Contract, authorize the Authority or its
designee to perform background checks. Such authorization shall be in a form
acceptable to the Authority. The Contractor (and subcontractor) may also be
required to use an organization designated by the Authority to perform the
background checks. The cost For said background checks for staff that pass and are
granted a credential shall be reimbursable to the Contractor (and its subcontractors)
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as an out-of-pocket expense. Staff that are rejected for a credential for any reason are
not reimbursable.

As of January 29, 2007, the Secure Wolter Access Consortium (S.W.A.C.) is the
only Port Authority approved provider to be used to conduct background screening,
except as otherwise required by federal law and/or regulation, Information about
S.W.A.C., instructions, corporate enrollment, online applications, and location of
processing centers can be found at httpJ/www.secureworker,com, or S.W.A.C. may
be contacted directly at (877)522-7922.

12. Conflict of Interest

Individual Confict of Interest: If the Proposer or any employee, agent or
subcontractor of the Proposer may have a possible conflict of interest, or may give the
appearance of a possible conflict of interest, the Proposer shall include in its proposal
a statement indicating the nature of the conflict and submit a mitigation plan
addressing that conflict. The Port. Authority reserves the right to disqualify the
Proposer i€, in its sole discretion, any interest disclosed from any source could create
a conflict of interest or give the appearance of a conflict of interest. The Port
Authority's determination regarding any questions of conflict of interest shall be
final.

In the opinion of the Authority, any Proposer performing construction management,
general contracting, design, environmental and/or management services in any
capacity for the Authority or other WTC stakeholders/owners responsible for building
portions of the WTC silo, such as the Lower Manhattan Development Corporation
(LMDC), the New York State Department of Transportation (NYSDOT), WTC Net
Lessee, has a potential conflict of interest. However, a Proposer who has a business
relationship as indicated above, and believes that it can provide a mitigation plan that
would address the conflict of interest shall submit such plan for evaluation to the
Authority with its Proposal.

It is envisioned and recommended that the following items/concepts be addressed in a
proposed mitigation plan where a conflict or the appearance of a conflict of interest
may in the future, or does currently exist:

l) A proposed organizational chart/struotureJfirewall designed to keep staff and
resources separate, as specific by project, and to allow for no overlap between team
members and resources including, but not limited to: equipment, materials, staffing,
laydown areas, and office facilities on said projects.

2) Specific plan(s) intended to maintain the separation and integrity, as specific by
project, of the following to Include, but not be limited to: confidential and/or
privileged information, documents, plans, drawings, estimates and other financial
data.

3) Specific plan to maintain proper and independent billing procedure(s) designed to
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address the avoidance of double and 'improper billings,

4) Specific plan to educate employees, on all levels, of the importance of said
mitigation plan to promote the awareness and importance of mitigation and its roll in
preventing fraud, waste, and abuse, and verification of such educationhraining and
individual understanding.

5) Specific plan to internally oversee and/or audit the above-listed plans and
procedures to ensure compliance,

6) Specific contingency plan, notification, and approval process for cases where there
is a necessary, reasonable, and business related purpose for overlap in and/or sharing
of staff members and/or resources.

7) Specific contingency plan addressing a direct or suspected violation of said
mitigation plan. All violations must be reported to the Port Authority, including its
Inspector General.

8) The Contractor shall ensure that any subconsultant/subcontractor must cooperate
with the Port Authority's Inspector General and its Integrity Monitor, in auditing the
mitigation plan for compliance. This cooperation must include access to all necessary
documentation and interviews of employees.

The Authority reserves the right to disqualify the Proposer if, in its sole discretion,
any interest disctosed from any source could create a conflict of interest or give the
appearance of a conflict of interest. The Authority's determination regarding any
questions of conflict of interest wit] be final.

As used herein, "Integrity Monitor" shall mean a private firm hired to assist the
Office of Inspector General in preventing and detecting fraud. There are two
apptications for an Integrity Monitor. First, an Integrity Monitor Is assigned to
prevent or detect fraud on a specific project - for example all Port Authority projects
at the World Trade Center site have an integrity monitor. Second, the Port Authority
has required contractors with integrity issues to retain at their own cost an Office of
Inspector Genera]-approved Integrity Monitor as a condition of being awarded
contracts.

13. Organizational Conflict of Interest

1) The resultant contract to this solicitation may give rise to a potential for an
organizational conflict of interest. An organizational conflict of interest exists
when the nature or the work to be performed under the Agreement may, without
some form of restriction on fltture activities, result in an unfair competitive
advantage to the Proposer,
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a. The Contractor shall have access to confidential and/or sensitive Authority
information in the course of performing this Agreement. Additionally, the
Contractor may be provided access to proprietary information obtained from
other contracted entities during Agreement performance. The Contractor
agrees to protect all such information from disclosure even after Contract
expiration or termination unless so authorized, in writing, by the Authority
and to refrain from using such information for any purpose other than that for
which it was furnished,

b. To the extent that the Contractor either (i) uses confidential and/or sensitive
Authority information or proprietary information obtained from other
Authority eontraotots to develop any form of document, report, or plan that is
deteruined by the Authority to be the basis, in whole or in part, of any
subsequent solicitation issued by the Authority or (11) develops written
specifications that are used in any subsequent solicitation issued by the
Authority, the Contractor agrees that it shall not be eligible to compete for
such subsequent solicitation(s) as a prime or principal contractor or as part of
any teaming arrangement unless the Authority provides, in writing, a specific
waiver of this restriction, The duration of any restriction imposed under this
subparagraph shall not exceed the length of the initial performance period of
any subsequently awarded contract for which the Contractor was ineligible to
complete.

2) A Proposer, by submitting its proposal, agrees to the above stated conditions and
terns and further agrees to perform all duties under the contract and, in doing so,
agrees not to enter into contractual agreements with Authority prime contractors
and first-tier subcontractors in such a way as to create an organizational conflict
of interest.

3) I€ the Authority determines that a Contractor has violated any term of this clause
entitled "Organizational Conflict of interest", the Authority may take any
appropriate action available under the law or regulations to obtain redress
including, but not be limited to, requiring the Proposer to terminate any affiliation
or contractual arrangement with an Authority prime contractor or first-tier
subcontractor at no cost to the Authority, determining the Proposer ineligible to
compete for or be awarded any subsequent or "follow-on" contracts that may be
based upon the Proposer's actions under the resultant Contract or violations of
this numbered clause, or terminating such contract, in whole or in part,
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ATTACHMENT B — CON'T'RACT SPECIFIC TERMS AND CONDITIONS

1. General Agreement

Subject to all of the terms and conditions of this Contract, the undersigned
(hereinafter called the "Contractor") hereby offers and agrees to provide all the
necessary supervision, personnel, equipment, materials and all other things necessary
to perform the Work required by this Contract as specified in Attachment A, and fully
set forth in the Specifications, at the location(s) listed in Attachment A and fully set
forth in the Specifications, and to do all other things necessary or proper therefor or
incidental thereto, all in strict accordance with the provisions of the Contract
Documents and any future changes therein. The Contractor further agrees to assume
and perform all other duties and obligations imposed upon it by this Contract.

in addition, all things not expressly mentioned in the Specifications, but which are
involved in the carrying out of their intent and in the complete and proper execution
of the matters referred to in and required by this Contract are also required by the
Specifications, and the Contractor shall perform the same as though they were
specifically delineated, described and mentioned therein.

2, Duration

a) The initial term of this Contract (hereinafter called the `Base Term's shalt
commence on or about the date specified in Attachment A hereof, on the specific
date set forth in the Port Authority's written notice of bid acceptance (hereinafter
called the "Commencement Date"), and unless otherwise terminated, revoked or
extended in accordance with the provisions hereof, shall expire as specified in
Attachment A hereof (hereinafter called the "Expiration Date.")

b) If specified as applicable to this Contract and set forth in Attachment A hereof,
the Port Authority shall have the right to extend this Contract for additional
perdod(s) (hereinafter referred to as the "Option Period(s)"} following the
Expiration Date, upon the same terms and conditions subject only to adjustments
of charges, if applicable to this Contract, as may be hereinafter provided in the
paragraph entitled "Price Adjustments." If the Port Authority shall elect to
exercise the Option(s) to extend this Contract, then, no later than thirty (30) days
prior to the Expiration Date, the Port Authority shall send a notice that it is
exercising its option to extend the Base Term of this Contract, and this Contract
shall thereupon be extended for the applicable Option Period. If the Contract
provides for more than one Option Period, the same procedure shall apply with
regard to extending the term of this Contract for succeeding Option Periods.

c) Unless specified as not applicable to this Contract in Attachment A hereof, the
Port Authority shall have the absolute right to extend the Base Term for an
additional period of up to one hundred and twenty (120) days subsequent to the
Expiration Date of the Base Term, or the Expiration Date of the final exercised
Option Period (hereinafter called the "Extension Period"), subject to the same
terms and eonditions as the previous contract period. The prices quoted by the
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Contractor for the previous contract period shell remain in effect during this
Fxtension Period without adjustment. If it so elects to extend this Contract, the
Port Authority will advise the Contractor, in writing, that the term is so extended,
and stipulate the length of the extended term, at least thirty (30) days prior to the
expiration date of the previous contract period.

3. Payment

Subject to the provisions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as full and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractorhommder, a
compensation calculated from the actual quantities of services performed and the
respective prices inserted by the Contractor in the Pricing Shoct(s), forming a part of
this Contract, exclusive of compensation under the clause hereof entitled "Extra
Work". no manner of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered under this Contract shall be subject to the
approval of the Manager in all respects, including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor and all billing and billing procedures shall be done in conformance with
the following procedures:

a) Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Shect(s), as
the same may be adjusted from time to time as specified herein, minus any
deductions for services not performed and/or any liquidated damages to which
the invoice may be subject andlor to any adjustments as may be required
pursuant to increases and decreases in areas or frequencies, if applicable. All
Work must be completed within the time frames specified or as designated by the
Manager.

h) The Contractor shall submit to the Manager by the fifth day of each month
following the month of commencement of this Contract and on or by the fifth
day of each month thereafter (including the month following the termination,
revocation or expiration of this Contract), a complete and correct invoice for the
Work performed during the preceding month accompanied by such information
as may be required by the Manager for verification. The invoice must show the
Contractor's Federal Tax identification Number. Payment will be made within
thirty (30) days of Port Authority verification of the invoice.

e) No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to release the Contractor
from any obligation under or upon this Contract, or to estop the Port Authority
from showing at any time that such certificate, payment, acceptance, act or
omission was incorrect, or to preclude the Port Authority from recovering any
monies paid in excess of those lawfully due and any damage sustained by the
Port Authority.

d) ht the event an audit of received invoices should indicate that the corrcct sum due
the Contractor for the relevant billing period is less than the amount actually paid
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by the Port Authority, the Contractor shall pay to the Port Authority the
difference promptly upon receipt of the Port Authority's statement thereof. The
Port Authority may„ however, in its discretion elect to deduct said sum or sums
from any subsequent monthly payments payable to the Contractor hereunder.

"Final Payment," as the term is used throughout this Contract, shall mean the final
payment made for services rendered in the last month of the Base Term or any
extended term. However should this Contract be terminated for any reason prior to
the last month of the Base Term or any extended term, then Final Payment shall be
the payment made for services rendered in the month during which such termination
becomes effective. The Contractor's acceptance of Final Payment shall act as a full
and complete release to the Port Authority of all claims of and of all liability to the
Contractor for all things dome or furnished in connection with this Contract and for
every act and neglect of the Port Authority and others relating to or arising out of this
Contract, including claims arising out of breach of contract and claims based on
claims of third persons. No payment, however, final or otherwise shall operate to
release the Contractor from any obligations in connection with this Contract.

4. Price Adjustment

Pricing during the Option Year shall be in accordance with the Pricing for the Option
Year as set forth in the Pricing Sheet(s). No other adjustment shall be applicable
herein.

5. Liquidated Damages
a) The Contractor's obligations for the performance and completion of the Work

within the time or times provided for in this Contract are of the essence of this
Contract. In the event that the Contractor fails to satisfactorily perform all or any
part of the Work required hereunder in accordance with the requirements set
forth in the Specifications (as the same may be modified in accordance with
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to
the Port Authority for such failure to perform includes items of loss whose
amount will be incapable or very difficult of accurate estimation, the damages for
such failure to perform shall be liquidated as follows:
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If the Contractor fails to have the resident Manager, or other Supervisors
present at the World Trade Center (WTC) Site during the specified hours
as determined by the Manager, then the monthly installment payable
hereunder shall be reduced by $750.00 for each day or any part thereof
during said month when the Resident Manager is not present.

ii. If the Contractor fails to provide and maintain in proper working order as
determined by the Manager any cellular phones/radios to be provided to
any Resident Manager hereunder, then the monthly installment payable
hereunder shall be reduced by $100.00 for each day or any part thereof
during said month when any such cellular phones/radios ate not so
provided and operable.

iii. If the Contractor's resident Manager, or any Supervisor, hereunder fails to
respond to a cellular phone or radio notice within the required fifteen (15)
minute response time, then the monthly installment payable hereunder,
shall be reduced by $100.00 for the initial failure to respond within the
required fifteen (15) minute response time and for each hourly period
thereafter in which any Site Superintendent or Supervisor fails to respond.

€v. If any of the Contractor's employees fail to report to work in the
authorized uniform, then the monthly installment payable hereunder shall
be reduced by $50.00 per occurrence, for each day, or any part thereof,
during said month when any such uniform infraction shall take place.

$100 for each hour or part thereof that the Contractor faits to have an
employee present at the WTC Site fully-equipped, trained and able to
perform the assigned duties where the presence of such employee is
required in accordance with the terms of this Contract. At the discretion
of the Manager, man-days can be accumulated in lieu of assessments of
liquidated damages and compensated on an hour-for-hour basis with
skilled tabor.

vi. $200 per occurrence per hour when the Contractor fails to respond within
two (2) hours and/or in a satisfactory manner, as determined by the
Manager, to a directive, either written or oral, to perform routine or non-
routine work or to correct or to assist in the correction of a Facility
maintenance condition.

vii. If the Contractor fails to satisfactorily perform any item of work set forth
in the Specifications, then the monthly installment shall be reduced by an
amount equal to the total cost of performing that item of routine work as
calculated by the Manager. In addition, the Manager shall have the right
to continue to assess liquidated damages each month until the work item
has been satisfactorily performed.
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viii, The Contractor shall ensure that during the term of this Contract any and
all new requirements for State and/or Federal Certifications are obtained in
a timely manner. Upon written notice from the Manager the Contractor's
employees shall obtain the certification and/or schedule any tests or
training necessary for same within thirty (30) calendar days of such notice.
Liquidated damages of $50.00 per day per employee wilt be assessed
against the Contractor for each day or part thereof in which the
Contractor's employees have failed to do so, Compensation shall not be
paid for time necessary to obtain such certification,

Ix. Inasmuch, as the damage and loss to The fort Authority resulting from the
Contractor's failure to provide full staffing for the performance of the
services required hereunder or to respond in a timely fashion to written
requests to perform required Worts includes items of loss whose amount
will be incapable or very difficult of accurate estimation, the damages to
The Fort Authority shall be liquidated In the following amounts:

X. In the event the Contractor fails to provide the minimum required staffing
for any shift, damages shall be liquidated at the rate of $200.00 per hour
for each hour or part thereof by which the Contractor's response exceeds
the response time required herein,

xi. in the event the Contractor fails to begin Extra Work when such work is
deemed necessary by the Superintendent damages shall be liquidated at
the rate of $240,00 per hour for each hour or part thereof past the time
designated by the General Manager in his directive to begin such work.

xii. If the Contractor fails to satisfactorily perform trash removal as set forth in
the Specifications, at the frequencies therein stated, then the monthly
installment payable hereunder shall be reduced by $750.00 per occurrence.

xiii. If the Contractor fails to submit the reports as required by the
Specifications then damages shall be liquidated at the rate of $204.04 per
day for every day the report is not submitted.

xiv. The Contractor shall respond to floods as directed by the Manager within
one (1) hour of the Manager's request. If the Contractor fails to respond
within one (1) hour, then damages shall be liquidated at the rate of
$500,00 per hour or any part thereof,

xv. The Contractor shall respond to the Manager's requests for the removal of
pigeon or other bird droppings from areas at the Facility. The removal is to
be performed within forty-eight (48) hours of the Manager's request, If the
Contractor fails to complete the work within forty-eight (48) hours,
liquidated damages will be assessed at a rate of $50.00 per hour or any
part thereof.
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xvi. The Contractor shall establish and document a written maintenance
program that embodies the elements of preventive maintenance, predictive
maintenance and reliability centered maintenance. A copy of this program
shall be provided to the Port Authority within thirty (30) days of receipt of
award/contract. For each day the Contractor fails to provide a copy of this
program the damages shall be liquidated at a rate of $50.00 per day the
program is not submitted.

xvii. The Contractor shall develop, In a stand-alone volume(s), and shall
implement the maintenance schedule and procedures that supplement the
minimum requirements for routine maintenance. A copy of these
maintenance procedures shall be submitted to the Port Authority for
approval no later than thirty (30) days after receipt of award/contract. For
each day the Contractor fails to provide these stand alone volume($) the
damages shall be liquidated at a rate of $50.00 per day the volume(s) are
not submitted.

xviii, At the Authority's expense, the Contractor will be provided with office
space for up to two (2) individuals, including the use of a desktop
computer and a telephone for each, and shall maintain all reference
materials including information on equipment , 4varranties and guarantees
acquired during the course of maintenance operations. The Contractor
shall comply with the Authority's computer and telephone policies. Such
information shalt include, but is not limited to, the following: operations
and maintenance manuals, catalog out sheets, manufacturer's maintenance
instructions, shop drawings, sketches, and sources of replacement parts or
qualified service and technical assistance, All such information shall be
the property of the Port Authority. The information shall be used by the
Contractor as part of the Contractor's operation and shall be organized and
maintained in an orderly fashion or system that supports the maintenance
activity, Within thirty (30) days following receipt of award/contract, the
Contractor shall provide the Pon Authority with a list of the available
reference material. For each day the Contractor falls to provide a list of the
available referenced material the damages shall be liquidated at a rate of
$75.00 per day.

xix. The Contractor shad input data associated with each operation,
maintenance, and repair activity into an Authority approved network
Computerized Maintenance Management System (CMMS). The
Contractor shall obtain such a CMMS to me [tide one license for use by the
Port Authority. Data input shall be accomplished within thirty-six (36)
hours of the activity initiation and closure. For every hour beyond the (36)
hour deadline that is not met, the damages shall be liquidated at a rate of
$100.00 per hour thereafter.

xx. The Contractor shall develop and implement plans acceptable to the Port
Authority for events requiring unique or special handling. A copy of the
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plans will be provided to the Port Authority within thirty (30) days of
Contract award. For each day the Contractor fails to provide these plans,
damages shall be liquidated at a rate of $100.00 per day.

xxi. All repairs and adjustment to the Facility systems are requited to be made
immediately after notice thereof. The Contractor's staff responding to
calls is required to remain and complete all necessary repairs. Under no
circumstances shall a system remain un-repaired or out-of-service for
more than twenty-four (24) consecutive hours. Evory hour past twenty-
four (24) that any system remains out of service and or not repaired the
damages shall be liquidated at a rate of $204.00 per hour.

xxii. The Contractor, within forty-eight (48) hours of its receipt of a complaint,
suggestion or observation as to the services provided hereunder
(hereinafter collectively called' the Complaint") by any user of the
Facility, or the Port Authority, shalt trail its response thereto,
simultaneously delivering a copy thereof, together with a copy of the
complaint to which the Contractor is replying to the Manager. Damages
shalt be liquidated at a rate of $50.00 per hour thereafter for failure to
reply.

b) The Manager shall determine whether the Contractor has performed in a
satisfactory manner and their determination shall be final, binding and conclusive
upon the Contractor.

c) Failure of the Manager or the Port Authority to impose liquidated damages shall
not be deemed acceptance on the part of the Manager or the Port Authority of
unsatisfactory performance or of a failure to perform on the part of the
Contractor or of a waiver of its remedies hereunder.

6. Insurance
The Contractor shall take out, maintain, and pay the premiums on Commercial
General Liability Insurance including, but not limited to, premises-operations,
products-completed operations, and independent contractors coverage. All said
premiums shall include contractual liability language covering the obligations
assumed by the Contractor under this Contract and, if vehicles are to be used to carry
out the performance of this Contract; then the Contractor shall also take out, maintain,
and pay the premiums on Automobile Liability Insurance covering owned, non-
owned, and hired autos in the following minimum Iimits:

Commercial General Liability InUnn ce - $25 million combined single limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - $3 million combined single limit per accident for
bodily injury and property damage liability.

In addition, the liability policy (ies) shall name The Port Authority of NY and N3 and
City of NY, as additional insured, including but not limited to premise-operations,
products-completed operations on the Commercial General Liability Policy.
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Moreover, the Commercial General Liability Policy shall not contain any provisions
for exclusions from liability other than provisions for exclusion from flabi14 forming
part of the most up to date ISO form or its equivalent unendorsed Commercial
General Liability Policy. The liability policy (ies) and certificate of insurance shall
contain Cross-liability language providing severability of interests so that coverage
will respond as if separate policies were in force for each insured. These insurance
requirements shall be in effect for the duration of the contract to include any
warrantee/guarantee period.

The certificate of insurance and Hability policy lies) must contain the following
endorsement for the above liability coverages:

"The insurers) shall not, without obtaining the express advance written permission
from the General Counsel of the Port Authority, raise any defense Involving In any
way the Jurlsdicdon of the Tribunal over the person of the Port Authority, the
immunity ofthe Port Authority, its Commissioners, officers, Wnis or employees,
the governmental nature ofthe Part Authority, or the provisions of any statues
respecting suits against the Port Authority."

The Contractor shall also take out, maintain, and pay premiums on WoAgrs'_
Cwttvensatiou Insurance in accordance with the requirements of law in the state(s)
where work will take place, and Employer's Liability Insurance with limits of not less
than $1 million each accident.

In addition, the policy (ies) shall include the Authority and its wholly owned entities
as an additional insured(s) and the policy (ics) and its certificate must be specifically
endorsed to contain a provision that the policy may not be canceled, terminated, or
modified without thirty (30) days' prior written notice to the Port Authority of NY
andNJ, Att: Facility Contract Administrator, at the location where the work will take
place and to the General Manager, Risk Management,

The Port Authority may at any time during the term of this agreement change or
modify the timits and coverages of insurance. Should the modification or change
results in an additional premium, The General Manager, Risk Management for the
Port Authority may consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this agreement or contract and prior to the start
of work, the Contractor must submit an original certificate of insurance, to the Port
Authority of NY and NI, Facility Contract Administrator, at the location where the
work will take place. This certificate of insurance MUST show evidence of the above
insurance pol€cy (iesj stating the atCementleontract numfrer prior to the start of
work. The General Manager, Risk Management must approve the certificate(s) of
insurance before any work can begin. Upon request by the Port Authority, the
Contractor shall furnish to the General Manager, Risk. Management, a certified copy
of each policy, including the premiums.
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If at any time the above liability insurance should be canceled, terminated, or
modified so that the insurance is not in effect as above required, then, if the Manager
shall so direct, the Contractor shall suspend performance of the contract at the
premises, If the contract is so suspended, no extension of time shall be due on
accolmt thereof If the contract is not suspended (whether or not because of omission
of the Manager to order suspension), then the Authority may, at its option, obtain
insurance affording coverage equal to the above required, the cost of such insurance
to be payable by the Contractor to the Port Authority.

Renewal certificates of insurance or policies shall be delivered to the Facility
Contractor Administrator, Port Authority at least fifteen (15) days prior to the
expiration date of each expiring policy. The General Manager, Risk Management
must approve the renewal certificate(,) of insurance before work can resume on the
facility. If at any time any of the certificates or policies shall become unsatisfactory to
the Port Authority, the Contractor shall promptly obtain a new and satisfactory
certificate and policy.

The requirements for insurance procured by the Contractor shall not In any way be
construed as a limitation on the nature or extent of the contractual obligations
assumed by the Contractor under this contract. The insurance requirements are not a
representation by the Authority as to the adequacy of the insurance to protect the
Contractor against the obligations imposed on them by law or by this or any other
Contract, [C'ITS: 3965]

Sehedule 1—Indemnities and Additional Insureds:

a) The Port Authority of New York and New Jersey

b) The Port Authority Trans-Hudson Corporation

c) NYS Department of Transportation

d) Silverstein Properties, Inc.

e) The City of New York

f) The Lower Manhattan Development Corporation

g) The World Trade Center Memorial Foundation

h) Metropolitan Transportation Authority

i) National September I I Memorial & Museum
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7. Increase and Decrease in Areas or Frequencies

The Port Authority shall have the right at any time and from time to time, in its sole
discretion, to increase or decrease the frequencies of the services required hereunder,
to add areas not now described in the Specifications or to delete areas or parts of areas
that are so described.

In the event that a modification of frequencies or areas is desired, the Port Authority
shall advise the Contractor, in writing, setting forth the effective date for the
frequency or area change. Said notice shall be mailed no later than five (5) days prior
to the effective date so established for a frequency change and no later than ten (10)
days prior to the effective date so established for a change in areas. In event of an
emergency, notice may be verbal and given twenty-four (24) hours prior to the
effective date.

The monthly lump sum payments to be made hereunder shall be proportionately
adjusted, based on adjustments to the area of the Facility to be serviced or the
frequencies required, to reflect such additions or deletions in areas or frequencies.

The applicable unit prices, including hourly prices for additional services inserted by
the Contractor in the Pricing Sheets) shall apply to increases or decreases in areas or
frequencies for such price work.

Should any such change in areas or frequencies result in a reduction In payments
greater than fluty percent (50%) of the Estimated Year One Contract Price as set forth
by the Contractor in Pricing Sheet(s), the Contractor shall have the option to
terminate this Contract upon at least sixty (60) days prior written notice to the
Manager. No increase in areas or frequencies implemented pursuant to this numbered
clause shall be considered Extra Work as defined in the clause of this section entitled
"Extra Work and Compensation for Extra Work."

ti. Extra Work ,

Acceptance of Contractor's bid will be by Contract signed by the Port Authority. The
Port Authority may at any time, by a written order, make changes within the general
scope of this Contract in any one or more of the following: drawings, designs, or
specifications. Any such changes wi 11 be known as "Extra Work" and shall result in
the issuance of a Change Order. if any such change causes an increase or decrease in
the cost of, or the time required for, performance of this Contract, an equitable
adjustment shall he made in the Contract price or performance schedule, or both, and
the Contract shall be modified in writing accordingly.

Work Order Proposals for Extra Work shall be submitted with a detailed breakdown,
which shall include, at a minimum, labor, equipment and materials.

For Extra Work, the Contractor's compensation shall be increased by the sum of the
following amounts and such amounts only: (t) the actual net cost, in money, of the
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labor, and material, required for such Extra Work; (2) up to ten percent (10%) of the
amount under (1) above as overhead; (3) such rental as the Manager deems
reasonable for plant and equipment (other than smal l tools) required for such Extra
Work; (4) if the Extra Work is performed by a subcontractor, up to an additional five
percent (5%) of the sum of the amounts under (1) through (3) above as profit/fee.

If a Lump Sum or Unit Price compensation cannot be agreed to by the Port Authority
and the Contractor, the Contractor will be directed to perform the Work on a not-to-
exceed basis as determined by the Port Authority.

As used in this numbered clause (and in this clause only):

"Labor" means laborers, mechanics, and other employees below the rank of
supervisor, directly employed at the Site of the Work subject to the Manager or
their designee's authority to determine what employees of any category are
"required for Extra Work" and as to the portion of their time allotted to Extra
Work; and "cost of labor" means the wages actually paid to and received by such
employees plus a proper proportion of (a) vacation allowances and union dues and
assessments which the employer actually pays pursuant to contractual obligation
upon the basis of such wages, and (b) taxes actually paid by the employer
pursuant to law upon the basis of such wages and workers' compcnsation
premiums paid pursuant to law. "Employees" as used above means only the
employees of one employer.

"Net Cost" shall be the Cootreetor's actual cost after deducting all permitted cash
and trade discounts, rebatcs, allowances, credits, sales taxes, commissions, and
refunds (whether or not any or all of the same shall have been taken by the
Contractor) of all parts and materials purchased by the Contractor solely for the
use in performing its obligation hereunder provided, where such purchase has
received the prior written approval of the Manager as required herein. The
Contractor shall promptly furnish to the Manager such bills of sale and other
instruments as the Manager may require; such instruments shall W executed,
acknowledged and delivered, assuring to the Manager title to such materials,
supplies, equipment, parts, and tools free of encumbrances.

"Materials" means temporary and consumable materials as well as permanent
materials; and "cost of materials" meatrs the price (including taxes actually paid
by the Contractor pursuant to law upon the basis of such materials) for which such
materials are sold for cash by the manufacturers or producers thereof, or by
regular dealers therein, whether or not such materials are purchased directly from
the manufacturer, producer or dealer (or if the Contractor is the manufacturer or
producer thereof, the reasonable cost to the Contractor of the manufacture and
production), plus the reasonable cost of delivering such materials to the Site of the
Work in the event that the price paid to the manufacturer, producer or dealer does
not include delivery and in ease of temporary materials, less their salvage value, if
any.

The Manager shall have the authority to decide at] questions in connection with the
Extra Work, The exercise by the Manager of the powers and authorities vested in
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him/her by this section shalt be binding and final upon the Port Authority and the
Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable him/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof.
Moreover, the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereof, except to the extent that a written order in connection with any particular
item of Extra Work may expressly provide otherwise.

Any claim by the Contractor for adj usiment. under this section must be asserted within
thirty (30) days from the date of receipt by the Contractor of a notification of change:
provided, however, that nothing in this section, "Extra Work and Compensation for
Extra Work," shall excuse the Contractor from proceeding with the Contract as
changed, Except as otherwise provided herein no payment for Extra Work shall be
made, unless the Changes, have been authorized in writing by the Port Authority

All Work completed by the Contractor pursuant to a Change Order shall be billed to
the Port Authority on a separate Invoice.

9. Transitioning; Services and Responsibilities

The Contractor acknowledges that the Port Authority may be transferring certain
responsibilities under this Contract during its term to other Contractors or to the Port
Authority itself. The Contractor is required to follow a Port Authority transition plan,
when applicable, to ensure an orderly transition at the time responsibilities are
transferred, at the commencement of the Contract and end of the term of the Contract.
The Contractor will be expected to actively participate in discussions and adhere to
written plans that clearly specify the transition period and responsibilities.
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SIGNATURE SHM

OFFER' The w0migtud OOI m and agn= to famish to flia Pon Attdtorlly ofNew York and New 7eraaythe
am != andlor tnaterieba in mThance widt all teams, conditions, Veei&cadow and addenda of The ComtWL
Signewre also eeeOW mkrswmn eg and compliance with the car fiicationrequiiremonu of the maculutd was and
conditions as oontamod in the Standani OonUwt Tetras wad Condidoae TUS offer Shah be irrevocabla for 90 days
after ibe date on which dae Port Authority opens this bid.

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BUI)DW WILL RECEIVE .
PAYMENT THIS MUST BE THE SAME NAMED COMPANY AS INDICATED ON THE COVER

SHEET

BiddngUntity. Crown Energy ser icea. Inc., dba^Able gmgineer^q , Services

Bidtlet'sAddress s6a voicam street

City, Suft, zip Ban 9ranciacc, CA 94147

Telephone No. &2S/s46 -6534 	 FAX 415/546-9949

Email pbenaiyabl .eaerye.rtom.	 1W4	 Ex. 1

SIGNA7.IM 6444L e et' U	 Date Oct:. 5, 2012
taF

PrWNatncendTWc; Paul Benei, CEO

Note: This offer shall be irrevocable for 90 da 	 the date which the Peat Authority opens this bid.

S'	 l jKWeMOUG
ACKNOWI.PdI^O^EMEI I': 	 CWµt	 1474

GOMM
STATE OP: 641	 I r̀ a ì°^at 3

COUNTS'' OF:

on this day	 C 201'3',pmouaflycame before me, L 	 s;	 who
duly swom by xue^ did dopow that (s)he has Imowlc* ofthe matte's herein stated and they are in all
respects t= and that (a)he bas be= au&Mzedto execute the famping offer and stmt of
irrevocabilkyon behalf of said wgxnatio% parbacwhip of

Notary Pabhc

NOTE: If a joint venture is allowed, duplicate die 8ign9ttue Sheet and have each party to the joint vendee sign
separately and affix to &a. back of dds Signamm Shed

Bidder auantion is called to the eattiSeatiffit rasjeireneeatt em mind in the Standard Contract Tenm and ConMoos,
Part 11L indicate below if  signed, explavatotysleotue'tt in oamtmdon with this seotiou is attachadhereto.

IfcerdfiedbythePortAuthorityas aOSBB orJAWBE;	 (indicate which Otte and date).
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NAME AND RESIDENCE OF PRINCE'ALS SHEET
Names and Residence of Principals of Bidder, If general or limited partner, or individual, so
indicate.

NAME	 TITLE	 ADDRESS OF RESIDENCE
(Do not give business
address)

Paul Boachetto	 Principal

Ex. (1)

Michael. Boschetto Principal

SIONAVaE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND PR1GM SHEETS)
Rov. 7112/10 (PA/PATH)
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CONTRACTOR PRICING SIM1BTS
OPEitA1'IONS AND MAINTENANCE AT WTC (EYduding CCP and RWS)

BASE YEAR

Estimates are shown for cost evaluation only and consdutto no Sumw tee of what quantity, if any, may
actually be Wed far,

Manem oFee
(Ioc)udes Resident Maaeger, Clerk, O&M Tear Supervisor and Clowning Su Esp	 )

Number of

MQAft Lump Sinn I 	 Wililt4	 3emi.Am ud

(OMM er1.2012—May31.20M	 „ ,.	 ,> 011A
A.1, MarAgemernFee SA t• r _ x	 6 Months	 = S

(June 11 2013 — November 3% 2013) 	 S—b d O
A.2, Mattagarteni Boo $. j3_.`^F^+ A x	 6 Months	 ykA Sr{

A.3- Total Out Year b1magementFee	 s_f .jL7,*A 0400
(Sara OfA,t stud A.2)

*A deiatied breakdown of Managemeat Fee is regalrad,
Please 110tet No diem relmbursctnent is provided in the 0=aa for, among 011W things, drivcn Of vehlctes,
uniforms, oiNoe oterkzl sftt Oftloc supPlies, office toltyhane SMY10e, stiffttuining, overhead, relief, office
equipment, general administrative costs aad profit, and accordingly the Contractor should ooWOr these costs in
dete,nuidag its Menngemant Fee, mwlhly lamp start fees, unit prigs and hourly charges: The Anfltodty vpili

in the MmnKwW Fee. Additionally, in computing the hourly charges piceao rufmr to rho ewdoa
"Prevailing W etes" (Section S) within Attaettmrad CO, "Cmtram Spedftc Temps Canditlons".

Operati0lYa god Maiat^snitcx ^s1 ttinK

(For ease work in occordauce with the Contmd)
Estimated	 Estimated	 Esdnated

Hourty	 Setnl-Annual Numberof	 Sead-Aonued

Position	 PKE	 Rplrrff	 Et>siacrnv	 Chi
(December 1, 2012 —May 31, 2013)

E.1- Watch Engineer
1 90108.2-Electrician "A"

.^°fax
fb x l

B.3 -Meatrlolan IS M" tedex 910 x	 I
8.4—Eng. MahzenanceMeehanlO 	 It 1440 x	 1
8.5 —Mechanio Helper Yom+ x 1040 x	 1
B.6—PDCElectrician 4256x 1040 x	 1
Cat W Cenified

5
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_	 $ ^ upd4^1
$ Woos

_ $ /Ceo
=	 $ yroQ4

$ pb q0
S	 _	 7M. oCo D

$'^Q.00©

CONTRACTOR PRICING SHEETS
OPERATIONS AND MAINTENANCE AT WTC (Excluding CCP and RWS)

BASE YEAR

(Ju	 1,21)23 -November 30, 2013)
7- WatchB,7- 1040 x	 4

BA-Electrloin "A" 910 x	 i
B.9 .9lecuman "ABM^

IM4 
91.0 x	 i

B.10-En& Meintetwnw Mechanic 1040 x	 I
B,1I—Mwhan[cHelper x	 1040 x	 1
B.12--PDCEloutrician t0(o.	 a3c	 1040 x	 E

8.13- Total One Year O&M Labor Services
(Sum of items B. 1 throagk 8.12)

Charge	 Number of	 Numberof	 Hatimatod
DMcd	 EqlWh Y*dm	

Monthsnn vI nro wry

(December it 2012 - "31, 2013)

C.1	 Full Size. 4 Wheel 	
$,^'.	 aQDA	 x 6	 $^^y,, CteeeQ

drive, Regular	
Z-^•	 s^'—•

or Extended Cab Plokup Truck 250-gallon water tank
(June 1, 2013 — November 30, 2013)

C.2 Full Size, 4 Wheel	 mx DOT	 x 6	 =	 $ 4a zgo 
6440

Drive, Regular
or Extended Cab Pickup Truck 250-gallon water tank

;.I t	
lJ04A

C, 3 -Total Year One Vehicle Costs	 S
(Sam of Cl and C.2)

**Includes maW mince of vehicles, votdolc that, replacement vehicles,

R9^E4 and Periodie CkSeta¢ 8ervloea
(For Base Work [n accordance with the Contract and tnciusive of all labor, equipment, malaWs and supplies)

Estimated	 Estimated
Hourly	 Semi-Annual	 Estimated

Servi	 Sin	 HD=	 Term-Amtual (M
(Dooambur 1, 2012.-May 31, 2013)

D.1 Cleaaing Sorv!=	 $ '/ ^K x 10,800	 =	
S^	

y^Ot1

{RoadtteandPeriodio)
(June 1,2013-Novembra 30,2013)	 {-T q^aYoo

D.2 Cleaning Services 	 $	 t3o3 X [O00,S	 =	 S
(Routine and Perlodie)

D.3 - Total Year One Cleaning Costs 	 $-^
(Sum of D.1 and D.2)

6
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B.1, Watch FA%b ear
112 Eledriclan "A"
13,3..4ccuid n "DBW
E.4 Eng. Wntewee
E.5 Meaharlc Helper
E,6 Carpenter J'ouraw
E.7 Duck Builder
E.8 Equipment Operst+

(For Backhoc)
E9 Plumber
E.10 Laborer
I-1 I Cleaner (Exlasotdittsry)

^	 to e
$

CONTRACTOR PRICING SHEETS
OPERATIONS AND MAMENANCE AT WTC (Excluding CCP sxd R'WS)

BASE YEAR

	

HOURLY	 ESTIMATED SEMI- BSTIMATBD SFM-

	

a^0^&'	 ANf'J! r. Â ^^ m̂.̂ , Aruvi?AL, GOST8

(December It 2012.- May 31, 2013)

x 250 = S_ar^D v
X 250 =

$

X 250 S=	 as a o^^x 250
x 250

= $^G60
$	 F	

as

X 50 i $	 g'paa
x 50 S	 e a
X 50 = $	 .Do 6"

x s x	 ety

x 50 S	 /	 a 0 0
x s

o

s	 sea

(Join It 2013 -November 30, 2013)

E.12. watch Engineer
$^

x 250 g	 yin as

E,13Eiecn3cian"A" S	 gists x 250 - S	 ao

8.14 Electrician"DBM" $	 Od x 250 Sao
E. 15 Bull, MaintenaneeMechanic$ 	 e+ab x 250 = $
13,16 Mcclumie Helper S	 aoo6 x 250 = Sn
E17Carpenterlourneynen S	 /100 x s0

w4m

= S0
E.1$ Dock Builder $	 0 x 50 = SGO
E.19P,quilpmentOperator S	 700 x 50 ^'°a

(For Backhoe)
8.20Plumber 9oa bS:..__.,_ x 50

f	 ^D a= S
R21 Laborer S	 7!. +la a x s0 a S	

a^

B.22 Cleaner (Extraordinary) S	 .W_, 704 x 50 $	 C9 ^ .	 ao

E.23) ESTIMATED YEAR ONEADDI' ONAL LASOR/SERVICES COSTS TOTAL =^^^oo
(Sum of items E,1 through EM)

7
SIGNATURE SHEET, NAME AND RESIDI3NCE OF PRINCIPALS SHEET AND PRICINGE O

l^(PAIPATH)



CONTRACTOR PRICING SHEETS
OPERATIONS AND MAINTENANCE AT WTC (Ezcluding CC? and RWS)

BASE YEAR

F.1, WatahFA4neer
F.2 Blectrioian "A"
F,3 Electrician "DBM"
FA Eag, Maintenance Meclu
F.5 Mochaaic Helper
PA CaeponterJmrrneyman
F.7 Dock Builder
F.8 Equipment Operator

(For Backhoo)
F.9 Plumber
F.10 Laborer
F.I I Cleaner(ExImrdinary)

F.12 WatchEnglneer
F.13 Elecuidan "A"
F.14 Electrician "VIII"'
F.15 En$ Maintenance Mec)
F.16 Meebamc Helper
F.17 Carpenter Journeyman
F.18 Duck guilder
F.19 Equipment Operator

(For Beckhoe)
F.20 Plumber
F21 Laborer
17 ,22 Cleaner (Extraordinary)

c performed on Port Authority recognized Holidays, Evenings and Weekonda
HOURLY	 ESTIMATED SEMI-	 ESTIMATED
0AMM	 AN M&L HOM MA9-AIW L C.. M
(Ilkeomber 1, 2012 May 31, 2013)

S	 4/raao x	 250	 = $	 2 x

$	 700' X	 250	 = $	 oc
S	 ?X00 X	 250	 S	 dtua

	

$70. 0000 X	 250	 = $	 aspp
$	 tl	 x	 250	 $	 °a o0

	

ADO X	 5o	 = $

T	 t+o X	 so	 G $^	 • ate
s	 x	 50	 = $ G o <	 :,

$	 /3 c o x	 50	
_ g

-- r , rac e
tlab

5	 -7 X	 50	 $	 _$ lob

(Jane 1, 2013 .- November 30, 2613)

	

S I. d X 250	 = $ l^daaa

	

SMlo, M4, X	 250	 = $	 .taotld
$	 4	 x	 250	 a $	 000:5

	

ic$OR06 X	 250	 = $	 dP0, aet,
S	 l o o X	 250	 =$	 eio 0

	$7, bV00 x	 50	 $	 tlea

	

$ z! xsae x	 50	 s	 voo

	

s ^8.. 9ctA x	 50	 = $

g	 '

°°a

S	 °Q X	 50	

_
-^	

a rs

	

X	 50
$	

lea x
	 50	 S	 3da d 0

F33) LMNATKD AADITiONAL YEAR ONE LABOWSERVICES COM TOT AL = ^T7 Z ^ Z. 

9C+a

(Sam of Hems F.1 throngb F.22)

S
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CONTRACTOR PMCING SHEETS
OPERATIONS AND MAINTENANCE AT WTC (Excluding CCP and RWS)

BASE YEAR

Contractor's discount or mark-up inserted blow ft to remaiY firm for the terns.

Fstitnated
Year t	 Bidders	 Bidder
Net	 or	 «'*

Q I Material 	 $200,000	 x i ^^ 	 ^'!o	 S^F	 C700

and Equipment
0.2 Net Material and Equipment Price 	 + 12,P	 .00

0.3) F4timated Year One Not Cost Prase	 32ha 6 ; 
(Sam of items G.1 and G.2)

a * .Please quote four planes to the right ofdealmal, ftr example:
Dltoaunta - -2.1234% Markups - 2,1234%

4 h^TL1t L^_i

Estimated Semi-Annual
Price per	 Numberar	 Eedmated Semi-
to CfYPick-tm	 IOC(Yag—t-;—nos_	 A-,-.Sn

(Demnaber 1, 2012 - May 31, 2013)

H,l l0CubicYard $	
t^andd x
	 39	 -	

gI	
'dCJ41?

Container
Gone f, 2013— November 30, 2013)

H.2 IOCubicYard $	 ,. 	 x	 39
Container

1I.3) Estimated Year One Trask Removal Price, t e
(Sum of Items EL I and 11.2)

I.1 Scow Removal

1.2 Snow Removal

gnaw Removal
(Indusive of all labor, equipment, materials and aapplies)

EstimaIed Sethi-Annual
Prise per	 Nurnber of	 Estimated Semi-
7nc	 tndog+±* 	 Annual Pricy

Mwernbar 1, 2012 — May 31, 2013)
$	 ,yy0o0D

x 	 20 inches	 =	 S	 paaO

(Jane 1, 7,013 -November 30,2013)
^^/^ ^r 00

$ 3. lad_ 7•P^it	 20 inches	 =	 $M^T,,v^

9
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ONTRACPOR PRICING SUUTS
OPERATIONS AND MAINTENANCE AT WTC (Excluding CCP and RWS)

BASE YEAR

1.3) Estimated Year Una Snow Removal Mee	 g(^^^ ^a4
($um ofitems LI and I,2)
00Accumulation shall be as determined and indicated by the National Weather Service for the County of
New York, Borough of Manhattan, in the City of New York. '

Paindn¢ Senylces
(Inclusive of all labor, equipment, materials and supplies)

Fstimted Semi-Awlusi
Price per	 Numberof	 Estimated Semi-

Fop 	Kwa	 AnnualPrico
(December 1, 2912 — May 31, 2013),

J.1 Painting	 Ss2. qF00	 x	 2500	 —	 $
	 bop O

(June 1, 2013 _ Noveaher 30, 2013)

J.2 Painting	 S ^ 	x	 2,300

J.3) RAmated Year One Painting Prke	 S	 —
(Sum  of Item J.1 and 12)
' «r+Pricy per square foot includes all surface preparation, including repairs of %wA3 and total numb of
amts as required by the Manager,

ALIAwANUS
(An	 don peaaired by the Port Authority mior to W a all"reesl

Gsdmated
T*W Ailowancas

K,1)Subcontracting (for unanticipated werktaetvices) 	 580,000100
K,2)3, W,A,C, (Contractor Background Screening) 	 554100.00
X3) Teta1 Estimated Year out AUonanee 	 sme00.00
(Sum of hams K.1 mad K,2)

10
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CONTRACTOR PRICING SHEETS
OPERATIONS AND MAINTENANCE AT WTC (Excluding CCP and RWS)

BASE YEAR

SUMMARY
f r^	 ©006

L 1 Fdtimated MaoagemeatFea 	 s-0 'I 1 ^3.
(From Item *A-31

L2 Estimated OPe"doas & Mainteoaaee
Labor service"
(From Item "R13)

L.3 Bstlmeted Yehtde Charge
(From Item "C.3')

L.d Estimated Routine & Pertodie 	 $ q	 T 7.rzod

Cle"Ing service"
(From Item "R3")

L.5 Falimated Prim Addittanal As Needed laiborlsoMce 	 8	 ^
(Itrom Item"E,21")	 +

L.5 Estimated Pace Additional As Needed	 sW^f ^d 7•
LaborlServtese (Off hoar" [fate)
(From Item OF.2I")

L6 Estimated [get Cost Pride	
deed 0

(From item "G.3")
QODd

1.7 Estimated Tiss]i Remov"i 	 5^^+(From Item 11.3)

L.8 Estimated Snow Rtanoval	 S	 6.31 ' 	 6
(From Item 1.3)

19 Mlimated Potnting	 S. J	 . 
"ode)

(EM1rom Item J.3)

L.11) Estimated Allowances 	 1100.08'
(Pram Item K.3)

L.II FS1 MATEt3YEARONECOMMCPPRICE	 S	 c	 //r' , P70()
(,Sum of itam" L.I duvtgb L.10)

I.
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CONTRACTOR PRICING SHEETS
OPERATIONS AND MAINTENANCE AT WTC deluding CCP and RWS)

BASE YEAR

allAKDOWN OF MANAGEMENT FEE

T ;ti r'	 I A r

v

i

f1. r 11	 r (e	 '^. t	 'r

W	 ^ r4L11	 a a^R^

J y 1^^

^.tr Si, ^.f:	 at

t

Mr

x14, 5700,'06'00

r ^

R	 ^

+Rww

,rr

'	 w I

S

S

S.
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CON1'RACrOR PRICING SETS
Operadoas and Maintenance of Can" Chiller Plat(s) (CCP)

BABE YEAR

i wadmates are shown for bid "bation only and constitute no guamittee of whet quantity, if any, may
actually be called for.

(lodudes increase coats as a reran o CCP eV*WPA services, if Any, i.e.t iusvrauce,
adminisiration) eta)

Number of	 Estimated
hfonlhly T=	 M-011015	 L ey t rat C'1 Tar,

(December 1, 2012-May 31, 2013)^,	 o^ 00
A.1. MamV=ntFec $	 .J1cax	 6 Months	 = s-74b97.

Jr:( a 4 2013 -November 30, 2013)	
7^I^3a 

^ S Zfd^,
A.2_ ivfan vnwnt Fee $ /A	 - . 444k	 b Montle	 = /^l! 5 7

A,3 - Total 0pe Year Management Fee	
S^^^fit	 ^^^

(Saar of A.1 and A.2)

'A detailed bmkd w 'o of f4lomptoewt F= b requL-t&
Plcnse notr. No direct mimbrusement is provided In the C'tottract for, w"29 otter things, ddvars of vel kk
uni(attns, affiea clerical staff, office supplim office taleplatne suvicx, staff trainht8, overhond, robe$ ofice
equipment, Jsetttaal administrniive caste ad profit, and accordingly rite Contr^r Amid consider these ousts in
dawmining its Management Fea, wnthly lump aum fees, unit pTims end bmiy abUO s 	 ALtaa Will

in the Mahagatont ft Additionally, in computing the hourly obalm Please Toler to tiro section centred
"Pmvaiffng Wages" (Section 5) within AtWhmant C', "Ccahad Spoolfic TWO & Conditions",

oneratiom anti Mabrt^ance of C eaita 	 h^ (,fir
{For-- Base—(rroW roW	 in accmrdnnre w1thi tbo Contract)

B9dmated	 Estimated
bicudy	 Semi-Annual	 Number Estimated Somi-

posili	 rimfo Foshions AmwjjrahnrCherea
(December 1, 2012 - May 31, 2013)

B.l- Chief Engineer	 x $^.^ 10 1040 x	 t	 = $	 eO
B.2- Asst, Chief Engineer (CCP)	 x S it, 000 	 1A40 x	 i S ^a
B.3- Asst. Chief Engineer (RWPS)	 x S	 6 300	 1040 x	 I	 = S ^paa

BR- Lead Wetch Bngineu	 x S,II	 49;V0 1246 x	 t	 = $ ^6^ t
B.5- Watch Engineer	 x $.,	 A oa 1248 x	 1	 - S .l	 n
B.6- Watuh Ettgineer	 x $e:001040 x	 6 S goon

13
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CONTRACTOR PRICING 6HEETS
Operations and Maintenance of Central ChMur Plant(s) (CCP)

BASE YEAR

(Jame 1, 2013—November 30, 2013)

B.7- Chief114noer 	 do 1040 x	 1 = $	 yanD
8.8- AsstCldefEnglneer(CCP) 	 x $J 1̂60 1040 x	 I $
89- Asst Chief Engineer (mm) 	 x$	 ;1 1" D  1040 x	 I $	 `t'`'db
13.10-	 Lead watch Engineer	 x $12Q.. 1"0 1 248 x	 I =	 S	 r{a d 8
8.11.	 watch Engineer	 x $	 "01248 x	 ] 9 S	 76so
H12-	 watohEng(neer	 x $	 , 62p01d40 x	 6 S	 . $4oG

Total Estimated Year One O&M of Camtral Choler Plant Lahr
B.13- $^4= fskA'a

(Sbta of Items &i through 8,12)

[4lnniht^eitrl^CosW

amp	 Number of	 Number of Bsdulated
Mo	 xgwclrcg	 Semi-Annual Vehicle Charge**

(December 11 x012 — May 31, 2013)

C.1 Foil Size, 4 wheel $ Lit I	 x	 6 $	 y
Drive, Y4 Tao, Regular
or Extended Cab	 '
Pickup Truck with Dun] RearTuts

(Jane 1, 2013 —November 30, 2013)
OAad

C,2 Full Size, 4 wind S_ 	 J" ,	 x	 I	 x	 6	 _
CY36.v3

$.f_
Drive, %Tan, Regular
or Extended Cab
Pickup Truck with Dual Rear Tires

adoA
C. 3 - Total Year One Vehicle Costs	 $

(Sam afCIL and C.2)

"Includes mdatenoce of vehicles, vehicle ihal, ngleoenxat vehMos.

AddtmnalAs Needed LoboRffiergleri

Hourly	 Estimated Estimated Semi-
Pcxaidon	 fbAM	 &d-Annual Hours y4n^AW UJ Qr Chnr¢a

(December 1,2012— May 31, 2013)

ChiefBogineer	 $	 ZOO, 	 lOD	 =
D.2-Md. Chief Engioear 	 $ i 	 250

$ -7	 dpao

S	 L)	
b0 a

D.3- Lead watch Engineer	 $9?.0200X	 1000	 = S	 9aeo
D.4- Watch$ngineer	 1000	 = $	 o°'sO
D.5 --Cleaner(Extraordinaty)	 $x	 1000 $	 C a p

14
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CONTRACTOR PRICING SMETS
Operations and MAlateaentx of Centrist Cblller Mat ($) (CCt )

BASE 7VAR

	

(Jose 1 + 2013— November 30,200)	 doh 0
13.6- ChiefEngineer 	 $22 L60X	 100	 $ e
D.7• Asst, Chief Engineer 	 $b 3 ±3f WX	 250	 =	 $	 .^J41>

D.e- Lead Watch Engineer 	 Srno6X	 1000	 $	 ©d• dd

>7.^ watch Etlgitteer	 s	 z x	 woo	 =	 $
$'	 S A.D.tO—Clemrer(Extraosdinesy} 	 1000 	 Sk?©a

D•11-ToMl Fatimated Year Ode Additional Labor (flay state) 	 $^,

(Soar of items C1 tlrrougb Q10)

AddiNmal As X"dedL&bVjftEkavtQU-HOaMEfate)

Off Hour Rates shall cover work pm% n W on Port Authority recognized Holidays. Evenings and
Weems.

Hourly	 Estimated	 Estimated Semi-

	

dal HU(M	 Annual .n	 +'cu+

(Deceslbar 1, 2012— May 31, 2013)	 d00a
E.1- ChlefEtrginuer

kS$$q

X 	 100	 A	 $	
riC>ad

E.2- Asst. Chief Enginuea	 X	 250	 A	 $
E.3- Lead WatohEugineer 	 X	 low	 =	 $	 00046
E 4 Watch 	 xx1000

1{	 1000 	=	 $,^

	(June i, 21133 — November 30, 2013)	 g	 Q
2.6- Chiet'Englneer 	 $	 x	 loo	 F	 S
E.7- Asst. Chief Engineer 	 SIZAM X	 250	 =	 $	 + d40

p^

d
E-8- Lead Watch Engineer	 S	 dot	 1000	 =	 S	 ' d dvp a C
E.9- Watch Elotleor 	 S 7L n*V	 1000	 S	

doE.10 - Clouser (Extraordinary) 	 $	 , 4t	 low	 $

L.11- Total Fatimatad Year One Additional Labor (Off Kom Rate) 5^'7^
(Sum of Items LI through 9.10) .

Net coat

ContractoeR dbmut or mark-up inwrled below Is to remata firm for the term.

lis imated
Year One	 Bidders	 Bidders
Net Amount UJ;icututt or °% blo kult*"'	 Maeouritor ° Mad"

5 p 04Aa 	 6aao
F.l) MateU	 $200,000	 x	

%
	

$_ ^and Equipment
F.2) Net Material and Equipment Rico 	 +	 Sm4

F,3) FAtimated Net Cost Price
	 r MAT, 

	 ^ J ^

(Sum oritema E.1 and E.2)

4"Please quote four places to the right of decimal. For example;
Discounts = -2.1234% Markups — 2.1234%

is
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CONTRACTOR YRICWG SHEETS
Operations and Maintenance of Central Chiller Pt n*) (CCP)

BASK YEAR

Estimated Year
Qae TQW Charaev

C3) 3ubcanhaeting(ft wtanlicipatad worlds rom)	 =50,000.00
C.2) S. W.A.C. (Cove for Background Scceetting)	 55.000.00
G.3) Total Estimated Year One AiWwaxee 	 5255,80000
(Sum of [tams G.t and 0.2)
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$	 /. q t 6, dGd4

CONTRACTOR PRICING SMU
Operations and Maintenance of Cent ral Chiller Ylant(s) (CCP)

WE YEAR

BUDi•MAR Y SHEET 
B.i Estimated ltfaoagementFce	 S__LtG^^^, 

jji""4b

(From Item "A.3")

ELI 	 Operations & Maiatemance
of Central Chiller Mast
MM Itanl -%I3")

H.2 Estimated vettok Charge
(From Item "C,30)

H3 Estimated Price Additional As Needed I.nhorl9ervices
(From Iten"D.II")

H.4 Estimated Price Additional As Needed
LahortServices (Off Hours Rate)
(From Item "IL.l I")

R.S Estimated Net Cast Price
pom Item F.3)

g^^7lf

H.6 Wimated Altowanees
(From Item G.3)

HA ESTIMATED YEARONECONTIIACTPBICE	 S, Z . .?T' 
^^C)

(Son of items H.I thronh H.7}

17
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CONTRACTOR MCIENG SHEETS
Operations and Maintenance of Central Chiller Plast(s) (CCP)

BAST  YEAR

mo pf 10-	 . FACIVIXIOUIR

;^
s	 -7 YdD,Q°°°

act► b

^r.rJ ^ h4^4 i•

^E	 ►1IM

i 11
E

Y	 ^	 In.	 4}.	 ...4+	 '

=11t J

ri.r16,

49,0041

r,	 i11 .. 
3i

1^I

S

S

s

S

S

s

s

is
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CONTRACTOR PRICING SHEETS
SUMMARY SHEEN

BASE YEAR

ESTIMATED CONTRACT PRICE
(FROM O&M PRICI NG SSEET L.11)

ESTIMATED CONTRACT PRICE
(rRom CCP PRICINo $HEFT $.$)

g r-+^^d O^R^^ 7 • ^d0

ESTIMATED TOTAL YEAR ONE CONTRACT PRICE 	 $_zf)4	
Q76c^1

(SUM OF THE LINES ABOVE) 	 -1

19
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CONTRACTOR PRICING SHEETS
OPERATIONS A14D MAINTENANCE AT WTC (Excluding CCP and RWS)

OPTION YEAR

Estimateti we shown for cost evaluation only and constitute no guarantee of what quantity, if any, may
actually be called for.

HADA&&IM "@R . red

(Ineludes Resident Manager, Clerk, O&M Tour Sapervisor and Cleaning Supervisor)
Number of	 Estimated

	

htombly I,umu Sum	 Months	 Seml-Annual

am
A,1. Management Fee $	

(Do0eatY I _ j 2413 - 6IaM 3	 i4)	
_ $
	 B dd d

Jtwu 1,
'
x
'
4
`
1^

T
A'W November 30, 2014)	 ry Ya'/0 d

A.2. Management Fee $	 TSG+Crc	 6 Months	 ^ sS1%-7

A,3 -Total Option Year 14tanagetnent Fee	 Sxg`!--` ^•
(Sum of A.> and A.2)

•A detailed breakdown of Nboagemcnt A* is required.
Plo n nottr No dired reimburaemont is provided In tbo Conned for, amongotbcrthings, drivers ofve1196100,
uW*Ms, office oweal $am office supphaa, 01106 telcpbwte wrvice, Staff training ovorhead, relkf. Ake
equipment vaord edmintsamivo gear and proRt, end aooOrdlagly the ComraOtor situ W 0oTWdm rlwse Wsts In
dekrmining its Management Fos, munthly lump sum fans, unit prtcos and bey OhMM lke_ A^

in the M=1"p,iW Fee. Additionally, in computing th0 bouriy ohmgos ptoate refer m the section entitled
"Prevailing Wages" (Swdm 5) within Attachmont C% `SConhtA Specific Terms & Conditions".

Or"tlOAs and 'Mainienanoe Labor
(For Base Work in accordance with the Conttaet)

Estimated	 Estimated	 Estimated

pr},,,,,,,,,,^^.^,^^̂,	 /}

Ĥqo.m̂.^^ ŷ̂ 	 Stmi•Annuat Number of	 Semi-Annual
d5P2Fd m	 Q=

Hoy

	

 OS60715	 .0 LM M'.

(DaceuJb,,t̂r̂ 1, 2013 - May 31, 2014)
$.1- Watch Engineer 7%k 1040 x	 4
8.2 -5dectricdmr "A" j	 4	 x si0 x	 1
B.3-Eleetricdan "DBM" twx 9to x	 I
H,4-Eag. Maintenaace.Mechsnic 11040 x	 1
$.5 -Mechanic Htdper

^Mt
°a x 1044 x	 1

B.6-PIx EdtsCbicimt x 1040 x	 1

= 5^^^+kba0
_	 !e t?T rrt Gd'EA'.1

$'—°rte ddb(j
^^^_ 60dQ

20
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CONTRACTOR PRICING SHEETS
OPERATIONS AND MAINTENANCE AT W'r+C (Euludtag CCP and RWS)

OPTION YEAR

B,7- Watch Engineer
6.8 -Blectrielan "A"
8.43i1ec1rician "DBM"
B,10-Bog. Maittteuanco
13. t 1-Mochanic Helper
13,12- PDC Electrician
Con Ed Certified

- November 30, 2014)
1040 x	 4

910 x	 1

910 x	 1

1040 x	 t

1040 x	 1

1040 x	 I

P	 •

W7
_e ► .

$4M4±q, 
F000

IL13 - Total Option Year O&M Labor Servitxa
(Sinn of Items B1 through 8.12)

GRa•.I

Charge	 Number of Number of
prs dzie^n	 ParMotrth	 icl

(December 1, 2013- May 31, 2014)

Estimated
SzWj rmeai a ee

C.1 PullSize,4WNW	
$j ^Z_'0X00 t
	 x 6	 $4902

Drive, Regular
or Exceeded Cab Pickup Truck 250-gallon water tank

(June 1, 2014 -November 30, 2014)

C.2 Full Size, 4 Wheel S^^xb I	 x 6	
$-	 bdGQ

Drive, Regular
or Extended Cab Pickup Truck 250-gallon water tank

C. 3 - Total option Year Velilde Costa 	 sj y daroo
(Sam of C1 and C.2)l

**bwlades maintenance ofvchides, vehicle Awl, repleeemant valdcles.

Routine^as d,Peri Cig^iL1z&g&M
(For Base Work in accordance with the Contract gad btclusive of all labor, eclui mtent, materials and supplies)

Estimated	 Estimated
Hourly	 Semi Annual

	
Bstimattd

rvie	 C.lim	 Haig
	

%M 1&t,Let Mur2o
(Vi"naber I t 2013 - May 31, 2014)

D.1 Cleaning Services	 $ 66V-2a 3x 10,800
(Routine and Perlodie)

(Jnna 1, 2414- November 34, 2014)	
^+ (1 POo

D.2 £texe9Rg nd Periodic)
	

5 A of x 10,800	 "	 $. 4w^"z
(Routing and Periodic)	 ^

D, 3 - Total Year One Cleaning Coats 	 $^
(Sum of 01 and D,2)

21
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CONTRACTOR PRICING $)BEETS
OPERATIONS AND MAINTENANCE AT WTC (Excluding CCP and R'WS)

OPTION YEAR

nai As Needed La

E, I, watch Engine"
E2 Elecuirian "A"
1:0  Electticaan "DBM"
EA En& Maintem uwa Meciu
ES Mochanle Helper
E.6 Ca<potter Tourneyman
B.7 Dock Builder
E,B Equipment Operator

(For Bwkbm)
E,9 Plumber
E14 Laborer
E,11 Cleaner (8rdxaordlnary)

2.12. Wateh Engineer
E.13 Eiactriclan "A"
F-14 Bteeticia0 "DBM'
8.15 Eng. Malutenanea
6,16 Meehanic Helper
E,I7 Carpenter JounW
BAN Doak Builder
E,19 Equipment Opersh

(For Bacm0e)
R20 Plumber
B.21 Laborer

E,22 Cleimor (Extraordinary)

HOUBi,Y	 ESTIMATED SEMI- ESTIMATED SEMI-
^tt	 ANiSIT LA yp11i24 ANNUAL COSTS

(Demmber1,2013—May31,20I4)	

`t
$ 6.0. 6266 	 X	 250	 = SJ'f. .. Jr, °ee5a

$ d d x 250 $ ©W6
$ X 250 $ d0U
5	 4 X 250 =	 $ ap a!d
$	 QOCA X 250 = $ aaaes

$	 0 X 50 - $ odd
$ DO X 50 = $ Odd
$	 oa x so = $ , coo

$	 .9eau
$	 as

x
x

50
50

= $	
dodo

$	 46'6
s	 j6ea ^ x so t^^ ob

(luxe 1, 2014 —November 30, 2014)

X 250 S^4
Sid	 300$ ,,;,, X 250 $ ADD
$ X 250 = $ A000

c$	 00 x 250 = $ o00 0
$	 0o x 250 = $4A
$ X 50 $
$	 oI x $o = $ ^"oda

$ 100. 3306 x 50 $ 00,9

$ lvly^i,e X
$X
S	 x

E,23) EST 	p O N;W ADDITIONAL LAEOR/SERVICES COSTS TOTAL

(Sum of items E.1 throVA E.22)

22
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CONTRACTOR PRICING SHEETS
OPERATIONS AND MAINTENANCE AT WTC (Excluding CCP and RWS)

OPTION YEAR

OWHourlkdes shall cover

F.1. WatchEnglneer
F.2 Electrioian "A"
F3 Blectridan "DSM"
FA Ettg, Maintenance Meclu
17.5 Mechanic Helper
FA Carpenter Journeyman
F.7DockEuilder
FS Equipment Operator

(For Backhoo)
F,9 Plumber
F.10 Laborer

P.t1 Cleaner (Extmordinary)

F.12 watch Engineer
F.13 Electrician "A"
F.14 BleaWdan "DRI&I
E.I5 E* MairMnance Mee]
F.16 Modumic Ho]per
17.17 Cegwnter Iourneyman
F.1 S Dock Builder
F.14 Equlpment Operator

(For Backhoe)
Flo Plumber
P,21 Laborer
F.22 Cleaner (13mmordinary)

c performed an Fart Authority recognized Holidays, Sveninga and weelteads

	

HOURLY	 ESTIMATED SEMI-	 ESTIMATED

	

CHARGE	 ANNUAL HOURS SEMI-ANN[ & Cf M
akeember 1, 2013— May 31, 2014)

$ ° X	 250	 $	
oaao

s	 0 X	 2$0	 $	 ^a 10 0
S	 a X	 250	 =	 ,00610
S	 0	 X 250	 = $	 0040
a 	 X 250	 = $	 M11A
$ rg "1.	 0 X	 50	 $
$	 ..P a X	 So	 — $	 ,^t5tfd
$	 6 X	 50	 $	 5a8a
$	 . S

'$db X	 50	 5084

$Y106 X	 S0	 *d,'aSX	 50	 - s--600
(Jame 1, 2014 —November 3% 2014)

E	 . ^5Mfl0 X	 250	 = Sd0
8	 X	 250	 $	 060
S	 a x	 250	 = $	 .5066
s s	 X	 250	 =	 60649

$

	

11600 X	 250	 = $	 01.606 0
S_f.315. itra X	 So	 = $	 r	 .^0
513 loots X
	 50
	

$

	 5

$	 QI"°6 X	 50	 S	 f .ymo

$	 , a7600 X	 50	 S	 otaaa0
S	 X	 50	 = $	 y. /

FIM ESTV TED ADDITIONAL OPTION YEAR LABOR/SERVICES COM TOTAL
=  ey	 i'	 A C7

(Snm of items F.1 throogb F.22)
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CONTIRACTQRPRIC1NG SEWETS
OPERATION$ AND M41N1'ENANCE AT WTC (Excluding CCP and RWS)

OPTION YEAR

ft Cost

Contractor's discount or mark np inserted below is to remain firm for the term.

$stintatod
Option Year	 Bidders	 13 kam
PCetAnwunt °l°Discotmtur	 *as	 $	 (9F %MMa wR

6600
G.1 Material	 $204,000	 x	 Yo	 = $^̂^

and Equipment
0.2 Net Material and Equipment Price	 k ^ 1^0 ^W0 04

G,3) Patimated Option Year Net Cost Prke	 S^ 0^7D•°Q
(Sam of items G.1 and G.Z)

'*'Please quote low places to dtc eig A of decimal. Forwanple:
Discowts - •2.1234% Msekups = 2.1234%

Estimated Sarni-Annual
Price per	 Number of	 Estimated Semi-
l0 C(Y Pi -gym	 10 CN Pick	 Annual

 1, 2013 - May 31, 2014)
6

61.1 10 Cubio Yard fi. a	 x	 39	 SCE • 0
Container

(.tune 1, 2014 - November 30, 2014)

i''^ C719t7Ce1
f1210 Cubic Yard 5	 _ ^ x	 n	 =	

3-L ^-'= .Container

S.3) Litimnted'Option Year Trash Removal Price 	 g	 4506" dC3 D

(Sam of kon EU and MZ)

ka AMSEW
(inclusive of aB labor, eynipmem, materials and supplies)

Estimated Semi -Annual
Price per	 Number of	 EWatated Saint-
Inch	 sst	 Aunt

(1)eeetnber 1, 2013 - Map 31, 2014)
gzaeo

Ll SnawRemoval $3—ML
	

20 incites	 5 ^7z/ 40/ 7 -
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CONTRACTOR PRICING SIMZTS
OPERATIONS AND MAINTENANCE AT Vi TC Mxcludiag CCP and RWS)

OPTION YEAR

(Just 1, 2014 — November 3% 2014)

1.2 Snow Removal $2,.79!V-. XF3 x	 20 inches	 c	
$^o .' 100^

I,3) Estimated Option Year Snow Remavul Prix $q.4..1 
• (19100

(pons of items I.1 Sind I,2)
***Acetunuladon shall be as dettrminod and indicated by the National Weather Service , for the County of
Now York, Borough of Manhattan, is the City of New York,

Paiotina Services
(Isclaeive of all labor, equipment, materials and supplica)

Wmated Semi Annual

	

Price per	 Number of	 Hubnated Somi-
^sl^C4^iM24	 SO= ***	 &price

(December 1, 2013— May31, 2014)

J.1 Fainting	 $t±̂ 	 x	 2,500	 Q	 $ ,', - n^4dp

(Sane 1, 2014— Nwember30, 2014)

1.2 PaintIng	 SA!00	 x	 2,500	 =	 s...^5^ l.YJL^

J.3} Estimated Option Year Painting Price 	 S :!470,  06049
(Sam of items J.1  and J.2)
*'*'Price per square foot includes all surfaco preparation, including repairs of cracks and total number of
coats as required by the Managw'.

A► I.O Ŝ
fAu tbarivatlga required by McPart A Tt }y Mk to rise dillowaotesl

Estimated
1 To

K.l) Subcontracting (for unanticipated worklmMew)	 $60,000.00
K,2) $,W,A .C, (ConvaawBwkgrotmd SovWng)	 55.000.00
10) Total tatimated Year One Allowance	 s66 onoo
(Sum ofltem sX1 And 1{.2)
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CONTRACTOR PRICING SHEETS
OPERATIONS AND MAINTENANCE AT WTC (Excluding CCP and RW ,)

©PTION'YEAR

SUMMARY

I..1 Estimated Managemeaffee	
$^J^(Prom Item "A3")

L.2 Estimated Opersdom&Maiateaaace qV7 rr0496S 

(From Itew "&13")

L3 Estimated Yehiele Charge S	 }	 . ^^^
(From Item "C.3')

L4 Miteated Routine & Periodic 5
!^ JJ^^°	

r G3
--1^ ^

CleasWgJervieea
(Front Item °D.3")

M FAtmated Price Additional Am Needed Labor/Service S ^if^l	
t11010

(From Ftem"E.21")

L6 Estimated Price Additional As Needed 9__@' 0 7
Labor/Services (0frAeon Rate)

(From Ftem

L6 $unmated Not Cost Price $ a j^1. ^/l/^ dQpo
(From Item'iGX)

p^7db
L7 ,EAdmated Trash Removal IS	

•(From Item W)

LS Eetimated Snow Rewaval
rp

S^7 /• 
t ^C7

(From Item t.3)

pA81C^L9 Estimated PafatUsg S __ ^
(Prom Item J.3)

LID Estimated Allowances i I^QI
(From Item K.3)

L11 ISTIMATED OPTION YEAR CONTRACT PRICE	 S^^J
(Sam of IN= LI through LIO)

26
SIGNATURE SREBr, NAME AND RESIDENC$ OF PRINCIPALS $MET AND PRICING MMT(S)

Rev. ?/M0 (PAIPA11l)



CONTRACTOR PRICING SHEETS
OPERATIONS AND i4i.AWMANCE AT WTC (Biduding CCP and RWS)

OPTION YEAR

ITEM

^	 ^	 t t+1

^1	 ^{^r ^^	 A fA0..

\ [Mt.

r r! f/^ ,r1 4
^ ^	 It•

^	
f^I 

JY!•

//Jr r

r /

r

/,I 
Irlr

w f	
..r . •

r

r	 / /	
f I r

S

S

S
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CCINMCTOR PRICING SHEETS
Operatioxs and lHabdexance of Centro! Cbtller Plants) (CCP)

OMON YEAR

Estbnatea are shown far bid evalteation only and constlude no guarantee of what quantity, if any, may
actually be called for,

Maf^lsntFee *
(Includes increase eosin tut a rmlt of C

na

CP and RWPS services, if any, Let insurance
administration, ete.)

Numberof	 Wrested
Monthly I mnn Sinn	 me 	 911111-AMunl Ch_ arse

	

ber 1, 2013 — May 31, 2014)	 t"t90G►
A.I. Mattagetlretit Fen $^7d ltax	 6 Motxbs	 — $^	 e ,

	

(Sane 1, 2014 - November 30, 2014) 	 A^ O
A,2. Managunent Fee kA57A./76b x 	 6 Months	 s, _;4^ 9•

A3 - Total Option Year Management Fee	 5 ^̂
 1 °y t1t+

(Sam of A.1 and A.2)

•A detailed hreakft" of hfanagement Fee 
Is 

ra"i"d,
Plmse Rata No dtrea ruimburses ent is provided in the Cemtreet $r, among ether things, drivers of vebfolea,
uniforms, office cfenccat stiff, office supplies, office telephone service, staifbWnln $ , ovalmd, relief, office

equipment, general adminlaaetive casts and profit, and accordingly the Contraixor should consider these rusts in
determining its Mermgmnax Pee, monthly Jump mm ices, wilt prices and homty charges, jbqU

liionally, in computing the h0uriy citmges pfaaaa rater to the Wadot
5) within Attachment C", °Contract Specific Tarns & Conditions'.

Onerations siod Matxtemanea of (e ,trai Cprry(er P1axtS srhal
(For Base Work in accotdanrx with the Contract)

Pstirtmted Mdff eted
Hourly	 Semi-Anm W Number Hatinmted Seinl-

$;ggon Mom of Pegg oms Arrnus]IaborCttar¢e
Mecember 1, 2013—May 31,2014)

3.1- ChristEngineer x $ Z2t#ob 1040 x 1
B.2- Asst. ChiefEmgbreer (CM x S_6.g6V °O 	 1040 x 1	 m $ yatGa
B,3- Asst. ChiefF,ttgineer (RWPS) l $ . VO400
B.4- Lead Watch ftSineer

x S^f dQ 1040 x
x $	 dtr0	 1248 x I	 = S 410 ao

B.5- WatehE,ngitneer x	 1248 x i	 = $ 'fe1e
13,6- Watch Engineer x S	 .6202 1040 x 6	 o S
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C©NTRACTQR PRICING SHEETS
operations and Maintenance of Central Chiller Plants) (CCP)

OP1`iON YEAR

(Jane 1, 2014 — November 3% 2013)

B,?• Chief Engioeer	 x $1%±'00 1040 x	 1 = $	 7 4
$	 ^B.& Asst. CblefEaginear(CCP) 	 x $A& 'W4o	 1040 x	 1

8 ,9- Asst. Chief Engineer (RWPS) 	 x $	 oa	 1040 x	 I =	 $	 Cd
8.10-	 Lead Watch Engineer 	 x $C,^'e5a 1248 x	 1 = $	 Stela
8.11•	 Watch Engineer	 x $Aa.M p 1248 x	 1 =	 $	 q+2
5,12-	 Walch gagiaw	 x	 1040 x	 6 $	 , 60

Total Es' ated O	 n Yeor O&M of Ceatrai C1ri11er Plant Labor
8.13 • S	 ,

(9a	 Of tems B.1 through 8.12)

jYlortLty Y^r
Chafe	 Numberof	 Numberof Estimated
Perm	 Vehielcs^	 M411b	 .^+̀^ goad

(December It 2013 -May 31, 20714)

C.I Full Sim 4 Wheel s I.i^I^"d ̂ ^ S	 x	 6	 =
r	 pp^G^'

5,^^ +7+^
Drive, V4 Ton, Regular
or Extended Cab
Pickup Track with Dual Dear Tires

(June If 2014-November 30, 2014)

0,990
C.2 Full Sim 4 Wheel $ 	 x	

I	
x	 6

mooo

Drive, V4 Ton, Regulor
or Extended Cab
Pickup Truck with Dual Rear Tomas

C. 3 - Total ©ptioe Year Vehicle Costs
(9vm of C,1 and G2)

161901naes maiawnance Ofvoblolas, vebicle tbel, Yq"comear vehicles.

AddEtiOnalAsNeed^Pbor	 rvtOes

Hourly	 Estimated Estimated Setnt-
tio	 Se_ nil-A	 UwNoun& Aam9iahnrtylu+^V

(December 1, 2013 - May 31.7A14)

D.1- Chief RiWww	 $-Z2L//OCX	 100 = 	 $	 .0000

02• Amt ChlefEngineer 	 $ 3..J aOx	 250	 =	 S	 e^	 [ld
D.9- Lead Watch Engineer	 $	 ii	 1000	 -	 $	 Oe+p
D.4- WatchP,ugineer 	 $	 1000	 —	 $	 Goon
D,5—Cleaner fExttaotdina^Y)	 $	 1000	 =	 $	 Yd^
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CONTRACTOR PRICING SHEETS
Operations and Maintenance of Central Chliter Plant( s) (CCP)

OPTION YEAR

D.& Chief Engineer
(Janet Zp14 — November30, 2014)

X	 100	 =

e^
$

D.7- Aril. Chief Engineer x	 250	 = $
D.$- Land Watch Engineer SA	 b OCJK	 1000	 = $	 rAt3
D.9- WatchEnyjnaer S	 4eX	 1000 $	 and fa

D.10 - Cloaaer (Extracrriinary) $3—%If'I FK	 1000 $	 . qD/S G

D.11- Total Esdmated 'Opdon Year Additiomi Labor (IMy state) S.	 ;	
^G d)Q

(stem of Itema C.l throngH C.10)

Additional As Needed Iabor/3erriees (Of Hours Ratel

Off Hour Rates shall cover work perfotrtled on Pon Audwft recognized Holida)s. Evenings and
Woekonds.

Hourly Estimated
>	 SemMnnual Houm

((I)eeember 1, 2013 —May 31, 2014)
100	 =

^'^ xVV x
254	 =

SO"x 1000	 =
$	 x 1000	 =

$	 6 1400	 -

(Jane 1, 2014 — November 30, 2014)
100	 -111fo

S -9̀ .?, 250	 =
s	 .:a , 1000	 —
$	 .	 ao 1000	 --
$	 64X 1000

L31- Total Estimated Option Year Additional Labor (Off Hours Rate)
(film bf Items E.1 through E10)

Net

Estimated Saml-

w	 ^j, ^ .. M I

0	 4 W M

E,I- Chief Engineer
E,2. Asst. ChlefEaginwr
E.3- Lead Watch Engineer
E,4- watch Engineer
E.5 —Cieaner(Rcttaordinary)

E.6- Chief Engineer
E.7- Asst. Chief Engineer
H.8- bead Watch Engineer
E.9- Watch Engineer
E,10 — Cleaner (Extraordinary)

Contractor's dimirat or murk-up iceerted below is to remain Arm for the terns.

F WMAted
Option Year	 Bidders	 Bidders
Net Al	 for	 sev	 SDiseountor %Markito

F.1)MateW	 $200,000	 x	 b O3o	 =	
$ O x., dOOb

and Equipment	
/^^•

F.2)Net Material and Equipment Price	 +	 QO
.t d'tt.E"E"7

F.3)Estimated Net Cost Frke	 S4-RA) !9,011
(Sam of items E.1 and F..2)

** 'Pleeae Quote four places to the right of decimai. For exampk;
Diaasn,ts = -2.1234°A Markups — 2,1234%
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CONTRACTOR PRICING SHEETS
Operations and Maintenatce of Central Chiller Plant(s) (CCP)

OPTION YEAR

LMmated Option
YeerDw Ct imu

0.0 Subconhact3ng(fbrum n icipatcd worktsemices) 	 $2"1000100
G,2) S. •W.A.C. (Cautmetor Backgmund Screening)	 SS_ODO.DD

0,3) Total Ea mated Option Year Allowance 	 smo00.00
(Snm of items at and Gx.21

•	 a^
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CONTRACTOR PRICING $11M S
Operations and Maintenance of Central Chiller Phent(s) (CCP)

OPTION YRAR

^C1p}r/^ (y SaoILt Estimated Management Floe 

SUMMARY SHEET
ee	 ! l JJ'0

(From Item °A.3")

ILI Estimated operetions& Maintenance
of central Chiller Plant
(From Item "LI3")

II.a Estimated Vehicle Charge
(Pram Item "C.3")

B.3 Estimated Price Additional As Needed Lahor4ervives
(WM Item"All")

JU Rstlsrated Price Additional As Needed
LahorlSorvion (Off HoersHate)
(From Item'+E.II")

111.5	 Estimated Net Cost Price
(From Item P.3)

M6 Estimated Allowances
(From Item G.3)

s,-4,zl 1► 5'3 F. ('906

s ^G,^ ,I,^ °000

d . ^.r^Ot^ OOOa

I UMM

IU ESTIMATED OPTION YEAR CONTRACT PRICE 	 5 ers J...lfc	 dd
(Sera of Items ELI throwo H.7)
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pm-MOW4,0191

CONTRACTOR PRICING SHEETS
Operations and Maintenance of Central CbUler Plamt(a) (CCP)

OPTION WAR

R i	 i - 0131-Mom

UUV

e	 y n

• I I

t f.01,	 r I

•I r ♦

s ^ ^

Illr< ^I t

 .rl^N

MY 

.1 I1

S

S'

S

s
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CONTRA{,"POR PRICING SHEETS
SUMMARY SIIERT

OPTION YEAR

ESTIMATED CONTRACT PRICE
(FROM O&M PRICING SHEET LA I)

ESTIMATED CONTRACT PRICE
	 s P-1	 rao

(FROM CCP PRICING SHEET H.S)

ESTIMATED TOTAL, OPTION YEAR CONTRACT PRICE	 S--^^-'' = ^ ^^
(SLIM OF THE EX'M ABOVE)
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4. CALCULATION OF HOURLY RATE FORM

Attached are the "Calculation of Average Hourly Rate' forms for the enumerated positions
under this Contract, for each year of the Base Term. A separate form is required for each
employee category. The Proposer shall use these formes to support of the Wages, Health
and Supplemental Benefits Clause required under this ContmeL Wken completing this
form, please refer to the definitions located in tbu aforementioned dattse.

A Proposers or Bidder's entrees in these forms for Item#1, Item#L and Item #3 shall
become requirements If the proposal or bid is accepted by the Port Authority and the
Proposer or Bidder mast maintain the averages quoted at all ties.

Nothing In the forms shall mWify the requirements of the danse entitled, "Witges, Health
and Supplemental Benefits" or the terms and conditions of the subject CcmtmO-
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s
s
s	 0:
$
S

S

BIDDER NAME; QV"A t	 CY'VML NUMBER
WTCsite

CLEANINGrSUPERVISOR
WAR ONE MFNIMUM WAGE: • 47

Met	
ff AkX= R PIl2=EM

AVERAGE HOURLYDIRECTWAGES	 s	 Ira oq
NUMBER OFEMPLOVEES	 2

mm Wl
AVERAGE HEALTH BENEFITS
HEALTH	 s
nxmlo
AVERAGE SUPPLEMENTAL BENEFITS (ITEMS NOT REQUIRED BYLAW) NUMBEROF

F
HOLIDAY ALLOWANCE

	 1 . „
VACATION ALLOWANCE
SICK 7IME ALLOWANCE
PENSION
WELFARE
OTHER SUPPLEMENTAL 6ZNEFITS
SPECIFY _PEILSWt"

SUB TOTAL (ITEMS # 1, 2 & 3)
	

3t)A_eob total I, 2 & 3

AVERAGE TAXES AND INSURANCE (ITEM REQUIRED BY LAW)

F.LC.A.
N,Y.LU.IJN.JA(I.L
F.U.I.
WORKERS COMPENSATION
GENERAL LIABILITY INSURANCE
DISABILITY INSURANCE
OTHER TAXES AND INSURANCE
SPECIFY C0 MfKQTFIL

mm a -
AVERAGE ADDITIONAL COMPQNLNTS
(IF APPLICABLE)
VEIDCLLfMTCE/FUEL
UNIFORMS
EQUIPMENT
MATERIALS
SUPPLIES
RELL&F
ROLL CALL
Ot'HERCO DNENTS NOT SPECIPMDABOVE
SP$C[PY 

AVERAGE GENERAL ADMINISTRATIVE COSTS, OVERHEAD
ANDPROFIT	 S_ _ b.

TOTAL (ITEMS # 1 1 2, -3j 4 & 5)
	

s	 146-SH
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mm #A
AVERAGE HEALTH BENEFITS
HEALTH S	 &,-71 .

DIDDERNAME: XaYJM LAe r 2XVt4I BID NUMBER
cV'TC Stoa
CLEANER

YEAR Wl1G.i)tIMRitVM WMA-C 22

npA-TUHR RMPLSIYm FORM
1T&Mk !
AVERAGE HOURLY DIRECT WAGES
NUMBER OF EMPLOYEES

$	 ,̀Z2.gl

ITEM
AVERAGE SUPPLEMENTAL DENEFUS(ITEMS NOT REQUIRED BY LAW) NUMBER OF

HOLIDAY ALLOWANCE
VACATION ALLOWANCE
SICK 

TIME 
ALLOWANCE

PENSION
WELFARE
OTHERSUP LEMENTALBENEFITS
SPECIFY	 6tSk1

SUB TOTAL ( ITEMS # 1, 2 & 3)

«ash.

r
Y

S ' 	J	 Inb total 1, 2 & 3

AVERAGE TAXES AND INSURANCE (ITEM REQUIRED BYLAW)

F,LC.A,
N.Y.SU.I1 Nd.S.Ui.
F.U.L

WORKERS' COMPENSATION
GENERAL I KABIytTY INSURANCE
DISABILITY INSURANCE
WM19RTAXES AND INSURANCE
SPECIFY C. ym	 em . .

AVERAGE ADDITIONAL COMPONENTS
(IF APPLICABLE)
VEHICI.EIMTCLVUEL
UNIFORMS
EQUIPMENT
MATERIALS

€ UPPLIES
RIGLIEF
ROLL CALL

OTHER COMPONENTS NOT SPECIFIED ABOVE
1:i l77 71 ^

S"..

s
S

5	 "'

AVERAGE GENERAL ADMINMVATIVE COSTS, OVERHEAD
AND PROFIT	 I 	 - b '.b

TOTAL (ITEMS # 1, 2, 3, 4 & 5)
	

x	 U2 .0a-!
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r {.

BIDDER NAM$&GW K_ ^1y^ g3V$d / BID NUMBER
W'TC Site
PORTER

YPARONEMINIMUM WAIF&,IJ=

EW&TIMEEMPL(7YE£SFORM

AVERAGE HOURLY DUMCT WAGES 	 $
NUMBEROFEMPLOYEES

AVERAGE HEALTH BENEFITS
HEALTH

rmm g
AVERAGE SUPPLRM UAL BENEFITS MMMS NOT RNUMED BY LAW) NUMBEROF

rv'	 +'

HOLIDAY ALLOWANCE
	 f

VACATION ALLOWANCE
	 r Z

SICK TIME ALLOWANCE	 Y

PTNSION
WELFARE

SUB TOTAL (ITEMS # 1, 2 & 3)
	

$	 c7S . tv^ 	. su6 tat><t 1.2 & 3

AVERAGE TAXES AND INSURANCE (ITEM REQUIRED BY LAW)

F_LC.A.
N.Y.S.U.LIN.J.S.UJ,
F.U.L
WORKERS' COMPENSATION
GENERAL LIABILITY INSURANCE
DISABILITY INSURANCE
OTHER TAXRSS AND INSURANCE
SPECIFY c?2m ymtL

AVERAGE ADDITIONAL COMPONENTS
(IF APPLICABLE)
VMCL.&MTCWFUEL
UNIFORMS
EQUIPMENT
MATERIALS
SUPPLm
RELIEF
ROLLCALL
OTHER COMPONENTS NOT SPECIFIED ABOVE
SPECWV uj&.o M

AVERAGE GENERAL ADMINISIPRATIVE COSTS, OVERHEAD
AND PROFFr	 s --us

TOTAL (ITEMS # 1, 2, 3, 4 & 5)
	 s u2-51
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e	 Z

Y ++i^

t

BIDDERNAME ; cfaWh h^rSk tryx4 .^ NUMBERT	 WTC$IIe
CLEANING SUPERVISOR

YEAR ONE MINRNUM WAGE, SM

AVERAGE HOURLY DIRECT WAGES 	 s	 5 C7'^
NUMBER OF EMPLOYEES 	 --

ITEM ju

AVERAGE HEALTH BENEFITS	
s	 b.^HEALTH

ITEM B3
AVERAGE SUPPLEMENTAL BENEFITS (ITEMS NOT REQUIRED BYLAW) NUMBER OF

DAYS pBnwtnnn
HOLIDAY ALLOWANCE
VACATION ALLOWANCE
SICK TM ALLOWANCE
PENSION
WELFARE
OTHER SUPPLEMENTAL BENEFITS
$pF-CIFYN4

BUD TOTAL (ITEM$ # 1, 2 & 3)

S	 0.(A	 b.G

s ',ice
s A^
s	 ^t:Il

s	 3C0151	 3ab t%W 1,2 & 3

ITEM 014

AVERAGE TAXES AND INSURANCE (ITEM REQUIRED BY LAW)

KLC.A.
N.Y.&U.E/ NJ.S.U.L
F.U.L
WORKERS' COMPENSATION
GENERAL LIABILITY INSURANCE
DISAIIn TY INSURANCE
OTHER TAXES AND INSURANCE
SPECIFY L.(ml1 aTC1?.

nix
AVERAGE ADDITIONAL COMPONENTS
(IF APPLICABLE)
VEHICLF4%rJ)C9lFUEL
UN"RMS
EQUIPMENT
MATERIALS
SUPPLIES
RELIEF
ROLL CALL
OTHER COMPONENTS NOT SPECIFIED ABOVE
SPECIFY. 'SItASCOM

a

AVERAGE GENERAL ADMINISTRATIVE COSTS, OVERHEAD
AND PROFIT	 $ ow

TOTAL (ITEMS # 1, 2, 3,4 do 5)
	

S I425j ^mm
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BIDDER NAMES3 V1h M4 + ems' 8W NUMBER
^—W'rC Sik

CLEANER
)TAR ONEM1NWIib1 WAGE , =

AGE ]HOURLY DIRECT WAGES	 S	 .9
NUMBEROFEMPLOYEES	 ^m	 _._.......

rrpm
AVERAGE HEALTH BENEFITS
HEALTII	 s,

AVERAGE SUPPLEMENTAL BENEFITS (PCBMS NOT REQUIRED BY LAW) NUMBEROF
nAVAL P 'iJ

HOLIDAY ALLOWANCE
VACATION ALLOWANCE
SICKTM ALLOWANCE
PENSION
WF,I,$ARE

OTRER SUPPLEMENTAL BENEFITS
	

f 1
SPECIFY ?gsae+1+,

SUB TOTAL (ITEMS # 1, 2 & 3)
	

S 34,Z	 aubloulIs2*3

mrd 94
AVERAGE TAXES AND INSURANCE (ITEM REQUIRED BY LAW)

F.LC.A.
N.J.S.U.L

F.V.I.
WORKS" COMPENSATION
GENERAL LIABILITY INSURANCE
DISABI ITY INSURANCE
OTHERVEwYTAiJ^ES, _AiYDî^^` CE

d
AVERAGE ADDITIONAL COMPONENTS
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Bll1DERNAMEr ŵYaV11h c^h RMT^
^^ 1 

BIB NUMBER
WTC Site
PORTER

OPTIQH YEAR MINIMUM WAGEt W.2

EUJZ 1M>C EMPLOYMFOl;bI

AVERAGE HOURLY DIRECT WAGES 	 S	 "x
NUMBER OF 04MOYEBS	 ---

rmm
AVERAGE *MALTH BENEFITS
HEALTH	 S 7 C

ITEM 43
AVERAGE SUPPLEMENTAL BENEFITS (TT'EMS NOT REQUIRED BYLAW) NUMBEROF

BAYS T
HOLIDAY ALLOWANCE
VACATION ALLOWANCE
SICK TIME ALLOWANCE
YKNSION
WELFARE
OTHERSUP EMENTA
SPECIFY ^ 

LBENEFYT8
AIALI

SUB TOTAL (ITEMS # 1, 2 do 3)

M ^

I `7

Y	 ,f

r r

r a

S 36A	 sub ta&I 1, 2 & 3

ITEM 44
AVERAGE TAXES AND INSURANCE (ITEM REQUIRED BY LAW)

KLC^A.	 3
N.Y.&U.1.! N.J,S.U.L
	

r r„

F.U.L
WORKERS' COMPENSATION

	
x,

GENERAL LIABILITY INSURANCE
DISARH TTY INSURANCE
OTHER TAXM AND INSURANCE
SPECIFY umfYiCY7rm

om
AVERAGE ADDITIONAL COMPONENTS
(IF APPLICABLE)
VEHICLEfi rCFdVUEL
UNIFORMS
EQUIPMENT
MATERIALS
SUPPLIES
RELIEF
ROLL CALL
OTHER COMPONENTS NOT BPRCIFIED ABOVE
SPECIFY 'T'ELE?.#Nf

sue, t^---
S
S

r
S^ 6.TG

AVERAGE GENERAL ADMINISTRATIVE COSTS, OVERHEAD
ANDPROFTF	 S t?.t6

44
SIGNATM SMELT, NAKM AND MIDUNCE OF PRINCIPALS SJUIET ARID PRICING SMT(S)

Uv. 2112!10 (PAIPATM



f/
LIIDDERNAMES C Wt/43ry tcYtier^3^,s^'` BID NUMBER_

WTC Stte
CLEANING SUPERVISOR

OFMPJ YEAR MIMMUM.WAGE: MV

A^ 9ROURLYDIRECT WAGES	 S 7 3'
NUMBEROFEMPLOYEES

EMAN
AVERAGE HEALTH WMPTTS
HEALTH	 S '7 {

ITEMM
AVERAGE SUPPLEMENTALBENEFM (ITEMS NOT RE0MnDBYLAW) NUMBEROP

DAYS PROVIDED
HOLIDAY ALLOWANCE
VACATION ALLOWANCE
SICK THE ALLOWANCE
PENSION
WELFARE
01MRSSUFIPMN1 BENEFITS
SPECIFY

SUB TOTAL (ITEMS # t, Z do 3)

l
AVERAGE TAXES AND INSURANCE (ITEM REQUIRED BY LAW)

sOAT	 A&—
S

$ 2.
S CJay
s n.I j
S ?Q q§	 ewbooWI,2do3

FXC.A.
N.YS.U.L! NJALU.T.
F.U.L
WORKERS' COMPENSATION
GENERAL LIABILITY INSURANCE
DISABILITY INSURANC6
OMER TAXES AND INSURANCE
sPEcT9Y	 I,3 99=

ITEM
AVERAGE ADDITIONAL COMPONENTS
(IF APPLICABLE)
VEHTCLRIMTCEffmL
UNIFORMS
EQUIPMENT
MATERIALS
SUPPIAR9
RELIEF
ROLL CALL
OTHER COMPONEXI S NOT 61190FIED ABOVE
$PECIFY

r
Y

AV

 i

AND AGE 
G ERAL ADMINISM17VE COSTS, OV SR',

6.41

TOTAL (ITEMS # I, 2, 3, 4 & S)
	

S Li&.(Dl

45

SIONATURB SHM, NAhM AND RBSWENCE OF PRINCIPALS SHEET AND PRIMU $IIBET(S)
Rsv. V12/t0 (PA/PAI"



5cirviur
BIDDER NAME: Gtr('V/h he q `} _	 SID NUMBER

WTC Site
CLEANER

OPTION PEAR hlTM M WAGE: 52347

PART_-'TIME EMPI.QYFF$ FARM
ITEMI
AVERAGR HOURLY DIRECT WAGES 	 S 23.14.14
NUMBRROF E4MPR.OYEES	 ,t^

mMilii.
AVERAGE HEALTH BENEFITS 	 . ^t
HEALTH	 S l oq

AVERAGE SUPPLEMENTAL BENEFITS {PMEMS WT REQUIRED BY LAW) NUMBEROF

HOLIDAV ALLOWANCR
VACATION ALLOWANCE
SICK TIME ALLOWANCE
PENSION
WELFARE
OTHER SUP LRMENTAL BENEFIT'S
SPECIFY ^A^

SUB TOTAL (ITEMS S I, 2 & 3)

w ':^^r F.7

w M

J ^

s. ?AN	 a^nIotatl.zdt3

AVERAGE TAXES AND INSURANCE (ITEM REQUIRED BY LAW)

F,LC.A.
TY.Y s U,L1 N,d.&.U.L
F.U.L

WORKERS' COMPENSATION
GENERAL, LIABILITY INSURANCE
DISABILITY INSURANCE
OTHER TAXES AND INSURANCE
SPECIFY &M- ml=L

ITEM 45
AVERAGE ADDITIONAL COMPONENTS
(IF APPLICABLE)
VEHTCLDMTCK4Rm
UNIFORMS
EQUUwEw
MATERIALS
SUPPLLss
RELIEF
ROLL CALL,
OTHERCO PONENTSNOTSPECIFIEDABOVE
sPECIFY Cam_

S"
S b.lb

S^SdL
AVERAGE GENERAL ADMINISTRATIVE COSTS, OVERHEAD
ANDPROFIT	 S_ o'e'"7

TOTAL (ITEMS# 1,2,3, 4 & 5)
	

S -4-2,,ss jj

46

SIONATURE SHEET, NAME AND RESILIENCE OF PRINCIPALS SHEET AND PRICING SHEBT(S)
Rw.2A VIO (PAIPATII)



$ilIAMNAM$o ^wr'1 helrStlS Y'tr^ain UMBER
wlCM
PORTER

Ogj 0 YEAR MINIMI [M, 5' j E. =33J7

P R -TDM E PLOYRF.fi FORM

AFAVV MRAGE HOURLY DIRECT wAGEs 	 S 13+^i2.
NUMBEROFEMPLOYEES

AVERAGE HEALTH BENEFITS
HEALTH	 S -"I,oq

AVERAGE SUPPLEMENTAL BENEFITS (ITEMS NOT REQUIRED BY LAW) NUMBER OF
DAYS PROVIDW-n

HOLIDAY ALLOWANCE
VACATION ALLODWANCE
SICK TIME ALLOWANC&
PENSION
WELFARE
OTHERSU EMENTALBENEFITS
SPECIFY	 _

SUB TOTAL Mmms # 1, 2 R 3)

s 6M	 bk_

s

S U -tq	 eobtata11,2&3

HEM 94
AVERAGE TAXES AND INSURANCE (ITEM REQUIRED BY LAW)

F.LC.A.
N.Y.S,UJJ N.J.S.U.L
FALL
WORKERS' COMPENSATION
GENERAL LIABILITY INSURANCE
DISABILITY INSURANCE

S E
CIFYTA7LSA^t-11 Ì'NS^ CE
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ATTACHMENT C - SPECIFICATIONS

1. Specific Definitions

To avoid undue repetition, the following teems, as used in this Contract, shall be Construed as
follows:

The term "clean" shall mean the absence of debris, soil, graffiti, litter, stains, dirt, trash, dust,
liquids, smears, film, and odors from all surfaces to the satisfaction of the Manager.

The term "common area" shall be Interpreted as any shared area within the World Trade
Center (WTC) site that may be available for use by more than one Contractor, Consultant or
any other individual in order to gain access to their specific work zone(s),

The tern "Manager' or "Managers" shall mean the PA Manager(s) assigned to this Contract

The terms "Work Site" and "Facility", or words of similar import, shall mean the World
Trade Center Site and contiguous exterior areas Including sidewalks, roadways and parking
lots.

The term "Full-Time Employee" shall mean a Contractor's employee who is paid an a
straight time hourly basis (non-overtime, non-premium, time basis) working on such a
compensation basis for a minimum of thirty (30) hours during a seven C7) day consecutive
period. Time for which an employee is paid on an overtime or premium time basis shall not
be counted in determining the thirty (30) hour requirement.

Whenever the terms "as needed" or "as required" or "as necessary" or "if necessary" are
indicated in this Scope of Work, these terms shall be construed to mean that items of work
shall be performed so as to result in a clean cond€11on, as defined above, for the area or item.

2, Staffing

A. Manazentent and Supervision

The Contractor shall assign a Resident Manager whose presence at the Work Site is required
during the hours of 7:0D am. to 4:00 p.m„ Monday through Friday and at such other times as
the Manager may require, excluding designated holidays. However, the Manager reserves
the right to change or rotate the work schedule on an as-needed basis to reflect changing job
situations.

Tire Resident Manager and Supervisors assigned hereunder shall be able to speak and write
in the English language.

The Manager shall have the right to approve any Resident Manager or Supervisor
proposed by the Contractor for assignment hereunder,

The Resident Manager so assigned shall serve as the Contractor's representative at the Work
Site and shall have day-to-day responsibility for ensuring that all work required hereunder is
performed in the manner and at the times specified. Such responsibility shall include, but
shall not be limited to, regular inspection of all areas in which work is being performed
hereunder, overall supervision of assigned staff; scheduling of work; ordering of equipment,
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material and supplies and training of employees. The Contractor's Resident Manager shall
also be available to the Manager at such times as the Manager may require, to discuss any
matter pertaining to this Contract, to review and/or inspect work being performed hereunder
and to receive such instructions, directives or information as the Manager may wish to
transmit Resident Managers and/or Supervisors cannot leave the Facility during their
respective shift without prior notification to, and approval of, the Manager. If the Resident
Manager is absent for any reason, such as vacation or personal reasons, the Contractor is
required to designate an individual to assume these responsibilities until the Resident
Manager returns.
The Resident Manager shall have a minimum of ten (10) years' experience in facility and
building management services, including at least two (2) years' experience in construction
site maintenance. The Resident Manager shall possess a minimum of ten (10) years'
experience in the management of maintenance activities for systems, equipment and
components substantially comparable to the systems, equipment and components found at the
NVTC Site, which the Contractor is obligated to maintain under this Contract,

The Resident Manager must be able to communleate effectively in writing and orally in
English as well as have solutions to problems and make clear and succinct recommendations.
The Resident Manager shall also command a work force to ensure productive results. The
Resident Manager shall:

• Be familiar with all Contract requirements and to assure that they are properly performed.
• Be responsible for the performance of a qualified and reliable staff for all scopes of

services.
• Evaluate all equipment and systems operationally and to provide the Manager with a list

of deficient items and recommendations for impmvementslrepairs.
• Maintain an effective energy conservation program.
• Carry out policies and procedures concerned with safety and work methods.
+ Assure that the on-site staff conforms to all applicable laws, ordinances, codes, and

regulations,
• Establish a program for the acquisition, storage and serviceability of all operating

materials, tools and equipment.
Be responsible for maintaining a high quality of service at minimum cost when
subcontraeting work that on-site personnel cannot perform.

• Maintain the work order system for the control and assignment of all routine and non-
routine maintenance. This system is to include the work performed, where performed,
personnel assigned and time and material estimates.

+ Assure that work responsibilities are allocated properly among staffby developing and
implementing labor schedules, and work methods and procedures designed to obtain low
cost and efficient operations.

• Be responsible for the establishment of performance standards for each phase of work
and for adherence to standard policies and quality levels.

+ Regularly and systematically analyze the performance effectiveness of the, scope of
services and to initiate corrective action when necessary.
Perform periodic preventive maintenance and safety inspections.

• Be responsible for all matters relating to the Contractor's management, administration
and coordination of all the scopes of services provided for in the Contract. The Resident
Manager shall be available, at the times specified in this clause, to the Manageror his
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duly authorized representative for the purpose of promptly attending to and complying
with orders, and directions, whether written or oral, concerning the performance of work.

• Implement a] l requests from the Manager for maintenance of the systems, equipment and
components included in;his Contract; supervise the Contractor's personnel on-site and
coordinate the response of the Contr'actor's staff so as to ensure the prompt and efficient
performance of repairs and services required under this Contract.

• Coordinate the activities of Contractor personnel for which the Contractor is responsible
under this Contract, for the purpose of inspecting, maintaining or repairing the systems,
equipment and components at the Work Site.

• Coordinate with the Manager the monitoring of the performance of said Contractor
personnel and procedures, record and file such evidence of the inspection, maintenance
and repair of such systems, equipment and components at the Work Site.

• Administer and coordinate all matters relating to the scope of services performed under
the Contract.

• Handle any problems that might arise in the performance of the scope of services.

The Resident Manager shall devote hislhertime exelusively to his/her responsibilities in
connection with the work to be performed under this Contract,

If the Resident Manager does not perform to the satisfaction of the Manager then, upon
written notice from the Manager, the Contractor shall remove the Resident Manager and
replace him/her with a Resident Manager satisfactory to the Manager, The Contractor shall
not remove the Resident Manager without the prior written approval of the Manager.

The Contractor shall provide supervisory personnel C'Supervisors") during all work hours
sufficient to ensure adherence to the requirements of this Contract. At no time will the
number of Supervisors present be less than one (1). The Supervisors shall be present seven
(7) days per week, twenty-four (24) hours per day including holidays. The Supervisors shall
be authorized by the Contractor to receive and put into effect promptly all orders, directions
and instructions from the Manager at the Facility, regarding the performance of the work
specified in the Contract and job inspection tours of the premises. Supervisors will maintain
a daily log, which will be subject to review by the Manager at any time. The log will detail
such items as planned work, work accomplished, significant happenings on the shift, i,e.,
vandalism, etc., and other such activities that depict the activities during the respective shift.

Supervisors assigned hereunder shall have at least ten (10) years prior experience in the
performance of functions similar to those to which they are being assigned and the
Contractor shall provide the Manager with such proof of prior experience, including
references, as the Manager may regrlest. The Contractor shall also provide the Manager with
copies of any employment applications submitted to the Contractor by those individuals
proposed for assignment.

Notwithstanding the above, if an individual demonstrates exceptional ability, the Port
Authority may waive the requirement often (14) years prior experience with respect to such
individual.

The Contractor's Resident Manager and any Supervisor shall be provided by the Contractor
with an Authority-approved cellular phone I two-way radio and shall respond to the Manager
within fifteen (15) minutes of receiving notice,
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The Contractor shat] provide the Manager twenty-four (24)-hour contact information,
including primary residence telephone numbers and alternate phone numbers of all
supervisory personnel for use in emergency notifications and shall be updated whenever the
information changes.

Supervisors shall devote their entire time to immediate supervision of the personnel
performing the operations and maintenance and general cleaning work required hereunder
and they shall not be assigned to the performance of administrative tasks.

The cost for the Resident Manager and Supervisors shall be borne by the Contractor as a cost
included in the Management Fee and shall not be separately billable hereunder.

B. Labor and Redulud Staffine

The Contractor shall furnish competent and adequately trained personnel to perform the
services required under this Contract. Before they are permitted to perform services under
this Contract, and from time to time during their performance of services under this Contract
if they are approved., the Manager will review with the Contractor the number, identification,
qualifications, reliability and other background data of all workers, including any managerial
and supervisory personnel employed in the performance of the Contract at the Work Site.

The Contractor shalt submit a proposed staffing plan for Operations and Maintenance that
shall show staff by title and function, hours and days of work, for a seven (7)-day work week.
Such staffing plan shall meet the minimum requirements specified and shall be subject to
change and approval by the Port Authority.

The Manager may increase or decrease the number of the Contractor's personnel at the site
as well as the time worked by them and may direct the Contractor to reassign any personnel
to perform similar work at other locations at the site, or to remove any personnel as may be
necessary or desirable in the Manager's sole opinion for the operation of the Facility. The
Manager shall make such adjustments to the Contractor's compensation as may be
appropriate in each case pursuant to the clause of the Contract entitled "Increases and
Decreases In Areas or Frequencies" and the provisions of the Contractor's Pricing Sheets.

If an employee does not perform the Services to be furnished in a proper manner and to the
satisfaction of the Manager, the Contractor shall remove such employee and replace him/her
within twenty-four (24) hours of being so notified in writing by the Manager, with a person
satisfactory to the Manager. In addition, the Contractor shall not remove or transfer from the
Work site any employee, whether or not hetshe is to be replaced with another employee,
without notifying and receiving the approval of the Manager.

C. Staffinit Deseriptions

The following general descriptions of each worker classification are intended to outline the
duties of each such classification. They are not intended to describe fully all duties to be
performed by workers of such classification.

i) Operations and Maintenance (O&M) Tour Supervisor

The Contractor shall provide Tour Supervisors, to be approved by the Port Authority
Manager, whose presence at the Facility is required twenty-four (24) hours a day seven (7)

ATTACHMENT C — SPCC1FICATIONS 	 5
Rev. 211260 (PA/PATH)



days a week and have a minimum of ten (10) years' experience performing maintenance of
mechanical, plumbing and electrical systems comparable to that at the work site, including at
least two (2) years' experience at construction sites.

Additionally each O&M Tour Supervisor must possess the same qualifications as either the
Watch Engineer position requirements or the Electrician position requirements, including
licenses.

Supervisory personnel shall meats only the Resident Manager and the O&M Tour
Supervisors assigned full-time to the Facility and physically located at the Facility site with
the approval of the Manager. Specifically excluded under this definition are other of the
Contractor's management personnel who may be ccaoomed with the administration of this
Contract, or the supervision of contract administration, or the supervision of personnel
involved in recruitment, bookkeeping or other clerical work related to this Contract, or any
other person who may work away from the Facility site, either part time or full time.

The Contractor's O&M Supervisory staff shall all be authorized by the Contractor to receive
and put into effect promptly all orders, directions and instructions from the Manager. The
Contractor's workers, in turn, will receive their orders, directions and instructions from the
Supervisory staff. It is the intent of this Seetion that the Port Authority, through its
personnel, shalt not be requited to supervise workers directly. However, during emergency
situations and in the absence of any of the Contractor's supervisory personnel, workers shall
be instructed to receive, and put into effect, inamctlons directly issued by the Manager.

In the event the Contractor's workers become unavailable to the Facility due to a strike or
other reason, the Contractor is responsible to operate the mechanical and electrical systems
and shall provide, to the limits of available labor-hours, the mechanical system maintenance
nenessary to allow continued operation of the respective systems.

The selection and placement of the Contractor's personnel shall be subject to the review and
approval of the Manager. If any of the personnel do not perform the services to be fumished
hereunder in a proper manner and satisfactory to the Port Authority, then,upon written notice
from the Manager, the Contractor shall remove any such person and replace them with
personnel satisfactory to the Manager. As a corollary to this, the Contractor shall not remove
any of its personnel employed at the Facility under this Contract and replace such personnel
with others without the prior written approval of the Manager.

ii) Watch EngineerfWE)

The required Watch Engineers shall be licensed refrigeration machine operators. Each of the
Watch Engineers shall hold and maintain a Refrigeration Machine Operators license
(unlimited capacity) as issued by the City of New York Fire Department and a
Chlorofluorocarbon (CFC) Universal Certification as issued by the United States
Environmental Protection Agency (EPA). A Pesticide license as issued by the EPA for
cooling towers (7Cr) and experience using a building management system (BMS) is also
required.
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Under the general supervision of the Resident Manager or O&M Tour Supervisor, the Watch
Engineer makes alterations, operates, repairs, maintains, and installs new parts on heating
systems, ventilating systems, refrigeration systems, air conditioning systems, air handling
systems, low pressure boilers, fire protections systems, and various other utility systems,
including the auxiliary equipment, pneumatic and electric controls, gauges, meters, alarms
instruments, and devices. The Watch Engineer trouble-shoots, tests and diagnoses problems
in a variety of planttfacility systems and is responsible for the security and satisfactory
operation of a plantifacility on all tours. The Watch Engineer leads and monitors the work of
lower journey-level and semi-skilled workers in the proper testing, operation and
maintenance of plant/facility systems and equipment.

The Watch Engineer must have a minimum of five (S) years' experience at operating and
maintaining mechanical systems and equipment of similar type and capacity as those in the
Facility.

Other requirements:

• High school graduate or possess a recognized high school equivalency certificate.
• Must have a valid driver's license.
• Extensive knowledge of plumbing, hot/oold water distribution; fire protection systems

including wet/dry sprinkler and stand pipe systems; pumps; air compressors, water
treatment; soldering, brazing and welding.

• Electrical experience including inspection, service and repair of 2481220 and 277/480
power distribution systems.

• Ability to read and understand mechanical drawings and specifications,
• Have a working knowledge of codes pertaining to mechanical systems and other related

equipment.
• Demonstrated leadership ability to supervisor and monitor work activities of lower

journey-level and semi-skiiled workers.
• Have the ability to write reports and fill out consumption reports and daily Plant tog.

iii) Maintenance Mechanic

Under the general supervision of the Resident Manager, O&M Supervisor and/or the working
supervision of the Watch Engineer, performs a variety of duties in the operation,
maintenance, repair and alteration of facility systems and related auxiliary equipment. Duties
may involve air conditioning and ventilation systems, pneumatic and electrical controls, high
and low pressure boilers and additional duties including general building maintenance,
testing and repairing fire protection systems.

The Maintenance Mechanic must have a minimum of three (3) years' experience In the
operation and maintenance of utility systems including high/low pressure boilers and related
equipment, The candidate must be generally familiar with the same systems and equipment
as listed under the Watch Engineer.

Other requirements:

• High school graduate or possess a recognized high school equivalency certificate.
• Most have a valid driver's license.
• Must possess experience in the general structural maintenance field including the

maintenance of:
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• Doors and door hardware
• General carpentry
• Painted and tiled wall surfaces
• Roofing, weatherproofing
• Other architectural furnishings
• Lighting system components
• Plumbing

iv) Electrician

Underthe general supervision of the Resident Manager, O&M Supervisor and/or the working
supervision of the Watch Engineer, will perform a variety of duties in maintaining,
troubleshooting, repairing and installations/alterations of electrical systems.

The Electricians) must have a minimum of five (5) years' experience In maintaining,
troubleshooting, repairing and installations/alterations of electrical systems. The candidate
must be completely familiar with basic principles and theory of electricity, trade practices,
applicable codes and safety precautions of the electrical trade. The candidate must be a New
York City Journeyman A-card Electrician. The Contractor shall also provide a minimum of
three (3) High Voltage Operators/Electricians. High Voltage Operators/Electricians shall
have satisfactorily completed high voltage courses offered by Consolidated Edison of NY.

Mer requirements:

• High school graduate or possess a recognized high school equivalency certificate.
• Must have a valid driver's license.
• Must not be colorblind.
• Maintains and repairs a variety of electrical equipment such as transformers, light and

power systems, motors and motor starters, relays, switches, oil and air circuit
breakers, solenoid valves, batteries and battery charging equipment, security and fire
alarm systems, street/parking lot lighting, fans, HVAC and boiler controls.

• Inspects, checks and troubleshoots defects in equipment.
• Installs conduit, cable, wiring and electrical equipment and fixtures in the alteration

or extension of existing electrical systems. Runs extension of overhead and
underground distribution systems, splices cable, installs motors, relays, protective
devices, tight fixtures and similar components of electrical systems.

• Estimates materials and tools necessary far job.
• Make emergency repairs to electrical systems, fire alarms, HVAC systems, etc.
• May perform other comparable related electrical work as required,
• Must be able to be ccrtified to operate under the Port Authority High Tension System

Rules and Procedures - Exhibit A.

D. Approval of Staff€na

The Contractor shall submit to the Manager, within five (5) days of receipt of award, a list of
all workers he proposes to employ under this Contract. The list shall include the following:
the name, address, work classification of each worker, all licenses, a brief outline of
qualifications and experience and/or past employment history, shift or tour to be worked, and
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any other data that the Manager may require. Along with such submittal, the Contractor shall
submit a certification that each such employee is qualified to perform all of his anticipated
duties under this Contract and meets all of the requirements provided for in the Specifications
for his work classification. Once the Manager approves the list of workers, no change may
be made without Water approval.

The Contractor shall notify the Manager in writing of any changes in the terms and
conditions of any wage rates of all the Contractor's personnel employed at the site.

All persons engaged by the Contractor for the performance of its obligations under this
Contract shall be at all times the officers, agents, employees or representatives, as the case
may be, of the Contractor, and not those of the Port Authority,

3. VeliieIes/
One (1) 314-ton 4-wheel drive pickup truck, either regular or extended cab, with snow plow
attachment, One (1)'f<-ton 4-wheel drive pickup truck, either regular or extended cab, with
dual rear tires. One (1) 4-wheal drive 250-gallon water tank truck for dust control, which can
be a modified pickup truck, shall be required for this Contract.

The Manager will have the absolute right to inspect these vehicle at any time throughout the
term of this Contract, All vehicles used by the Contractor must be not more than five (5)
mode] years old with less than 541,000 miles at the commencement of this Contract.

All vehicles shalt be in sound and safe mechanical condition, clean and neat at all times, and
maintained to manufacturers specifications. All vehicles shall have a permanently affixed
Contractor emblem, decal or insignia at all times.

The Port Authority shall reimburse the Contractor up to the monthly cost for vehicle for such
purposes inserted by the Contractor on the Cost Proposal Form/Pricing Sheets for the
applicable year, times the number of months.

In the event that any vehic lc is damaged, or is in need of repair and such repairs can be
completed in fifteen (15) days or less, the Contractor shall immediately prooeed with such
repairs and provide a replacement vehicle at no cost or expense to the Port Authority, in lieu
of said vehicle with a vehicle of the same style and type as the one being repaired. Such
replacement vehicle shall be subject to the prior approval of the Manager.

In the event that any vehicle is destroyed, or so damaged, or is in need of such repairs that
cannot be completed in fifteen (15) days, said vehicle shall be removed from and no longer in
use under this Contract. In the event of such permanent removal, the Contractor shalt, at no
cost or expense to the Port Authority, replace said vehicle with another vehicle meeting the
requirements set forth herein.

At the Commencement of this Contract and each Option Period, if any, the Manager shall
determine whether a vehicle meets the requirements set fortis above: Any vehicle deemed
unacceptable shall be replaced by the Contractor at no additional costs to the Port Authority.
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During the term of this Contract, the Port Authority may permit the Contractor to park
Contractor-provided vehicles at no charge to the Contractor in such locations as may be
designated by the Manager. No parking will be provided for privately owned vehicles.

The Contractor shall comply with such existing rides, regulations and procedures as are now
in force and such reasonable future rules, regulations and procedures as may hereafter be
adopted by the Pori Authority for the safety and convenience of persons who park
automobile vehicles in any parking area at the Facility or for the safety and proper
identification of such vehicles. The Contractor shall also comply with any and all directions
pertaining to such parking which may be given from time to time and at anytime by the
Manager. The Port Authority shall have no responsibility of any kind whatsoever with
respect to such vehicles including, without limitation, any responsibility for the loss, theft,
destruction, or damage to said vehicle or any contents therein. No other rights or privileges
in connection with parking of motor vehicles at the Facility are, or shall be deemed to be,
granted to the Contractor under this Contract.

4. Work Required by the Specifications

The services of the Contractor shall generally consist of, but are not limited to the following
tasks:

4.1 FACILITY SYSTEMS OPERATIONS & MAINTENANCE
4,2 — OPERATIONS AND MAINTENANCE OF CENTRAL CHILLER PLANT (CCP)
4.3 — CLEANING

The Contractor shall provide these services W ensure that applicable work is to the
satisfaction of the Port Authority in accordance with the Port Authority approved contract
documents, the highest standards of workmanship, quality, safety and budget as well as
adherence to all rules, regulations, codes and laws within the jurisdiction of the WTC Site.

4.1 Facility Systems Operations & Maialgrigogg

4.1.1 Perf9rnrance Work Statement

The Contractor shall provide all administrative, management, supervision, labor, materials,
supplies, repair parts, tools and equipment; and shall plan, schedule, coordinate, inspect and
ensure effective and economical completion of all work and services specified for the
operations, maintenance, repair, general cleaning and custodial, integrated pest control, and
related services specified in this Contract for the WTC Site,

4.1.2 Facility_S_v_stems

General Requirements

The Contractor shall establish and document a maintenance program that embodies the
elements of preventive maintenance, predictive maintenance, and reliability centered
maintenance. A copy of this program shall be provided to the Port Authority within thirty
(34) days of receipt of award/contract. Using this program, the Contractor shalt be
responsible for the performance of at) routine and scheduled maintenance, non-routine repair
ATTACHMENT C—SPECIFICATIONS 	 10

Rev, 2112110 (PA/PATH)



and maintenance, and emergency repairs required for continuous operation (24 hours per day,
seven days per week including holidays) of each of the components, subsystems, and systems
at the WTC Site,

A Supervisor shall always be available at the Work Site by telephone twenty-four (24) hours
a day, seven (7) days a week including all holidays, A listing of all shift supervisors
telephone numbers and shift time will be provided to the Authority. This requirement can be
fulfilled by maintaining a universal service call numberthat can be reached at any time via
telephone. i.e., a clerk takes the calls during the normal business hours and the calls are
forwarded to the Tour Supervisors' two way radio(s)/mobile tolephone(s) on the off hours, as
approved by the Authority. The functions of this element include, but are not limited to, the
following;

• Receipt of work requests from the Manager'
• Notification to maintenance supervisors of work requests received.

The Contractor shall develop, in a stand-alone volume(s), and shall implement the
maintenance schedule and procedures that supplement the minimum requirements for routine
maintenance, A copy of these maintenance procedures shall be submitted to the Port
Authority for approval not later than thirty (30) days after receipt of award/oontract. The
procedures shall include, but ate not limited to:

• A list of all equipment under this Contract that is subject to maintenance and/or repair
and segregated into three categories: run to failure; routine; and critical,

• Calibration requirements to include calibration standards equipment with traceability.

• Consumables to include lubricants, normal repair items, tools and support items required
for the accomplishment of the established procedure for an item of Facility equipment.

• Maintenance performance standards.

• Operating parameters for the Facility equipment.

• Quality Controls.

• Shorr, imemnediate, and long-term maintenance procedures.
• Tours by shift to determine the operational status and condition of the Facility equipment.

The components, subsystems, and systems may have operation, maintenance and repair
requirements necessary to sustain the warranty associated with the item. The Contractor
shall be responsible for the performance of such operation, maintenance and repair without
additional reimbursement from the Port Authority.

The Contractor shall, as required by the Port Authority, prepare and submit reports stating the
condition of all equipment along with recommendations for corrective actions that would
improve the reliability, decrease mahrtenatlee and operating cost, or improve energy
conservation. In addition, the Contractor shall make available, any information required or
desired by the Port Authority regarding the maintenance, condition, operation, or
recommendations for repair of alt components, subsystems, and systems covered by this
Contract. Reports and other data conveyed to the Authority will consist of two (2) copies
(paper) plus one (l) copy in an electronic media acceptable to the Authority,

At the Authority's expense, the Contractor will be provided with office space for up to two
(2) individuals, including the use of a desktop computer and a telephone for each, and shall
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maintain all reference materials including information on equipment warranties and
guarantees acquired during the course of maintenance operations. The Contractor shad
comply with the Authority's computer and telephone policies. Such 'information shall
include, but is not limited to: operations and maintenance manuals, catalog cut sheets,
manufacturer's maintenance instructions, shop drawings, sketches, and sources of
replacement parts or qualified service and technical assistance. All such information shall be
the property of the Port Authority. The information shall be used by the Contractor as part of
the Contractor's operation and shall be organized and maintained in an orderly fashion or
system that supports the maintenance activity. Within thirty (30) days fallowing receipt of
ativard/contrnct, the Contractor shall provide the Port Authority with a list of the available
reference material. Annually thereafter, the Contractor shall provide the Authority with a list
of updates to the reference material. No reference material will be deleted or removed from
the Contractor's offices without the approval of the Port Authority.

During the term of this Contract, the Port Authority may Issue other contracts that result in
upgrade or replacement of components, subsystems, and systems covered by this Contract.
The Contractor shall support the Port Authority in the accomplishment of these other
contracts to avoid interferences and disruption in continuity of operations of the components,
subsystems, and systems.

The Contractor shall input data associated with each operation, maintenance, and repair
activity into an Authority approved network Computerized Maintenance Management
System (CMMS). The Contractor shall obtain such a CMMS to include one license for use
by the Port Authority. Data input shall be accomplished within thirty-six (36) hours of the
activity Initiation and closure.

Data shall include, but is not limited to, the following:

• All costs including labor

• Consumables used

• Equipment involved

• Labor hours

• Location of activity

• Repair parts used
• Subcontractor participation.

The Contractor shall develop and implement plans acceptable to the Port Authority for events
requiring unique or special handling, A copy of the plans will be provided to the Port
Authority within thirty (30) days of Contract award. These events may involve and include,
but are not limited to, the following:

• Airborne contaminants

• Chemicals

• Confined space

• Lockout/tagouts

• Materials —vapor and liquid —under high pressure

• Petroleum products
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• Immediately upon the Contractor's discovery of any breakdown, malfunction or damage,
or signs of disrepair in any item to be maintained hereunder, the Contractor shall:

• Place such "Out of Order" or warning signs as are appropriate and secure the
equipment to prevent public use utilizing substantial barriers. Such signs shall be
furnished by the Contractor and shall remain in place until necessary repairs are
completed; and

• Advise the Authority of the situation and Immediate actions initiated.

All repairs and adjustments to the Facility systems are required to be made immediately after
notice thereof, The Contractor's staff responding to calts is required to remain and complete
at] necessary repairs. If the scope of the repair is such that additional labor and/or materiats
are required, the Contractor shall supply such tabor and/or materials within the period
designated by the Manager but in no event later than two (2) hours following the Manager's
concurrence that such labor and/or materials are required. Such delay in performing the
repair shat] require the approval of the Manager or his designee. Under no circumstances
shall a system remain un-repaired or out-of-service for more than twenty-four (24)
consecutive hours.

4.1.3 Rmlacement of Mater €ais and Parts

The Contractor shall stock, keep and maintain a stockroom that maybe assigned by the
Manager that allows quick access In the station facilities, a sufficient supply of spare parts
and materials, tools and other equipment as may be necessary to make replacements and
repairs without delay.

The Contractor shall stock at a Location provided by the Authority, at the Authority's
expense, such parts and materials as may reasonably be foreseen as necessary for the
performance of any maintenance or repair that must be commenced within two (2) hours of
notice pursuant to the provisions of the Contract.

The Contractor shall first submit to the Port Authority for its approval the name of the item,
the identifying number therefor, if any, the quantity needed, the name of the proposed
supplier and the proposed purchase price, or if supplied by the Contractor the price that the
Authority is to-be billed, and the price when it is necessary for the Contractor to replace any
part or item of material during the performance of work under this Contract. `Ilse Authority
will have the option of a) approving same; or b) supplying said material to the Contractor
itself provided it is of equal quality to that proposed by the Contractor. The Manager, at his
sole discretion, can require the Contractor to obtain three (3) bids for tools, equipment and/or
materials required for work.

4.1,4 Persomie]Reaniremetits.

The Contractor shall furnish competent and adequately trained and qualified personnel to
perform the Work required hereunder. Maintenance shall be performed by Journeyman
Watch Engineers, Maintenance Mechanics, Journeyman Electricians and DBM Electricians,
competently supervised, who shall be qualified to keep all equipment and systems adjusted
and repaired and in proper operating condition.
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Staffing Plans for Operations and Maintenance Services must be approved by the Port
Authority. The following are minimum staffing requirements under the Contract:

There shall always be one New York City Licensed Watch Engineer on duty twenty-four
(24) hours a day seven (7) days a week including weekends and holidays.

The Contractor shall provide a minimum of one (1) Journeyman A-card Electrician and one
(1) DBM Electrician from 07:00AM to 3:OOPM Monday through Friday, except for Port
Authority observed Holidays. These Electricians will also be on-call nights and weekends
and must respond within one (1) hour when called in. The anticipated hours of work shall be
as follows:

Job
Classificatio Sunday Monday Tuesday Wednesday Thursday Friday Saturday

dourneyrnau
Off

7:OOAM- 7:40AM- 7:OOAM- 7:OOAM- 7:OOAM-
OffElectrician* 3:00 PM 3:00 PM 3:00 PM 3:00 PM 3-00 PM

DBM 7:OOAM- 7:00AM- 7:OOAM- 7:00AM- 7:00AM-
OffElectrician* Off 3:00 PM 3:00 PM 3:00 PM 3:00 PM 3:00 PM

Watch 7:OOAM- 7:00AM- 7:OOAM. 7:OOAM- 7:OOAM- 7:00AM- 7:OOAM-
Engineer" 3:30 PM 3:30 PM 3:30 PM 3:30 PM 3:30 PM 3:30 PM 3;30 PM
Watch 3:00PM- 3:OOPM- 3:00PM- 3:OOPM- 3:OOPM- 3:00PM- 3:OOPM---
En ineer* 11:30 PM 11 :30 PM 11:30 PU 11:30 PM 11:30 PM 11.30 PM 11:30 PM
Watch 11:00 PM 11:00PM- 11:00PM I1:0OPM-- 11:00PM- 11:00PM. 11:OOPM-
En `weer* 7:30 AM 7:30 AM 7:30 AM 7:30 AM 7:30 AM 7:30 AM 7:30 AM
Engineering 7:00AM- 7:OOAM- 7:06AM- 7:OOAM- 7:OOAM-

OffMaintenan Off
3:30 PM 3:30 PM 3:30 PM 3:30 PM 3:30 PM

Mechanic*
Mechanic 7:00AM- 7:OOAM- 7:OOAM- 7:00AM- 7:OOAM-

Off
Helper* Off 3:30 PM 3:30 PM 3:30 PM 3:30 PM 3:30 P14t

**Includes unpaid 1-hour meal break. *Includes unpaid Vz-hour meal break.

A. The Contractor shall supply and maintain two-way radio(s)/mobite telephones with full
Tri-State (NY, NJ, Conn) area coverage for all maintenance personnel utilized to
perforni maintenance activities of this Contract. Additionally, the Contractor shall
provide one (t) two-way radio(s)/mobile telephones, as approved by the Authority,
with full radio and telephone capabilities to the Authority for its use in managing this
Contract.

B. The Contractor shall submit to the Port Authority the names, addresses, mobile and
home telephone numbers of all personnel who will perform work under this Contract.

C. The Contractor shall furnish maintenance personnel to perform the services under this
Contract. None of the officers, agents, employees, personnel or other representatives of
the Contractor shall be deemed employees of the Port Authority for any purpose. At
any given time during the period this Contract is in effect, the Port Authority may
determine the number of personnel under each category to be employed by the
Contractor at the work site as well as the number of shifts per day. The Port Authority
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Will give notice to the Contractor, and the Contractor shall obtain such number of
personnel and be responsible for their indoctrination and training in the systems and
procedures of the WTC Site and of this Contract.

D. Tlie Contractor shall supply trained and qualified personnel for vacation and sick leave
relief of all personnel assigned to this Contract.

E. The Contractor shall prepare, maintain, and have available for the Port Authority's
inspection a personnel file for each person employed under this Contract. Such files
shall include, but are not limited to, licenses, certifications, information relative to any
disciplinary procedures or hearings, education, occupational training, employment
history, on-the-job injuries, absence records, contact number(s), emergency contact
number(s), tool issuance records and other such information as the Port Authority
deems appropriate, All personnel are subject to random drug and alcohol screening at
any time. No employee shall be permitted to Work under this Contract without
approval of the Port Authority,

F. All Contractor employees shall have the ability to communicate in the English language
to the extent necessary to comprehend oral or written directions and shall hold a current
and valid Driver's License, In addition, all employees shall pass OSHA annual medical
clearance and Fitness testing for personal respirators.

G, The Contractor shall instruct its personnel and ensure that no gratuities, favors, or other
things of value shall be solicited or accepted for any reason whatsoever from the
tenants, customers, or other persons using facilities provided by the Port Authority.

H. The Contractor shall supply upon request of the Authority additional labor, including
but not limited to, Watch Engineer, Electrician, DOM Electrician, Engineering
Maintenance Mechanic, Mechanic Helper, Carpenter Journeyman, Dock Builder,
Equipment Operator, Plumber, Laborer, Cleaner, or Exterminator, and said labor rate
shall be as listed on the Contractor's Pricing Sheets.

4.1.5 Emersenev Call -In Service

A. Contractor personnel should report to area of concern within two (2) hours of an
Emergency Call-In Service request by the Authority. Emergency Call-In shall include,
but is not Iimited to:

• Investigation, operation, adjustment, or repair of any equipment stoppage or other
operational problem which, in the sole opinion of the Port Authority, cannot be
routinely handled by Contractor's personnel so that the equipment is restored to
proper operation at the earliest possible time.

B. In the event the Contractor is directed by the Port Authority to perform any Emergency
Call-In Service as herein defined, the Contractor shall be compensated at the hourly
rates inserted on the Contractor's Pricing Sheets for actual hours worked. The Port
Authority will not compensate the Contractor's personnel performing Emergency Call-
In Service for:

• Travel time

• Tolls incurred
• Mileage.
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4. 1.6 Snecifle Requirements

4.1.6.1 Ogerati4n And Abintenance Services: Electrical Systems

A. The Contractor shall perform the operations, maintenance and repair functions
associated with satisfactory operation and maintenance of the electrical systems located
in the site's common areas only.

B. The Contractor shall perform, on a scheduled basis, the operational checks necessary to
sustain an established operation and in addition, anticipate changes in operational
requirements or equipment.

C. The Contractor shall accomplish the;

• Operations, maintenance, and repair of the electrical system with such precautions
as may be necessary to protect all personnel from an unsafe condition.

• Operation, maintenance and repair of the facility electrical power distribution
system; e.g., 460/265 and 208/120 Volt systems and systems utilizing other Voltage
levels, including but not limited to all overcurrent protection devices, wiring,
conduit systems, switchgear, energy control and monitoring devices,

• Operation, maintenance and repair of the emergency generator, the emergency
electrical distribution system, automatic transfer switches and related controls.

D. The Contractor shall accomplish the operation, maintenance and repair of
miscellaneous common area systems including, but not limited to;

• Construction site lighting
• Security lighting
• Various security systems, including but not limited to, computer systems, CCTV

systems, intrusion prevention/detection systems
• Emergency generators
• Illuminated signs and directories
• Lightning protectors
• All exterior lighting located in common areas, Central Chiller Plant(s) and Power

Distribution Center.
• All miscellaneous electrical systems located in common areas, Central Chiller

Ptam(s) and Power Distribution Center
• High Tension distribution systems

E. The Contractor shall accomplish the operation, maintenance, repair and relamping of
all electrical lighting systems in accordance with the accepted maintenance and the
famishing and installation of the fluorescent lamps, including those contained in
ballasts as required to correct lighting fixture malfunctions. Relamping and cleaning of
incandescent, high intensity discharge and fluorescent lighting fixtures shall be in
accordance with the established schedule. All other relamping shall be performed on a
spot basis; spot relamping shall be completed within one week of notification to the
Contractor for interior areas or one week for exterior area unless otherwise permitted
by the Authority.
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F. The Contractor shall provide lamp and fixture materials for the accomplishment of spot
relamping with the exception of fluorescent lamps, which will be provided by the Port
Authority at no cost to the Contractor.

G. The Contractor shall accomplish the relamping at hours when such will not Interfere
with the normal operations of the Port Authority.

Li. The Contractor shall accomplish the relocation and installation of electrical branch and
feeder wiring circuits and tetutination devices, lighting fixtures and other types of
electrical consumption devices.

1. The Contractor shall determine the root cause of failure associated with any repair. If
the cause of the breakdown is determined to be the result of other than a system defect,
e.g., leaks, improper installation, heat, moisture, etc., then the cause shall be reported to
the Port Authority before continuing the repairs.

4. 1.6.2 Owgution. Maintenance and Repair Services: General Utility Maintenance

A, The Contractor, as directed by the Port Authority, shall also provide a variety of
services in the mechanical, plumbing, electrical, and general utility areas, located in the
site common areas.

B. The Contractor, as directed by the Port Authority, shatI provide additional services for
accomplishment of maintenance, repairs, and other activities, This service may
include, but is not limited to, the following:

• Erect barriers and rope off areas as required or directed by the Port Authority

• Install safety matting as required during inclement weather

• Log utility meter readings

• Maintain a current reference and knowledge of the location of all electrical switches
and circuit breakers and plumbing shutoffs and valves

• Maintain all flagpoles and halyards

• Maintenance and repair of all paved surfaces and roadways utilizing temporary
cold-patch, hot asphalt or concrete as applicable

• Maintenance and repair of all miscellaneous and ornamental metal items, including
chain link fence, steel ladders, deck drains, aluminum louvers, grilles and panels,
guard rails, corner guards, crash barriers, fascias, soffits and skirt panels

• On request, uncrate materials received by the Part Authority

• Perform plumbing repairs as directed by the Port Authority including repairs
required in restrooms and toilet areas within the site common areas

• Refinish interior surfaces as required and repaint mechanical and electrical
equipment, piping, and surfaces as required

• Remove and replace broken glass and mirrors located In the Complex

• Repair damaged roadways, ramps, and parking areas as required

• Repair of any miscellaneous concrete items such as sidewalk, concrete decks, etc.,
due to chipping, cracking or spat]ing
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• Setup holiday and special event displays, barriers, signs and posters

C. Supplies and Equipment Supplied by the Port Authority

The Port Authority will make all reasonable required amounts of water available to the
Contractor from such existing specific water system outlet and supplies as the Manager
selects without cost to the Contractor for the water it consumes. All water shall be
carefully conserved and protected from contamination through the use of baokflow devices
or air gaps, as approved by New York City Department of Environmental Protection.

43 OPERATIONS AND MAINTENANCE OF CENTRAL CHILLER PLANT (CCPI

EX_ (4)

4.2.1 Performance Work Statement

The Contractor shall provide all administrative, management, supervision, labor, materials,
supplies, repair parts, tools and equipment; and shall plan, schedule, coordinate, inspect and
ensure effective and economical completion of all work and services specified for the
operations, maintenance, repair, general cleaning and custodial, and related services specified
In this Contract for the World Trade Center Redevelopment Department (WTCRD).

4.2.2 CCP and RWPS Systems

General Requirements

The Contractor shall establish and document a maintenance program that embodies the
elements of preventive maintenance, predictive maintenance, and reliability centered
maintenance. This program will inctude, but is not limited to, supporting programs such as,
but not limited to, vibration analysis and oil analysis programs. A copy of this program shall
be provided to the Port Authority thirty (30) days after receipt of Award. Using this
program, the Contractor shall be responsible for the performance of all routine and scheduled
maintenance, nor-routine repair and maintenance, and emergency repairs required for
continuous operation [twenty-four (24) hours per day, seven (7) days per week including
holidays] of each of the components, subsystems, and systems at the WTC Site,
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The Contractor shall establish and maintain a "service call desk." This requirement can be
fulfilled by maintaining a universal service call number that can be reached at any time via
telephone, i.e., a clerk takes the calls during the normal business hours and the cads are
forwarded to the Tour Supervisors' mobile telephone(s) on the off hours. The functions of
this element include but are not limited to the following:

• Receipt of work requests from personnel assigned to or using the Facility.

• Notification to maintenance supervisors of work requests received.

The Contractor shall develop, in a stand-alone volume(s), and shall implement the
maintenance schedule and procedures that supplement the minimum requirements for routine
maintenance. A copy of these maintenance procedures shall be submitted to the Port
Authority for approval no later than thirty (30) days alter Contract award. The procedures
shall include, but are not limited to:

• A list of all equipment subject to maintenance and/or repair and segregated into three
categories: run to failure; routine; and critical

• Calibration requirements to include calibration standards equipment with traceability

• Consumables to include lubricants, normal repair items, tools and support items required
for the accomplishment of the established procedure for an item of Facility equipment

• Maintenance performance standards

• Operating parameters for the Facility equipment

• Quality controls

• Short, intermediate, and long term maintenance procedures

• Tours by shift to determine the operational status and condition of the Facility equipment

The components, subsystems, and systems may have operation, maintenance and repair
requirements necessary to sustain the warranty associated with the Item. The Contractor
shall be responsible for the performance of such operation, maintenance and repair without
additional reimbursement from the .Port Authority.

The Contractor shall, as required by the Port Authority, prepare and submit reports stating the
condition of all equipment along with recommendations for corrective actions that would
improve the reliability, decrease maintenance and operating cost, or improve energy
conservation. In addition, file Contractor shall make available, any information required or
desired by the Port Authority regarding the maintenance, condition, operation, or
recommendations for repair of all components, subsystems, and systems covered by this
Contract. Reports and other data conveyed to the Authority will consist of two (2) copies
(paper) plus one (t) copy in an electronic media acceptable to the Authority.

The Contractor shall maintain on-site all reference materials including information on
equipment warranties and guarantees acquired during the course of maintenance operations.
Stich information shall include, but is not limited to: operations and maintenance manuals,
catalog cut sheets, manufacturer's maintenance instructions, shop drawings, sketches, and
sources of replacement parts or qualified service and technical assistance. All such
information shall be the property of the Port Authority. The information shall be used by the
Contractor as part of the Contractor operation and shall be organized and maintained in an
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orderly fashion or system that supports the maintenance activity. Within thirty (30) days
following Contract award, the Contractor shall provide the Port Authority with a list of the
available reference material. Annually thereafter, the Contractor shall provide the Authority
with a list of updates to the reference material. No reference material will be deleted or
removed from the site without the approval of the Port Authority.

During the term of this Contract, the Port Authority mayissue other contracts that result in
upgrade or replacement of components, subsystems, and systems covered by this Contract.
The Contractor shall support the Port Authority in the accomplishment of these other
contracts to avoid interferences and disruption in continuity of operations of the components,
subsystems, and systems.

The Contractor shall input data associated with each operation, maintenance, and repair
activity into a network Computerized Maintenance Management System (CMMS). The
Contractor shall obtain such a CMMS to include one license for use by the Port Authority.
Data input shall be accomplished within thirty-six (36) hours of the activity initiation and
closure,

Data will include, but is not limited to, the following:

• All costs including labor

• Consumables used

• Equipment Involved

• Labor hours

• Location of activity

• Repair parts used

• Subcontractor participation.

The Contractor shall develop and implement plans for activities requiring unique or special
handling. The plans shall be subject to the acceptance of the Port Authority, A copy of the
plans will be provided to the Port Authority within thirty (30) days following acceptance of
the proposal. These activities may involve and include, but are not limited to, the following:

• Airborne contaminants

• Chemicals

• Confined space

• Lockout/tagouts

• Materials —vapor And liquid — under high pmssuro

• Petroleum products

• Immediately upon the Contractor's discovery of any breakdown, malfunction or damage,
or signs of disrepair in any item to be maintained hereunder, the Contractor shall:

• Place such "Out of Order" or warning signs as are appropriate and secure the equipment
to prevent public use utilizing substantial barriers. Such signs shall be furnished by the
Contractor and shall remain in place until necessary repairs are completed; and

• Advise the Authority of the situation and immediate actions initiated.
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All repairs and adjustments to the Facility systems are required to be made immediately
after notice thereof, The Contractor's staff responding to calls is required to remain and
complete all , necessary repairs. If the scope of the repair is such that additional labor
and/or materials are required, the Contractor shall supply such labor and/or materials
within the period designated by the Manager but in no event later than two (2) hours
following the Manager's concurrence that such labor and/or materials are required. Such
delay in performing the repair shall require the approval of the Manager or his designee.
Linder no circumstances shall a system remain un-repaired or out-of-service for more
than one hundred and twenty (120) consecutive hours.

4.2.3 Replacement of Materials and Parts

The Contractor shall stock, keep and maintain in a stockroom that may be assigned by the
Manager that allows quick access in the station facilities, a sufficient supply of spare parts
and materials, tools and other equipment as may be necessary to make replacements and
repairs without delay.

The Contractor shall stock such parts and materials as may reasonably be foreseen as
necessary for the performance of any maintenance or repair that must be commenced within
two (2) hours of notice pursuant to the provisions of the Contract.

The Contractor shall first submit to the Port Authority for its approval the name of the item,
the identifying number therefore, if any, the quantity needed, the name of the proposed
supplier and the proposed purchase price or if supplied by the Contractor the price that the
Authority is to be billed therefore when it is necessary for the Contractor to replace any part
or item of material during the performance of work under this Contract. The Authority will
have the option of a) approving same; or b) supplying said material to the Contractor itself
provided it is of equal quality to that proposed by the Contractor. The Manager, at his sole
discretion, can require the Contractor to obtain three (3) bids for tools, equipment and/or
materials required for work,

41.4 Uneration and Maintenance Services. Heatine. Ventilatlne. Air Conditionfne.

A. The Contractor shall perform the operations, maintenance and repair functions associated
with satisfactory operation and maintenance of the heating, ventilating, air conditioning,
mechanical, control, and plumbing systems in the CCP and RWPS.

B. The Contractor shall perform, on a scheduled basis, the operational checks necessary to
sustain an established operation and in addition, anticipate changes in operational
requirements or equipment.

C. The Contractor shall accomplish the operation, maintenance and repair of:

• Heating, ventilating, air-conditioning, mechanical, and plumbing systems with such
precautions as may be necessary to protect all personnel from an unsafe condition,

• All boilers and ancillary equipment in such a manner that requirements are satisfied
in a safe and energy efficient manner.

• All heating, ventilation and air conditioning systems, subsystems, components,
associated pumps and all ancillary equipment, including but not limited to, heating
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and ventilation fan units, cabinet and unit heaters, induction units, steam traps,
expansion joints, piping supports, temperature, pressure and flow indicating devices.

D. The Contractor shall accomplish the operation, maintenance and repair of all plumbing
systems and ancillary equipment in the CCP and RWPS. This includes but is not
limited to:

• Domestic cold water distribution system with connections to all fixtures and
equipment requiring domestic water including water service connections, house
pumps and water heaters, and plumbing fixtures.

• Domestic hot water distribution system with connections to ail fixtures and
equipment requiring domestic hot water including water heaters, circulating pumps,
balancing rigs, exhaust ducting and breaching, etc.

• Fuel storage tanks, related pumping equipment, strainers, valves, gauges, piping and
hose connections, and miscellaneous equipment.

• Sanitary drainage and venting systems including all sewage ejectors and sump pumps.

• Storm drainage systems and all related pumping equipment.

• Testing and certifying of backflow preventers in accordance with the State of Now
York, Department of Health, Bureau of Public Water Supply Protection.

E. The Contractor shall accomplish the operation, maintenance and repair of the complete
gas distribution system including the connections to all gas fixtures and equipment, gas
service connections, gas metering equipment, etc.

F. The Contractor shall accomplish the operation, maintenance and repair of all heat
tracing elements and related controls on piping systems located outside heated areas.

G. The Contractor shall accomplish the operation, maintenance and repair of all controls
and interlocking control wiring, including, but not limited to, freeze protection devices
and connections, indicator lights and internal fan equipment.

H. The Contractor shall accomplish the operation, maintenance and repair of the water
treatment and pumping systems and makeup water conditioning systems.

1. The Contractor shall establish written procedures together with record keeping fortes,
both acceptable to the Port Authority, to assure the performance of the operations and
maintenance functions identified herein. All records shall be furnished to the Port
Authority on a timely basis as may be directed by the Port Authority, All records shall
be the property of the Port Authority.

4.2.4.1 Oneration and Maintenance Services: Electrical Systems for the_CCP and
RWPS

A. The Contractor shall perform the operations, maintenance and repair functions
associated with satisfactory operation and maintenance of the electrical systems.

B. The Contractor shall perform, on a scheduled basis, the operational checks necessary to
sustain an established operation and in addition, anticipate changes in operational
requirements or equipment.

C. The Contractor shall accomplish the:
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• Operations, maintenance, and repair of the electrical system with such precautions
as may be necessary to protect all personnel from art 	 condition.

• Operation, maintenance and repair of the Facility electrical power distribution
system; e.g., 480/277 and 208/120 Volt systems and systems utilizing other Voltage
levels, including but not limited to all overcurmnt protection devices, wiring,
conduit systems, switehgear, energy control and monitoring devices.

• Operation, maintenance and repair of the emergency generator, the emergency
electrical distribution system, automatic transfer switches and related controls.

D. The Contractor shall accomplish the operation, maintenance and repair of all electric
motors and controllers of the Facility, including, but not limited to, components,
subsystems and systems of the following:

• Domestic water and Dewatering pumps

• Fire pumps

• Heating, ventilating and air conditioning systems Including fan motors, filter
advance mechanisms, and controls

• Mechanical systems

• Miscellaneous motors

E. The Contractor shall accomplish the operation, maintenance and repair of
miscellaneous systems including, but not limited to:

• Construction site lighting

• Security lighting

• Various security systems, including but not limited to computer systems, CCTV
systems, intrusion prevention/detection systems

• Emergency generators

• Illuminated signs and directories

• Lightning protectors

• All interior and exterior lighting

• All miscellaneous electrical systems

• High-tension distribution systems

The Contractor shall accomplish the operation, maintenance, repair and relamping of all
electrical lighting systems in accordance with the accepted maintenance and the
furnishing and installation of the fluorescent lamps, including those contained in
workstations, and ballasts as required to correct lighting fixture malfunctions.
Relamping and cleaning of incandescent, high intensity discharge and fluorescent
lighting fixtures shall be in accordance with the established schedule. All other
relamping shall be performed on a spot basis; spat relamping shall be completed within
one week of notification to the Contractor for interior areas or one week for exterior
area unless otherwise permitted by the Authority.
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G. The Contractor shall provide lamp and fixture materials for the accomplishment of spot
relamping with the exception of fluorescent lamps, which will be provided by the Port
Authority at no cost to the Contractor.

H. The Contractor shall accomplish the relamping at hours when such will not interfere
with the normal operations of the Port Authority.

I. The Contractor shall accomplish the relocation and installation of computer cabling for
the Port Authority's teleprocessing cquipment, terminals, and output devices.

J. The Contractor shall accomplish the relocation and installation of electrical branch and
feeder wiring circuits and termination devices, Iighting fixtures and other types of
electrical consumption devices.

K. The Contractor shall determine the root cause of failure associated with any repair. if
the cause of the breakdown is determined to be the result of other than a system defect,
e.g., leaks, improper installation, heat, moisture, etc., then the cause shall be reported to
the Port Authority before continuing the repairs.

4.2A.2 Operation, Malateaapce and Rwafr Services: General Utility Maintenance

A, The Contractor, as directed by the Port Authority, shall also provide a variety of
services in the mechanical, plumbing, electrical, structural, and general utility areas.

B. The Contractor, after Contract award shall provide services for accomplishment of
maintenance, repairs, and other activities. This service may include, but is not limited
to, the following:

* Disassemble, relocate, and reassemble office partitions, including telephone, power
and office automation connectors and restoration of all surfaces to an acceptable
condition

* Erect barriers and rope off areas as required or directed by the Port Authority

• Install safety matting as required during inclement weather

* Log utility meter readings

• Maintain a current reference and knowledge of the location of all electrical switches
and circuit breakers and plumbing shutoffs and valves

• Maintenance and repair of all miscellaneous and ornamental metal items, including
chain link fence, steel ladders, deck drains, aluminum louvers, grilles and panels,
guard rails, comer guards, crash barriers, fascias, soffits and skirt panels

* Maintenance and repair of all stairways and ramps including masonry stair treads,
risers and landings and metal safety treads

* Maintenance and repair of doors, including hollow metal doors, glass entrance
doors, aluminum doors and roll up doors

* Maintenance and repair of masonry, including brick and concrete block

* Maintenance of miscellaneous caulking including, but not limited to, a]l horizontal
and vertical control and construction joints
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• On request, unCrate materials received by the Port Authority

• Perform plumbing repairs as directed by the Port Authority including repairs
required in restrooms and toilet areas

• Refinish interior surfaces as required and repaint mechanical and electrical
equipment, piping, and surfaces as require

• Remove and replace broken glass and mirrors

• Remove and replace defective ceramic and resilient flooring materials, including
vinyl type, quarry, and mosaic tile. All carpet tile repair and repair of a "minor"
nature shall be made by the Contractor as part of this Contract

• Repair and maintain all vinyl, painted and tile wall surfaces

• Repair and/or replace acoustical ceiling materials including ceiling tile, grid work,
and hangers

• Repair and/or replace defective hardware, including but not limited to, door hinges
and closers. Overhaul of door closers by authorized service vendors shall be
performed by the Contractor on a net cost reimbursable basis upon approval of the
Port Authority and will W paid for under the provision entitled "Extra Work".

• Repair of damaged architectural precast units, including patching to match existing
finish

Ex. (4) _
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Material Exempt Under
Exemption (4)



I I- Updating Standard Operating Procedures
12- Safety Inspections

Additionally, the systems to be maintained as necessary are:

I- Chiller maintenance
2• BMS maintenance
3- Fire Life Safety maintenance

a. Fire Alarm
b. Sprinkler Systems
e. Fire Pump (Located within the HUB program)

4• Central Station monitoring
5- Electrical maintenance

a. Variable Frequency Drive's
b. Switchgear
C. MCC panels
d. Infra-red

6- Leak detection maintenance (Refrigerant)
7- Roster of Routines program
8- Metering check and calibration
9- Cathode system maintenance
10- Trash removal for RWPS
11- Security system maintenance
12- Water Treatment
13- River Water inspections

a. Piping
b. Intakes
c. Outfall

14-River Water Pipe maintenance
IS- Vibration Analyses (Pumps and Motors)

Trash Removal

One (1) ten (10) cubic yard container shall be delivered and placed by the Contractor at the
location (To be determined by the Port Authority), on the date and for the period of time as
designated by the Manager. The Manager will notify the Contractor twenty-four (24) hours prior
to the time delivery of the ec udner is required and will specify the location where Nte container
is to be placed. Removal/Replacemcnt of the container is to be performed as designated by the
Manager. Pickups shall be made between the hours of 5:00 a.m. and 3:00 p.m., unless otherwise
directed by the Manager.

4.3 GLEANING

4.3.1 Enuinment, Materials and Supplies

The Contractor in performing the work required hereunder shall use only equipment,
materials and supplies approved in advance by the Manager. The supplies that are currently
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approved for use are set forth in the Inspection and Safety Division's "List of Approved
Materials" which will be made available for viewing at the Facility Inspection,

The Contractor may propose additional equipment, materials and supplies for the Manager's
and Inspection and Safety Division's approval. If so approved, their use shall be subject to
such conditions and instructions with respect to use as the Manager may establish in granting
his approval,

All equipment, materials and supplies used in the performance of Work required hereunder
shall be used in accordance with their manufacturer's instructions.

The Contractor shall furnish all equipment, supplies and materials necessary to satisfactorily
perform all requirements of the Contract. Regardless of any list or guidance provided by the
Port Authority pertaining to equipment, supplies or materials, it remains the responsibility of
the Contractor to furnish the items necessary to meet the standards of this Contract as
appended.

It is the responsibility of the Contractor to maintain an on-site inventory of materials and
supplies sufficient for satisfactory performance of this Contract. Shortage or lack of
materials shall not be cause for failure to meet these requirements.

All equipment shall be in a new and unused condition on the Commencement Date of the
Contract.

Materials and supplies to be provided by the Contractor hereunder shall include, but shall not
be limited to: detergents, degreasers, soaps, soap dispensers, sanitizers, deodorizers, floor
finishes, strippers, stripping pads, buffing pads, brushes, brooms, mops, toilet paper, sanitary
napkins, buckets, dust cloths, plastic bags, heavy duty trash liners, polishes, graffil7 removal
products, sponges and greasetoll absorbent pads and powder, Floor wax shall be premium
grade, high gloss, high solid, extra durable, resistant to scuffing and scratching and able to
withstand heavy traffic; and its slip coefficient must be approved in advance by the
Manager. For possible medical waste cleanup, the Contractor shall have available for use red
bags, gloves, sharps containers, a bleach solution, and any other items deemed necessary by
the Manager for the cleaning of medical waste.

Furthermore, the Contractor shall stock and shall refill, as necessary, all dispensers or
containers for liquid soap, paper towels, toilet tissue, sanitary napkins, sanitary napkin
disposal bags and toilet seat covers which are located in the seven (7) non-public lavatories
and rest rooms, and other areas to be cleaned hereunder. In addition, the Contractor shall
maintain an Inventory of at least five (S) ofeaeh such dispenser and shall repair all such
dispensers and containers to keep same in full working order. Repairs or replacement of such
dispensers or containers shall be made within twenty-four (24) hours of notice from the
Manager.

Should the Manager determine that any such dispenser or container is so damaged as to
require replacement, the Contractor shall provide and install such replacement at no
additional cost to the Port Authority. Notwithstanding the above, where a sanitary napkin
dispenser is replaced by the Contractor pursuant to this paragraph, the Contractor will be
reimbursed forthe purchase price of the replacement provided that it has supplied a receipt
for such purchase to the Manager. The Contractor shall retain any revenues derived from the
sale of sanitary napkins; however, the price for each such item shall be subject to the
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approval of the Manager and, until further notice, shall not exceed $ 0.50 per item unless
otherwise authorized by the Manager.

The Contractor shall obtain the Manager's approval of the type, number and planned location
of any replacement unit prior to its installation. The Manager's approval shall also be
obtained before any dispenser or container is relocated or removed from the Work Site,

The Manager may, at any time, establish minimum inventories of materials, supplies and
equipment to be maintained by the Contractor at the Site of the Work and the Contractor
shall ensure that his inventories meet the levels so established and that all equipment is in
proper working order at all times,

The Contractor shall satisfy the Manager prior to the commencement of the Contract that
materials, supplies, and equipment sufficient to support all Contract requirements are
available as of the commencement date ofthe Contract.

Following is a partial list of required Contractor equipment. All items must.be  approved by
the Manager prior to use,

Cleaning Equipment:

• 55 gallon wet vacuum
• 20 gallon wet vacuum with attachments
• 36" Auto-scrubber
+ 24" Auto-scrubber, disc and cylindrical brushes
• Power Sweeper
• Push type vacuum
• Backpack vacuums with HEPA filter
• Upright vacuums (with attachments)
• 21" Floor Scrubbers
• Portable Floor Dryer
• High speed floor buffer
• High pressure steam cleaner
• Power washers
• Manual equipment such as ice choppers, snow shovols, brooms, dust pans, etc.
• Snow blowers

All equipment to be furnished by the Contractor hereunder shall be kept at the Site of the
Work at all times during the term of this Contract. Wheeled equipment shall be of such size
as to access elevators on platforms and shall be of a maximum length of forty-eight inches
(48"), maximum width of thirty inches (30") and weigh less than one thousand pounds (1,000
lbs).

All equipment employed by the Contractor in furnishing services hereunder shall be of such
quality as to accomplish the purposes of this Contract and the services furnished hereunder in
such manner so as not to wear, tear, mar or otherwise have a harmful effect upon the
premises, If at any time, in the opinion of the Port Authority, improper equipment is
employed by the Contractor in famishing services hereunder, the Contractor shall, upon
written notice from the Manager, employ such equipment as may be specified in such notice
or discontinue for use such equipment as may be specified in such notice, as the case may be.
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The Port Authority, by its officers, employees and Manager, shall have the right at all times
to examine the supplies, materials and equipment used by the Contractor, to observe the
operations of the Contractor, its agents, servants and employees and to do any act or thing
which the Port Authority may be obligated or have the right to do under this Contract or
otherwise.

Toilet Tissue

The following specification covers single ply toilet tissue in roll form to be provided by the
Contractor:

Toilet tissue shall be white, unglazed, soft, strong and absorbent. It shall be free from sliver,
dirt, holes and other objectionable matter or other such defeots. The tissue shall be made of
clean processed wood fibers. Edges shall be clean-cut and not ragged and shall have no
disagreeable odor either wet or dry. The tissue shall conform to EPA guidelines for recycled
fiber of eighty-mo, percent (82%) recycled content of which a minimum of thirty-four
percent (34010) shall be post consumer.

Tissue shall be in accordance with specifications and shall be uniform in color; trimmed with
clear smooth edges (no protrusion of tissue beyond the core ends will be permitted);
non-porforated to allow even flow of tissue and shalt conform to levels of quality established
herein.

The rolls of toilet tissue shall be packaged in conformance with the manufacturer's standards
for this product. Each roll shall be securely wrapped and each roll shall show manufacturers
name brand nameinumber. The product wrapper shall remove freely from the tissue roll.
Delivery shall be in unopened cartons for easy removal from delivery vehicle.

Physical Requirements of Roll Toilet Tissue:
+ Basic Weight (minimum) 10.5
• Tensile Strength, dry 021inch 14
• Absorbency (maximum) 25 seconds
0 Brightness (minimum) 78%

Toilet Tissue Dimensions: Each roll of tissue shall not be less than 2,200 linear feet and shall
have a width of not less than 3-15A6 inches, with a diameter of 9.0 inches around the core.
The core shall be approximately 3.0 inches (inside diameter).

ft—ex Towels

C-fold paper towels shall be made in accordance with industry practice with respect to holes, .
tears, wrinkles, cleanliness and foreign materials ordirt. Edges shall be cleanly cut and not
ragged. Towels should dispense property front the cabinet when loaded according to
manufacturer's instructions, Towels shall have no disagreeable odor, either wet or dry. The
towels should have a surface such as produced by creping or embossing. The C-Fold paper
towels shalt be furnished and delivered in cardboard packing cases. Each packing case shall
show the manufacturer's name, brand name or number and production serial numbers.
Towels shall meet the following range of paper specifications:
Brightness: 78%
Color: White
Tensile Strength-Dry: 36 oz./inch (Average Both Directions)
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Tensile Strength-Wet: 9 ozAneh (Average Both Directions)
Recycled Content: 40% Post Consumer Waste
Absorbency: 20 see.

Minimum	 Maximum,
Basis Weight	 24 IN.	 34 lbs.

Roll paper towels shall be made in accordance with reasonable Industry practice with respect
to holes, tears, wrinkles, cleanliness and foreign materials or dirt. Edges shall be cleanly cut
and not ragged. Towels shall dispense properly from the cabinet when loaded according to
manufacturer's instructions. Towels shall have no disagreeable odor, either wet or dry. The
towels shall have a surface such as produced by creping or embossing and shall meet the
following range of paper specifications.
Absorbency: 20 sec.
Brightness: 78%
Color: White
Tensile Strength-Dry: 36 ozJinch (Average Both Directions)
Tensile Strength-Wet: 9 ozJinch (Average Both Directions)
Recycled Content: 40% Post Consumer Waste

Minimum Maximum

RAIL Width 7-3141' 8.25"

Linear feet/roll 424' 475'

Basis Weight 24 lbs. 34 lbs.

The roll paper towels shall be furnished and delivered in cardboard packing cases. Each
packing case shall show the manufacturer's name, brand name or number and production
serial numbers..

4.31 Breakdown, MaMnetion, or Damage Notification

Immediately upon the Contractor's discovery of any damage or signs of disrepair to,
mechanical breakdown or malfunction of, or cracks or breaks in any item to be cleaned
hereunder, he shall advise the Manager and shall place such "Out of Order" or warning signs
as are deemed appropriate by the Manager. Such signs will be furnished by the Port
Authority and shall remain in place until necessary repairs are completed.

4.33 Scheduling of Work

The Contractor shall, during the term of this Contract and with respect to all periodic Work
covered by the Contract, submit to the Manager a written report setting forth the Contractor's
advance scheduling for each three month period of the Contract, which report shall include
the Work scheduled by the Contractor to be accomplished during said three month period,
the dates and time of day when such Work will be done, the number of workers to be
assigned to each shift and such other information as the Port Authority may from time to time
require, and which report shall be subject to the continuing approval of the Manager. This
report shall also be submitted on a computer disk using Excel or an Excel compatible
spreadsheet program. The first such report covering the first three months of this Contract
shall be submitted by the Contractor within ten days of the commencement of this Contract
ATTACH MENT C —SPECIFICATIONS 	 32

Rev. 2/12116 (PA/PATH)



and each subsequent three month report shall be submitted by the Contractor at least twenty
days prior to the commencement of each such three month period. The Contractor shall also
submit promptly to the Manager a written report of any changes in the aforesaid scheduling it
contemplates making during the course of any three month period, but no changes shall be
put into effect without the prior approval of the Manager.

The Contractor shall, within twenty-four (24) hours, comply with any oral or written request
issued by the Manager to correct or remedy a condition or situation deemed by the Manager
to require action. Immediate response shall be provided by the Contractor's personnel for
any condition or situation determined by the Manager to constitute any emergency. The
Contractor shall submit to the Manager on the first day of each calendar month during the
terns of the Contract a written report setting forth the actions taken by the Contractor with
respect to any matters which the Manager may have, during the preceding month, requested
the Contractor to correct or remedy.

The Contractor hereby further agrees to furnish to the Part Authority from time to time such
other written reports in connection with its operations hereunder as the Port Authority may
deem necessary or desirable In connection with the Port Authority's responsibility as the
operator of the Facility.

4.3.4 ) xtraordinary Clenngne 3eryfaes

At the verbal request of the Manager, followed by a written notice, the Contractor shall
perform those Extraordinary Cleaning Services at the Hourly Charge inserted by the Proposer
in the Pricing Sheets for "Cleaner (Extraordinary)." "Cleaner {Extraordinary)" shall not
include the repetition of prior work performed by the Contractor and determined by the
Manager to be unsatisfactory and requested to be repeated. Such work shall include services
in additional areas. It shall also include work frequencies beyond the minimums set forth
herein when the Manager determines that such additional frequencies are required due to
special events or other circumstances out of the ordinary. The Manager's request must
specifically identify the work as "Cleaner (Extraordinary)" before such unit prices will be
payable.

4.3.5 Routine sad Periodic Cleaning

This Section enumerates those areas at the Facility that are to be cleaned by the Contractor on
a routine basis and those cleaning services that are to be performed by the Contractor on a
regularly scheduled (periodic) basis. For any work that Is to be performed at a frequency of
Iess than once per month, the Manager shall have the right to specify the week and month
during which such work shall commence. However, failure of the Manager to give such
directions will not relieve the Contractor of his obligations to perform such work at the
frequencies set forth in this Contract.

All work shall be performed in accordance with applicable specifications, the provisions of
the Contract and any future changes therein. The Contractor further agrees to assume and
perform all other dirties and obligations imposed upon him by this Contract.

The Contractor shall furnish all necessary tabor, supervision, uniforms, equipment, materials,
supplies, training and all other things necessary or proper therefor or incidental thereto to
perform the various cleaning and policing activities as indicated below for the following
stations in use at the WTC Site.
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Ex. (4)

Parking Lot Areas (25,000 SF) 	 -
+ Vesey Street Sidewalk Area including the PATH station entrance street level (40,000

SF)
+ West Street Haul Road Area (100,000 SF)
• Vesey Street Haul Road Area (55,000 SF)

Ex. (4)

+ Port Authority Facilities Trailer(] double)
+ Contractor's Trailers (2 singles and 2 doubles)
+ West Street emergency stair tower and walkways Area (5,000 SF)
• Site Logistics and Operations and Maintenance Trailers (14)

Cleaning Requirements

For the elements identified above, the following cleaning activities shall be performed on a
daily (l)), weekly (W), monthly (M) or other basis as indicated.

Exterior Areas

a) Police areas, where policing shall include but not limited to picking up loose trash,
cigarette butts, paper, litter, etc. and empty, damp wipe and refill with sand metal
ashtrays, empty wastebaskets and 40-gallon garbage cans and transport waste to
designated trash collection points (D)

b) Beginning November I and ending April 30, remove from the WTC Site all
accumulations of snow and ice using snow plow equipped pickup trucks or small
tractors, walk behind powered snow plows and sweepers, snow blowers, shovels and
garage brooms. Apply approved Port Authority-provided deicing compound where
needed. Snow removal at the Church Street sidewalk area and PATH station entrance
shall commence within one (1) hour after start of accumulation of snowfall. Snow
removal at the other areas shall commence within two (2) hours after start of
accumulation of snowfall. All snow shall be removed within four (4) hours of the end
of snowfall. Accumulation shall be as determined and Indicated by the National
Weather Service for Manhattan.

c) Five times per year, beginning April 1 and ending October 31, hot water power wash
the FamilyNIP outdoor viewing area, the Vesey Street sidewalk area and the PATH
station entrance using it gas/diesel powered, oil fired, power washer with a minimum of
3,000 pounds per square inch pressure.

d) Seven times per year, beginning April l and ending October 31, remove graffiti up to a
height of ten (10) feet on vertical surfaces of the viewing fence along Church Street
and Liberty Street.

e) On the haul roads, bridge and ramp areas, and B-6 level area, perform dust
suppression as directed by the Manager during non-freezing weather.

f) On the haul roads and bridge and ramp areas, power wash as needed, as determined
by the Manager,

ATTACHMENT C — SPECIFiCATIOKS	 34
Rev. Z112710 (PAIPATH)



Trailer

a) Empty and damp wipe ashtrays and empty wastebaskets, tall wastebaskets and 40
gallon garbage cans, replace liners and transport waste to designated trash collection
points (D)

b) Dust surfaces o€ office furniture, equipment, ledges and sills using a chemically
treated busting cloth with appropriate cleaning materials (D)

c) Sweep resilient file floors, mop floors with a detergent solution arid thoroughly rinse
floors (D)

d) Wipe phones using disposable isopropyl alcohol prep pads (D)

c) Strip and refinish resilient file floors- Quarterly

f) Wash and sanitize surfaces of commodes, commode seats, wash basins, shelves,
dispensers, receptacles, urinals (and replace urinal deodorizing blocks or screens, as
needed), etc,; clean mirrors; spot wash walls, partitions and doors; wet mop and rinse
floor areas; sanitize areas to eliminate odors (D)

g) Police lavatories, where policing shall consist of picking up paper and miscellaneous
trash, emptying trash receptacles and checking and filling toilet tissue, paper towel and
soap dispensers (D)

Cleaning Schedule

Provide one working Supervisor and an appropriate number of porters and/or cleaners
from 5:00 AM ET to 9:00 PM ET, Monday through Friday.

Provide an appropriate number of porters and/or cleaners from 9:00 AM ET to 5:30 PM
ET Saturday and Sunday for PAPD and WTCC trailers and lavatories, security trailers and
lavatories, Vesey Street sidewalk area and fatnilyNiP outdoor viewing area.

Hours of Work

'yob
Classi€frat

 Sao Monday Tuesday Wednesday Thursday 'Friday Saturday

Cleaning
of, 5:00AM- 5:00AM- 5:OOAM- 5:OOAM- 5:OOAM- Of,

Supervisor 9:00 PM 9:00 PM 9:00 PM 9:00 PM 9:00 PM
Off 5:OOAM- 5:00AM- 5:OOAM- 5:OOAM- 5:OOAM-

OffPorters 9:00 PM 9:00 PM 9:00 PM 9:00 PM 9:00 PM

Cleaners Off
5:00AM- 5:oOAM- 5 ,00AM- 5:00AM- 5:00Ahf- Off
9:00 PM 9:00 PM 9:00 PM 9:00 PM 9.00 PM

Policing

Policing sha11 be performed daily in full compliance with the provisions of this Contract
and with all applicable United States Dept. of Labor Occupational Safety and Health
Administration (OSHA) regulations and guidelines, The Contractor shall provide
continued employee coverage during meal and relief breaks for ail workers performing
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services at the Facility. Policing of the stations shall consist of the following as a
minimum:

• removal of gum
+ picking up of all trash, litter and cigarette butts from assigned areas
• damp wiping of fingerprints, smears and soil spots as necessary
• removal of graffiti and stickers as necessary
+ mapping and sanitizing areas affected by sickness, spillage, leaks, etc.
• reporting all lamp outages and any other maintenance-related problem
• emptying and cleaning trash receptacles and ashtrays as necessary.
• cleaning and sanitizing drinking fountains as necessary, but at least once per

day,
• emptying and relining of all trash containers as necessary
* damp wiping and sanitizing wash basins, showers, commodes, urinals,

countertops, doors, ledges, vents, dispensers and adjacent chronic fixtures
+ spot cicaning mirrors and spot washing walls
• refilling all dispensers as necessary

prompt removal of wet spills
• refilling all soap, towel, tissue and sanitary napkin dispensers
• vacuuming areas
+ dusting surfaces as necessary
• sweeping, washing and sealing floor surfaces
• responding to and alleviating flooding occurrences
• delivering trash to dumpsters
► removing liquid and/or grease spills
• removal of bird droppings
• doing all other things necessary or proper as directed by the Manager, to

ensure a clean and sanitary condition at the Facility

Snow/fee Removal

The Contractor shall comply with each Annual WTC Site Snow Plan developed and
furnished by the Port Authority of New York and New Jersey, Manager, World Trade
Center Site Operations & Maintenance.

The Contractor shall completely and expeditiously remove any snow, ice, or sleet from
such areas at the Facility as the Manager designates and shall keep such areas free from
further accumulations. Exterior areas shall include, but shall not be limited to, designated
sidewalks, pedestrian crosswalks and building entrances, vehicle accesses, roadways,
viewing areas and parking lots.

The Contractor shall provide all necessary snow shovels, snow blowers, brooms, ice
choppers and other equipment required for the prompt and efficient removal of snow.
The Contractor shall ensure the proper use and availability of such equipment necessary
to fulfill the requirements of this Contract, As a minimum, the Contractor shall fumish
and keep onsite four (4) snow blowers and two (2) 4-wheel drive pickups with plows and
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power salt spreaders, four (4) sidewalk brushes, and a 4-wheel drive water tank truck
with snow plow. Snow removal shall be performed in such a manner as to avoid
Interference with vehicular and pedestrian traffic. In addition to the above vehicle list,
Contractor must supply a commercial grade street sweeping vehicle capable of cleaning
the 20 acre site. All Vehicles must be approved by Port Authority prior to use under this
Contract.

Removed snow shall be deposited by the Contractor in such areas at the Site of the Work
as the Manager may designate. Deposit shall be in such a manner as to avoid interference
with vehicular and pedestrian traffic. The Contractor may also be instructed to remove
such deposited snow away front the Site of the Work. Each such instance shall be
considered Extra Work and shall be compensated as described in the section of this
Contract titled "Extra Work".

All snow removal personnel shall have the physical capability to perform snow mmoval
functions. All such employees are subject to the approval of the Manager. The Manager
will notify the Contractor when its services for snow removal are no longer needed.

Within four (4) hours of the Manager's request, the Contractor shall provide such separate
additional personnel as are deemed necessary by the Manager for the performance of
services required under this clause. Compensation for each hour expended by such
additional personnel in the performance of such services shall be at the appropriate Price
Per Inch as same is set forth in the Pricing Sheets. All snow removal personnel shall
have the physical capability to perform snow removal functions. All such employees are
subject to the approval of the Manager and the Contractor shall maintain and shall submit
such records as the Manager may requite documenting the number of hours expended by
each such employee in the performance of services required by this numbered clause.
The Manager will rmtify the Contractor when its services for snow removal or flood
response arc no longer needed.

The Contractor shall equip its employees with all foul weather gear appropriate fbr the
performance of services required by this numbered clause, including, but not limited to,
gloves, waterproof boots and hooded, insulated parkas. The Contractor shall further
provide snow shovels, brooms, ice choppers and other equipment necessary for the
performance of services required by this numbered clause.

The Contractor shall not permits its employees to work more than 16 consecutive hours
in a twenty-four (24) hour period, and every employee shall have at least eight (8)
consecutive hours off duty in a twenty-four hour period.

Sand and/or deicing materials will be furnished by the Authority, stored, transported and
applied by the Contractor to such exterior areas as the Manager may direct. The
Contractor shall provide its own off-site storage location for all ice and snow removal
materials required under the Contract. The Contractor shall also submit weekly usage
reports to the Manager detailing al] sand and/or deicing material utilized by the
Contractor for the week covered. The Port Authority reserves the right to direct that the
Contractor provide and utilize such heavy equipment as the Manager may deem
necessary for the performance of services required under this clause. The determination
as to whether such equipment is required shall be solely within the discretion of the
Manager.
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Accumulation shall be as determined and indicated by the National Weather Service for
the County of New York, Borough of Manhattan, in the City of New York, as recorded in
Central Park.

Flood Response

The Contractor shall respond to flood areas as directed by the Manager to remove all
water, debris, ere. associated with a flooded area. Squeegecs, mops, wet and dry
vacuums and caution signs shall be furnished as needed to perform this function.

Within one hour of the Manager's request, the Contractor shall provide such personnel as
are deemed necessary by the Manager for the performance of services required under this
clause.

Cieanina d_Sanitizina of Water Coolers

'^S.
Internal Cleaning and Sanitizing:

1. Disconnect electric power to unit.

2. Remove empty water bottle from cooler.

3. Brain all water from cooler (both hot and cold taps, if applicable).

4. Using a clean new sponge and a solution of I oz. Hypochlorite to 2 gallons of
water in a clean plastic pail, wipe inside of cooler wall to remove all stains,
debris, algae, and other foreign substance.

S.	 Fill cooler well with fresh water from new bottle, replace bottle cap.

b. Add 1 oz. of Hypochlorite solution to water in cooler and agitate to disperse the
chemical.

7. Draw one (1) cup of water from all taps (loth hot and cold as applicable).

8. Allow remaining solution to stay in well and line forat least ten (10) minutes
before draining the solution completely.

9. Repeat instruction procedures #5, 5, 7 and 8, except add two (2) tablespoons of
Sodium Bicarbonate to the water in place of Hypochlorite chemical.

10. After draining the Sodium Bicarbonate solution from the unit, rinse well by
flushing with plain bottled water by repeating instruction #5 and then #3 before
inserting new bottle.

11, Drain off approximately I to 2 quarts of water through spigot (both hot and cold
as applicable),

12. Drain off a cup of water - check for odor of "Clorox" - if present, repeat step #9.
Repeat steps #9 through 12 until there is no odor of "Clorox."
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Bottle Replacement

I. Wash hands with warm water and soap.
2. Wipe the reservoir Contact portion of the bottle to prevent contamination from

being introduced into reservoir of cooler.
3. Avoid hand contact of cleaned area.

4.3.6 Porter Services

The Contractor shall provide additional cleaning and janitorial personnel, as required by the
Manager, for the performance of porter services,

Porter services shall include but not be limited to the following;
• Loading and unloading delivery trucks
• Setting up barriers or displays for special events
• Responding to and alleviating flooding occurrences, especially in lavatories

and public areas
• Moving material and equipment from one location to another
• Delivering trash to dumpsters
• Cleaning areas that may have been occupied by homeless
• Removing liquid and/or grease spills
• Doing all other things necessary or proper as directed by the Manager, to

ensure a clean, sanitary condition at the Work Site, including, but not limited
to cleaning areas affected by patron illness

4.3.7 Bird/Pieean DEMpines

From time to time the Manager may request the removal of pigeon or other bird
droppings from areas at the Facility. This work is to be performed within forty-eight hours
of the Manager's request.

from contamination.

Procedure

1. Decontaminate dry solid bird droppings, using working germicide solution
approved in advance by the Port Authority. Germicide shall be thoroughly mixed
with droppings to a paste-like Consistency and allowed to react for at least one (1)
hour.

2. After decontamination, the droppings shall be scooped or scraped into a plastic
bag that contains a small amount of Authority-approved germicide solution and
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the affected area left to air dry, The bagged droppings shall be sealed and placed
in a dumpster.

Note: Care shall be taken by the Cbntradu to ensure that all wet areas do not
become a safety. or slip hazard and that all are dry to the satisfaction _of fhe
Superintendent.

Bird droppings may contain fungal spores and other infectious agents, Under no
circumstances shall sweeping or dry removal of droppings be undertaken, as this will aid
in the possible dispersal of spores, It is required, for the protection of workers removing
the droppings, that they wear shoe covers, dust masks, waterproof gloves, head covers,
and other protective equipment necessary to perform their duties

4,3.8 Thorough Cleaulag of Mechanical, DOW, and Miscellaneous Rooms

Once every three (3) months, Monday to Friday, excluding holidays, between the hours of
7;00 PM ET and 7:00 AM ET allowing at least 80 calendar days between cleanings or as
directed by the Manager.

PROCEDURES

Thorough cleaning of mechanical rooms, utility rooms and miscellaneous rooms shall consist
of the following as a minimum: sweeping with a treated mop or cloth and damp mopping all
floor surfaces as necessary. Dust and damp wipe furniture; wash and rinse door and wall
surfaces, dust wall ledges and radiators, remove graffiti from all surfaces, empty, damp wipe
and reline trash baskets, spot clean light fixtures as necessary. Vacuum office and office
areas, empty and damp wipe all ashtrays, dust all file cabinets, partitions, office equipment,
f4miture, ledges, sills, picture frames, tables, wash all desk tops, spot wash all furniture,
fixtures, and glass partitions. Do not clean mechanical or electrical equipment,

5, Trash Removal
All trash (whether solid or liquid) arising out of or in connection with the Contractor's
operations hereunder shall he placed in a dumpsterto be provided by the Contractor, at a
location at the site of the work to be designated by the Port Authority, for collection and
removal. No such trash shall be thrown, discharged or disposed of into or upon any land area
or waterway surrounding or bounding the Facility.

Large debris such as wood pallets or furniture shall be carted away. Carting of such large
debris shall be the sole responsibility of the Caatraetor.

The Port Authority has a source separation-recycling program in effect. The Contractor will
be required to pick-up, transport, and prepare certain designated recyclable materials to
various dumpsters throughout the Facility to conform to recycling requirements. The
Contractor shalt be responsible for breaking down cardboard for disposal in recycling
dumpsters.
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6. The World Trade Center Site Safety, Health and Environmental Program

During execution and performance of the Contractor's services, the Contractor shall review
and comply with the current "Downtown Restoration Program, The World Trade Center Site
Safety, Health and Environmental Program", Revision Number 2,0 dated 5/312010, or later,
which can be obtained at the Authority's website through the following link-
http*/hvww.panyni.gov/Nvtcprogmss/pdf7pa-wto-shep.pdf.

Safety, Health and Environmental Provisions

1) Requirements included in this section are the minimum acceptable site requirements as
referenced in the current version of the Port Authority World Trade Center Site Safety,
Health and Environmental Program (herein referred to as SHEP), revisions to the SHEP,
as well as all local, state and federal requirements. Where conflicts or discrepancies exist
between requirements, the most stringent requirement shall govern. All required plans
identified in the above Program shall be submitted to the World Trade Center
Construction Management Team (herein referred to as WTCC) and others as Identified in
the Program for approval prior to the performance of work.

2) The Contractor shall comply with all current and revised provisions, regulations,
guidelines and recommendations issued pursuant with federal, state, and city laws, rules,
ordinances, and regulations of regulatory authorities and agencies having jurisdiction,
with regard to all matters relating to the safety and health of workers, the .general public,
and environmental protection. Compliance with government requirements is mandated
by law and considered only a minimum level of safety performance. All work shall
therefore be performed in accordance with best safe work practices recognized by the
construction industry.

3) The Contractor shall be (ally responsible for maintaining a safe, secure, and hygienic
work place and for assuring that all work is performed in a manner that will not be
injurious to safety or health, endangering to the public, or deleterious to the environment.

4) In the performance of the Contract, the Contractor shall exercise every precaution to
prevent safety, health, and environmental hazards and incidents to site workers, the
public, adjoining properties and utilities, and to secure against environmental releases,

5) The Contractor shall designate, and will have present on-site for the duration of each
work shift, at least one competent person as defined in OSHA 29 CFR Part 1926.32, and
as elsewhere referenced in other 29 CFR Part 1926 standards, and will at a minimum
perform the duties as described in 29 CFR 1926.20(6) (2). The designated competent
person shall be responsible, and have the authority from his/her employer to take prompt
corrective action to eliminate the hazard(s). At a minimum, each designated competent
person shall posses a current and valid OSHA 30-Hour Construction Industry Training
card and First-Aid/CPR certification. The Contractor shall assign, when required by a
specific 29 CFR Part 1926 subpart, a qualified person as defined in OSHA 29 CFR Part
1926.32. At no cost, the Contractor shall identify a Corporate safety and health
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professional who shall be available to assist as/where necessary in the review/preparation
of plans, documents, etc. Through inspection and oversight of operations, if the Authority
finds the designatedcompetent persons are not fulfilling their roles as identified above,
the Authority shall require the corporate safety and health professional or his/her
designee to be available on-site weekly at no additional cost..

6) The Contractor's duties and responsibilities for the safety and protection of the work shall
continue until such time as all the work is completed and the Contractor has removed all
workers, remaining materials and equipment from the Site, or upon the Issuance of the
Port Authority Certificate of Final Completion, whichever shall occur last.

7) The Contractor shall promote a Drug, Alcohol & Smoke Free Workplace with their
employees and will communicate what constitutes prohibited activities while performing
work or providing services on the World Trade Center Site during their safety orientation.
Workers who are found to be under the influence of or in possession of alcohol and/or
illegal drugs, in possession of weapons, or smoking anywhere on Site shall be
immediately removed and/or dismissed from the WTC Site with their WTC Site access
credentials revoked, and/or subject to criminal prosecution as warranted by their
action(s). As per the NYC Fire Code, section 1444.1 and NYC Building Code, sections
3301.1.2 and 33017 smoking on any construction site, inclusive of the WTC Site, is
strictly prohibited and violations may be issued to the contractor and/or other relevant
parties.

8) The Contractor shall have a progressive disciplinary action program for all personnel who
fail to enforce, follow or comply with established policies and procedures. Disciplinary
action shall be handled through a 3-Strike Policy (i.e., 1-verbal, 2-written and/or limited
removal from the WTC site, 3- permanent removal from the WTC from the site);
however, depending on the seriousness of the violation, immediate revocation of the
employee's WTC Identification Badge can occur, as referenced in item 7 above. Records
shall be available for review by the Port Authority.

9) For work performed under OSHA 29 CFR 1925 Subpart M: Fall Protection, each
Contractor shalt submit to the WTCC prior to the start of work a comprehensive and
enforceable 140% Fall Protection and Prevention Program consistent with Subpart M as
well as the requirements outlined in the WTC Site Safety, Health, and Environmental
Program, This program shall be followed by all employees, vendors, and consultants
when working or walking on all unprotected vertical or horizontal side and edge,
scaffold, and locations as identified in Subpart M, at a height equal to or greater than six
feet above a lower level, or at any height above a dangerous process, operation, or piece
of equipment. Fall protection systems shall be designed by qualified person, and installed
and maintained by a competent person.

10)For work performed under OSHA 29 CFR 1926 Subpart R: Steel Erection, each
Contractor shall submit to the WTCC prior to the start of work a comprehensive and
enforceable fall protection plan.

11) The Contractor shall submit to the WTCC prior to the start of work a comprehensive and
enforceable plan outlining the securing and anchorage of all materials and equipment to
resist uplift attributable to high wind hazards.
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12)The WTCC shall ensure that all Contractors provide a site safety orientation training
session to their workers upon initial assignment. All site workers shall attend weekly
"tool-box" training sessions held by the contractor who shall distribute meeting
information to all project workers.

13)The Contractor shall ensure that workers, and all subcontractor workers are properly
trained, and, as required, have in their possession while on-site valid and appropriate
license(s), and/or certificates) consistent with regulations, laws, and best industry
practices specific to their work activities and the tools/equipment being used as per
manufaeturer specifications. At a minimum, employees working at the WTC Site shall
have a valid OSHA 10-Hour, 30-Hour Construction Safety and Health Certification card
or be an authorized OSHA trainer for the construction industry. This certification must
be renewed every five (5) years. A training matrix shall be readily available for review
and audit on-site.

14) Depending upon the severity of a site condition or circumstances surrounding an accident
or incident, the Port Authority may require the Contractor to order a "Safety Stand-
down." Examples of conditions and circumstances that may prompt a Stand-down
include, but are not limited to:

a) Failure to maintain a safe and healthy work environment that could potentially result
in danger to workers or the general public

b) Recurring deficiencies

c) Willful disregard of safety requirements

d) Fatality, fire, explosion, significant injury, accident, or incident

e) Chemical Release or Spill

f) Failure to comply with Environmental Performance Commitments

The length of the Safety Stand-down shall be determined by the extent and severity of the
incident, and condition of the work area to safely allow work to resume. During the
Stand-down, the contractor shall:

a) inform the work crew as to the circumstances and reasons requiring the Stand-down;
b) Identify the type of training/ re-training required;
c) Determine the type and extent of equipment 1 tool l machine inspection, perform the

inspection, report findings, and correct

A Safety Stand-down is not a reimbursable event and the Contractor responsible shall
bear full financial responsibility for the event.

15)The Contractor shall obtain and submit to the WTCC, Material Safety Data Sheets
(MSDS) for all materials to be stored, and used in the work, The MSDS shall be readily
available whenever required, in a convenient location, in close proximity to where the
materials arc used on the project. All workers shall have ready access to the MSDS. The
Contractor Is responsible for full compliance with OS14A Hazard Communication
Standard, 24 CFR 141o.12oo .

16)The Contractor shall establish a housekeeping program to ensure that debris, trash,
slippery items, standing water, spills, and combustible materials are removed off floors
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and other surfaces daily.	 At no time will access and egress ways be obstructed,
indistinguishable, or maintained in disrepair.

17) The Contractor shall establish the required programs, practices, means and methods to
address and control the hazards associated with their work. Examples of such plans
include, but are not limited to, fall protection, fire protection and prevention, scaffold use,
material handling and sling use, and hand/power tool safety.

I$)Each Contractor shall prepare an Emergency Action Plan as described in OSHA 29 CFR
1926.35, shall establish and maintain at all times at least two (2) access and egress ways
on their project, shall participate in WTC Site wide incident planning meeting, response
and evacuation drills, and shall identify key support personnel,

In the event of an emergency impacting the Site, the public, adjoining property and
utilities, or the environment, the WTCC may order continuous work with an increased
work force for such time necessary to eliminate the emergency.

W) As required by the WTC SHEP, or when directed by the Manager, a Job Hazard/Safety
Analysis (JHA) shall be prepared. For example, a JIM shall be squired, at a minimum,
for Confined Space Entry Operations, Excavations requiring shoring or bracing, Critical
Lifts or any non-routine hazardous operation. Prior to an activity for which a JHA
Analysis was prepared, a pro-work job briefing will be held with the work crew, foremen,
competent person, safety supervisor, and site safety manager and a record of this
document shall be on-site for review.

20) If applicable, the Contractor shall, in accordance with the Port Authority Owner
Controlled Insurance Program (PA OCIP) Guide to Contractors and all terms and
conditions of applicable insurance policies, promptly report in writing to the WTCC and
to the Port Authority Manager, Claims Administration all accidents whatsoever arising
out of or in connection with the performance of the Contract, whether on or adjacent to
the construction site, which result in death, injuries, property damage, and/or exposure of
people to chemicals or hazardous materials, giving full details and statements of
witnesses. In addition, if death, serious Injuries or serious damage is caused, the accident
shall be reported immediately by telephone of the said representatives of the Port
Authority.

21)The Contractor shall provide at the construction site such equipment and medical
facilities as are necessary to supply first aid service, in case of accident, to anyone who
may be injured in the progress of the Contract. The Contractor shall have standing
arrangements for the removal from the site and hospital treatment of any person who may
be injured while engaged in the performance of the Contract. The Contractor shall
provide two (2) First Aid/CPR trained individuals at the construction site to administer
first aid, if required.

22) if any claim is made by any third person against the Contractor or any subcontractor on
account of any accidenk the Contractor shall promptly report the fact in writing to the
aforementioned representatives of the Authority, giving full details of the claim and
cooperate throughout the disposition of the claim in accordance with the instructions and
requests of all claim investigators.

23) Each Contractor shall utilize the Port Authority Safety Management System Tracking
Tool to document and track safety, health and environmental performance.
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'1A) As required, each Contractor shall complete and submit for approval Personnel Platform
Lift Plans, Hot Work Program, Lifting Plans and similar documentation prior to the
performance of such operations to the WTCC as identified in the Program or as required
by the WTCC.

25) Each Contractor shall on a daily basis inspect their motor vehicles and mechanized
equipment used at the WTC Site. At a minimum, the requirements of 29 CFR 1926,
Subpart O shall be followed, Any vehicle or mechanized piece of equipment not in
acceptable working condition shall be immediately removed from service. A log shall be
maintained on-site for review and audit,

26) Each Contractor shall submit to the WTCC prior to the start of work a comprehensive
and enforceable plan addressing the performance of any abrasive blasting, surface
scarification, steam or water blasting, or high pressure water cutting,

27) Each Contractor shall submit to the WTCC prior to the start of work a comprehensive
and enforceable plan identifying all proposed access routes, staging areas, crane
locations, temporary traffic signal controls, worker and podestrian crossings, vehicular
and pedestrian gates for exit and entry, barriers, barricades, lighting, and fencing. The
construction of temporary structures, other than those noted on Contract Drawings, shall
require approval from the WTCC.

28) Prior to an activity that will impede, alter, impair, block, or in any way deactivate an
active standpipe, sprinkler system, smoke detection system, hydrant, or existing fire
protection or prevention system the Contractor shall notify the WTCC, Prior to
performing an activity described above, the Contractor shall submit to the WTCC for
approval the following:

a) Bate and duration of the impairment
b) Location and Scope of work
c) Area(s) impacted
d) Name of contractor performing work
e) Type of interim fire protection system that will in-place during impairment
f) Method of communicating emergencies
g) Name of person performing final inspection to verify work is complete and normal

fire protection/prevention is active
h) Method of notifying WTCC of completion

29)The Contractor shall comply with the Rules of the City of New York (3RCNY§11-01)
whereby all buildings under construction are subject to regular inspections conducted by
the New York City Fire Department, Administrative Fire Company and the Bureau of
Fire Prevention Construction, Demolition and Alteration (CDA) Civilian group.

30)A minimum of two (2) business days prior to any excavating, the Contractor shall notify
the WTCC. The Contractor shall notify the New York City One Call Center to allow
member agencies to mark locations of underground utilities prior to any excavating and
confirm such notifications with the WTCC.
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7.	 Wages, Health and Supplemental Benefits

A. Definitions:

1) "Employoe" shall mean any person employed by the Contractor or its subcontractors
to perform any of the Services required under this Contract, excluding those holding
the positions of Cleaning Supervisors, Porters and Cleaners, and other administrative
personnel performing such duties exclusively.

2) "Full Time Employee" (F.T.E.) shall mean any person or Employee who is paid on a
straight time hourly basis, working on such a compensation basis for a minimum of
thirty hours during a seven (7) day consecutive period continually (including
vacation, sick leave, etc.) throughout each Contract Year. Time for which an
employee is paid on an overtime or premium time basis shall not be counted in
determining the thirty (30) hours requirement. The Port Authority will not reimburse
the Contractor for any overtime without the Port Authority's prior written consent.

3) "Straight-time" shall mean the non-overtime hours actually worked by Employees
under this Contract and shall include the time an employee spends at roll call,
whether or not paid, however, meal periods and relief time shall be excluded, whether
or not paid.

4) "Direct Wages" shall mean monetary amounts paid by the Contractor or its
subcontractor(s) to its employees for straight time (non-overtime) hours worked,
including shift differentials, if any. Employee incentive plan payments are not
included as Direct Wages.

5) "Average Hourly Direct Wages" shall be calculated by dividing the sum of the direct
hourly Straight-time wages paid to all Employees in each Employee category by the
number of Straight-time hours worked by the Employees in such category.

6) "Minimurn Hourly Wages" shall mean the levels of fair wages determined by the Port
Authority for Employees in each Employee category based on certain benchmarks or
other prevailing standards. Employees may not receive Direct Wages lower than the
Minimum Hourly Wages stated hereunder.

7) "Health Benefits" shall mean benefits, other than Supplemental Benefits, as
hereinafter defined, paid or covered under health insurance plans, to cover the costs
of healthcare for Employees and their families.

B) The "Cost of Health Benefits" shali mean the cost to the Contractor (and its
subcontractors) of such benefits that meet the requirements of this Contract for
providing health coverage for Employees and their families.

4) "Average Health Benefits" shall be calculated by dividing the sum of the Health
Benefits paid or provided for Straight-time hours worked by all Employees in each
Employee category by the number of Straight-time hours worked by the Employees
in such category.

10)"Supplemental Benefits" shall mean benefits, other than Health Benefits, provided to
Employees, including, but not limited to: fairand reasonable vacation allowances,
sick leave, holiday, jury duty, birthday, welfare, retirement and non-occupational
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disability benefits, life, accident, or other such types of insurance, but excluding
Health Benefits.

11)The "Cost of Supplemental Benefits" shall mean the cost to the Contractor (and its
subcontractors) of all remuneration for employment provided to Employees in any
medium other then cash, but including payments which are not Wages within the
meaning of this numbered clause.

12)"Average Supplemental Benefits" shall be calculated by dividing the sum of the
Supplemental Benefits, which shall exclude Health Benefits, paid or provided for
Straight-time hours worked by all Employees in each Employee category by the
number of Straight-time hours worked by the Employees ]it 	 category.

13) "Contract 'Year," as used herein, shall mean the twelve month period commencing on
the Commencement Date of the Contract and each successive twelve month period
thereafter or such portion of a twelve month period that the Contract is in effect if the
Contract should expire or be terminated on other than the last day of such twelve
month period.

B. Supplemental Benefits, Including but not limited to holiday, sick time and vacation time that
are accrued in one year but not paid until the following year are not allowed to be included in
the computation of benefits until they are paid.

For example: Assume an employee begins working for the Contractor on January 1, 2008,
Although the employee accrues 10 vacation days, he/she cannot take them until he/she has
worked for the Contractor for one year. The employee fmally takes his/her vacation in
February 2009. The employee's vacation benefits accrued in 2008 but were never paid.
Therefore, the Contractor may not include the employee's vacation benefits in the
computation of Supplemental Benefits until it is actually paid. At that time, the vacation
time will be credited retroactively and applied in the computation of benefits for the year
2008.

C. Contractor, in the performance of the Services described herein, shall pay or provide (and
shall cause any subcontractor to pay or provide) not less than the Minimum Hourly Wages
for each Employee In each category as set forth below and the Average Direct Hourly Wage,
as set forth in the Calculation of Average Hourly Rate Forn and accepted by the Port
Authority.

Minimum Hourly Wages:

BASE TERM

CleaninS ervisor- $24.97 (per hour)
Cleaner- $22.97 (per hour)
Porter- $22.97 (per hour)'

1'	 it	 11

Cleaning Su rvisor- $25.29 (per hour)
er- $23.27 (per hour)

Potter- $23.27 (per hour)
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D. Contractor, in the performance of the Services described herein, shall pay or provide (and
shall cause any subcontractor to pay or provide) not less than Health benefits established in
the Authority's letter of Proposal Acceptance for each Employee in each category, and the
Health benefits shall be subject to the requirements as set forth below.

1) Health Benefits shall be provided to Employees and their families.

2) Health Benefits shall include a health insurance program addressing the following
recommended acceptable components:

I. up to and including family coverage, as applicable
ii. inpatient hospital services
iii. outpatient surgical facility
iv. emergency room services

	

V.	 prenatal services
vi. well visits/immunizations/routine visits for illness

vii. prescription drug benefit

3) The Cost of Health Benefits shall be as set forth in the Authority's letter of Proposal
acceptance at the inception of the Contract, with an exact numorical (dollar)
requirement for Health Benefits,

4) The Contractor shall demonstrate to thosatisfaction of the Port Authority that Health
Benefits are furnished by the Contractor and all subcontractors through one of the
following, with no employee contribution to health coverage premiums;

L The Contractor's and subcontractors' Employees and their families are
covered under a health benefit plan paid for and provided by the Contractor;

ii. The Contractor's and subcontractors' Employees and their families are
covered by a union benefit plan authorized under the Taft Hartley Act 29
USCA Section 186 (c);

ill. The Contractor's and subcontractors' Employees and their families are
covered by a government health benefits program, including, but not limited
to Healthy New York, Child Health Plus and N3 FamllyCam.

5) Health Benefits shall be provided to Full Time Employees (F.T.E.'s) and their
families no later than thirty days from the first date of Employee performance under
the Contract.

6) The Contractor shall provide each F.T.E. with written inf6rtnation, i,e. documents
relating to each Employee's health care coverage.

7) The Contractor shall provide continued health benefits to F.T.E.'s and their families
of the same quality as or better than those approved by the Authority and initially
provided under this Contract, throughout the duration of the Contract term.

E. Contractor in the performance of the Services herein, shall pay or provide (and shall cause
any subcontractor to pay or provide) not less than Supplemental benefits established in the
Calculation of Average Hourly Rate Form and accepted by the Port Authority for each
Employee category, and such Supplemental benefits shall be subject to the requirements as
set forth below.
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1) Without limiting the foregoing, under no circumstances shall the cost of providing
uniforms or footwear, cleaning of uniforms, training and transportation to and from
post, or any other items incidental to rendering the Services covered under this
Contract, be allowed or included in the Cost of Supplemental Benefits.

2) Any reimbursements to employees for expenses, payroll taxes, employee Incentive
plans and any other benefits required by law are not includable in the Cost of
Supplemental Benefits.

3) The established numerical value for the Supplemental Benefits, other than Health
Benefits, shall be as set forth in the Calculation of Average Hourly Rate Form and as
accepted by the Port Authority.

F. In the event that the compensation payable under this Contract is subject to adjustment from
time to time as provided in the paragraph entitled "Price Adjustment" In the Contract
Specific Terms and Conditions, then the Average Direct Hourly Wages and Supplemental
Benefits set forth in the Calculation of Average Hourly Rate Form and accepted by the Port
Authority shall be adjusted by multiplying said amounts by the same percentage amount
which was used to adjust the compensation payable under this Contract, as the same may
have been further adjusted.

G. Nothing contained herein shall be construed to prevent the Contractor or any subcontractor
from paying or providing any individual Employee Hourly Direct Wages, Health and
Supplemental Benefits higher than the Minimum Hourly Wages, Health and Supplemental
Benefits described In this numbered clause. It is understood that the Contractor's obligation
to pay or provide the Minimum Hourly Wages as set forth above, the Health Benefits as set
forth in the Authority's letter of Proposal Acceptance and the Supplemental Benefits as set
forth in the Calculation of Average Hourly Rate Form and accepted by the Port Authority,
allows the Contractor to pay or provide some of its Employees hourly Direct Wages, Health
Benefits and other Supplemental Benefits that are higher than the minimum and nothing
herein shall be construed to constitute a representation or guarantee by the Port Authority that
the Contractor or its subcontractors can obtain employees for the amounts herein before
described.

H. Contractor (and its subcontractors) should expect to be audited with respect to Wages, Health
and Supplemental Benefits paid or provided to Employees under this Contract. All Wage and
Benefit requirements under this Contract will be strictly enforced. Failure on the part of the
Contractor (and its subcontractors) to comply with any of the requirements under this
Contract, including but not limited to the timely submission of payroll certifications and
documents related to Health Benefits and Supplemental Benefits provided to Employees,
may be deemed a substantial breach of this Contract giving rise to the rights and remedies
enumerated hereafter in the paragraph entitled "Rights and Remedies of the Port Authority"
in the Standard Contract Terms and Conditions, as well as any other rights and remedies the
Port Authority would have in the absence of such enumeration and failure to comply with
each of these requirements will be taken into consideration prior to award of future contracts
with the Port Authority,
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I. The Contractor and its subcontractors shall maintain records in accordance with the
requirements set forth in the paragraph entitled "Records and deports" in the Standard
Contract Terms and Conditions.

For records related to Wages, Health and Supplemental Benefits, the Contractor shall provide
(and shall ensure that its subcontractors also provide) such records and books of account in
spreadsheet or other electronic format, when requested by Port Authority.
Upon request by the Port Authority, the Contractor (and its subcontractors) shall have fifteen
business days to provide such payroll records and books of account unless the Port Authority
indicates, in writing, that such records and books of account may be provided at a later date.
In the event the Contractor or a subcontractor(s) fails to provide the required records, or if the
Port Authority determines that the records and books of account provided for audit are
incomplete, the Port Authority may, at its sole discretion, estimate wages, bealtit and
supplemental benefits and non-overtime hours worked in order to determine whether the
Contractor (or its subcontractors) was in compliance with the Wages, Health and
Supplemental Benefits provisions of this Contract.

J. Further, the Contractor shall submit (and shall cause its subcontractors to submit) to the Port
Authority on the fifteenth day of the seventh month following the month in which the
Commencement Date of this Contract falls and every six months thereafter, and the month
following the month in which the termination date of this Contract falls, a certified statement
signed by an executive officer of the Contractor (or its subcontractor) based upon the
Contractor's (or subcontractors') payroll records which indicate that the Wage, Health and
Supplemental Benefits requirements were met during the six month period ending on the last
day of the month preceding the due of submission of the said statement, together with such
other detailed information as the Port Authority may request from time to time regarding
Wages, Health and Supplemental Benefits paid or provided by the Contractor or its
subcontractor to Employees engaged in providing the Contractor's Services under the
Contract

Its In the event that an audit of the Contractor's (or subcontractors) books and records or the
aforesaid monthly statements submitted by the Contractor (or subcontractor) to the Port
Authority should disclose that for any Contract Year, either the Contractor or a subcontractor
has not paid at least the Minimum Hourly Wages as set fortis above, the Average Hourly
Direct Wages and the Supplemental Benefits as set forth in the "Calculation of Average
Hourly Rate Form" and accepted by the Port Authority, and the Health Benefits as set forth
in the Authority's Letter of Proposal Acceptance (the "employee payments"), (including any
adjustments, if provided for, reflecting changes in the Consumer Price Index or other indices
or instruments as identified by the Port Authority), the Contractor shall pay to the
Contractor's Employees who have not been paid the proper employee payments (or to the
Port Authority for retention by the fort Authority until such time as the Contractor's
Employees are paid), or shall pay to the subcontractor's Employees similarly affected or shall
have the subcontractor so pay, at the option of the Port Authority, an amount (calculated for
the Contractor or subcontractor which has not paid or provided the required amounts
hereunder) equivalent to the product obtained by multiplying the difference between the
employee payments required hereunder and the employee payments actually paid or
provided by the number of non-overtime hours worked by the affected Employees of the
Contractor or subcontractor employed during such Contract year, calculated per Paragraph C
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position category (hereinafter referred to as the "Underpayment Amount"). The Port
Authority may, in its discretion, elect to deduct the Underpayment Amount due from the
Contractor in accordance with the provisions of this Section from any subsequent payment
payable to the Contractor under this Contract plus an amount equal to any payroll and
associated taxes which would have been paid on the Underpayment Amount from any
subsequent payment payable to the Contractor under this Contract.

L. In addition to the underpayment payable by the Contractor, the Port Authority may deduct
Interest on the underpayment amount calculated at 19.2% annual interest from any
subsequent payment to the Contractor.

K If requested by the Port Authority, the Contractor shall submit to the Port Authority for
approval, a plan for the Contractor's or subcontractors' return of the underpayment to each
affected Employee, including a deadline for compliance. In approving such a plan, the
Authority may require the Contractor (or, through the Contractor) a subcontractor to return
the underpayment to the affected Employees in cash and the Contractor (or, through the
Contractor) the subcontractor shall be responsible for any additional payroll taxes resulting
from this payment.

S. PrevaiIing Wages

The Contractor shalt pay or provide (and shall cause all subcontractors to pay or provide) to
its craftspeople (who are employed by it to work on an hourly or daily basis at any trade or
occupation at or about the Facility) at least the prevailing rate of wage and supplements for
others engaged in the same trade or occupation at the time and locality in which the Services
are being performed and notwithstanding that such rate may be higher on the date the Work
is being performed than die rate in effect on the date of opening of the bids.

For the purposes of this Contract, the annual prevailing wage and supplements schedules for
the work being performed under this contract are those published by the Bureau of Labor
Law, pursuant to Labor Law §§220 and 230 and New York City Administrative Code
§6-109 and located at the New York City Comptroller's website at
htp:!/www.comptroller.nyc.govibureatis/bIVsc,hodules,shtrn, for the locality and for the
Period of time in which the work is performed.

The provisions of this clause are inserted In this Contract for the benefit of such craftspeople
as well as for the benefit of the Port Authority; and if the Contractor or any subcontractor
shall pay or provide any such craftspeople less than the rates of wages and supplements
above described, such craftspeople shall have a direct right of action against the Contractor
or such subcontractor for the difference between the wages and supplements actually paid or
provided and those to which they are entitled under this clause. If such craftspeople are
employed by any subcontractor whose subcontract does not contain a provision substantially
similar to the provisions of this clause (requiring the payment or provision of at least the
above minimum, and providing for a cause of action in the event of the subcontractor's
failure to pay or provide such wages and supplements) such craftspeople shall have a direct
right of action against the Contractor. The Port Authority shall not be a necessary party to
any action brought by craftspeople to obtain a money judgment against the Contractor or any
subcontractor pursuant to this clause.
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Nothing herein contained shall be construed to prevent the Contractor or any subcontractor
from paying higher rates or providing higher supplements than the minimum hereinbefore
described, and nothing herein contained shall be construed to constitute a representation or
guarantee by the Port Authority that the Contractor or any subcontractor can obtain
craftspeople for the minimum hereinbefore described.

The Contractor or Subcontractor's failure to comply with any provision of this numbered
clause shall be deemed as a substantial breach of this Contract,

9. Port Authority Right to Inspect
The Port Authority shall have the right at any time, and as often as it may consider it
necessary or desirable, to inspect vehicles, machines and outer equipment used in the
operations of the Contractor, and any services being rendered by the Contractor, and any
other activities or operations of the Contractor hereunder. Upon request of the Port Authority,
the Contractor shall operate or demonstrate any vehicles, machines or equipment owned by
or in the possession of the Contractor on the Facility or to be placed or brought on the
Facility, and shall demonstrate any process or other activity being carried on hereunder by
the Contractor. Upon notification by the Port Authority of any deficiency in any vehicle or
other machine or piece of equipment used by the Contractor in its operation hereunder, the
Contractor shall immediately withdraw the same from service, and immediately provide a
substitute satisfactory to the Manageruntil the deficiency is corrected. In the event of such
permanent removal, the Contractor shall replace said removed vehicle with another vehicle
meeting the requirements and specifications set forth herein as required herein.

10. Port Authority Approval
Wherever under this Contract written direction or prior written approval or consent of the
Port Authority is required, such direction, approval or consent may be at arty time and from
time to time be withdrawn or modified by written notice, at the sole discretion of the Port
Authority.

11, Damage to Port Authority Property
The Contractor shall promptly repair or replace any property of the Port Authority caused to
be lost, destroyed or damaged by the operations of the Contractor hereunder, The Contractor
shall not install any fixtures or make any alterations or improvements in or additions or
repairs to any property of the Port Authority except with its prior written approval.

12. Performance of Services
All assigned Contractor personnel shall perform duties as shall be established from time to
time by the Manager. The Contractor shall conduct all operations hereunder in an orderly and
proper manner and so as not to annoy, disturb or be offensive to others at the Facility. The
Port Authority shall have the right to object to the Contractor regarding the demeanor and
conduct of the Contractors employees, invitces and those doing business with it, whereupon
the Contractor will take steps necessary to remove the cause of the objection.

13. Complaints and Suggestions
The Contractor, within forty-eight (48) hours of its receipt of a complaint, suggestion or
observation as to the services provided hereunder (hereinafter collectively called "the
Complaint") by any user of the Facility, or the Port Authority, shall mail its response thereto,
simultaneously delivering a copy thereof, together with a copy of the complaint to which the
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Contractor is replying, to the Manager, If such response indicates that a further response may
W forthcoming, or reasonably raises the expectation of a further response, the Contractor
shall snake such additional response(s) whenever the situation and good public relations
require such action (with simultaneous copy to the Pat Authority as aforesaid). In addition,
the Contractor agrees to make such response(s), including written and/or oral
communications as the Manager may direct with respect to the nature (both form and
substance) of such response(s). No response by the Contractor shall be in the name of or
imply that the some has the approval of or has been authorized by the Port Authority.

14. No Partnership Created
Neither any partnership relationship between the Port Authority and the Contractor nor any
joint venture is created or intended to be created by this Contract.

15. Notices
Ali notices, requests, consents and approvals required to be given to or by either the Port
Authority or the Contractor shall be in writing and al] such notices, requests, consents and
approvals shah be personally delivered to the duty designated officer or representative of
such party or delivered to the office of such officer or representative during regular business
hours or forwarded to him or to the party at such address by registered mail. The Contractor
shall designate an office within the Port District and an officer or representative whose
regular place of business is at such office. Until further notice, the Port Authority hereby
designates its Executive .Director and the Contractor designates the individuals named as its
officers or representatives in its proposal as its officers or representatives upon whom notices
and requests may be served and requests may be served. The Port Authority designates its
ofllce at 225 Park Avenue, New York, New York 10003, and the Contractor designates its
offices listed in its proposal as the respective offices where notices or requests may be
served. Ifmatled, the giving of notices shall be complete upon receipt thereof. The officers or
representatives of the Contractor shall have full authority to act for the Contractor in
connection with this Contract, to do any act or thing to be done hereunder, to execute on
behalf of the Contractor any amendments or supplements to this Contract or any extension
thereof, and to give and receive notices hereunder.

16. Property of the Port Authority
Upon the expiration or termination of the effective period under this Contract, the Contractor
shall deliver to the Port Authority all equipment, materials, supplies and other personal
property supplied to it by the Port Authority or purchased or supplied by it for use in its
operation hereunder and all such shall be returned in same condition as upon the acquisition,
thereof by the Contractor, reasonable wear excepted. If any such equipment, materials,
supplies and other personal property becomes defective or is lost, stolen damaged or
destroyed by reason of the acts of omissions of the Contractor or its officers, agents,
employees or representatives, the Contractor shall repair or replace the same, and the cost of
such repair or replacement shall be borne by the Contractor without compensation or
reimbursement from the Port Authority.

17. Time Reporting
All staff must sign in and out of each shift worked using Slo-metric hand scanning
technology. Bio•metric scanning technology to be provided by the Contractor and approved
by the Port Authority,
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STANDARD CONTRACT TERMS AND CONDPTIONS

PART I GENERA), DEFINITIONS
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Poll A thority - shat) mean the Pon: Authority of New York and New Jersey.

Contract Document or Agreement - shall mean the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: Invitation for Bid (IFB), Request for quotation (RFQ), Request for Proposal (RFP), Purchase Order
(PO), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,"
"STANDARD CONTRACT" TERMS AND CONDITIONS," and, If included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the
Authority's Manager, Purchasing Services Division.

)mss or Calendar M - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included.

Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and
holidays.

Month - unless otherwise specified, shall mean a calendar month.

Director - shall mean the Director of the Department which operates the facility of the Port Authority at which
the services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of
this Contract, acting personally or through one of his/her authorized representatives for the purpose of this
Contract.

Manager - shall mean the Manager of the Facility for the timebeing or his successor in duties for the purpose of
this Contract, acting personally or through his duty authorized representative for the purpose of this Contract,

No person shall be deemed a representative of the Director or Manager except to the extent specifically
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.
Further, no person shall be deemed a successor in duties of the Director unless the contractor is so notified in
writing signed by the Authority's Manager, Purchasing Services Division. No person shall be deemed a
successor in duties of the Manager unless the Contractor is so notified in a writing signed by the Director,

Minor) _Buiness Enterorise (MBE) - shall mean a business entity which is at least 5l%owned and controlled
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least
51%ofthe stock of which is owned by one or more minority groups, and whose management and daily business
operations are controlled by one or more such individuals who are citizens or permanent resident aliens.

"Minority Group^ means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American
culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of
North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification,

Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated
therewith as described in this Contract.

Small Business Enterpase (SBE) -lie criteria for a Small Business Enterprise are:

o The principal place of business must be located in New York or New Jersey;
o The firm must have been in business for at least three years with activity;
e Average gross income limitations by industry as established by the Pon Authority.

Subcontractor - shall mean anyone who performs work (other than or in addition to the furnishing of materials,
plant or equipment) in connection with the services to he provided hereunder, directly or indirectly for or on
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any
person who furnished merely his own personal labor or his own personal services. "Subcontractor", however,
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and
Subcontracts" the exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-Owned Business EnterrtWse (WBE) -shall mean a business enterprise which is at least 51% owned by
one or more women, or, in the carve of a publicly held corporation, at least 51 0/a of the stack of which is owned
by one or more women and whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident.aliens.

Work - shall mean all services, equipment and materials (including materials and equipment, if any, furnished
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to
be performed or goals to be furnished in connection with the service to be provided hereunder.

PART Il _GENERAL PROVISIONS

11 Facility Rules and Regulations of The Port Authority
a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those

doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority
now In effect, and such further reasonable Rules and Regulations which may from time to time during
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health,
preservation of property or maintenance of a good and orderly appearance and efficient operation of the
Facility. The Port Authority agrees that, except in case of emergency, it shall give notice to the
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor
shall be required to comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

2. Contractor Not An Agent
This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
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purpose whatsoever except as may W specifically provided in this Agreement. it is hereby specifically
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants or employees of the Port Authority.

3. Contractor's Warranties
The Contractor represents and warrants:
a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this

Contract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Comract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contract or its performance, and that the time available to it for such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform It in strict accordance with such provisions and requirements;

d• That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder;

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to
enter into this Contract or liss been relied upon by the Contractor, including any with reference to: (1)
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract;
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed far
the performance of this Contract; (3) the general or local conditions which may in any way affect this
Contract or its performance; (4) the price of the Contract; or (S) any other matters, whether similar to or
different from those referred to in (1) through (4) Immediately above, affecting or having any
connection with this Contract, the bidding thereon, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that 11 can and wfl] perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part of the Contract is intended as or shall constitute it

representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof,

The Contractor fiather represents and warrants that it was given ample opportunity and time and by means
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of
any statement, representation, promise or provision which it desired or on which it wished to place reliance;
that it did so review said documents, that either every such statement, representation, promise or provision
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such
omitted statement, representation, promise or provision and is willing to perform this Contract without
claiming reliance thereon or making any other claim on account of such omission.

The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract.
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4. Personal Non-Liability

Neither the Commissioners of the Port Authority nor arty of them, nor any officer, agent or employee
thereof, shall be charged personalty by the Contractor with any liability, or held personally liable to the
Contractor under any term or provision ofthls Agreement, or because of its execution or attempted
execution, or because of any breach, or attempted or alleged breach, thereof.

5. Equal Employment Opportunity, Affirmative Action, Non-Mcrimination
a. The Contractor is advised to ascertain and comply with all applicable federal, State and local statutes,

ordinances, rules and regulations and, &deml Executive Orders, pertaining to equal employment
opportunity, affirmative action, and non-discrimination in employment.

L Without limiting the generality of any other term or provision of this Contract, in the event of the
Contractor's non-compliance with the equal opportunity and non-discrimination clause of this Contract,
or, with any of such statutes, ordinances, rules, regulations or Orders, this Contract may be cancelled,
terminated or suspended in whole or in part,

6. Rights and Remedies of the fort Authority
The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach
of any term whatsoever of this Contract;

a, The right to take over and complete the Work or any prat thereof as agent for and at the expense
of the Contractor, either directly or through others.

b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages.

For the purpose of this Contract, breach shall include but not be limited to the following, whether or not
the time has yet arrived for performance of an obligation under this Contract- a statement by the
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not
perform any one or more of its obligations under this Contract; any act or omission of the Contractor or
any other occurrence which makes it improbable at the time that it will be able to perform any one or more
of its obligations under this Contract any suspension of or failure to proceed with any pan of the Work by
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its
obligations under this Contract,

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of
the Part Authority shall not be deemed to limit any other rights or remedies which the Authority would
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from
exercising such other rights or remedies,

7. Rights and Remedies of the Contractor

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Pon Authority, the Contractor expressly agrees that no default, act
of omission of the Port Authority shalt constitute a material breach of this Contract, entitling the Contractor
to cancel or rescind this Contract or to suspend or abandon performance.

8. Submission ToJurbdiction

The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or In any way concerning this
Contract.

Time Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
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made, at the option of the Port Authority, either by registered or certified snail addressed to it at the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the
Contractor Is an individual; to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent If the Contractor be a corporation.

Such service shall be deemed to be suffrctrint when jurisdiction would not lie because of the lack of basis to
serve process in the manner otherwise provided by law. [n any case, however, process may be served as
stated above whether or not it might otherwise have been served in a dliferent manner.

9. Harmony

a. The Contractor shalt not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles,
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the
operations of the Contractor under this Contract.

The Contractor shalt immediately give notice to the Port Authority (to be followed by written notices
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies
and the progress thereof. The Contractor shall use its beat efforts to resolve any such complaint,
trouble, dispute or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or
other labor activity is directed against the Contractor at the Facility or against any operations of the
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or
diminution of the services to be performed hereunder or to interfere with or affect the operations of the
Port Authority , or to interfere with or affect the operations of lessees, licensees, or other users of the
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for
any reason whatsoever, the Port Authority shall have the tight at any time during the continuance
thereof to suspend the operations of the Contractor under this Contract, and during the period of the
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the
right during said period to itself or by any third person or persons selected by it to perform said services
of the Contractor using the equipment which [s used by the Contractor in its operations hereunder as the
Port Authority deems necessary and without cost to file Port Authority. During such time of
suspension, the Contractor sItall not be entitled to any compensation. Any flat fees, including
management fees, shall be prorated. Prior to the exercise of such right by the Port Authority, it shall
give the Contractor notice thereof, which notice may be oral. No exercise by the Port Authority of the
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any tights of
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be
available to the Port Authority under rids Contract or otherwise.

b. During the time that the Contractor is performing the Contract, other persons may be engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic
and other Contractors performing at the worksite, all of which shall remain uninterrupted.

The Contractor shalt so plan and conduct its operations as to work in harmony with others engaged at
the site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned abeve} all to the best interests of the Port Authority and the public as may be directed by the
Port Authority.

14. Claims of Third Persons

The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and
workers, and all claims lawfully made against it by other third persons arising out of or In connection with
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or because of the perfonnance of this Contract and to cause all subcontractors to pay all such claims
lawfully made against them.

11. No Third Party Rights
Nothing contained in this Contract is intended far the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."

12. Provisions of Law Deemed Inserted
Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shall he read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

13. Costs Assumed By The Contractor
It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed dlreetly upon the Contractor under the terms and provisions hereof or in any other manner
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except
as specifically set forth in this Agreement. The entire and complete cost and expense of the Contractor's
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and
expenses incurred by the Contractor and under no clromastances shall the Part Authority be liable to the
Contractor for the same, except as specifioally set forth in this Section

14. Default, Revocation or Suspension of Contract

a, If one or more of the following events shall occur:

1. If fire or other cause shall destroy all or a substantial part of the Facility.

2. If any governmental agency shall condemnor take a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence ofsuch event or at any time thereafter during the continuance thereof the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revolve this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease end expire on the effective date of revocation as if said date were
the date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of
revocation.

b.	 If one or more of the following events shall occur;

1. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation,
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by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of
its indebtedness under the federal bankruptcy laws or under any law or statute of the United
States or of any State thereof-, or

3. A petition under any part of the federal bankruptcy laws or an action under any present or
future insolvency law or statute shall be filed against the Contractor and shall not be
dismissed within thirty (30) days after the filing thereof; or

4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve
upon, by operation of taw or otherwise, any other person, firm or corporation, or

5. The Contractor, if a corporation, shall, without the prior written approval of the Port
Authority, become a surviving or merged corporation in a morger, a constituent corporation
in a consolidation, or a corporation in dissolution; or

6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of
any act or omission of its copartners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall take possession or control of all or substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of
the Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and
time specified In such notice as if said date were the date of the expiration of this Contract.
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have
accrued on or prior to the effective date of termination.

c. If any of the following shall occur:

I, The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the
Contractor; or

2. The Contractor shall fail to keep, perform and observe each and every other promise,
covenant and agreement set forth in this Contract on its part to be kept, performed or
observed, within five (5) days after receipt of notice of default thereunder from the Port
Authority (except where fulfillment of its obligations requires activity over a greater period
of time, and the Contractor shall have commenced to perform whatever may be required for
fulfillment within five (5) days efler receipt of notice and continues such performance
without interruption except for causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof, the Port Authority
shall have the right on twenty four (24) hears notice to the Contractor to terminate this Contract and
the rights of the Contractor hereunder, termination to be effective upon the date and time specified
in such notice. Termination shall not relieve the Contractor of any liabilities which shall have
accrued on or prior to the effective dais of termination.

d. If any of the events enumerated in this Section shall occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.
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e. No payment by the Port Authority of any monies to the Contractor for any period or periods after
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breach thereof. No waiver by
the Port Authority of any default on the part of the Contractor In the performancce of any of the
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be
or be construed to be a waiver by the Port Authority of any other subsequent default in the
performance of any of the said terms, covenants and conditions.

f. In addition to all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of
termination as fully and completely as though such dates were the original expiration date hereof
and if such effective date oftemrination is other than the last day of the monde, the amount of the
compensation due to the Contractor from the Port Arnherity shall be prorated when applicable on a
daily basis, Such cancellation shall be without prejudice to the rights and obligations of the parties
arising our of portions already performed but no allowance shall be made for anticipated profits,

g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any
and all rights and remedies that the Port Authority shall have at law or (n equity consequent upon
the Contractor's breach of this Contract and shall be without prejudice to any and all such other
rights and remedies. It is hereby specifically agreed and understood that the exercise by the Port
Authority of any right of termination set forth in this paragraph shall not be or be deemed to be an
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from
any right to money damages it may have for the period prior to the effective date of termination to
the original expiration date of the Contract, and this provision shall he deemed to survive the
termination of this Contract as aforesaid.

h. If (1) the Contractor fails to perform any Of its obligations under this Contract or any other
agreement between the Port Authority and the Contractor (including its obligation to the Port
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or
other person which arises out of or in connection with the performance ofthis Contract or any other
agreement with the Port Authority) or (2) any claim {just or unjust) which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
is made against the Port Authority or (3) any subcontractor under this Contract or any other
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made
against it by any supplier, subcontractor, worker or other third person which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then
the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or
otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to
assure the payment of just claims of third persons, and to apply such sums in such warmer as the
Port Authority may deem proper to secure such protection or satisfy such claims. All sums so
applied shall be deducted from the Contractor's compensation. Omission by the Port Authority to
withhold out of any payment, final or otherwise, a sum for any of the above comingencies, even
though such contingency has occurred at the time of such payment, shalt not be deemed to indicate
that the Port Authority does not intend to exercise its right with respect to such contingency.
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall
create any obligation of any kind to such supplier, subcontractors, worker or other third persons. If,
however, the payment of any amount due the Contractor shall be improperly delayed, the Port
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Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the
delay, it being agreed that such interest shall be in lieu of and in liquidation of any damages to the
Contractor because of such delay.

If tile Port Authority has paid any sum or has incurred any obligation or expense which the '
Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary
to the said conditions, covenants and agrccmcnts, the Contractor shall pay to the Port Authority the
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly
upon the receipt of the Port Authority's statement therefore. The Port Authority may, however, in
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor

j. if the Port Authority, pays any installment to the Cont ractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or It may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay, to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the rights set forth above in the event the Contractor shall
become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or
assignee for the benefit of creditors.

15. Sales or Compensating Use Taxes
Purchases of services and tangible personal property by the Port Authority in the States of New York and
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most
fcderal excises (Taxes). Therefore, the Port Authority's purchase of the Cotmwtofs services under this
Contract is exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to
the Port Authority for the Contradors services under this Contract. The Contractor certifies that there are
no such taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to
substantiate the exempt sale,

Ile compensation set forth in this Agreement is the complete compensation to the Contractor, and the Part
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

16. No Estoppel or Waiver

The Port Authority shall not be precluded or estopped by any payment, final or odterwisc, issued or made
under this Contract, front showing at any time the true amount and character of the services performed, or
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach, Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

17. Records aad Reports
The Contractor shall set up, keep and maintain {and shall cause its subcontractors to set up, keep and
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maintain) in accordance with generally accepted accounting practice during the term of this Agreement and
any extensions thereof and for three years after the expiration, termination or revocation thereof, records,
payroll records and books of account (including, but not limited to, records of original entry and daily
forms, payroll nrms, cancelled checks, time records, union agreements, contracts with health, pension and
other third party benefit providers) recording all transactions of the Contractor{and its subcontractors), at,
through or in any way connected with or related to the operations of the Contractor (and its subcontractors)
hereunder, including but not limited to all matters relating to the charges payable to the Contractor
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its
subcontractors' employees) and such additional information as the Port Authority may from time to time
and at any time require, and also including, if appropriate, recording the actual number of hours of service
provided under the Contract, and keeping separate records thereof which records and books of account shalt
be kept at all times within the Port District, The Contractor shall permit (and cause its subcontractors to
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and
for three years thereafter the examination and audit by the officers, employees and representatives of the
Port Authority of such records and books of account and also any records and books of account of any
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said
company performs services similar to those performed by the Contractor anywhere in the Port District.
However, if widtin the aforesaid three year period the Port Authority has notified the Contractor in writing
of a pending claim by the Port Authority under or in connection with this Contract to which any of the
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly,
then the period of such right of access shall be extended to the expiration of six years from the date of final
payment with respect to the records and documents involved.

Upon request of the Port Authority, the Comracmr shall furnish or provide access to the federal Form I-9
(Employment Eligibility Verification) for each Individual performing work under this Contract. This
includes citizens and noncitizens.

The Contractor (and Its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written
reports in connection with its operations hereunder as the Port Authority may deem necessary or
desirable. The format of all forms, schedules and reports furnished by the Contractor to the Port
Authority shall be subject to the continuing approval of the Part Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping may be required under other sections of this
Contract.

I& General Obligations

a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consems and approvals shall be personaliy delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address herelnbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to
which such notices, requests, consents, or approvals may be forwarded. All notices, requests,
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility.
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b. The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter
requirements are contained in the Contract in which case the Contract shall control. The Contractor
shall procure for itself all licenses, certificates, permits or other authorization from all governmental
authorities, if any, havingjurisdietion over the Contractor's operations hereunder which may be
necessary for the Contractor's operations. The Contractor's obligation to comply with governmental
requirements are not to be construed as a submission by the Port Authority to the application to itself
of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises
which may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property
and personal injury. In the event the Contractor encounters material reasonably believed to be
asbestos, polychlorinated b€phenyl (PCB) or any other hazardous material, in conducting its operations
hereunder, the Contractor shall immediately stop Work in the area affected and report the cond ition in
writing to the Manager. Work in the affected area shall not thereafter be resumed by the Contactor
except upon the issuance of a written order to that effect from the Manager.

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American
Insurance Association, the insurance Services Office, National Fire Protection Association, and any
other body or organization exercising similar functions which may pertain or apply to the Contractor's
operations hereunder.

Tile Contractor shall not do or permit to be done any act which:
I .	 will invalidate or be in conflict with any fire insurance policies covering the Facility or any

part thereof or upon the contents of any building thereon; or	 '
2.	 will increase the rate of any fire insurance, extended coverage or rental insurance on the

Facility or any part thereof or upon the contents of any building thereon; or
1	 in the opinion of the Port Authority will constitute a hazardous condition, so as to increase

the risk normally attendant upon the operations contemplated by this Contract, or
d.	 may cause or produce fit 	 premises, or upon the Facility any unusual, noxious or

objectionable smoke, gases, vapors, odors; or
5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire

protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shall constitute a nuisance in or on the Facility or which may result in the creation,
commission or maintenance of a nuisance in or on the Facility.

f, If by reason of the Contractor's fa€lure to comply with the provisions of this Section and provided the
Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable
by the Port Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the some degree of care in performance on the premises as would be required by
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe
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manner.
h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first

aid service in case of accidents to its personnel who may be Injured in the fumisldng of service
hereunder. The Contractor shall maintain standing arrangements for the removal and hospital treatment
of any of its personnel who may he injured.

19. Assignments and 3uboentractiug
a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part

thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or
enter into any contract requiring or permitting the doing of anything hereunder by an independent
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer,
mortgage, pledge, subcontract, assignment or contract wititout such prior written approval shall be void
as to the Port Authority.

b. Ali subcontractors who provide permanent personnel to the Contractor for work under this Contract
shall be given written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All personsto whom the Contractor sublets services shall be deemed to be its agents and no subletting
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any
rights against the Port Authority.

20. Indemnification and Risks Assumed By The Contractar

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, officers, representatives and employees from and against all claims and demands, just or
unjust, of third persons (including Contractor's employees, employees, officers, and agents of the Port
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way
connected with the Contract and all other services and activities of the Contractor under this Contract and
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, Including
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct
or consequential, whether they arise from the acts or omissions of the Contractor, the Port Authority, third
persons(inciuding Contractor's employees, employees, officers, and agents of the Port Authority), or from
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction
against the Part Authority in connection with this Contract.

The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or
not) of the Contractor, the Port Authority or third persons (including Contractor's employees, employees,
officers, and agents of the Port Authority)ur from any other cause, excepting only risks occasioned solely by
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract,
and shall to the extent perntltbed by law indemnify the Port Authority for all loss or damage incurred in
connection with such risks:
a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited

to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Pert Authority the cost thereof.

b. The risk of any and alt loss or damage of ltre Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.

Page 14of29
Stimdnrd Contract Terms and Conditions

Rev. 10/29/11 (PA BID)



c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others
performing work hereunder.

d, The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or
alleged to arise out of the performance of work hereunder, whether such claims are made against the
Contractor or the Pots Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature
of the Port Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contract, nor of the Pots Authority of the
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or
Inadequate methods or to require a change in the method of performance hereunder nor the failure of the
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to
property or environmental impairment arising out of its operations.

21. Approval of Methods

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
particular precautions or to refrain from doing any particular tiring shall relieve the Contractor of its Itability
for injuries to persons or damage to property or environmental impairment arising out of its operations.

22. Safety and Cleanliness

a The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury
to person or damage to property or environmental impairment and avoid Inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such cones and exercise precautions as may be necessary, proper or desirable.

b. The Contractor shall in rase of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shalt clean said area to the
satisfaction of the Manager.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

23. Accident Reports

The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief,
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with
its operations hereunder and which result to death or injury to persons or damage to property, setting forth
such details thereof as the Port Authority may desire. in addition, if death or serious injury or serious
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damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives
of the Port Authority.

24. Trash Removal

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when 11 [ling
or emptying them. The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be
used in such removal unless with its prior consent in writing. No such garbage, debris or other waste
materials shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or
bounding the Facility_

25. Lost and Found Property

The Contractor shall instruct its personnel that all items of personal property found by the Contractor's
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

26. Property of the Contractor

a. All property of the Contractor at the Site by virme of this Contract shall be removed on or before the
expiration or sooner termination or revocation of this Contraa

b.lf the Contractor shall fail to remove its property upon the expiration, termination or revocation of this
Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event af3er the expiration of thirty (34) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port
Authority; any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal,
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon
demand.

27. Moditientien of Contract

This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
Contractor agrees that no representation or warranties shalt be binding upon the Port Authority unless
expressed in writing in this Contract.

28. Invalid Clauses
If any provision of this Contract shalt be such as to destroy its mutuality or to render it invalid or itiega4
then, if it shalt not appear to have been so material that without it the Contract would not have been made by
the parties, it shalt not be deemed to form part thereof but the balance of the Contract shalt remain in full
force and effect.

29. Approval of Materials, Supplies and Equipment

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder. Inclusion of chemical containing materials or supplies on the Port
Authority Approved Products List — Environmental Protection Supplies constitutes approval. The list may
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the
Contractor to obtain the most current list from the Manager of the Facility.
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At anytime during the Solicitation, pro-performance or performance periods, the Contractor may propose the
use of an alternate product or products to those on the Approved Products List -Environmental Protection
Supplies, which produet(s) shall be subject to review and approval by the Pon Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List -Environmental .
Protection Supplies may be used.

30, Intellectual Property

The right to use.all patented materials, appliances, processes of manufacture or types of
construction, trade and service marks, copyrights and trade secrets, collectively hereinafter referred
to as "Intellectual Property Rights", in the performance of the work, shall bo obtained by the
Contractor without separate or additional compensation. Where the services under this Agreement
require the Contractor to provide materials, equipment or software for the use of the Port Authority
or its employees or agents, the Port Authority shall be provided with the Intellectual Property
Rights required for such use without further compensation than is provided for under this
Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and
expense incurred as a result of any claims in the nature of Intellectual Property Rights infringement
arising out of the Contractor's or Port Authority's use, in accordance with the above immediately
preceding paragraph, of any Intellectual Property. The Contractor, if requested, Mali conduct all
negotiations with respect to and defend such claims. If the Contractor or the Port Authority, its
employees or agents be enjoined either temporarily or permanently from the use of any subject
matter as to which the Contractor is to indemnify the Port Authority against infringement, then the
Port Authority may, without limiting any other rights it may have, require the Contractor to supply
temporary or permanent replacement facilities approved by the Manager, and if the Contractor fails
to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the cost
thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the fort Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any
intollcctual property rights disputes, whether existing or potential, of which it has knowledge,
relating to any idea, design, method, material, equipment or any other matter related to the subject
matter of this Agreement or coming to its attention in connection with this Agreement,

31. Contract Records and Documents - Passwords and Codes

When the performanco of the contract services requires the Contractor to produce, compile or
maintain records, data, drawings, or documents of any kind, rcgardless of the media utilized, then
all such records, drawings, data and documents which are produced, prepared or compiled in
connection with this contract, shall become the property of the Port Authority, and the Port
Authority shall have the right to use or permit die use of them and any ideas or methods
represented by them for any purpose and at any time without other compensation than that
specifically provided heroin.

When in the performance of the contract services the Contractor utilizes passwords or codes for
any purpose, at any time during or after the performance of such services, upon written request by
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the Authority, the Contractor shall make available to the, designated Authority representative all
such passwords and codes.

32. Designated Secure Areas
Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time ("Secure Areas"). The Port Authority shall require the observance of certain
security procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high
security areas by security personnel designated by the Contractor or any subcontractors personnel required to
work therein. All personnel that require access to designated secure areas who are not under positive escort by
an authorized individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shalt
notify the Manager. The Contractor shall Conform to the procedures as may be established by the Manager from
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder. Prior to the
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in
effect on the commencement date. The description of Secure Areas may be changed from time to time and at
any time by the Manager during the term of the Contract.

33. Notification of Security Requirements
The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
proJects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority
reserves the right to deny access to certain documents, sensitive security construction sites and facilities
(including rental spaces) to any person that declines to abide by Port Authority security procedures and
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat
to the construction site or facility security. The Authority reserves the right to impose multiple layers of security
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security
required, or may make any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following:

F CQi9m tod Subcontractor identity checks and background screening

The Port Authority's designated background screening provider may require inspection of not less than
two forms of valid/current goverment issued 'identification (at least one having an official photograph) to
verify staffs name and residence; screening federal, state, and/or local criminal justice agency
information databases and files; screening of any terrorist identification files; access identification to
include some form of biometrio security methodology such as fingerprint, facial or iris scanning, or the
like,

The Contractor may be required to have its staff, and any subcontractor's staff, material-men, visitors or
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Authority, The Contractor and subcontractors may also be required to use an
organisation designated by the Authority to perform the background checks.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A,C.) is the only Port Authority
approved provider to be used to conduct background screening and personal identity verifeation, except
as otherwise required by federal law and/or regulation (such as the Transportation Worker Identification
Credential for personnel performing in secure areas at Maritime facilities). Information about S. W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers can be found at
hhU:/lwww.secure_worker.com. or S.W.A.C, may be contacted directly at (877) 522-7922 for more
information and the latest pricing. The cost for said background checks for staff that pass and are granted
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense
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as provided herein. Staff that are rejected for a credential for any reason are not reimbursable.

• lssuance of Photo Identification Credential

No person will be permitted on or about the Authority construction site or facility (including rental
spaces) without a facility-specific photo identification credential approved by the Authority. If the
authority requires facility-spooffrc identification credential for the Contractor's and the subcontractor's
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors, Such
facility-specific identification credential shah remain the property of the Authority and shall be returned to
the. Authority at the completion or upon request prior to completion of the individual's assignment at the
specific facility. It is the responsibility of the appropriate Contractor or subcontractor to immediately
report to the Authority the loss of any staff member's individual facility-specific identification credential,
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.
Contractor's and subcontractor's staff shall display Identification badges in a conspicuous and clearly
visible manner, when entering, working or leaving an Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
Identification having an official photogaph and an original, unlaminated social security card for identify
and SSN verification. Where applicable, for sensitive security construction sites or facilities, successful
completion of the application, screening and identify verification for all employees of the Contractor and
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential.

e Access amtrot insoecdon and mordtoring by seruft guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security
guards. However, this provision shall not relieve the Contractor of its responsibility to secure its
equipment and work and that of its subconsultant/subcontractor's and service suppliers at the Authority
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service
provider is not permitted to take photographs, digital images, electronic copying and/or electronic
transmission or video recordings or make sketches on any other medium at the Authority construction
sites or facilities (including rental spaces), except when necessary to perform the Work under this
Contract, without prior written permission from the Authority. Upon request, any photograph, digital
images, video recording or sketches made of the Authority construction site or facility shall be submitted
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and
binding on the submitting entity.

• Compliance with the Port Authority Information Security Handbook

The Contract may require access to Port Authority information considered Confidential Information
("Cl") as defined in the Port Authority Information Security Handbook ("Handbook"), dated October,
2008, corrected as of February, 2009, and as may be further amended. The Handbook and its
requirements are hcreby incorporated into this agreement and will govern the possession, distribution and
use of Cl if at any point during the lifecyele of the project or solicitation it becomes necessary for the
Contractor to have access to Cl. Protecting sensitive information requires the application of uniform
safeguarding measures to prevent unauthorized disclosure and to control any authorized disclosure of this
information within the Port Authority or when released by the Pon Authority to outside entities. The
following is an outline of some of the procedures, obligations and directives contained In the Handbook:

(t)	 require that the Contractor and subcontractors, when appropriate, sign 'Non-Disciosure
Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by the Authority as
a condition of being granted access to Confidential Information categorized and protected as per
the Handbook;

(2)	 require that individuals needing access to Cl be required to undergo a background check,
pursuant to the process and requirements noted in § 3.2 of the information Security Handbook,

Page 19 of 29
Standard Contract Terms and Conditions

Rev. 10/28111 (PA BID)



(3) require Contractors and commercial enterprises to attend training to ensure security awareness
regarding Port Authority information;

(4) specific guidelines and requirements for the handling of Cl to ensure that the storage and
protection of Cl;

(5) restrictions on the transfer, shipping, and mailing of Cl information;
(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing,

uploading, transmitting, or distributing Cl on websites or web pages. This may also include
restricting persons, who either have not passed a prescreening background check, or who have
not been granted access to Cl, from viewing such information;

(7) require that Cl be destroyed using certain methods, measures or technology pursuant to the
requirements set forth In the Handbook;

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of
security required of the Contractor under any Port Authority awarded contract.

(9) prohibit the publication, exchange or dissemination of CI developed from the project or
contained in reports, except between Contractors and subcontractors, without prior approval of
the Port Authority;

(10) require that CI only be reproduced or copied pursuant to the requirements set forth in the
Handbook.

• Audits for Compliance with Security Reguiirements

The Fort Authority may conduct random or scheduled examinations of business practices under this section
entitled "NOTIFICATION OF SECURITY REQUIREMENTS" and the Handbook in order to assess the
extent of compliance with security requirements, Confidential htfnination procedures, prot000ls and
practices, which may include, but not be limited to, verification of background check status, confirmation of
completion of specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress
The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.

35. Permit-Required Confined Space Work
Prior to commencement of any work, the Contractor shall request and obtain from the Fort Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA pormit.

Nor to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filledout and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its
employees with a copy of Its own company permit and shall famish the Port Authority with a copy of the
permit upon completion of the work. The Contractor must supply all equipment required for working in a
confined space.

36. Signs
Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or
display any signs or posters or any advertising on or about the Facility.
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37. Vending Machines, Food Preparation
The Contractor shall not imtalt, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Pon Authority. No foods or beverages shall
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be
specifically designated by the Port Authority for such purpose.

38. Confidential Information/Non-Publieatian
a. As used herein, confidential information shall mean all information disclosed to the Contractor
or the personnel provided by the Contractor hereunder which relates to the Authority's and/or
PATH'$ past, present, and future research, development and business activities including, but not
limited to, software and documentation licensed to the Authority or proprietary to the Authority
and/or PATH and all associated software, source code procedures and documentation. Confidential
information shall also mean any other tangible or intangible information or materials including but
not limited to computer identification numbers, access codes, passwords, and reports obtained
and/or used during the performance of the Contractor's Services under this Contract.

b. Confidential information shall also mean and include collectively, as per The Pori Authority of
New York & New Jersey Information Security Handbook (October IS, 2008, corrected as of
February, 9 2009), Confidential Proprietary Information, Confidential Privileged Information and
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to
reasonably connote that such information is confidentiat, privileged, sensitive or proprietary in
nature, Confidential Information shalt also include all work product that contains or Is derived
from any of the foregoing, whether in whole or in part, regardless of whether prepared by the
Authority or a third-party or when the Authority reccives such information from others and agrees
to treat such information as Confidential,

c. The Contractor shalt hold all such confidential information in trust and confidence for the
Authority, and agrees thattbe Contractor and the personnel provided by the Contractor hereunder
shall not, during or after the termination or expiration of this Contract, disclose to any person, firm
or corporation, nor use for its own business or benefit, any information obtained by it under or in
connection with the supplying of services contemplated by this Contract. The Contractor and the
personnel provided by the Contractor hereunder shall not violate in any manner any patent,
copyright, trade secret or other proprietary right of the Authority or third persons in connection
with their services hereunder, either before or-after termination or expiration of this Contract, The
Contractor mid the personnel provided by the Contractor hereunder shall not willfully or otherwise
perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent,
copyright, trade secret or other intellectual property rights or disputes, whether existing or
potential, of which the Contractor has knowledge, relating to any idea, design, method, material,
equipment or other matter related to this Contract or coming to the Contractor's attention in
connection with this Contract."

d. The Contractor shall not issue nor permit to he issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be
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provided to it and/or that services have been, are being or will be performed for it in connection with this
Agreement, unless the vendor first obtains the written approval of the Port Authority. Such approval may be
withheld if for any reason the Port Authority believes that the publication of such information would be
harmful to the public interest or is in any way undesirable.

39. Time is of the Essence
Time is of the essence in the Contractor's performance of this Contract inasmuch as the Work to be
performed will affect the operation of public facilities.

40. Holidays
The following holidays will be observed at the Site:

New Year's Day

Martin Luther King Jr. Day

Presidents Day

Memorial Day

Independence Day

Christmas Day

Labor Day

Columbus Day

Veterans Day

Thanksgiving Day

Day After Thanksgiving

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the office of the Manager, If any such holiday falls on a Sunday then the next day shall be considered
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the
holiday,

41. Personnel Standards
In addition to any specific personnel requirements that may be required under the clause entitled "Personnel
Requirements" In the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any
employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor
within twenty-four (24) hours following the Contractor's receipt of the Manager's request for such
replacement,

All Contractor's employees performing Work hereunder shall have tite ability to communicate In the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager's staff. Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are
legally prewnt in the United States and authorized to work by means of the federally required 1-9
program

42. General Uniform Requirements for Contractor's Personnel
In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be wort/ at all times during which the Services are being performed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor's identification badge with picture ID hearing the employee's name. All uniforms, colors, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any
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required number of employees at a specific location at the Site as specified.

43. Labor, Equipment and Materials Supplied by the Contractor

The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervWon, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
Incidental thereto.

All materials used by the Contractor in fi'mishing Work hereunder shall. be of such quality as to accomplish
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employces and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or
have the right to do under this Contract or otherwise,

All equipment, materials and supplies used in th'e perfofance of this Contract required hereunder shall be
used in accordance with their manufacturer's instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all
applicable regulations.

44. Contractor's Vehicles —Parking - Licenses

At the discretion of the Manager, the Port Authority may permit the Contractorduring the effective period
of this Contract to park vehicle{s) used by it in its operations hereunder In such location as may from time to
time or at anytime be designated by the Manager. The Contractor shall comply with such existing Hiles,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given
from time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be
marked or placarded, identifying it as the Contractor's vehicle.

45. Manager's Authority
In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at
such times and places, by such methods and in such manner and sequence w helshe may require, and the
Contract stall at all stages be subject to his/her inspection. The Manager shall determine the amount,
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any
orders for Extra Work. Tho Contractor shall employ no equipment, materials, methods or staff or personnel
to which the Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction,
requirement or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be
performed hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this
section shall be binding and final upon the Port Authority and the Contractor.

46. Price Preference
If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by
the bidder prerequisites in Part lI hereof, for awards of contracts, not exceeding $1,000,000, for:

Page 23 of 29
Standard Contract Terms and Conditions

Rev, 10/29111 (PA BID)



(a) Services, a price preference of SO/6 is available for New York or New Jersey Small Business Enterprises
(SBE); or

(b) Services (cxcluding Janitorial/Cieaning Services), a price preference of 101/o is available for New York
or New Jersey Minority or Women Business Enterprises (M/WBEX

certified by the Port Authority by the day before the bid openin&

If the Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date (s) certification was
obtained in the space provided on the Signature Sheet attached hereto.

47. M/WBE Good Faith Participation
If speoified as applicable to this Contract, the Contractor shall use every good-faith effort to provide for
participation by certified Minority Business Enterprises (MBEs) and certified Women-awned Business
Enterprises (WBEs) as herein defined, in all purchasing and subcontracting opportunities associated with
this Contract, Including purchase of equipment, supplies and labor services.

Good Faith efforts to include participation by MBEs/WBEs shall include the following:

% Dividing the services and materials to be procured into small portions, where feasible.

b. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportutilties
to such MAEs/WBEs as may be appropriate,

c, Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBEs/WBEs
from other sources. To access the Port Authority's Directory of MBEJWBE Certified Firms go to
www.panygi.govtsupplierdiversty

d. Ensuring that provision is made to provide progress payments to MBEs/"Es on a timely basis.

e. Observance of reasonable commercial standards of fair dealing In the respective trade or
business.

Subsequent to Contract award, all changes to the M/WBE Participation Plan must be submitted via
a.modifred M/WBE Participation Plan to the Manager for review and approval by the Authority's
Office of Business Diversity and Civil Rights. For submittal of modifications to the M/WBE Plan,
Contractors are directed to use form PA3749C, which may be downloaded at
http:tAvww.panynj.uov/business::oy>gorttu ies/becnmc-v dor.bbnl. The Contractor shall not
make changes to its approved M/WBE Participation PIan or substitute M/WBE subcontractors or
suppliers for thoso named in their approved plan without the Manager's prior written approval.
Unauthorized changes or substitutions, including performing the work designated for a
subcontractor with the Contractor's own forces, shalt be a violation of this section. Progress
toward attainment of M/WBE participation. goals set forth herein will be monitored throughout the
duration of this Contract.

The Contractor shall also submit to the Manager, along with invoices, the Statement of
Subcontractor Payments as the MIWBE Participation Report, which may be downloaded at
bMt //www.panyni.aov/business-Wpommities!become-vendor.html. The Statement must include
the name and business address of each M/WBE subcontractor and supplier actually involved in the
Contract, a description of the work performed and/or product or service supplied by each such
subcontractor or supplier, the date and amount of each expenditure, and such other information that
may assist the Manager in determining the Contractor's compliance with the foregoing provisions.
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If, during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in
carrying out its MIWBE Participation Plan and the Contractor has not requested and been granted a
NH or partial waiver of the MIWBE participation goals set forth in this Contract, the Authority will
take into consideration the Contractor's failure to carry out its MIWBE Participation Plan in its
evaluation for award of future Authority contracts.

PART III CONTRACTOR'S INTEGRITY PROV SIONS

1. Certification of No Investigation (criminal or civil anti -trust), Indictment, Conviction,
Debarment, Suspension, Disqualification and Disclosure of Other Information
By bidding on this Contract, each Bidder and each person signing an behalf of any Bidder certifies, and in
the case of a joint bid each party thereto certifies as to its own orgauization, that the Bidder and each parent
and/or affiliate of the Bidder has not

a,	 been indicted or convicted in any jurisdiction;
b. been suspended, debarred, found not responsible or otherwise disqualified from entering into

any contract with any governmental agency or been denied a government contract for failure to
meet standards related to the integrity of the Bidder;

e. had a contract terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

I ever used a name, trade name or abbreviated name, or an Employer Identification Number
different from those inserted fit 	 Bid;

e. had any business or professional license suspended or revolved or, within the five years prior to
bid opening, had any sanction imposed in excess of $,50,000 as aresult of any judicial or
administrative proceeding with respect to any license held or with respect to any violation of a
federal, state or local environmental law, rule or regulation;

f. had any sanction imposed as a result of a judicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition; and

g,	 been, and is not currently, the subject of a criminal Investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation
Based On Commission,.Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid, each perry thereto certiflcs as to Its own organisation, that

a,	 the prices in its bid have been arrived at Independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any
competitor;

c. no attempt ties been made and none will be made by the Bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition;

d. this organization has not made any offers or agreements or taken any other action with respect
to any Authority employee or fanner employee or immediate family member of either which
would constitute a breach of ethical standards under the Code of Ethics dated April 11, 1995, (a
copy of which is available upon request to the individual named in the clause hereof entitled
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"Bidder's Ouestion ") nor does this organization have any knowledge of any act on the part of
an Authority employee or former Authority employee relating either directly or indirectly to this
organization which constitutes a breach of the ethical standards set forth in said Code;

e. no person or selling agency other than a bona fide employee or bona fide established
commercial or selling agency maintained by the Bidder for the purpose of securing business,
has been employed or retained by the Bidder to solicit or secure this Contract on the
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid
to such person or selling agency; and

f. the bidder has not offered, promised or given, demanded or accepted, any undue advantage,
directly or indirectly, to or from a public of elal or employee, political candidate, party or party
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retatry or direct business or to secure any
other Improper advantage in connection with this Contract.

The foregoing certifications shall be deemed to be made by the Bidder as follows,

if the Bidder is a corporation, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and
officer of the Bidder, as well as, to the best of the certifices knowledge and belie£, each
stockholder of the Bidder with an ownership interest In excess of 10%;
if the Bidder is a partnership, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifteatiorts, if made by a corporate Bidder, shall be deemed to have been
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the
corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shalt so state and shall
furnish with Rte signed bid a signed statement which sets forth in detail the reasons therefor. if the Bidder is
uncertain as to whether It can make the foregoing certifications, it shall so indicate in a signed statement
furnished with its bid, setting forth in such statement the reasons for its uncertainty. As a result of such
disclosure, the Port Authority shall take appropriate action up to and including a finding of non-responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsib€iity.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of
bids on this Contract of any change of circumstances which might under this clause make it unable to make
the foregoing certifications or require disclosure. The foregoing certifications or signed statement shall be
deemed to have been made by the Bidder with full knowledge that they would become a part of the records of
the Authority and that the Authority will rely on their truth and accuracy in awarding this Contract. In the
event that the Authority should determine at any time prior or subsequent to the award of this Contract that the
Bidder has falsely certified as to any material item in the foregoing certifications or has willfully or
fraudulently furnished a signed statement which is false in any material respect, or has not fully and accurately
represented Any circumstance with respect to any item in the foregoing certifications required to be disclosed,
the Authority may determine that the.Bidder is not a responsible Bidder with respect to its bid on the Contract
or with respect to future bids on Authority contracts and may exerelse such other remedies as arc provided to
it by the Contract with respect to these matters. In addition, Bidders are advised that knowingly providing a
false certification or statement pursuant hereto may be the basis for prosecution for offering a false instrument
for filing (see e.g. New York penal Law, Section €75.30 et seq.). Bidders are also advised that the inability to
make such certification will not in and of itself disqualify a Bidder, and that in each instance the Authority
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will evaluate the reasons therefor provided by the Bidder. Under certain circumstances the Bidder may be
required as a condition of Contract award to enter into a MonitoringAgreement under which It will be
required to take certain specified actions, including compensating an independent Monitor to be selected by
the Port Authority, said Monitor to be charged with, among other things, auditing the actions of the Bidder to
determine whether its business practices and relationships indicate a level of integrity sufficient to permit it to
continue business with the Port Authority.

3. Bidder Eligibility for Award of Contracts -Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or
dishonest conduct or to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined b y an agency of the State of New York
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (if) the state agency determination relied upon was made without affording the Bidder the notice and heating
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage taw.

The full text of the resolution adapting the policy may be fotmd in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993.

4. No Gifts, Gratuities, Offers of Employment, Etc.
During the term of this Contract, the Contractor shall not offer, give or agree to give anything of value either to
a port Authority employee, agent, job shopper, consultant, construction manager or other person or firm
representing the Port Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or
sister) of any of the foregoing, in connection with the performance by such employee, agent, job shopper,
consultant, construction manager or other person or firm representing the Port Authority of duties involving
transactions with the Contractor on behalf of the Port Authority, whether or rat such dirties are related to this
Contract or any other Port Authority contract or matter. Any such conduct shall be deemed a material breach of
this Contract.

As used herein "anything of value" shall include but not be 1 united to any (a) favors, such as meals,
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract),
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money,
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of
employment, loans or the cancellation thereof, preferential treatment or business opportunity, Such term shall
not include compensation contemplated by this Contract or any other Port Authority contract. Where used
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority.

The Contractor shalt insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using
the Facility and shalt so instruct its personnel.

In addition, during the term of this Contract, the Contractor shall not snake an offer of employment or use
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated April 11,
1996; (a copy of which is available upon request to the Office of the Secretary of the Port Authority),

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract
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5. Conflict of Interest

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential
Contractor of the Port Authority or if the Contractor has an arrangement for thrum employment or for any other
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any
other action which might be viewed as or give the appearance of conflict of interest on its part. If the possibility
of such an arrangement for future employment or for another business arrangement has been or is the subject of
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the
subject of future discussion, or if the Cc nawtor has any financial interest, substantial or not, in a contractor or
potential contractor of the Authcrity, and the Contractor's participation in the preparation, negotiation or award
of any contract with such a contractor or the review or resolution of  claim in connection with such a Contract is
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as
or give the appearance of a conflict of interest, the Contractor shall immediately inform the Director in writing
of such situation giving the full details thereof. Unless the Contractor receives the specific written approval of
the Director, the Contractor shall not take the contemplated action which might be viewed as or give the
appearance of a conflict of interest, In the event the Director shall determine that the performance by the
Contractor of a portion of its Services under this Agreement is precluded by the provisions of this numbered
paragraph, or a portion of the Contractors said Services is determined by the Director to be no longer
appropriate because of such preclusion, then the Director shall have full authority on behalf of both'pardes to
order that such'portion of the Contractor's Services not be performed by the Contractor, reserving the right,
however, to have the Services performed by others and any Lump sum compensation payable hereunder which is
applicable to the deleted work shall be equitably adjusted by the parties. The Contraotor's execution ofthis
document shall constitute a representation by the Contractor that at the time of such execution the Contractor
knows of no circumstances, present or anticipated, which come within the provisions of this paragraph or which
might otherwise'be viewed as or give the appearance of a conflict of interest on the Contractor's part, The
Contractor acknowledges that the Authority may preclude it from involvement in certain
disposition/privatization initiatives or transactions that result font the findings of its evaluations hereunder or
from participation in any contract which results, directly or indirectly, from the Services provided by the
Contractor hereunder.

6. Definitions
As used in this section, the following terms shall mean:

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock
of each of the firms, or a common shareholder or group of shareholders owns more then fifty percent of
the voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Aeemey or Governmental Agency - Any federal, state, city or other local agency, Including departments,
offices, public authorities and corporations, boards of education and higher education, public
development corporations, local development corporations and others,

Investigation - Any inquiries made by any federal, state or local criminal prosecuting agency and my
inquiries concerning civil anti-trust investigations made by any federal, state or local governmental
agency. Except for Inquiries concerning civil anti-trust investigations, the term does not include
inquiries made by any civil government agency concerning compliance with any regulation, the nature
of which does not carry criminal penalties, nor does it include any background investigations for
employment, or Federal, State, and local inquiries into tax returns.

Officer- Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.
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Parent - An individual, partnership, joint venture or corporation which owns more than 50°%of the
voting stock of the Bidder,

If the solicitation is a Request for Proposal:

Bid - shall mean Proposal;
Bidder - shall mean Proposer;
BiddinP_ - shall mean submitting a Proposal,

In a Contract resulting from the taking of bids:

M - shall mean bid;
Bidder - shall mean Bidder;
Bidding - shall mean executing this Contract.

In a Contract resulting from the taking of proposals:

AW - shall mean Proposal;
Biddy--- shall mean Proposer,
Biddine - shall mean executing this Contract.
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