THE PORT AUTHORITY OF NY & NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3% FL.
JERSEY CITY, NJ 07302

INVITATION FOR BID/PUBLIC BID OPENING

BID INFORMATION

ISSUED DATE: 2/19/2014

TITLE: EMERGENCY RAILROAD REPAIR SERVICES AT VARIOUS
PORT AUTHORITY OF NEW YORK AND NEW JERSEY FACILITIES

BID NO.: 36796

UBMIT SEAL BIDS BEFORE THE DUE DATE AND TIMETO THE A 'E ADDRESS
WHERE THEY WILL BE PUBLICLY OPENED AND READ

FACILITY INSPECTION: MARCH 4, 2014 TIME: 9:00 AM

QUESTIONS DUE: MARCH 5, 2014 TIME: 10:00 AM
BID DUE DATE: MARCH 11, 2014 TIME: 11:00 AM
BUYER NAME: RICHARD A. GREHL PHONE NO.: (201) 395-3441
EMAIL: rgrehl@panynj.gov
BIDDER INFORMATION .
(TO BE COMPLETED BY THE BIDDER)
{PLEASF, PRINT)
Tracks Unlimited, Inc.
(NAME OF BIDDING ENTITY)
1330 North Avenue
(ADDRESS)

Plainfield, NJ 07062

(CITY, STATE AND ZIP CODE)

Robert F. Hahn, PE Vice President (908) 769-6840
(REPRESENTATIVE TO CONTACT-NAME & TITLE (TELEPHONE)
Ex. 1/4 {908) 769-0068
(FEDERAL TAX 1I.D. NO.) (FAX NO.)
| g v
XX BUSINESS CORPORATION PARTNERSHIP INDIVIDUA{( \\\1 € 3
W auneo®

OTHER (SPECIFY): : \ ;;%‘3\! -

Rev. 09/07/2010




PRICE SHEETS
EXHIBIT A — PORT NEWARK MARINE TERMINAL
UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY & INSTALLATION OF EACH ITEM LISTED IN
THIS EXHIBIT. WORK HOURS SHALL BE MONDAY to FRIDAY from 7:00 AM TO 5:00 PM

ITEM |Three (3)YEAR Description of Item UNIT L
# ESTIMATE _ PRICES |ESTIMATED
' $ ONTRACT
1 400 LF Install Port Authority (PA) furnished 100# RA relay rait 0
2 200 LF Supply & Install 100# RA relay rail ol
3 150 each |Standard Ties (6") al
4 5 each Switch timbers 13’ to 16’ ol
5 30 each Switch timbers 9’ to 12 0
6 5 each Install PA furnished switch stands o—
7 4 each Switch connecting rods 5
8 4 each Switch points, 100# RA refay, 9" to 12’ y i
9 2 each Switch points, 115# RE relay, 9'to 12 v 0y
10 2 each Switch points, 115# RE relay, 13’ + ol
11 2 each Switch points, 136# RE relay, 9'to 12 )
12 4 each Switch points, 136# RE relay, 13’ + )
i3 1 each Relay frog for # 8 turnout, 100# RA )|
14 1 each Relay frog for # 6 turnout, 100# RA )
15 1 each Relay frog for # 8 turnout, 115# RE )]
16 1 each Relay frog for # 6 turnout, 115# RE ]
17 1 each Relay frog for # 8 turnout, 136# RE )|
18 1 each Relay frog for # 6 turnout, 136# RE )]
19 150 tons Track ballast, per ton )|
20 25 each Mobllization per workorder )]
21 40 if Guard Rall, 100# RA )
22 1,000 ft Raise track at 2” Intervals )
23 500 ft Ralse turnouts at 2" intervals ]
24 1,500 ft Surface and align track )
25 400 ft Surface and align turnouts i
26 700 ft Excavate and dispose soil to top/tie, 5' from center line ;
27 |10 each Clean, oil & adjust switch }
28 7 each Weld switch polnts, per switch ,
29 1,000 ft Excavate asphalt to top/tie, 5’ from center line )
30 250 tons Install asphalt, per ton |
31 800 ft Regauge track, Exclusive of rail replacement ]
32 30 each Furnish & Install single jaw gauge rods
33 30 each Furnish & install double jaw gauge rods
34 75 each Relay tie plates, 100# RA, single shoulder
35 100 each Relay tle plates, 115# RE, single shoulder
36 4 pair Compromise jonts, refay, 100# RA/115# RE B
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$ $
37 6 pair Compromise joints, relay, 115# RE/136# RE i
38 16 pair Joint bars, 100# RA refay including nuts & boits N
39 6 pair Joint bars, 115# RE relay including nuts & bolts §
40 30 pair Joint bars, 136# RE relay including nuts & bolts |
41 400 If 115# RE relay rail _
42 . | 800 each 136# RE relay double shoulder tie plates i
43 800 each Pandrol clips & caps -
44 800 each Pandrol relay tie plates for 136# RE rall i
45 1000 if 136# RE relay rall _
46 350 each Furnish & install 7” grade ties i
47 5 each Furnish & install backsaver switch stand ! §
48 1 each Install PA furnished connecting rods i
49 500 each Install PA furnished 100# RA single shoulder tie plates ]
50 75 each Furnish & install 115# RE relay double shoulder, single
. shoulder tie plates .
51 40 pair Install PA furnished 100# RA joint bars i
52 1 each Install PA furnished switch points 100# RA relay, 11’ i
53 8 each Furnish & install 100# RA relay brace plates i
54 12 each Track bolts, 1” X 5"
55 120 each Track bolts, 1" X 5.5"
56 6 each Track bolts, 1”7 X 6” ;
57 10 each Guard rall bolts, 1” X 8” 1
58 2 each Frog/quard rail bolts, 1” X 9" ]
59 20 each Frog/quard rall bolts, 1” X 10"
60 2 each Frog bolts, 1" X 13"
61 4 each Western-Cullen-Hayes (FM) switch point protector
62 50 1b Welding Rods, per pound ]
63 225 each Track spikes ]
64 50 each Web bonds '
65 3 bundles Tie plugs
66 6 each Switch stand latches
67 1 each Switch stand targets
Labor:
68 60 hours Supervisor
69 150 hours Foremen
70 80 hours Drivers
71 80 hours Welders
72 275 hours Laborers
73 15 hours Machine Operators (A)
74 10 hours Machine Operators (B)
Equipment;:
75 150 hours Tool truck
76 100 hours Welding truck
77 200 hours Pickup truck
78 120 hours Alr compressor : |
79 30 hours Backhoe : |
EXHIBIT A TOTAL ESTIMATE OF ITEMS 1 THROUGH 79
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PRICE SHEETS
EXHIBIT B— PORT NEWARK MARINE TERMINAL

UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY AND INSTALLATION OF EACH ITEM LISTED IN THIS EXHIBIT.
WORK HOURS SHALL BE MONDAY ~ FRIDAY HOURS OF: 5:00 PM - 7:00 AM,

ALL SATURDAY AND SUNDAY TO MONDAY 7:00 AM AND ALL HOLIDAY HOURS.

ITEM |Three (3)YEAR Description of Item UNIT ESTIMATED
# __ |ESTIMATE $opices I3 COINM%QCT
1 100 LF Instail Port Authority (PA) furnished 100# RA relay rail 0
2 100 LF Supply & install 100# RA relay rail
3 100 each Standard Ties (6") 7
4 1 each Switch timbers 13’ to 16/ 7
5 5 each Switch timbers 9’ to 12’ ]
6 1 each Install PA furnished switch stands ]
7 1 each Switch connecting rods 7]
8 1 each Switch points, 100# RA relay, 9 to 12° |
9 1 each Switch points, 115# RE relay, 9' to 12/ 1
10 1 each Switch points, 115# RE relay, 13’ + :
11 1 each Switch points, 136# RE relay, 9'to 12
12 1 each Switch polnts, 136# RE relay, 13’ + ]
13 1 each Relay frog for # 8 turnout, 100# RA ]
14 1 each Relay frog for # 6 turnout, 100# RA :
15 1 each Relay frog for # 8 turnout, 115# RE _
16 1 each Relay frog for # 6 turnout, 115# RE i
17 1 each Relay frog for # 8 turnout, 136# RE i
18 1 each Relay frog for # 6 turnout, 136# RE i
19 50 tons Track ballast, per ton |
20 10 each Mobilization per workorder i
21 201f Guard Rall, 100# RA E
22 500 ft Ralse track at 2” intervals ]
23 500 ft Ralse turnouts at 2” intervals i
24 1,000 ft Surface and align track i
25 100 ft Surface and align turnouts _
26 300 ft Excavate and dispose soll to top/tie, 5' from center line )
27 5 each Clean, ofl & adjust switch i
28 3 each Weld switch polnts, per switch |
29 500 ft Excavate asphalt to top/tie, 5’ from center line |
30 100 tons Install asphalt, per ton
31 200 ft Regauge track, Exclusive of rail replacement
32 20 each Furnish & install single jaw gauge rods
33 20 each Furnish & install double jaw gauge rods
34 25 each Relay tie plates, 100# RA, single shoulder
35 50 each Relay tie plates, 115# RE, single shoulder
36 2 pair Compromise joints, relay, 100# RA/115# RE
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$ $
37 4 palr Compromise joints, relay, 115# RE/136# RE
38 4 pair Joint bars, 100# RA relay including nuts & bolts
39 4 pair Joint bars, 115# RE relay including nuts & bolts
40 20 pair Joint bars, 136# RE relay including nuts & bolts
11 200 If 115# RE relay rail
42 400 each 136# RE relay double shoulder tie plates
43 400 each Pandrol clips & caps
44 400 each Pandrol refay tie plates for 136# RE rail
45 300 If 136# RE relay rall
46 200 each Furnish & install 7” grade ties
47 1 each Furnish & install backsaver switch stand
48 1 each Install PA furnished connecting rods
49 200 each Install PA furnished 100# RA single shoulder tie plates
50 25 each Furnish & install 115# RE relay double shoulder, single
shoulder tie plates
51 10 pair Install PA furnished 100# RA joint bars
52 1 each Install PA furnished switch points 100# RA relay, 11
53 4 each Furnish & install 100# RA relay brace plates
54 4 each Track bolts, 1* X 5”
55 40 each Track bolts, 1" X 5.5”
56 4 each Track boits, 1” X 6"
57 5 each Guard rail bolts, 1" X 8”
58 2 each Frog/guard rall bolts, 1” X 9"
59 5 each Frog/guard rail bolts, 1" X 10
60 1 each Frog bolts, 1” X 13"
61 1 each Western-Cullen-Hayes (FM) switch point protector
62 251b Welding Rods, per pound
63 75 each Track spikes
64 35 each Web bonds
65 1 bundles Tie plugs
66 4 each Switch stand latches
67 1 each Switch stand targets
Labor;
68 25 hours Supervisor
69 75 hours Foremen
70 30 hours Drivers
71 40 hours Welders
72 100 hours Laborers
73 5 hours Machine Operators (A)
74 5 hours Machine Operators (B)
Equipment:
75 75 hours Tool truck
76 70 hours Welding truck
77 100 hours Pickup truck
78 70 hours Air compressor
79 10 hours Backhoe -

EXHIBIT B TOTAL ESTIMATE OF ITEMS 1 THROUGH 79

it

. [$420,580. 23
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PRICE SHEETS
EXHIBIT C — NEW YORK NEW JERSEY RAIL, LLC

UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY
& INSTALLATION OF EACH ITEM LISTED IN THIS EXHIBIT,

New Jersey - WORK HOURS SHALL BE MONDAY TO FRIDAY FROM 7:00AM to 5:00PM

3-Year
Estimated Unit ESTIMATED

item# | QUANTITY Unit Description of item Prices | CONTRACT PRICE
1 10 Linear Feet (LF) | Install Port Authority (PA) furnished 100# RA relay rail -
2 10 LF Supply & Install 80# relay -
3 25 LF Supply & install 1004 RA relay rail ~
4 15 each Standard Ties (6") -
5 1 each Switch timbers 13' to 16' _
6 2 each Switch timbers 9' to 12' .
7 1 each Instail PA-furnished switch stands _
8 1 each Switch connecting rods _
9 . 1 each Switch Point - 80# relay, 9' to 12' _
10 1 each Switch Point - 80# relay, 13'+ _
11 1 each Switch points, 1004 relay 9' to 12° _
12 1 each Switch points, 100# relay 13'+ .
13 1 each Switch points, 1154 relay, 9'to 12* }
14 1 each Switch points, 1154 relay, 13" + _
15 - 1 each Switch points, 130 relay 9' to 12' R
16 |1 each Switch points, 130# relay, 13' + )
17 1 each Switch points, 136# relay 9' to 12' )
18 1 each Switch points, 136# relay, 13'+ )
19 - 11 each Relay frog for #8 turnout, 80# i
20 1 each Relay frog for #8 turnout, 100#
21 1 each Relay frog for #6 turnout, 100
22 1 each Relay frog for #8 turnout, 1154
23 1 each Relay frog for #6 turnout, 1154
24 1 each Relay frog for #8 turnout, 136#
25 1 each Relay frog for #6 turnout, 136#
26 15 tons Track ballast, per ton
27 5 each Mobilization per workorder
28 5 LF Guard Rail, 1004
29 15 LF Guard Rail, 115#
30 50 LF Raise track at 2" intervals
31 25 LF Raise turnouts-at 2" intervals
32 100 LF Surface and align track
33 15 LF Surface and align turnouts

Excavate and dispose of soil to top/tie, 5' from
34 25 LF centerline
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35 2 LF Clean, oil, & adjust switch _
36 3 LF Weld switch points, per switch -
37 15 LF Excavate asphalt to top/tie, 5' from center line B
38 5 tons Install asphalt, per ton B
39 50 LF . Regauge track, Exclusive of ral} replacement _
40 5 each Furnish & install single jaw gauge rods : 3
41 2 each Furnish & install double jaw gauge rods }
42 7 each Relay tie plates, 100# RA, single shoulder )
43 7 each Relay tie plates, 115§ RE, single shoulder }
44 2 pair Compromise joints, relay, 1008 RA/115# RE )
45 1 pair Compromise joints, relay, 115# RE/136i# RE )
46 5 pair Joint bars, 100# RA relay including nuts & bolts )
47 5 pair Joint bars, 115# RE relay including nuts & bolts i
48 2 palr Joint bars, 136# RE relay including nuts & bolts i
49 25 LF Furnish and install 115# relay rail R i
50 25 LF Furnish and Install 130# relay rail
51 50 each 136# relay double shoulder tie plates
52 4 each Pandrol clips & caps
53 3 each Pandrol tie plates - 1004
54 50 each Pandrol relay tie plates for 1364 RE rail
55 25 LF 136# RE relay rall
56 15 each Furnish & install 7" grade ties
57 1 each Furnish & install backsaver switch stand ]
58 1 each’ Instali PA-furnished connecting rods
59 7 each Furnish & install 100# single shoulder tie plates
5 each Furnish & install 115# RE relay double shoulder, single
60 shoulder tie plates
61 3 pair install PA-furnished 100# RA joint bars
62 1 each Install PA-furnished switch points 100# RA refay, 11'
63 2 each Furnish & install 100# RA relay brace plates
64 12 each Track bolts, 1" x 5"
65 60 each Track bolts, 1" x 5.5"
66 8 each Track bolts, 1" x 6"
67 12 each Guard rail bolts, 1" x 8"
68 4 each Frog/guard rail bolts, 1" x 9"
69 12 each Frog/guard rail bolts, 1" x 10"
70 4 each Frog bolts, 1" x 13"
71 1 each Western-Cullen-Hayes (FM) switch point protector 2
72 10 pounds (lb) Welding Rods, per pound
73 100 each Track spikes
74 3 each Web bonds
75 1 bundles Tie plugs
76 1 each Switch stand latches
77 1 each Switch stand targets
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15 each

Carfloat Track Rail Clips

86

87 4 each 1'x1'1/4' Steel - Carfloat Deck Plate Welding

88 5 LF Seam Welding - Carfloat
Labor:

89 10 hours Supervisor

90 20 hours Foremen

91 10 hours Drivers

92 10 hours Welders

93 15 hours Laborers

94 8 hours Machine Operators {A)

g5 4 hours Machine Operators (B)
Equipment:

96 20 hours Tool truck

97 6 hours Welding truck

98 12 hours Pickup truck

99 7 hours Air compressor

100 3 hours _Backhoe

EXHIB]TC TOTAL ESTIMATE OF ITEMS 1 =

THROUGH 106

$ 124,762.50
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PRICE SHEETS
EXHIBIT D~ — NEW YORK NEW JERSEY RAIL, LLC
NEW JERSEY - UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY AND
INSTALLATION OF EACH ITEM LISTED IN THIS EXHIBIT. WORK HOURS SHALL BE
MONDAY - FRIDAY HOURS OF: 5:00 PM - 7:00 AM, ALL SATURDAY AND SUNDAY TO MONDAY 7:00 AM AND
ALL HOLIDAY HOURS,
3Yr.,
ftem | Estimated Unit Prices Estimated Contract
# Quantity Unit Description of Item Price
install Port Authority (PA) furnished 100# RA
1 10 Linear Feet (LF) | relay rail
2 10 LF install 80# relay
3 25 LF Supply & install 100# RA relay rail
4 15 each Standard Ties (6")
5 1 each Switch timbers 13’ to 16
6 2 each Switch timbers 9' to 12
7 1 each Install PA-furnished switch stands
8 1 each Switch connecting rods
9 1 each Switch points, 115# relay, 9' to 12
10 1 each Switch points, 115# relay, 13' +
11 1 each Switch points, 136# relay 9' to 12'
12 1 each Switch points, 1364 relay, 13' +
13 1 each Relay frog for #8 turnout, 100#
14 1 each Relay frog for #8 turnout, 1154
15 1 each Relay frog for #8 turnout, 136#
16 15 tons Track ballast, per ton
17 5 each Mobilization per workorder
18 5 LF Guard Rail, 100#
19 5 LF Guard Rail, 115#%
20 50 LF Raise track at 2" intervals
21 25 LF Raise turnouts at 2" intervals
22 100 LF Surface and align track
23 15 LF Surface and align turnouts
Excavate and dispose of soil to top/tie, 5' from
24 25 LF centerline
25 2 LF Clean, oil, & adjust switch
26 |2 LF Weld switch polints, per switch
27 15 LF Excavate asphalt to top/tie, 5' from center line
28 |5 tons Install asphalt, per ton
29 50 LF Regauge track, Exclusive of rail replacement
30 5 each Furnish & install single jaw gauge rods
31 |2 each Furnish & install double jaw gauge rods
32 7 each Relay tie plates, 1008 RA, single shoulder
33 7 each Relay tie plates, 115# RE, single shoulder
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34 1 pair Compromise joints, relay, 100# RA/115# RE
35 1 pair Compromise joints, relay, 115# RE/136# RE
36 |5 ) pair Joint bars, 100# RA relay including nuts & bolts
3715 pair Joint bars, 1154 RE relay including nuts & bolts
38 |2 pair Joint bars, 136# RE relay including nuts & bolts
39 15 LF Furnish and install 115# relay rail
40 15 LF Furnish and Install 1304 relay rall
41 150 each 136# relay double shoulder tie plates
42 14 each Pandrol clips & caps
43 3 each Pandrol tie plates - 100#
4 |50 each Pandrol relay tie plates for 136# RE rail
45 15 LF 136# RE relay rail
46 {10 each Furnish & Install 7" grade ties -
47 1 each Furnish & install backsaver switch stand
48 1 each Install PA-furnished connecting rods
49 7 each Furnish & install 100# single shoulder tie plates
5 each Furnish & install 115# RE relay double shoulder,
50 single shoulder tie plates
51 3 pair Install PA-furnished 100# RA joint bars
Install PA-furnished switch points 100# RA
52 1 each relay, 11'
53 each Furnish & install 100# RA relay brace plates
54 12 each Track bolts, 1" x 5"
55 60 each Track bolts, 1" x 5.5"
56 8 each Track bolts, 1" x 6"
57 12 each Guard rail bolts, 1" x 8"
58 4 each Frog/guard rail bolts, 1" x 9"
59 12 each Frog/guard rail bolts, 1" x 10"
60 4 each Frog bolts, 1" x 13"
Western-Cullen-Hayes (FM) switch point
61 1 each protector
62 10 pounds (Ib) Welding Rods, per pound
63 100 each Track spikes
64 each Web bonds
65 bundles Tie plugs
66 each Switch stand latches
67 each
each ocks, 1008 Relay -
75 15 each Carfloat Track Rail Clips
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76 4 each 1'x1'1/4' Steel - Carfloat Deck Plate Welding
77 5 LF Seam Welding - Carfloat
Labor:
78 10 hours Supervisor
79 20 hours Foremen
80 10 hours Drivers
81 10 hours Welders
82 15 hours Laborers
83 8 hours Machine Operators (A}
84 4 hours Machine Operators (B)
Equipment:
85 |20 hours Tool truck
8 |6 hours Welding truck
87 12 hours Pickup truck
88 7 hours Air compressor
89 3 hours Backhoe
Aaterial Tie Exchanger{MT>
EXHIBIT D TOTAL ESTIMATE OF
ITEMS 1 THROUGH 95 =$_102,445.50
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PRICE SHEETS
EXHIBIT E ~ NEW YORK NEW JERSEY RAIL, LLC
UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY &
INSTALLATION OF EACH ITEM LISTED IN THIS EXHIBIT,
NEW YORK - WORK HOURS SHALL BE MONDAY TO FRIDAY FROM 7:00AM to 5:00PM
3-Year
ltem Estimated
# QUANTITY Unit Description of ltem
Linear Feet Install Port Authority (PA) furnished
1 10 (LF) 100# RA relay rail
2 10 LF Install 80# relay
3 25 LF Supply & install 100# RA relay rail
4 15 each Standard Ties (6")
5 1 each Switch timbers 13'to 16',
6 2 each Switch timbers 9' to 12'
7 1 each Install PA-furnished switch stands
8 1 each Switch connecting rods
9 1 each Switch Point - 80# relay, 9' to 12'
10 1 each Switch Point - 804 relay, 13'+
11 1 each Switch points, 100# relay 9' to 12!
12 1 each Switch points, 1008 relay 13'+
13 1 each Switch points, 1154 relay, 9' to 12
14 1 each Switch points, 1158 relay, 13' +
15 1 each Switch points, 1304 relay 9' to 12"
16 1 each Switch points, 130# relay, 13' +
17 1 each Switch points, 136# relay 9' to 12"
18 1 each Switch points, 136# relfay, 13' +
19 1 each Relay frog for #8 turnout, 80#
20 1 each Relay frog for #8 turnout, 1004
21 1 each Relay frog for #6 turnout, 100#
22 1 each Relay frog for #8 turnout, 115#
23 1 each Relay frog for #6 turnout, 115#
24 1 each Relay frog for #8 turnout, 136#
25 1 each Relay frog for #6 turnout, 136#
26 15 tons Track ballast, per ton
27 |5 each Mobilization per workorder
28 |5 LF Guard Rail, 1004
29 5 LF Guard Rail, 115#
30 50 LF Raise track at 2" intervals
31 25 LF Raise turnouts at 2" Intervals
32 100 LF Surface and align track .
33 15 LF Surface and align turnouts f
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Excavate and dispose of soil to top/tie,

34 25 LF 5' from centerline
35 2 LF Clean, oil, & adjust switch
36 3 LF Weld switch points, per switch
Excavate asphalt to top/tie, 5' from
37 15 LF center line
38 5 tons Install asphait, per ton
Regauge track, Exclusive of rail
39 50 LF replacement
40 5 each Furnish & install single jaw gauge rods
Furnish & install double jaw gauge
41 2 each rods
Relay tie plates, 100# RA, single
42 7 each shoulder
Relay tie plates, 115# RE, single
43 7 each shoulder
Compromise joints, refay, 80#
44 2 RA/100# RE
Compromise joints, relay, 100#
45 |1 pair RA/115# RE
Compromise joints, relay, 115#
46 1 pair RE/136# RE
A Joint bars, 100# RA relay including
47 5 pair nuts & boits
o Joint bars, 115# RE relay including
48 | 5 pair nuts & bolts
- 1 Joint bars, 136# RE relay including
49 2 pair nuts & bolts
50 25 LF Furnish and install 115# relay rail
51 25 | LF Furnish and Install 130# relay rail
152 50 each 136# relay double shoulder tie plates
53 4 each Pandrol clips & caps
54 3 each Pandrol tie plates - 100#
55 50 each Pandrol relay tie plates for 136# RE rail
56 25 LF 1364 RE relay rail
57 15 each Furnish & install 7" grade ties
Furnish & install backsaver switch
58 1 each stand
59 1 each install PA-furnished connecting rods
L Furnish & install 100# single shoulder
60 7 each tie plates
5 each Furnish & install 115# RE relay double
61 shoulder, single shoulder tie plates
62 |3 pair Install PA-furnished 100# RA joint bars
Install PA-furnished switch points
63 1 each 100# RA relay, 11'
64 2 each Furnish & install 100# RA relay brace
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;

plates

65 12 each Track bolts, 1" x 5"

66 60 each Track bolts, 1" x 5.5"

67 8 each Track bolts, 1" x 6"

68 12 each Guard rail bolts, 1" x 8"

69 4 each Frog/guard rail bolts, 1" x 9"

70 12 each Frog/guard rail bolts, 1" x 10"

71 4 each Frog bolts, 1" x 13"
Western-Cullen-Hayes (FM) switch

72 1 each point protector

73 10 pounds (Ib) Welding Rods, per pound

74 100 each Track spikes

75 3 each Web bonds

76 1 bundles Tie plugs

77 1 each Switch stand latches

78 1 each Switch stand targets

Install PA/NYNJR supplied Manual
Switch Model # Contec CSV 34 with
handle and earth box

Carfloat Track Rail Clips

87 15 each
1'x1'1/4" Steel - Carfloat Deck Plate !
88 4 each Welding
89 |5 LF Seam Welding - Carfloat :
Furnish and Install Treated Bridge ¢
9 |[2 Each Tiabexs. ;5 9"x9"
Furnish and Install Treated Bridge ¢
91 2 Each Timbers .. 9"x12"
Furnish and Install Treated Bridge $
92 2 Each Pimbers - 9"x14"
Furnish and Install Treated Bridge $
93 |2 Each Timbers: " 9"x16"
Labor;
94 10 hours Supervisor ¢
95 |20 hours Foremen S
96 10 hours Drivers $
97 |10 hours Welders $
98 |15 hours Laborers $
99 |8 hours Machine Operators {A) $ o
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100 |4 hours Machine Operators (B)

Equipment:
101 20 hours Tool truck
102 |6 hours Welding truck
103 |12 hours Pickup truck
104 |7 hours Air compressor
105 |3 hours Backhoe

EXHIBIT E TOTAL ESTIMATE
OF ITEMS | THROUGH 111 =$_135,442.50
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PRICE SHEETS
EXHIBIT F— — NEW YORK NEW JERSEY RAIL, LLC
NEW YORK - UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY AND INSTALLATION
OF EACH ITEM LISTED IN THIS EXHIBIT. WORK HOURS SHALL BE MONDAY - FRIDAY HOURS OF: 5:00 PM - 7:00 AM,
ALL SATURDAY AND SUNDAY TO MONDAY 7:00 AM AND ALL HOLIDAY HOURS.
3-Year
ltem | Estimate Unit Prices Estimated Contract
# Quantity Unit Description of item B Price
Install Port Authority (PA) furnished 100# RA
1 10 Linear Feet (LF) | relay rail
2 10 LF Install 80# relay
3 25 LF Supply & install 1004 RA relay rail
4 15 each Standard Ties {6")
5 1 each Switch timbers 13' to 16’
6 2 each Switch timbers 9' to 12
7 1 each Install PA-furnished switch stands
8 1 each Switch connecting rods
13 1 each Switch points, 115i# relay, 9' to 12°
14 1 each Switch points, 115# relay, 13' +
17 1 each Switch points, 136# relay 9' to 12’
18 1 each Switch points, 1364 relay, 13' +
22 |1 each Relay frog for #8 turnout, 115#
26 15 tons Track ballast, per ton
27 5 each Mobilization per workorder
28 5 LF Guard Rail, 100#
29 5 LF Guard Rail, 115#
30 |50 LF Raise track at 2" Intervals
31 25 LF Raise turnouts at 2" intervals
32 100 LF Surface and align track
33 15 LF Surface and align turnouts
Excavate and dispose of soll to top/tie, 5'
34 25 LF from centerline
35 2 LF Clean, oil, & adjust switch
36 3 LF Weld switch points, per switch
_ Excavate asphalt to top/tie, 5' from center
37 15 | LF line
38 |5 ] tons Install asphalt, per ton
39 {50 LF Regauge track, Exclusive of rail replacement
40 5 each furnish & install single jaw gauge rods
41 2 each Furnish & install double jaw gauge rods
42 7 each Relay tie plates, 100# RA, single shoulder
43 7 each Relay tie plates, 115# RE, single shoulder
44 2 pair Compromise joints, relay, 80# RA/100# RE v s«
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Compromise joints, relay, 1004 RA/115# RE

45 pair
46 1 pair Compromise joints, relay, 115# RE/136# RE
Joint bars, 100# RA relay including nuts &
47 5 pair bolts
v Joint bars, 115# RE relay including nuts &
48 5 pair bolts
Joint bars, 136# RE relay including nuts &
49 2 pair bolts
50 25 LF Furnish and install 115# relay rail
51 25 LF Furnish and Install 1304 relay rail
52 50 each 136# relay double shoulder tie plates
53 4 each Pandrol clips & caps
54 3 each Pandrol tie plates - 100#
55 50 each Pandrol relay tie plates for 136# RE rail
56 25 LF 1364 RE relay rail
57 15 each Furnish & install 7" grade ties
58 1 each Furnish & install backsaver switch stand
59 1 each Install PA-furnished connecting rods
Furnish & install 100# single shoulder tie
60 7 each plates
5 each Furnish & install 115i# RE relay double
61 shoulder, single shoulder tie plates
62 |3 pair install PA-furnished 100# RA joint bars
' Install PA-furnished switch points 100# RA
63 1 each relay, 11'
64 2 each Furnish & install 1008 RA relay brace plates
65 12 each Track bolts, 1" x 5"
66 60 each Track bolts, 1" x 5.5"
67 8 each Track bolts, 1" x 6"
68 12 each Guard rail bolts, 1" x 8"
69 |4 each Frog/guard rail bolts, 1" x 9"
70 12 each Frog/guard rail bolts, 1" x 10"
71 4 each Frog bolts, 1" x 13"
Western-Cullen-Hayes {FM) switch point
72 1 each protector
73 10 pounds (Ib) Welding Rods, per pound
74 100 each Track spikes
75 3 each Web bonds
76 1 bundles Tie plugs
77 1 each Switch stand latches
78 1 each Switch stand targets

each

Install PA/NYNJR supplied Manual Switch
Model # Contec CSV 34 with handle and
earth box

72
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115 each Carfloat Track Rail Clips

88 |4 each 1'x1'1/4' Steel - Carfloat Deck Plate Welding
89 5 LF Seam Welding - Carfloat

Furnish and Install Treated Bridge TIMBERS
90 2 Each 9"x9"

Furnish and Install Treated Bridge Timbers
91 2 Each 9"x12"

Furnish and Instal Treated Bridge Timbers
92 2 Each 9"x14"

Furnish and Install Treated Bridge Timbers
93 2 Each 9"x16"

Labor:
94 |10 hours Supervisor
95 | 20 hours Foremen
96 10 hours Drivers
97 10 hours Welders
98 |15 hours Laborers
99 |8 hours Machine Operators (A)
100 | 4 .| hours Machine Operators {B)
Equipment:

101 | 20 hours Tool truck
102 | 6 hours Welding truck
103 | 12 hours Pickup truck
104 |7 hours Air compressor
105 [ 3 hours Backhoe

EXHIBIT F TOTAL ESTIMATE OF
ITEMS 1 THROUGH 111

109,020.50
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PRICE SHEET
EXHIBIT G
PRICE SUMMARY
TOTAL
ESTIMATED
3 YEAR
CONTRACT
PRICE
ITEM NO.
1 EXHIBIT A TOTAL ESTIMATE =
$740340.00
2 EXHIBIT B TOTAL ESTIMATE =
' $420580,25
3 EXHIBIT C TOTAL ESTIMATE = [$124762.50
4 EXHIBIT D TOTAL ESTIMATE ={$102445.50
5 EXHIBIT E TOTAL ESTIMATE | =1$135442.50
6 EXHIBIT F TOTAL ESTIMATE = [$.1.09020,50
TOTAL ESTIMATED 3 YEAR CONTRACT PRICE =$ 1,632,591,25
{SUM OF ITEMS 1 through 6 ABOVE)
S
~.° C)
s &
.l
{
~ pf
- ;‘:;7
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THE PORT AUTHORITY OF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3"” FL.
JERSEY CITY, NJ 07302

INVITATION FOR BID/PUBLIC BID OPENING

BID INFORMATION

ISSUED DATE: 2/19/2014

TITLE: EMERGENCY RAILROAD REPAIR SERVICES AT VARIOUS
PORT AUTHORITY OF NEW YORK AND NEW JERSEY FACILITIES

BID NO.: 36796

FACILITY INSPECTION: MARCH 4, 2014 TIME: 9:00 AM
QUESTIONS DUE: MARCH 5, 2014 TIME: 10:00 AM
BID DUE DATE: MARCH 11, 2014 TIME: 11:00 AM
BUYER NAME: RICHARD A. GREHL PHONE NO.: (201) 395-3441
EMAIL: rgrehl@panynj.gov
BIDDER INFORMATION
(TO BE COMPLETED BY THE BIDDER)
(PLEASE PRINT)
RAILROAD CONSTRUCTION COMPANY, INC.
(NAME OF BIDDING ENTITY)
75-77 Grove Street

(NDDRESS)
Paterson, New Jersey 07503

(CITY, STATE AND ZIP CODE)

Alfonso Daloisio, Jr., President (973) 684-0362
(REPRESENTATIVE TO CONTACT-NAME & TITLE TELEPHONE)
Ex. 1/4 %973) 684-1355
(FEDERAL TAX 1.D. NO.) (FAX NO.)
v BUSINESS CORPORATION PARTNERSHIP IVDIVIDUAR\\\@'
OTHER (SPECIFY): W o® 3¢
- : a0
G\ W 3‘6\\

\3\3\‘\ Rev. 09/07/72010




RAILROAD CONSTRUCTION COMPANY, INC.

PRICE SHEETS
EXHIBIT A — PORT NEWARK MARINE TERMINAL

UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY & INSTALLATION OF EACH ITEM LISTED IN

THIS EXHIBIT. WORK HOURS SHALL BE MONDAY to FRIDAY from 7:00 AM TO 5:00 PM

ITEM [Three (3)YEAR Description of Ttem UNIT
#  |ESTIMATE PRICES |ESTIMATED
CONTRACT
1 400 LF Install Port Authority (PA) furnished 100# RA relay rail 22° 1 8,800~
2 200 LF Supply & Install 100# RA relay rail 5" 1 Q000"
3 150 each Standard Tles (6") [00 "1 | 5p00”
4 5 each Switch timbers 13’ to 16’ 3057 [,PI5”
5 30 each Switch timbers 9' to 12’ 2507 | 9,900~
6 5 each Install PA furnished switch stands T | 39%°
7 4 each Switch connecting rods oo~ 800 ~
8 4 each Switch points, 100# RA relay, 9' to 12’ 75071 A000
9 2 each [ Switch points, 115# RE refay, 9' to 12’ 10007 <2000~
10 [2each Switch points, 115# RE relay, 13’ + [,250°"| 2500~
11 2 each Switch points, 136# RE relay, 9'to 12/ | 250 | 2,900 "
12 |4 each Switch points, 136# RE relay, 13 + 000~ | %000~
13 1 each Relay frog for # 8 turnout, 100# RA 1,000~ 1,000~
14 1 each Relay frog for # 6 turnout, 100# RA {000 7 1,000
15 1 each Relay frog for # 8 turnout, 115# RE 000" 3000~
16 1 each Relay frog for # 6 turnout, 115# RE Loo~] | 500~
17 1 each Relay frog for # 8 turnout, 136# RE gooo~| 4,000 -
18 1 each Relay frog for # 6 turnout, 136# RE 2000 "1 _A2,00"
19 150 tons Track baliast, per ton 4o (6,000~
20 25 each Mobllizatlon per workorder 160" 18,907
21 401f Guard Rall, 100# RA 40| .00~
22 1,000 ft Ralse track at 2 Intervals Ll {0007
23 500 ft Ralse turnouts at 2” intervals 1271 {6, 0007
24 1,500 ft Surface and align track L7l G000~
25 400t Surface and align turnouts 10" 4,000~
26 700 ft Excavate and dispose soll to top/tle, 5' from center line AG | 17,500
27 |10 each Clean, oil & adjust switch 228 | _2d%"
28 7 each Weld switch polnts, per switch AH0° NS0~
29 1,000 ft Excavate asphalt to top/tie, 5' from center line 5071 50000~
30 250 tons Install asphalt, per ton 1907 | 30500
3 800 ft Regauge track, Exclusive of rall replacement 1- 5,007
32 30 each Fumnish & Install single jaw gauge rods £0” 1,800 °
33 30 each Furnish & Install double jaw gauge rods (00~ 3000~
34 75 each Relay tie plates, 100# RA, single shoulder ol 1607
35  [100each  |Relay tie plates, 115# RE, single shoulder dz-] 12007
36 4 pair Compromise joints, relay, 100# RA/115# RE bAS-1  A5007
PARTIV -5

PART IV ~ SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND PRICING SHEET(S)
Rev, 2/12/10 (PA/PATH)




RAILROAD CONSTRUCTION COMPANY, INC.

37 6 pair Compromise jolnts, relay, 115# RE/136# RE (edS "] 3150~
38 16 pair Joint bars, 100# RA relay including nuts & bolts [2he 800~
39 6 palr Jolnt bars, 115# RE relay Including nuts & bolts 20~ A0~
40 30 pair Joint bars, 136# RE relay including nuts & bolts (o0~ 1,800~
41 400 If 115# RE relay rall 4s- | 18,000
42 800 each 136# RE relay double shoulder tie plates (2~ 5].(000 -
43 800 each Pandrol clips & caps 167 12,000 ~
44 800 each Pandrol relay tle plates for 136# RE rall L0 {2,000~
45 1000 If 1364# RE relay rall g~ 4R.00”
46 350 each Furnish & install 7” grade tles 145~ S0, 950"
47 5 each Furnish & Install backsaver switch stand 2307 2 250”
48 1 each Install PA furnished connecting rods Spol - 50 -
49 500 each Install PA furnished 1004# RA single shoulder tle plates 57 25007
50 75 each Furnish & Install 115# RE relay double shoulder, single _
shoulder tie plates 12 Goo
51 40 pair Install PA furnished 100# RA joint bars 2571 400~
52 1 each- Install PA furnished switch points 100# RA relay, 11° 200~ 200~
53 8 each Furnish & Install 100# RA relay brace plates 2007 [ (00~
54 12 each Track bolts, 1*X 5" s (O~
55 120 each Track bolts, 1” X 5.5 97 LoD~
56 6 each Track bolts, 1” X 6" o 20 -
57 10 each _| Guard rail bolts, 17 X 8" oM 6o~
58 2 each Frog/guard rall bolts, 1” X 9” 10 - s
59 20 each Frog/quard rail bolts, 1” X 10" 10 = 200
60 2 each Frog bolts, 1” X 13" [6™ 20~
61 4 each Western-Cullen-Hayes (FM) switch point protector 1 200" 424000
62 50 (b Welding Rods, per pound 5= o) 50
63 225 each Track spikes 1~ A28 7
64 50 each Web bonds 28 - j.4oo =
65 3bundles | Tie plugs IR o234
66 6 each Switch stand latches LY 504 -
67 1 each Switch stand targets 23 (57~ |
Labor: ‘ I
68 60 hours Supervisor [P 1,600~
69 150 hours Foremen g5~ | 4,25~
70 80 hours Drivers U2z 1360~
71 80 hours Welders g2-1 1360"
72 275 hours Laborers 90°1 24,9~
73 15 hours Machine Operators (A) 13071 C) %0
74 10 hours Machine Operators (B) 1207 |20y~ |
Equipment; : , -
75 150 hours Too! truck A0° 13,0007
76 100 hours Welding truck 30 H000”
77 200 hours Pickup truck 121 2400
78 120 hours Alr compressor (974 L8P0 7
79 30 hours Backhoe 9071 [,500]
EXHIBIT A TOTAL ESTIMATE OF ITEMS 1 THROUGH 79 = 519,615,
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RAILROAD CONSTRUCTION COMPANY, INC.

PRICE SHEETS
EXHIBIT B~ PORT NEWARK MARINE TERMINAL

UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY AND INSTALLATION OF EACH ITEM LISTED IN THIS EXHIBIT.
WORK HOURS SHALL BE MONDAY - FRIDAY HOURS OF: 5:00 PM - 7:00 AM,

ALL SATURDAY AND SUNDAY TO MONDAY 7:00 AM AND ALL HOLIDAY HOURS.

UNIT

ESTIMATED

PART 1V - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND PRICIN

ITEM ] Three (3)YEAR Description of Item
CONTRACT
4 VESTIMATE PRICES PRICE

1 100 LF Install Port Authority (PA) furnished 100# RA relay rall 29 | 2,800~
2 100 LF Supply & Install 100# RA relay rali U~ | 400"
3 100 each Standard Ties (6") |AS7 1121900
4 1 each Switch timbers 13’ to 16/ Qyp- Udh -~
5 5 each Switch timbers 9" to 12’ Ao~ 1, 8%~
6 1 each Install PA furnished switch stands l.ow- 1,0 L —
7 1 each Switch connecting rods A00 ~ J00 ~
8 1 each Switch points, 100# RA relay, 9" to 12’ B - Boo~
9 1 each Switch points, 115# RE relay, 9' to 12 BTN ] {00 -
10 1 each Switch points, 115# RE relay, 13 + L, 3907 1,350~
11 [leach Switch points, 136# RE relay, 9' to 12" 1,260~ | |, 350~
12 1 each Switch points, 136# RE relay, 13’ + 2000 Z100"
13 1 each Relay frog for # 8 turnout, 1004 RA 1 100~ 1007
14 1 each Relay frog for # 6 turnout, 100# RA f}()o - Ly Q0
15 1 each Relay frog for # 8 turnout, 115# RE }' 0o~ 3 109~
16 |1each Relay frog for # 6 turnout, 115# RE 2,000 -1 2,000~
17 1 each Relay frog for # 8 turnout, 136# RE o0 -1 U, 100~
18 1 each Relay frog for # 6 turnout, 136# RE 2 1007 | <100
19 50 tons Track ballast, per ton U 2,100~
20 10 each Mobllization per workorder Boo- | 800~
21 |20 Guard Rall, 100# RA qi-| B~
22 500 ft Raise track at 2" intervals 01-1 300~
23 500 ft Ralse turnouts at 2" intervals [%7 ) (500"
24 1,000 ft Surface and align track (.80 [, 500~
25 100 ft Surface and align turnouts |2~ {00~
26 300 ft Excavate and dispose soil to top/tie, 5’ from center iine I 2,400~
27 5 each Clean, oll & adjust switch 335" 1 [,698”
28 3 each Weld switch points, per switch . 2957t 825 °
29 500 ft Excavate asphalt to top/tie, 5' from center line o7~ | Jbo”
30 100 tons Install asphalt, per ton INE NI
31 200 ft Regauge track, Exclusive of rail replacement 81 1o~
32 20 each Furnish & install single jaw gauge rods [, 6" 'i 2N0 "~
33 20 each |Furnish & install double jaw gauge rods o =1 g0~
34 25 each Relay tie plates, 100# RA, single shoulder H - A1S 7
35 50 each Relay tie plates, 115# RE, single shoulder 13~ (90~
36 2 pair Compromise joints, relay, 100# RA/115# RE (e50 " | ],30¢
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RAILROAD CONSTRUCTION COMPANY, INC.
37 4 pair Compromise jolnts, relay, 115# RE/136# RE (pSO~ ,.,?'(;00 -
38 4 palr Joint bars, 100# RA relay Including nuts & bolts 855 | FAA0T
39 4 pair Jolnt bars, 115# RE relay Induding nuts & bolts 3o o2(s0
10 20 pair Joint bars, 136# RE relay Including nuts & bolts (o5~ | 200
41 2001f 115# RE relay rail d1-1 G-
42 400 each 136# RE relay double shoulder tie plates jd~ (200 "
43 400 each Pandrol dips & caps [te” | (0D~
44 400 each Pandrol relay tle plates for 136# RE rail 217 8,.doo~
45 300 If 136# RE relay rall 90 -] 15,000
46 200 each Furnish & install 7* grade ties 156" 31,200~
47 1 each. Furnish & Install backsaver switch stand <l B Y- 2
48 1 each Install PA furnished connecting rods (e leo =
49 200 each Install.PA furnished 100# RA single shoulder te plates [P [,202 ~
50 25 each Furnish & Install 115# RE relay double shoulder, single o
shoulder tie plates Jy - 29
51 10 pair Install PA furnished 100# RA joint bars 50~ 270
52 1 each Install PA furnished switch points 100# RA relay, 11 AAS” 2AS T
53 4 each Furnish & install 100# RA relay brace plates 20" 840~
54 4 each Track bolts, 17 X 5" 50| At
55 40 each Track bolts, 1" X 5.5” ) 2240
56 4 each Track bolts, 1" X 6” 550 A2~
57 5 each Guard rall bolts, 1" X 8" A.SD K50
58 2 each Frog/quard rail bolts, 17 X 9" = Pt
59 5 each Frog/guard rall bolts, 1" X 10" J4C AS
60 1 each Frog bolts, 1 X 13" [t~ A~
61 1 each Western-Cullen-Hayes (FM) switch polnt protector 190 - [ ;650 7
62 25 Ib Welding Rods, per pound o 128~
63 75 each Track spikes | Z 15~
64 35 each Web bonds 23 GgRo ~
65 1 bundles Tie plugs 28~ 18~
’ 66 4 each Switch stand latches 84- 23 ~
{ 67 1 each Switch stand targets Y 169~
} Labor: e
68 25 hours Supervisor (G4~ | 100"
‘ 69 75 hours Foremen [26- | G4 -
70 30 hours Drivers (A2~ | Fytelo0
! 71 40 hours Welders 1227 ()BGI
72 | 100 hours _| Laborers [20 71 Jd,000 -
73 5 hours Machine Operators (A) 118~ L7
74 5 hours Machine Operators (B) 120~ LB50~
Equipment:
75 75 hours Tool truck 2ol ], 500
76 70 hours Welding truck 20~ | 2400 °
77 100 hours | Pickup truck J2- i 1,00~
78 70 hours Alr compressor 1971 1,050~
79 10 hours Backhoe 50 500~
EXHIBIT B TOTAL ESTIMATE OF ITEMS 1 THROUGH 79 = Aol 5565
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RAILROAD CONSTRUCTION COMPANY, INC.
PRICE SHEETS
EXHIBIT €~ NEW YORK NEW JERSEY RAH, LLC
UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY
& INSTALLATION OF EACH ITEM LISTED IN THIS EXHIBIT.
New Jersey - WORK HOURS SHALL BE MONDAY TO FRIDAY FROM 7:00AM to 5:00PM
3-Year
Estimated Unit ESTIMATED
tem # | QUANTITY Unit Description of Item Prices | CONTRACT PRICE
1 10 Linear Feet (LF) | Install Port Authority (PA} furnished 1004 RA relay rail | $ 2171 $ 20~
2 10 LF _ Supply & Install 80k relay 25" 350 "
3 25 LF Supply & install 1004 RA relay rail Yys- ()25 ~
4 15 each Standard Ties (6") j00 - 1,500 "
5 1 each Switch timbers 13’ to 16' 398~ 32135~
6 2 each Switch timbers 9' to 12' 2% ~ bl ~
7 1 each install PA-furnished switch stands 50”7 nso~
8 1 each Switch connecting rods Jo ” 00 ~
9 1 each | switch Polnt - 80 relay, 9'to12' %50~ 350~
10 1 each Switch Polnt - 80# relay, 13'+. %907 950 ~
11 1 _each. Switch points, 1004 refay 9'to 12' - Q%] . 190"
12 1 each |.Switch points, 100# relay 13'+ Boo” 850~
13 1 each Switch points, 1154 relay, 9' to 12* 1,000~ 1000 ~
14 1 each Switch points, 115# relay, 13' + ;27 P
15 1 cach Switch points, 1304 relay 9' to 12' ‘ 1,450 ] [LASh ~
16 1 each Switch points, 1304 relay, 13' + 2000~ 2000 ~
17 1 each Switch points, 136# relay 5' to 12! [LASH” /s AN~
18 1 each Switch polnts, 136# relay, 13' + ,;’}!000 - 2,000 ~
19 1 each - | Relay frog for #8 turnout, 808 - Ljnﬁ o Hoo .~
20 1 each Relay frog for #8 turnout, 1004 Lo00~ 140007
21 1 each Relay frog for #6 turnout, 1004 Lone” 1,000 -
22 1 each Relay frog for #8 turnout, 115# 00~ 2 000~
23 1 each Relay frog for #6 turnout, 1154 )57 1,500~
24 1 each Relay frog for #8 turnout, 1364 zﬁ,da) ) d, 000 -
25 1 each Relay frog for #6 turnout, 1364 A 2,000~
26 15 tons Track ballast, per ton Ho - (00~
27 5 each : Mobillzation per workorder 19 H2SD~
28 5 LF Guard Rall, 100 g 4o~ 200~
29 5 LF | Guard Rall, 115# ‘ 4z G107
\ 30 50 LF Raise track at 2" Intervals (- 200 ~
31 25 LF Raise turnouts at 2" Intervals [2- 200 ~
' 32 100 LF Surface and align track b~ {00 ~
l 33 15 LF Surface and:l(ljgn tt_:rno;:ts“ T [0~ 150 ~
Excavate and dispose of soil to top/tie, 5' from
| 34 25 LF centeriine P P 07) - (9075 -
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RAILROAD CONSTRUCTION COMPANY, INC.

35 2 LF Clean, oll, & adjust switch PAS” {pSL ~
36 3 LF Weld switch points, per switch A OISV~
37. 15 LF Excavate asphalt to top/tle, §' from center line 2 N~
38 5 tons Install asphalt, per ton ’ ] G0~ 10~
39 50 LF Regauge track, Exclusive of rail replacement 1- jﬁa -
40 5 each Furnish & instali single jaw gauge rods (0" 300 ~
a1 2 each Furnish & install double jaw gauge rods 00~ J00 ~
42 7 each Relay tie plates, 100# RA, single shoulder 0~ 0~
43 7 each Relay tie plates, 115# RE, single shoulder (2~ B4~
44 2 pair Compromise joints, relay, 1004 RA/115H RE (25° L2350 ~
45 1 palr Compromise Joints, relay, 1154 RE/136# RE lS (25 "
46 5 palr | Joint bars, 1008 RA relay including nuts & bolts oM 2507
47 5 pair Joint bars, 115# RE relay including nuts & bolts LD~ 200 -
48 2 pair Joint bars, 136# RE relay including nuts & bolts (0~ 120~
49 25 LF Furnish and Install 115# relay rail e I ris
50 25 LF Furnish and install 130# relay rail us: 1y (257
51 50 each 136# relay double shoulder tie plates | (00 ~
52 4 each Pandrol clips & caps - 12 (43 S
53 3 each Pandrol tie plates - 1004 A Lo ~
54 50 each Pandrol relay tie plates for 136# RE rall o Ind 1000 T
55 25 LF 1361 RE relay rail Upy~ | 2007
56 15 each Furnish & install 7" grade ties Iys - 2198
57 1 each Furnish & install backsaver switch stand [,ASD” l { 2 517:
58 1 each Install PA-furnished connecting rods Ap- 2
59 7 each | Furnish & install 1004 single shoulder tie plates (o~ o~
S each Furnish & install 115# RE refay double shoulder, single
60 shoulder tie plates [12> (0~
61 3 pair Install PA-furnished 1004 RA Joint bars 25" 108 ”
62 1 each Install PA-furnished switch points 100# RA relay, 11° | S00 ~ 00 ~
63 2 each Furnish & install 100H RA relay brace plates A= yoo -
64 12 each Track bolts, 1" x 5" 5" (L0~
65 60 each Track bolts, 1" x 5.5" 5” 3n0 =~
66 8 each Track bolts, 1" x 6" 9” 4gn -~
67 12 each Guard rail bolts, 1" x 8" 9”1 (0 —
68 4 each Frog/guard rail bolts, 1" x 9" 10— Jo =
69 12 each Frog/guard rail bolts, 1" x 10" 10~ |20
70 4 each Frog bolts, 1" x 13" [6~ {0~
71 1 each Western-Culien-Hayes (FM) switch point protector 1,H00™ Ly 300 -
72 10 pounds (lb) Welding Rods, per pound 5~ 50 —~
73 100 each Track spikes )~ No ~
74 3 each Web bonds 8- 84 -
75 1 bundles Tie plugs 18~ 13 -
76 1 each Switch stand latches a4~ 24 -
77 1 each | Switch stand targets 152~ [67—
’ PARTIV- 10
PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SIIEET AND PRICING SHEET(S)

Rev, 2/12/10 (PA/PATH)




RAILROAD CONSTRUCTION COMPANY, INC.
79 2 each ‘| Hook Plates-23" =~ o . Vo
80 1 each . - | HeelPlates-Relay: . . R X S
81 2 each- .. |'Brace Plates<Relay - i J2~
82 16 each . |.Guardrall bolts, 1"x8" i B
83 - |a . . leach - . .| Frog/Guardrail Bolts 1%%9": 1 fo- |
84 1 each . “VHiswitchrods S 12387
B85 . 1. | each | Heel Blocks, 1008 Relay =~ .0, . B Uﬂo -
86 15 each . Carfloat Track Rail Clips 2490 ~
87 4 each 1'x1'1/4' Steel - Carfloat Deck Plate Welding 20D~
88 5 LF Seam Welding - Carfloat [~
Labor:
89 10 hours Supervisor fds | 1, AS07
90 20 hours Foremen as- [ G090 ~
91 10 hours Drivers G2 942 -
92 10 hours Welders q2° 920~
93 15 hours Laborers Yo- [, 250 ~
94 8. hours Machine Operators (A) f30~ /,0"0 -
95 4 hours Machine Operators (8) [ dJeo ~
Equipment:

96 20 hours " | Tool truck Jo~ oo -
97 - 16 hours Welding truck 20" /8D ~
98 12 hours Pickup truck (2 [ =
99 7 hours Air compressor 1 S” JOS ~
100 3 hours Backhoe — 50‘ - , _9)"
101 4 - lhours [ohal
102 2
103 4
104 - |2
05 |2 : retch
106 14 - Materlal Tie Exchangér (MTX) :

EXHIBIT C TOTAL ESTIMATE OF ITEMS | = _

THROUGH 106 $ N Lolels
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RAILROAD CONSTRUCTION COMPANY, INC.
PRICE SHEETS
EXHIBIT D~ ~ NEW YORK NEW JERSEY RAIL, LLC
NEW JERSEY - UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY AND
INSTALLATION OF EACH ITEM LISTED IN THIS EXH!BIT. WORK HOURS SHALL BE
MONDAY - FRIDAY HOURS OF: §:060 PM - 7:00 AM, ALL SATURDAY AND SUNDAY TO MONDAY 7:00 AM AND
ALL HOLIDAY HOURS.
3Yr.
item | Estimated Unit Prices Estimated Contract
] Quantity Unit Description of ltem Price
Install Port Autherity (PA) furnished 100# RA )
1 10 Linear Feet (LF) | relay rail VIR s Jb- s MO —
2 |10 LF " | install 804 relay $_ 2~ $__3b0~
3 25 LF Supply & install 1004 RA refay rall S Ab - $_,_LJL__
4 15 each Standard Ties (6") EGEN _L,_Sﬂ____
5 1 each Switch timbers 13' to 16' s Uda - s dds8 -~
6 2 each Switch timbers 9' to 12 $ = S___132—
7 1 each Install PA-furnished switch stands I 2T ) R T Y N N Bt
8 1 each . Switch connecting rods S_ 200" 5 oo~
9 1 each Switch points, 1154 relay, 9' to 12 $_ L oo~ $_ |, [do =
10 1 each Switch points, 115# relay, 13' + 5.1y 3507 51,350~
11 |1 each Switch polnts, 1364 relay 9' to 12' $_[, 350~ §__ [, 350~
12 {1 each | Switch points, 1364 relay, 13' + S_ AU 5 A, 1007
13 |1 each - | Relay frog for #8 turnout, 1004 S_d.Joo~ S 11007
14 |1 each Relay frog for #8 turnout, 1154 $_43,000" 523,000~
15 11 each Relay frog for #8 turnout, 136# S_duw = $ o~
16 |15 tons | Track ballast, per ton $ 2= s 20~
17 |5 each Mobilization per workorder s Qoo $___dipge =
18 |5 LF Guard Rail, 100# S M= S S~
19 |5 LF Guard Rall, 115# N
20 |50 LF Raise track at 2" intervals R 290 =
21 |25 13 Raise turnouts at 2" intervals $ {3- § 2dS -
22 {100 LF Surface and align track $ (S0 LD~
23 |15 LF Surface and align turnouts S 2T 0§ /8O <
' Excavate and dispose of soil to top/tle, S'from |$___AB~ S 700 —
24 25 LF centerline
25 |2 LF Clean, oll, & adjust switch $__ 3357 S$___(90=
26 |2 LF Weld switch points, per switch $. RIS $___550—
27 |15 LF Excavate asphalt to top/tie, 5' from center Iine $ 52~ $__ 80~
28 |5 tons Install asphalt, per ton $_115- $___PD9S—
29 |50 LF Regauge track, Exclusive of rail replacement 3 8- $__4Yoo =
30 |5 each Furnish & Install single jaw gauge rods S (S~ § ZAST
31 |2 each Furnish & install double Jaw gauge rods T el = R
32 |7 each Relay tie plates, 1004 RA, single shoulder s I~ $ 7
33 {7 each Relay tie plates, 115# RE, single shoulder s 1%~ § 91—
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34 |1 pair Compromise joints, relay, 1004 RA/115M RE $_ (607 5 (bSO

35 11 pair Compromise joints, relay, 1154 RE/1364 RE S (D~ 5 (b0~

36 |5 pair Joint bars, 1008 RA relay including nuts & bolts |5 9% = $_Q2°S ~

37 |5 pair Joint bars, 115 RE relay including nuts & bolts | $___ &S = §__ 325 ~

38 |2 pair Jolnt bars, 1364 RE relay including nuts & bolts [$___ @S~ $__ |30 —

39 |15 LF Furnish and install 1154 relay rail $_ 9= s _Tlos -

40 |15 LF Furnish and Instal) 1304 relay rail $ Jo= s 0S8

41 |50 each 1364 relay double shoutder tie plates ] - S____T00

42 |4 “each Pandrol clips & caps $__dle—  $ (pd —

43 3 each Pandrol tie plates - 100# $ 57! = $ (3~

44 |50 each Pandrol relay tie plates for 136# RE rail S__ A~ s [0~

45 |15 LF 136# RE relay rail _ $___9p- SIS0 T

46 10 each Furnish & install 7" grade ties $__156~ L (0 =

47 |1 each Furnish & install backsaver switch stand $_o-_ % leo ~

48 |1 each Install PA-furnished connecting rods s Lo~ § Lo~ '

49 |7 each Furnish & install 100H single shoulder tie plates |$__[{— $ n-

5 each Furnish & install 1154 RE relay double shoulder, |$___[%~  $ o5~

50 ‘ single shoulder tie plates

51 3 pair Install PA-furnished 100/ RA joint bars $ 50 - $ T
Install PA-furnished switch points 100# RA $__ Yoo~ $ Yo o

52 1 each refay, 11'

53 |2 each Furnish & Install 100H RA relay brace plates S_ iD= $ Yayn—

54 |12 each Track bolts, 1" x 5" 5 5~ $ /25

55 | 60 each Track bolts, 1" x 5.5" $ 9= % 200 -

56 |8 each Track bolts, 1" x 6" 5 h-  § 4o =

57 |12 each Guard rail bolts, 1" x 8" $ 5§ (p0 -

58 |4 each Frog/guard rait bolts, 1" x 9" S I {qp ~

59 |12 each Frog/guard rall bolts, 1" x 10" $ o= S 2>~

60 |4 each Frog bolts, 1" x 13" $ 19T
Western-Cullen-Hayes (FM) switch point $_ 1,900~

61 |1 each protector _

62 10 pounds (Ib) Welding Rods, per pound $ 5 -

63 | 100 each Track spikes $ L=

64 3 each Web bonds $__2B -

65 (1 bundles Tie plugs $__ -

66 1 each Switch stand latches $ 84=

67 |1 each Switch stand targets $ l 57~

68 |2 Cdeach: T ): s - 29=

69 |1 leach_ blates < Rela I A

70 |2 each -~ '_B'race Plates - - Relay S pfte = S

71 |16 each quard rall bolts, 1".%8" .~ s 5:' :

7214 each ‘Frog/Guardrall Bolts 1x9" 1S O~

73 |1 each -~ i " |'#1switch rods. o | S_Z201—

74 |1, each - | Heel Blocks; 100# Relay - “]s_8%0~ -

75 |15 each | Carfloat Track Rail Clips $. 295
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76 |4 each 1'x1'1/4' Steel - Carfloat Deck Plate Welding $ 260~ $___hyoo~

77 |5 LF Seam Welding - Carfloat S ST S BIST
Labor:

78 (10 hours Supervisor s dds S [, L4n

79 |20 hours Foremen S__lolom S A5

80 10 hours Drivers s j,},) ~ 5 1L ddo~

81 |10 hours Welders $ (22 S__ 220 ~

82 15 hours Laborers $ ./023’ v [{ 800 —

83 8 hours Machine Operators (A) $ !()S _ 5 L1400 ~

84 |4 hours Machine Operators (B) $ !,70 — 5 (80 _
Equipment;

85 |20 hours Tool truck

86 |6 hours Welding truck

87 12 hours Pickup truck

88 7 hours Air compressor

89 3 hours Backhoe

91 |2

92 4 .

93 {2 - - hours’ y) -

94 (2 [-hours Hydraulic Ralf Stretchie

95 |4 hours i 2] Miterlal Tie Exchanger (M

EXHIBIT D TOTAL ESTIMATE OF

ITEMS 1 THROUGH 95
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PRICE

SHEETS

EXHIBIT E — NEW YORK NEW JERSEY RAIL, LLC

UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY &
INSTALLATION OF EACH ITEM LISTED IN THIS EXHIBIT.

NEW YORK - WORK HOURS SHALL BE MONDAY TO FRIDAY FROM 7:00AM to 5:00PM

3-Year
ltem Estimated Unit Prices Estimated Contract
# QUANTITY Unit Description of item , Price

Linear Feet Instalf Part Authority (PA) furnished $ :ﬂ4 - $_2 40 -
1 10 (LF) 100# RA relay rall
2 10 LF Install 80H relay s 4b - s 4060 -
3 25 LF Supply & install 100 RA relay rail $.49 - S [, 245~
4 |15 cach Standard Ties (6") s13Z2-_ s LIgpO -
5 1 each Switch timbers 13" to 16’ SAID— 5410 T
6 |2 each Switch timbers 9' to 12° $.3%m- 5T -
7 1 each Install PA-furnished switch stands S Qb - 5 PlH - v
8 1 each _Switch connecting rods $_p il -~ S 20~
9 1 each Switch Point - 804 relay, 9' to 12' $,L_,Q_3.0_i 3 LS00
10 |1 each Switch Point - 80# refay, 13'+ SLOL - $ | v0 —
11 {1 each Switch points, 1004 relay 9" to 12° $1 0AD - S_TQB_@___
12 |1 each Switch points, 1004 relay 13'+ $ l' 120 -~ s 1 130 ~
13 |1 each “Switch points, 1154 relay, 9' to 12' WwiE SJ_JéL’__
14 |1 each Switch points, 115# relay, 13' + $_t 94D~ 5—‘-,—53112-:-—-
15 |1 each Switch polnts, 1304 relay 9' to 12° S_4o0— s 400 -
16 |1 each Switch points, 130# relay, 13' + S_400- $ LOf) -
17 1 each Switch points, 136# relay 9' to 12" $ J,f)[) - $ E 5 -
18 (1 each Switch points, 1364 relay, 13' + $_2hb0-  5__3h0 -
19 |1 each Relay frog for #8 turnout, 804 $ ': (00 - s _1 $ T ':
20 |1 each Relay frog for #8 turnout, 100§ ' s 0 - $ : 00 .
21 |1 each Relay frog for #6 turnout, 1004 $ f" nep - S 700 -
22 (1 each Relay frog for #8 turnout, 115# $_3T_Q_QQ: $.3, 00~
23 |1 each Relay frog for #6 turnout, 1154 S 200 $.2.200 ~
24 |1 each Relay frog for #8 turnout, 136# S__ b - 5__43115—:__
25 11 each Relay frog for #6 turnout, 136# $__305- $zgﬂ5—d—-
26 |15 tons Track ballast, per ton 2 hh- : 2L5 "
27 5 each Mobilization per workorder - _—ﬁfQQQ——-
28 |5 LF Guard Rall, 1008 S A4D- s 20D~
29 |5 LF ‘Guard Rall, 1154 40—~ $_ 200 -
30 | S0 JLF Ralse track at 2" intervals 1$__0- $_35) ~
31 |25 LF Ralse turnouts at 2" intervals $_1A—  $_4. -
32 | 100 LF Surface and align track s__ .- $_ 00 —
33 {15 LF Surface-and align turnouts $_192- $ WU
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Excavate and dispose of soil to top/tie, | $ -Jr '7 - $
34 |25 LF 5' from centerline . -
35 |2 LF Clean, oll, & adjust switch $_ 260~ 5 MU -
36 |3 LF Weld switch polnts, per switch s 300 - s QU -
Excavate asphalt to top/tie, 5' from S_Bhh - s__Yib -
37 15 LF center line
38 |s tons Install asphalt, per ton s 1hH - $__pubh
Regauge track, Exclusive of rail s D~ s 400 -
39 | S0 LF replacement .
40 |5 each Furnish & install single jaw gauge rods | 5__ 0D — $ 945
Furnish & install double jaw gauge s 1 [~ s 220
41 2 each rods
Relay tie plates, 100# RA, single s [1- S 8)4 .
42 |7 each shoulder ) 3
: Relay tle plates, 115# RE, single s_14 - $_Up -
43 7 each shoulder - gy
: Compromise joints, relay, 80 $_ (a5 - 5 I’. L00 -~
a4 |2 RA/100# RE B s v
Compromise jolnts, relay, 1004 $_h37- $__bo9 -
a5 |1 pair RA/1154# RE oy
‘ Compromise joints, relay, 1154 $_ 35 Ss_hro~
46 1 pair RE/136# RE .
Joint bars, 100# RA relay including - s _hh - 8 4’“75 -
47 |5 pair nuts & bolts N .
Joint bars, 115# RE relay Includlng $_bh - $__420H =
48 |5 pair nuts & bolts - :
Joint bars, 136# RE relay Includlng S_JD~=_ AV ~
49 2 pair nuts & bolts o
50 |25 LF Furnish and install 115# relay rail $._ A ‘! - 5 I JJE
51 |25 LF Furnish and Install 130 relay rail S 210 - s 50D -
52 |50 each 136# relay double shoulder tie plates [ $ ﬁ - $__ 4 ol -
53 {4 each Pandrol clips & caps S_ 10~ S_bp~
54 |3 each Pandrol tie plates - 100# $_.§;3_~'__ $ -
55 |50 each Pandrol relay tle plates for 136# RE rail S:jﬁ S_M‘:’_
56 |25 LF 1364 RE relay rail $_3p-- $__Anh) ~
57 |15 each Furnish & install 7" grade ties s 1oh - $ : -
Furnish & install backsaver switch $1 Ak s_L 250 -
58 1 each stand
59 |1 each Install PA-furnished connecting rods NCEEE ho -
Furnish & Install 1004 single shoulder [$__ |43 -~  $ { -
60 |7 each tie plates ’ :
5 each Furnish & install 115# RE relay double |$__ |94 - $ h -
61 _ shoulder, single shoulder tie plates
62 |3 pair Install PA-furnished 100# RA Joint bars | $__2 ) - $__{14 ~
Install PA-furnished switch points s I/ .- s 220~
63 1 each 100# RA relay, 11'
64 |2 each Furnish & Install 100# RA relay brace | $_ 220 = $ 440 -
PART IV - 16

PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND PRICING SHEET(S)
Rev. 2/12/10 (PA/PATH)




RAILROAD CONSTRUCTION COMPANY, INC.

plates )
65 |12 each Track bolts, 1" x 5" s h-a0” 5 bbb —
66 |60 each Track bolts, 1" x 5.5" s.nap s 230 -
67 8 each Track bolts, 1" x 6" $M 5_44L..__
68 |12 each Guard rall bolts, 1" x 8" $.h H{) $ bb _~
69 |4 each Frog/guard raif bolts, 1" x 9" s U~ $ 4 -
70 12 each Frog/guard rail bolts, 1" x 10" Sl - S__ 924 -
71 |4 each Frog bolts, 1" x 13" $_1b- S__ b4 ~
Western-Cullen-Hayes (FM) switch S il OO~ s h b0 -
72 1 each point protector
73 |10 pounds (Ib) Welding Rods, per pound s. b Y
74 | 100 each Track spikes s 1= s_ 100 -
75 |3 each Web bonds Y T
76 |1 bundles Tie plugs s - s BO -
77 |1 each Switch stand latches s Q2 - $ 2z -
78 11 each Switch stand targets $ 199 - $..113 -
Install PA/NYNJR suppfied Manual $ '.'790 - 544‘76'0 -
Switch Model # Contec CSV 34 with’
79 1 each handle and earth box
80 |2 I
81 |1 -
82 |2
83 |16
84 - |14
85 |1
86 1 [ lo¢ks;: 10
87 15 Carfloat Track Rai! Clips
1'x1'1/4" Steel - Carfloat Deck Plate
88 |4 each Weiding ,
89 S LF Seam Welding - Carfloat
Furnish and Install Treated Bridge
90 |2 Each Terminals 9"x9"
Furnish and Install Treated Bridge
91 2 Each Terminals 9"x12"
Furnish.and Install Treated Bridge /
92 2 Each Terminals 9"x14" ! o
Furnish'and Install Treated Bridge 5_%4_‘_ 3—-‘7-'617-%L~
93 2 Each Terminals 9"x16" :
Labor: . i
94 |10 hours Supervisor s 144 -~ s L 41 -
95 20 hours Foremen $__LLF,7_"__ 5_31,,.3_@2’__
g6 |10 hours Drivers $_101 -~ s_L o~
97 |10 hours Welders $_10] - S L @10 -
98 15 hours Laborers $_L0!L’_ 3«-*;-5@—-
99 |8 hours Machine Operators (A} s_1H0- $_1L =
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" EXHIBIT E TOTAL ESTIMATE _

OF ITEMS | THROUGH 111

100 | 4 hours Machine Operators (B) 5 s f) bD
Equipment;
101 | 20 hours Tool truck $ s
102 | 6 hours Welding truck $ s
103 | 12 hours Pickup truck 2 3
104 |7 hours Alr compressor $ $
105 |3 hours Backhoe s - S :
106 | 4 T houwss - 7 ;Prentlce Loader - -~ R SR
107 |2 hours oma S S
108 |4 hours S 3. ",' ‘
109 (2 hours $ o 5
110 | 2 hours S S
111 |4 hours R s
s 1B 1600
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PRICE SHEETS
EXHIBIT F~ — NEW YORK NEW JERSEY RAIL, LLC
NEW YORK - UNIT PRICES QUOTED SHALL INCLUDE FURNISHING, DELIVERY AND INSTALLATION
OF EACH ITEM LISTED IN THIS EXHIBIT. WORK HOURS SHALL BE MONDAY - FRIDAY HOURS OF: 6:00 PM - 7:00 AM,
ALL SATURDAY AND SUNDAY TO MONDAY 7:00 AM AND ALL HOLIDAY HOURS,
3-Year
ltem | Estimate Unit Prices Estimated Contract
# | Quantity Unit Description of Item Price
Install Port Authority (PA) furnished 1004 RA . -
1 10 Linear Feet (LF) | refay rail Vo 30 s 300 .
2|10 LF | install 80# relay S HE 5 HE0”
3 |25 LF Supply & install 100# RA relay rail S S0 S _hr73]
4 15 each Standard Ties (6") $_ 155" $_2%.3 as_'
5 |1 each Switch timbers 13'to 16' S_HLO_ 5 HLo
6 2 each Switch timbers 9' to 12 4037 > g0l =
7 1 each Install PA-furnished switch stands $_ 875 $ 975'
8 1 each .| Switch connecting rods 52207 .20 -
13 |1 each Switch polnts, 115H relay, 9' to 12' § 4570 5 _4FA0
14 |1 each Switch points, 1154 relay, 13' + $_1. 840~ $_[.8do T
17 |1 each Switch points, 136# relay 9'to 12 $_ 350" § 480 ~
18 |1 each Switch polnts, 1364 relay, 13' + $___350° § 250~
2 |1 each Relay frog for #8 turnout, 115# S 00~ S__SAloo ~
26 |15 tons Track ballast, per ton s___58- $ BP0~
' 27 15 each Mobillzation per workorder $__[, 2007 S (1000 =
28 |5 LF Guard Rail, 1004 | S~ 5 S0~
29 LF Guard Rall, 115K S__d2- $ _ollo—
30 {50 LF Ralse track at 2" Intervals $ - 5 400 -
31 |25 LE ‘ Raise turnouts at 2" intervals $_[S $__205 ~ :
32 {100 LF | Surface and align track : . $.__8B - $__8Bop —
33 |15 fLF Surface and align turnouts s IJ—= 5 o4O~
Excavate and dispose of soil to top/tie, 5'- $ cgﬁl - S 1S —
34 25 LF from centerline -
35 |2 F Clean, ofl, & adjust switch §39s- 5 9D —
36 |3 LF Weld switch polnts, per switch $__3250-. § ’.’Q D -
Excavate asphalt to top/tie, 5' from center $_ (0@~ § “oo -
37 15 LF line - . :
38 |5 tons Instalt asphalt, per ton I /] B $_[OOS
39 /50 LF Regauge track, Exclusive of rall replacement $ 7 (SO —
0 |5 each | Furnish & Install single Jaw gauge rods S0~ b330~
41 2 each Furnish & install double jaw gauge rods $_ || S $ 92,‘50 _
42 |7 each Relay tie plates, 1004 RA, single shoulder $ / o= $ Ys -
43 |7 each Relay tie plates, 1154 RE, single shoulder $__ I~ s__UFT
4 12 palr ' Compromise joints, relay, 80# RA/100# RE $S_eds = S 11,9907
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45 pair Compromise joints, relay, 1008 RA/I1SHRE | 3 @43~ $ 1@/
6_ |1 pair Compromise jolnts, relay, 1158 RE/136#RE__ | $._ _LedS = § (oS~
Joint bars, 100# RA relay including nuts & $__ (o0~ S 200 ~
47 |5 pair ‘boits '
Joint bars, 115# RE relay including nuts & s fjo- % 5D~
48 5 pair bolts
Joint bars, 136# RE relay including nuts & S~ s 4dn—
49 2 pair bolts .
50 |25 LF Furnish and Install 1154 relay rail $_ 91 - 5 LdIS
s1 |25 LF Furnish and Install 1304 relay rall S SO~
52 |50 each 1364 relay double shoulder tie plates S le= $ o200 ~
53 {4 each Pandrol clips & caps $__19 - $ e~
54 |3 each Pandrol tie plates - 100# Ay~ $ "2
55 150 each Pandrol refay tie plates for 136# RE rail s B - ¢ U400 =
56 {25 LF 136# RE relay rail ‘ S 29~ §___Udp-—
57 |15 each Furnish & Install 7" grade ties - S le9— $_A.S0S~
58 {1 each Furnish & install backsaver switch stand $__[idoo— $ Lo 00.=
59 |1 each’ Instal! PA-furnished connecting rods s b~ $ (O~
Furnish & Install 1004 single shoulder tie $ [~ $ [H2~
60 7 each plates :
5 each Furnish & install 115# RE relay double S [ $ 2o~
61 shoulder, single shoulder tie plates
62 |3 palr Install PA-furnished 100# RA joint bars $__Ag—  $ o=
Install PA-furnished switch points 100# RA S_ o= S___ oo~
63 1 each relay, 11'
64 |2 each Furnish & install 100# RA relay brace plates | $ 2~ S Hgo —
65 |12 each Track bolts, 1" x 5" S L= $___ 02"
66 {60 each Track bolts, 1" x 5.5" $ (o~ S Db
67 |8 each Track bolts, 1" x 6" S L= 5. UEZ
68 |12 each Guard rall bolts, 1" x 8" $ e~ $_ 91X~
69 |4 each Frog/guard rail bolts, 1" x 9" S lQ-  § _Ud~
70 |12 each Frog/guard rall bolts, 1" x 10" $____la= $__1dd ~
71 |4 each Frog bolts, 1" x 13" s (b7 0§ 12~
Waestern-Cullen-Hayes (FM) switch point S_Jbo- S, Moo —~
72 1 each protector _
73 | 10 pounds {Ib) Welding Rods, per pound $_ (o~ S (00 ~
74 {100 each ] Track spikes $ [— [0 =
75 3 each Web bonds $ 3= s C{ 2-
76 |1 bundles Tie plugs s 8L~ § Ko ~
77 1 each Switch stand latches $ 4sz- % 92~
78 11 each Switch stand targets 53" % (1>
Install PA/NYNJR supplied Manual Switch $ 2,290~ S___ o9 ~
_ Model # Contec CSV 34 with handle and
79 1 each earth box IS —
80 [2 each Hook Plates- 23" . " s Al s 82
81 |1 each Heel Plates - Relay. N S N e
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|82 )2 each , Brace Plates - Relay s lJdo- § /?‘(JIO —
83 |16 each - | Guayd rall bolts, 1" x 8" . . . $  lo— 0§ o~
84 |4 each . - | Frog/Guardrail Bolts 19" = . S__lo=_ 3 /77"1: E
85 |1 each ' switch rods : _3. 2]S. 7§ ZIT T
86 |1 each .| Heel Blocks,; 1008 Relay © .. .o S fayo= 5. (e o -
87 |15 each Carfloat Track Rail Clips S 1sG— S 2,385
88 |4 each 1'x1'1/4" Steel - Carfloat Deck Plate Welding_ ] $___ 520~ $ ,?,9120/ -
89 |5 LF Seam Welding - Carfloat S_ A3~ 5|1 33
Furnish and Install Treated Bridge Terminals | $___ 94207 . $__ 1, Xled —
90 |2 Each 9"x9" N
" Furnish and Install Treated Bridge Terminals | $__G80~  $__| Llo™
91 2 tach 9"x12"
Furnish and Install Treated Bridge Terminals | $_992 ~— $__1 444 ~
192 |2 Each 9"x14"
Furnish and Install Treated Bridge Terminals | $_ 0 /4~ Sl 08~
93 2 Each 9"x16"
- Labor:
94 |10 hours Supervisor $S__Joo~ $_SA0oo
95 |20 hours Foremen 5 )_(/}S - S 2900~
96 |10 hours Drivers $__I35° § L '3SD:
97 |10 hours Welders $___ 125" % Ly (‘3373;
98 |15 hours. Laborers s_(%0- 5 /0% -
99 |8 hours . Machine Operators (A) $_ A0 $ L eB? =
100 | 4 hours - Machine Operators (B) S_ A0~ Hoo
Equipment:
101 | 20 hours Tool truck - $
102 ] 6 hours Welding truck $
103 |12 hours Pickup truck $
104 |7 hours Air compressor $
105 |3 hours S
106_| 4 hours - i L
107 |2 hours S
108 |4 Jhours. - 5
109 |2 hours. . . $
110 |2 hours . - .| s
' 11 |4 hours_ | Matertal Tte Exchanger (MTX) S
EXHIBIT F TOTAL ESTIMATE OF
ITEMS | THROUGH 111 =$
|
|
|
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PRICE SHEET
EXHIBIT G
PRICE SUMMARY
TOTAL
ESTIMATED
3 YEAR
CONTRACT
PRICE
ITEM NO,
1 EXHIBIT A TOTAL ESTIMATE =
$010 bl5 -
2 EXHIBIT B TOTAL ESTIMATE = ,
- $.204 DA
3 EXHIBIT C TOTAL ESTIMATE = |$_"l Okl
4 EXHIBIT D TOTAL ESTIMATE = |$_64, 924 1
5 EXHIBIT E TOTAL ESTIMATE - |18, 166
6 EXHIBIT F TOTAL ESTIMATE =1$ "3 ¢
TOTAL ESTIMATED 3 YEAR CONTRACT PRICE =$_1, Db!é,. A4l%: 5
(SUM OF ITEMS 1 through 6 ABOVE)
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