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PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3 FL.

JERSEY CITY, NJ 07302

INVITATION FOR BID/PUBLIC BID OPENING
BID INFORMATION

ISSUED DATE: 8/29/2012

TITLE: TRUCK AND VAN SERVICES TO AND FROM PORT AUTHORITY
STOCKROOMS AND FACILITIES IN NEW YORK AND NEW JERSEY

BID NO.: 30530

BID DUE DATE:	 September 25,2012	 TIME: 11:00 AM

SITE INSPECTION: Thursday, September 6, 2012 @ 10:00 AM
QUESTIONS DUE: Friday, September 14, 2012 by 3:00 PM

BUYER NAME: LUZ SANTANA PHONE NO.: (201) 395-3449
FAX NO.: (201) 395-3425
EMAIL: LSantana®panynj.gov

• BIDDER INFORMATION
(TO BE COMPLETED BY THE BIDDER)

(PIS4SE FBIND

¼/V 4 /IL() I jfi	 :
(NAME OF BIDDING ENTITY)

(CITY, STATE AND ZIP CODE)	 -
[c_ ??V- 7 ?c

(REPRESENTATIVE. TO CONTACT-NAME & TITLE	 (TELEPHONE)
-

(FEDERAL tAxi.u. NV.)	 (FAX NO.)

L'USINESS CORPORATION	 PARTNERSHIP	 INDIVIDUAL

OTHER (SPECIFY):
Rev. 09107,2010



2. NAME AND RESIDENCE OF PRINCIPALS SHEET
Names and Residence of Principals of Bidder. If genera] or limited partner, or individual, so
indicate.

NAME
	

TITLE
	

ADDRESS OF RESIDENCE

/

	 (Do not give business address)
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PRICING SHEET- 1st Year

Unit Price Per Hour 	 Estimated Annual Hours	 -	 Estimated First

	

Description	 (9 Hour Work Day)	 Year Price Per Item

Driver wilhTruck 	 s	 2000 Hours	 $	 325-000 -

Helper	 C1.O	 x	 2000 Hours	 S	 I7000

itilliell
-

Unit Price Per	 Estimated Annual Hours	 Estimated First

	

Description	 is Hour Work Day	 Year Price Per Item

Driver with Van  	 2000Hours	 -	 $

NMI
OVERTIME

	

IDescription	 Unit Price Per Hour 	 Est /t Hours	 Overtime

Driver with Truck	 x	 ZSOhn	 =	 $/1Qg37, jt)

Helper  	 lSOhn	 $ _zt&12,C?J
Driver with Van	 x	 150 furs	 =	 $	 -

Esti mated

	

Description	 Unit Price Per Occasion	 Est U olOccasions_ First Year Emergency Response
Fee

Driver with Truck	 X	 I	 =	 S____________

Driver with Van	 X	 I

Driver and Helper with Truck 	 X	 I	 =	 $_____________

Estimated Annual Contract PrIce— Pint Year	 A-S cqq 9q. cjo

* Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per
worker, insurance, taxes, overhead, profit, transportation costs, vehicle costs, fuel, administrative labor such as

clerical and accounting support.
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PRICING SHEET- 2nd Year

Unit Price Per Hour	 Estimated Annual Hours	 =	 Total Estimated First
Description	 (8 Hour Work Day)	 Year Price Per Item

Driver with Truck 	 2000 Hours	 $ 3c7 <00 -

Helper	 7____	 x	 2000 Hours	 .=	 S /g1-5-OO

Unit Price Per	 Estimated Anneal Hours	 Total Estimated First
Description	 (8 Hour Work Day	 Year Price Per Item

Driver with Van	 1	 2000 Hours	 $

OVERTIME
Total Estimated

Description	 Unit Price Per flour 	 Est II Hours	 Overtime

	

Driver with lruckx	 2SOlirs	 =	 $__________

Helper	 14q. '61i`	 x	 250hrs	 $
Driver with Van	 x	 IZOhrs	 $

Estimated
Description	 Unit Price Per Occasion	 EM # olOccasions	 flu-st Year Emergency Response

Fee
Driver with Truck	 X	 I	 $___________________

Driver with Van	 X	 I	 S___________

Driver and Helper with Tnxck	 jj	 x	 I	 S	 gi. c

Estimated Annual Contract Price —Second Year 	 t$_ t 4itiQOI
Unit Price are all inclusive and include, but are not limited to, Contractor's Labor charges (including benefits) per
worker, insurance, taxes, overhead, profit, transportation costs, vehicle costs, fuel, administrative labor such as

clerical and accounting support.
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PRICING SHEET- 3rd Year

	Unit Pike Per Hour	 Estimated Annual Hours 	 =	 Total Estimated First
Description	 (8 Hour Work Day)	 Year Price Per Item

Driver with 	 __ 	 x	 2000Houn	 $	 fo2foD
Helper	 _______________	 2000 Hours	 s_fill

	Unit Price PerEstimated Annual Hours	 Total Estimated First
Description	 (8 Hour Work Day	 Year Price Per Item

Driver with Van	

z

	 2000Hours	 =	 S

	

 _
p	-

OVERTIME

Total Estimated
Description	 Unit Price Per flour 	 Est# Hours	 -	 Overtime

Driver with Track	 9g49(	 x	 2SOhrs	 $ 7 3757i0
Helper	 /4?S2-	 x	 250 bra

Driver with Van	 x	 lSObrs

fl
Estimated

Description	 Unit Price Per Occasion	 Est $4 of Occasions	 First Year Emergency Response
Fee

Driver with Truck	 X

Driver with Van	 X

Driver and Helper with Truck 	 X	 I	 S	 US3

Estimated Annual Contract Price —Third Year 	 Ci

* Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per
worker, insurance, taxes, overhead, profit, transportation costs, vehicle costs, fuel, administrative labor such as

clerical and accounting support.
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SUMMARY

A - ESTIMATED CONTRACT PRICE FOR 15T YEAR:	 $	 5 q 3.1 (jo

B - ESTIMATED CONTRACT PRICE FOR 2ND YEAR:	 $	
. 0 1

C ESTIMATED CONTRACT PRICE FOR 3'YEAR: 	 $	 i	 7
D- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE: 	 $	

q
A+B+C=D	 ,.

The estimated quantities of labor hours set forth above are based upon estimated requirements. However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract. The Port Authority makes representation or guarantee as to what its actual requirements
will be.
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ATTACHMENT J A - Certified Environmentally Preferable Products/Practices

Bidder Name:	 Date:

In line with the Port Authority's efforts to promote products and practices which reduce our impact on the
environment and human health, Bidden are encouraged to provide information regarding their environmentally
preferable/sustainable business practices as they relate to this contract wherever possible. Bidders are requested to
complete this form and submit it with their response, if appropriate. Bidders are requested to submit appropriate
documentation to support the items for which the Bidder indicates a "Yes" and present this documentation, in the
proper sequence of this Attachment.

I. Packaging
Has the Bidder implemented any of the following environmental initiatives? (A checkrnark indicates "Yes")
- Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled
content
- Use of other packaging materials that contain recycled content and are recyclable in most local programs

Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering
packaging take-back services, or shipping carton return

- Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives
- Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals.

If yes, a description of the practices being followed should be include With the submission.

2. Business Practices / Operations / Manufacturing
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not
necessarily limited to, the following items? (A checkmark indicates "Yes")
- Recycles materials in the warehouse or other operations
- Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or

transportation purposes
Use of energy efficient office equipment or signage or the incorporation of green building design elements

- Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials
Other sustainable initiative

If yes, a description of the practices being followed should be Included with the submission.

3. Training and Education
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of
the products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?

o Yes	 0 No	 If yes, Bidder shall attach a description of the training offered and the specific
criteria targeted by the training.

4. Certifications
Has the Bidder or any of its manthcturers and/or subcontractors obtained any of the following product / industry
certifications?	 (A checkmart indicates "Yes")
- ISO 14000 or adopted some other equivalent environmental management system
- Other industry environmental standards (where applicable), such as the CERES principles, LEED

Certification, C2C Protocol, Responsible Care Codes of Practice or other similar standards
- Third Party product certifications such as Green Seal, Scientific Certification Systems, Smartwood, etc.

If yes, Bidden should attach copies of the certificates obtained.

I hereby certify under penalty of law, the above statements are true and correct.

Name
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for the previous contract period shall remain in effect during this Extension
Period without adjustment. If it so elects to extend this Contract, the Port
Authority will advise the Contractor, in writing, that the term is so extended, and
stipulate the length of the extended term, at [east thirty (30) days prior to the
expiration date of the previous contract period.

3. Payment

Subject to the provisions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as full and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of services performed and the
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract, exclusive of compensation under the clause hereof entitled "Extra
Work". The manner of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered under this Contract shall be subject to the
approval of the Manager in all respects including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor and all billing and billing procedures shall be done in conformance with
the following procedures:

a) Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as
the same may be adjusted from time to time as specified herein, such as
subtracting any deductions for services not performed, and/or any liquidated
damages to which the invoice may be subject, and/or any adjustments as may be
required pursuant to increases and decreases in areas or frequencies, if
applicable. All Work must be completed within the time frames specified or as
designated by the Manager.

The Daily Run shall be invoiced at the unit price per day as included on the
Pricing Sheet(s). Overtime shall be invoiced at the unit price per hour as
included on the Pricing Sheet(s).

b) The Contractor shall submit to the Warehouse Operations Supervisor by the fifth
day of each month following the month of commencement of this Contract and
on or by the fifth day of each month thereafter, (including the month following
the termination, revocation or expiration of this Contract), a complete and correct
invoice for the Work performed during the preceding month accompanied by
such information as may be required by the Warehouse Operations Supervisor
for verification. The invoice must show the Contractor's Federal Tax
Identification Number. Payment will be made within thirty (30) days of Port
Authority verification of the invoice.

c) No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to release the Contractor
from any obligation under or upon this Contract, or to estop the Port Authority
from showing at any time that such certificate, payment, acceptance, act or
omission was incorrect, or to preclude the Port Authority from recovering any
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September 24, 20 12.

Port of Authority N.Y. N. J.

To Whom This May Concern:

Pan-Amco Impoort & Export Inc. is a small disadvantaged business which was
established in 1989 as a forty eight state motor carrier transportation company. Federal
Motor carrier No. 273278 United StatesDept. Of Transportation No. 560554

The applicant and president of the corporation is along term resident of New York. The
applicant has sufficient credit and funding for this particular operation.

Thank you once again for your time and consideration.

Very truly yours,

Lionel E. Rubin



PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET
ANT) PRICING SHEET(S)

1. SIGNATURE SHEET

OFFER: The undersigned offers and agrees to ftzrnish to the Port Authority of New York and
New Jersey the senjcs and/or materials in compliance with all terms, conditions, specifications
and addenda of the Contract. Signature also certifies understanding and compliance with the
certification requirements of the standard terms and conditions as contained in the Standard
Contract Terms and Conditions. This offer shall be irrevocable for 120 days after the date on which the
Port Authority opens this bid.

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL
RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS

INDICATED ON THE COVER SHEET

A /-Q & /ttPc,'?r,t- [ T X ?'/C 7
Bidder's

City, State, Zip fr/tNt? C1L Z, c' N fr	 7)1 -7, /

Telephone No. y ct /9727C,	 FAX '-/	 ?' n.7c
Email 6 1-t712 37 ci Vi'-	 , )ct-t EIN

E
SIGNATURE	 DateC

Print Name and title L./nIt C, B t' // /'(

ACKNOWLEDGEMENT:
STATE OF: N,SLC V:

COUNTY OF Sull ', v ci kl

On this Dday of Sepr.i & ,— , 200-, personally came before me,
who duly sworn by me, did depose that (s)he has knowledge of the

matters hereinstated and they are in all respects true and that (s)he has been authorized to
execute the foregoing offer and statement of irrevocability on behalf of said corporation,
partnership or firm.	 MANOV ¶CM

Notary Publ

NOTE: Ifs joint venture is bidding, duplicate this Signature Sheet and have each party to the joint
venture sign separately and affix to the back of this Signature Sheet.

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Part III. Indicate below if a signed, explanatory statement in connection with this section is
attached hereto. 0

If certified by the Port Authority as an SBE or MWBE: 	 (indicate which one and date).
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PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3 FL.

JERSEY CITY, NJ 07302

INVITATION FOR BID/PUBLIC BID OPENING
BID INFORMATION

ISSUED DATE: 8/29/2012

TITLE: TRUCK AND VAN SERVICES TO AND FROM PORT AUTHORITY
STOCKROOMS AND FACILITIES IN NEW YORK AND NEW JERSEY

BID NO.: 30530

SUBMIT SEALED BIDS BEFORE THE DUE DATE AND TIME TO THE ABOVE ADDRESS
WHERE THEY WILL BE PUBLICLY OPENED AND READ

BID DUE DATE: 	 September 25, 2012	 TIME: 11:00 AM

SITE INSPECTION: Thursday, September 6, 2012 @ 10:00 AM
QUESTIONS DUE: Friday, September 14, 2012 by 3:00 PM

BUYER NAME:	 LUZ SANTANA	 PHONE NO.: (201) 395-3449
FAX NO.:	 (201) 395-3425
EMAIL: LSantanapanynj.gov

BIDDER INFORMATION
(TO BE COMPLETED BY THE BIDDER)

(PLEASE PMNT

(NAME OF UIDDING ENTITY)

do Mcrichavi IZcntc1 &tit 5
(ADDRESS)

F-Zffor'JQ W 01 ?JILI/ l2rczs-t	 077)L/
A

cnrcTAçT	 TITLE

I.D. NO.)
	

(FAX

/ BUSINESS CORPORATION	 PARTNERSHIP	 INDIVIDUAL

____OTHER (SPECIFY):

Rev. 09/07)2010



PART I - STANDARD INFORMATION FOR BIDDERS

I. General Information: The Port Authority of New York and New Jersey

The Port Authority of New York and New Jersey (the "Port Authority" or the
"Authority") is an agency of the States of New York and New Jersey, created and
existing by virtue of the Compact of April 30, 1921, made by and between the two
States, and thereafter consented to by the Congress of the United States. It is charged
with providing transportation, terminal and other facilities of trade and commerce
within the Port District, The Port District comprises and area of about 1,500 square
miles in both States, centering about New York Harbor. The Port District includes
the Cities of New York and Yonkers in New York State, and the cities of Newark.
Jersey City, Bayonne, Hoboken and Elizabeth in the State of New Jersey, and over
200 other municipalities, including all or part of seventeen counties, in the two States.
The Port Authority manages and/or operates all of the region's major commercial
airports (Newark Liberty International, John F. Kennedy International, Teterboro,
LaGuardia and Stewart International Airports), marine terminals in both New Jersey
and New York (Port Newark and Elizabeth, Howland Hook and Brooklyn Piers); and
its interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George
Washington, Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which
are vital "Gateways to the Nation."

In addition, the Port Authority operates the Port Authority Bus Terminal in
Manhattan, the largest facility of its kind in the world, and the George Washington
Bridge and Journal Square Transportation Center bus stations. A key link in
interstate commuter travel, the Port Authority also operates the Port Authority Trans-
Hudson Corporation (PATH), a rapid rail transit system linking Newark, and the
Jersey City and Hoboken waterfronts, with midtown and downtown Manhattan. A
number of other key properties are managed by the agency including but not limited
to a large satellite communications facility (the Teleport) in Staten Island, and a
resource recovery co-generation plant in Newark. Prior to September Ii, 2001, the
Port Authority's headquarters were located in the World Trade Center, and that
complex is still owned and being partially redeveloped by the Authority.

2. Form and Submission of Bid

The Bidder shall review carefully every provision of this document, provide all the
information required, and sign and return one entire copy to the Port Authority in
accordance with the instructions on the Cover Sheet and Part II - Contract Specific
Information for Bidders. The Bidder should retain one complete duplicate copy for
its own use. The "Signature Sheet" contained herein must be completed and signed
by the Bidder. The Pricing Sheet(s) contained herein must also be completed. The
bid shall be sealed in the enclosed self-addressed envelope conspicuously marked
with the Bidder's name, address, and Vendor Number, if available. In addition, the
outside of the package must clearly state the Bid title, the Bid Collective Number and
the Bid Due Date. Failure to properly label submissions may cause a delay in
identification, misdirection or disqualification of the submissions. In submitting this
bid, the Bidder offers to assume the obligations and liabilities imposed upon it herein
and expressly makes the representations and warranties required in this document.
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All Bids must be received by the bid custodian on or before the due date and time
specified on the cover page, at which time they will be publicly opened and read.
Bids are only accepted Monday through Friday, excluding Port Authority holidays,
between the hours of 8:00 a.m. and 5:00 p.m., via (1) regular mail, (2) express
delivery service (e.g. UPS), or (3) hand delivery. If your bid is to be hand-delivered
by messenger or you are planning to attend the formal bid opening, please note that
only individuals with valid photo identification will be permitted access to the Port
Authority's offices. Individuals without valid identification shall be turned away and
their packages not accepted. Bids that are not received by the bid custodian by the
scheduled bid opening date will be considered late.

3. Vendor Profile

To ensure maximum opportunities, it is vitally important that Bidders keep their
vendor Profiles up to date with an appropriate e-mail address, as this will enable their
firm to receive timely notice of advertisements, reminders, solicitations and addenda.
Bidders may update their vendor profile or register as a Port Authority Vendor by
accessing the online registration system at https://panynjprocurc ,com/VenLogoitasp.

4. Acknowledgment of Addenda

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign
and include with its Bid the addenda form(s). In the event any Bidder fails to conform
to these instructions, its Bid will nevertheless be construed as though the Addenda
had been acknowledged.

If the Bidder downloaded this solicitation document, it is the responsibility of the
Bidder to periodically cheek the Part Authority website at
http://www.panynj .govfbusiness-opportunitiesfbid-proposal-advertisements.html  and
download any addenda that might have been issued in connection with this
solicitation.

5. Firm Offer

The Bidder offers to provide the Port Authority of New York and New Jersey the
services and to perform all Work in connection therewith required under this
Contract, all as specified by the terms and conditions of the Contract, based on the
Pricing Sheets provided herein.

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO
ANY PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN
REJECTION OF THE BID.

6. Acceptance or Rejection of Bids

The acceptance of a bid will be by a written notice signed by an authorized
representative on behalf of the Authority. No other act of the Port Authority, its
Commissioners, officers, agents or employees shall constitute acceptance of a bid.
The Port Authority reserves the unqualified right, in its sole and absolute discretion,
to reject any or all bids or to accept any bid, which in itsjudgment will best serve the
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public interest and to waive defects in any bid. No rights accrue to any Bidder unless
and until its bid is accepted.

7. Bidder's Questions

Any questions by prospective Bidders concerning the Work to be performed or the
terms and conditions of the Contract may be addressed to the Contracts Specialist
listed on the Cover Sheet of this document. The Contracts Specialist is only
authorized to direct the attention of prospective Bidders to the portions of the
Contract. No employee of the Port Authority is authorized to interpret any portion of
the Contract or to give information in addition to that contained in the Contract.
When Contract interpretation or additional information as to the Contract
requirements is deemed necessary by the Port Authority, it will be communicated to
all Bidders by written addenda issued under the name of the Manager, Purchasing
Services Division of the Port Authority and may be posted on the Port Authority
website. Addenda shall be considered part of the Contract.

S. Additional Information To and From Bidden

Should the Authority require additional information from the Bidder in connection
with its bid, such information shall be submitted within the time flame specified by
the Port Authority.

If the Bidder is a corporation, a statement of the names and residences of its officers
should be submitted on the Name and Residence of Principals Sheet, directly
following the Signature Sheet.

9. Union Jurisdiction

All prospective Bidders are advised to ascertain whether any union now represented
or not represented at the Facility will claimjurisdiction over any aspect of the
operations to be performed hereunder and their attention is directed to the paragraph
entitled "Harmony" in the Standard Contract Terms and Conditions.

10. Assessment of Bid Requirements

The Bidder should carefully examine and study the entire contents of these bid
documents and shall make its own determinations as to the services and materials to
be supplied and all other things required to be done by the Contractor.

11. Bidder's Prerequisites

Only Bidders who can comply with the prerequisites specified in Part H hereof at the
time of the submission of its bid should submit bids, as only bids submitted by such
Bidders will be considered. By furnishing this document to the Bidder, the Port
Authority has not made a determination that the Bidder has met the prerequisites or
has otherwise been deemed qualified to perform the services. A determination that a
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Bidder has met the prerequisites is no assurance that it will be deemed qualified in
connection with other bid requirements included herein.

12. QuaLification Information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Port
Authority relating to the Bidder's qualifications and ability to fulfill the Contractors
obligations hereunder. The requested information shall be submitted no later than
three (3) days after said notice unless otherwise indicated. Matters upon which the
Port Authority may inquire may include, but may not be limited to, the following:

a.	 The Bidder may be required to demonstrate that it is financially capable of
performing this Contract, and the determination of the Bidder's financial
qualifications will be made by the Pod Authority in its sole discretion. The
Bidder shall submit such financial and other relevant information as may be
required by the Port Authority from time to time including, but not limited to,
the following:

(1) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and

- cash flow for the most recent calendar year or the Bidder's most recent
fiscal year.

(ii) Where the certified financial statements set forth in (i) above are not
available, then either reviewed or compiled statements from an
independent accountant setting forth the aforementioned information shall
be provided.

(iii) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set forth in (i) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most
recent Federal income tax return and a statement in writing from the
Bidder, signed by an executive officer or their authorized designee, that
such statements accurately reflect the present fihancial condition of the
Bidder.

Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are
dated prior to forty-five (45) days before the bid opening, then the Bidder shall
submit a statement in writing, signed by an executive officer of the Bidder or
their designee, that the present financial condition of the Bidder is at least as
good as that shown on the statements submitted.

2. Bidder's statement of work on hand, including any work on which a bid
has been submitted, and containing a description of the work, the annual
dollar value, the location by city and state, the current percentage of
completion, the expected date for completion, and the name of an
individual most familiar with the Bidder's work on these jobs.
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3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account, the Bidders Federal
Employer Identification Number (i.e., the number assigned to firms by the
Federal Government for tax purposes), the Bidder's Dun and Bradstreet
number, if any, the name of any other credit service to which the Bidder
has furnished information, and the number, if any, assigned by such
service to the Bidder's account.

b.	 Information relating to the Bidder's Prerequisites, if any, as set forth in this
document.

C.	 If the Bidder is a corporation: (1) a copy of its Certificate of incorporation and,
if applicable, all Amendments thereto with a written declaration signed by the
Secretary of the Corporation with the corporate seal affixed thereto, stating that
the copy furnished is a true copy of the Certificate of Incorporation and any
such Amendments as of the date of the opening of the bid and (2) if the Bidder
is not incorporated under the laws of the state in which the service is to be
performed, a certificate from the Secretary of State of said state evidencing the
Bidder's legal qualification to do business in that state.

d. A statement setting forth the names of those personnel to be in overall charge
of the service and those who would be exclusively assigned to supervise the
service and their specific roles therein, setting forth as to each the number of
years of experience and in which functions and capacities each would serve.

e. Information to supplement any statement submitted in accordance with the
Standard Contract Terms and Conditions entitled "Contractor's integrity
Provisions."

f. In the event that the Bidder's performance on a current or past Port Authority
or Port Authority Trans-Hudson Corporation (PATH) contract or contracts has
been rated less than satisfactory, the Manager, Purchasing Services Division,
may give oral or written notice to the Bidder to furnish information
demonstrating to the satisfaction of such Manager that, notwithstanding such
rating, such performance was in fact satisfactory or that the circumstances
which gave rise to such unsatisfactory rating have changed or will not apply to
performance of this Contract, and that such performance will be satisfactory.

g. The Bidder recognizes that it may be required to demonstrate to the
satisfaction of the Port Authority that it in fact can perform the services as
called for in this Contract and that it may be required to substantiate the
warranties and representations set forth herein and the statements and
assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of
materials by a Bidder, any meeting which the Bidder may have with the Port
Authority, nor anything stated by the Port Authority in any such meeting shall be
construed or alleged to be construed as an acceptance of said Bidder's bid. Nothing
stated in any such meeting shall be deemed to release any Bidder from its offer as
contained in the bid.
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13. Facility Inspection

Details regarding the Facility inspection for all parties interested in submitting a bid
are stipulated in Part II hereof. All Bidders must present company identification and
photo identification for access to the Facility.

14. Available Documents - General

Certain documents, listed in Part TI hereof, will be made available for reference and
examination by Bidders either at the Facility Inspection, or during regular business
hours. Arrangements to review these documents at a time other than the Facility
Inspection may be made by contacting the person listed in Part II as the contact for
the Facility Inspection,

These documents were not prepared for the purpose of providing information for
Bidders upon this Contract but they were prepared for other purposes, such as for
other contracts or for design purposes for this or other contracts, and they do not form
a part of this Contract. The Port Authority makes no representation or guarantee as
to, and shall not be responsible for, their accuracy, completeness or pertinence, and,
in addition, shall not be responsible for the inferences or conclusions to be drawn
there froth.

15. Pre-award Meeting

The lowest qualified Bidder may be called for a pre-award meeting prior to award of
the Contract.

16. Price Preference

A price preference may be available for Minority/Women Business Enterprises
(MJWBEs) or Small Business Enterprises (SBEs) as set forth in the Standard Contract
Terms and Conditions.

17. MAYBE Subcontracting Provisions

The Port Authority has a Long-standing practice of making its business opportunities
availableto Minority Business Enterprises (MBEs) and Women-Owned Businesses
(WBEs) and has taken affirmative steps to encourage such firms to seek business
opportunities with the Port Authority. The successful Bidder will use good faith
efforts t&provide fbr meaningful participation by the Port Authority certified
M/WBEs as defined in this document, in the purchasing and subcontracting
opportunities associated with this contract, including purchase of equipment, supplies
and labor services,

Minority Business Enterprise (MBE) - shall mean a business entity which is at least
51% owned and controlled by one or more members of one or more minority groups,
or, in the case of a publicly held corporation, at least 51% of the stock of which is
owned by one or more minority groups, and whose management and daily business
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operations are controlled by one or more such individuals who are citizens or
permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups
not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central
or South American culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original
peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the
Pacific Islands;

(d) Native American or Alaskan native persons having origins in any of the
original peoples of North America and maintaining identifiable tribal
affiliations through membership and participation or community
identification.

Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which
is at least 51% owned by one or more women, or, in the case of a publicly held
corporation, at least 51% of the stock of which is owned by one or more women and
whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Good faith efforts to include participation by MIWBEs shall include, but not be
limited to the following:

1) Dividing the services and materials to be procured into small portions where
feasible;

2) Giving reasonable advance notice of specific subcontracting and purchasing
opportunities to such firms as may be appropriate;

3) Soliciting services and materials from M/WBEs, which are certified by the
Port Authority;

4) Ensuring that provision is made for timely progress payments to the MJWBEs
and;

5) Observance of reasonable commercial standards of fair dealing in the
respective trade or business.

Bidders are directed to use form PA3749B as the recording mechanism for the
MIWBE participation Plan, which may be downloaded at
http://www.panynj .gov/business-opportunitiesibecome-vendor.html

The M/WBE Plan submitted by the Contractor to the Port Authority shall contain, at
a minimum, the following:
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• Identification of M/WBE's: Provide the names and addresses of all M/WBEs
included in the Plan, If none are identified, describe the process for selecting
participant firms in order to achieve the good faith goals under this Contract.

• Level of Participation: Indicate the percentage of MIWBE participation
expected to be achieved with the arrangement described in the Plan.

• Scope of Work: Describe the specific scope of work the M/WBE's will
perform.

• Previous M/WBE Participation: Describe any previous or current MJWBE
participation, which the Bidder has utilized in the performance of its contracts.

All M/WBE subcontractors listed on the MJWBE Participation Plan must be
certified by the Port Authority in order for the Contractor to receive credit toward the
M/WBE goals set forth in this Contract. Please go to
www.panynj.gov/supplierdiversity to search for MIWBEs by a particular commodity
or service. The Port Authority makes no representation as to the financial
responsibility of such firms or their ability to perform Work under this Contract.

Bidders shall include their M/WBE Participation Plan with their Bids, to be
reviewed and approved by the Authority's Office of Business Diversity and Civil
Rights (OBDCR).

If the Contractor wishes to subcontract a portion of the Work through a firm not
listed in the Directory, but which the Contractor believes should be eligible because
it is (1) an M/WBF, as defined above and (2) competent to perform portions of the
Work, the Contractor shall submit an M/WBE Uniform Certification Application to
the Port Authority of New York and New Jersey, Office of Business Diversity and
Civil Rights (OBDCR), 233 Park Avenue South, 4th Floor, New York, NY 10003.
The application is available online at www.panynj.gov/supplierdiversity . in
additiori, to update your certification file and to advise OBDCR of changes to any
information, please email these changes to OBJOeertpanynj.gov . Credit toward
applicable goals will be granted only to Port Authority certified vendors. For more
information about M/WBE Programs. call (212) 435-7819.

18. Certification of Recycled Materials

Bidders are requested to submit, with their bid, a written certification entitled
"Certified Environmentally Preferable Products I Practices" attached hereto as
"Attachment I-A", attesting that the products or items offered by the Bidder contain
the minimum percentage of post-consumer recovered material in accordance with the
most recent guidelines issued by the United States Environmental Protection Agency
(EPA), or, for commodities not so covered, the minimum percentage of post.
consumer recovered materials established by other applicable regulatory agencies.
The data submitted by the Bidder in Attachment I-A is being solicited for
informational purposes only.

Recycling Definitions;
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For purposes of this solicitation, the following definitions shall apply:

a, Recovered Material' shall be defined as any waste material or by-product that
has been recovered or diverted from solid waste, excluding those materials and
by-products generated from, and commonly reused within, an original
manufacturing process.

b. "Post-consumer Material" shall be defined as any material or finished product
that has served its intended use and has been discarded for disposal or recovery
having completed its life as a consumer item. "Post-consumer material" is
included in the broader category of "Recovered Material".

C. "Pré-consumer Material" shall be defined as any material or by-product
generated after the manufacture of a product but before the product reaches the
consumer, such as damaged or obsolete products. Pre-consumer Material does
not include mill and manufacturing trim, scrap, or broken material that is
generated at a manufacturing site and commonly reused on-site in the same or
another manufacturing process.

d. Recycled Product" shall be defined as a product that contains the highest
amount of post-consumer material practicable, or when post-consumer material
is impracticable for a specific type of product, contains substantial amounts of
Pre-consumer Material.

e. 'Recyclable Product" shall be defined as the ability of a product and its
packaging to be reused, reconditioned for use, or recycled through existing
recycling collection programs.

f. "Waste Reducing Product" shall be defined as any product that will result in less
waste generated due to its use rather than another product designed to serve the
same function with an greater waste generation rate. This shall include, but not
be limited to, those products that can be reused, refilled or have a longer life
expectancy and contain a lesser amount of toxic constituents.

19. City Payroll Tax

Bidders should be aware of the payroll tax imposed by the:

a) City of Newark, New Jersey for services performed in Newark, New Jersey;

b) City of New York, New York for services performed in New York, New York;
and

c) City of Yonkers, New York for services performed in Yonkers, New York.

These taxes, if applicable, are the sole responsibility of the Contractor. Bidders
should consult their tax advisors as to the effect, if any, of these taxes. The Port
Authority provides this notice for informational purposes only and is not responsible
for either the imposition or administration of such taxes. The Port Authority
exemption set forth in the Paragraph headed "Sales or Compensating Use Taxes", in
the Standard Contract Terms and Conditions included herein, does not apply to these
taxes.
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20. Additional Bidder Information
Prospective Bidders are advised that additional vendor information, including but not
limited to.forms, documents and other information, including protest procedures,
may be found on the Port Authority website at:http://w'wpanynj.gov/business-
opportunities/become-vendor.html
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ATTACHMENT I A - Certified

Bidder Name:

In line with the Port Authority's efforts
environment and human health, Bidders
preferable/sustainable business practices as
complete this form and submit it with the
documentation to support the items for wlj
proper sequence of this Attachment.

I. Packaging
Has the Bidder implemented any of the fbIlc
iL, Use of corrugated materials that e,
Content

Use of other packaging materials th
j,	 Promotes waste prevention and sou

, packaging take-back services, or sb
Reduces or eliminates materials wh
Eliminates any packaging that may

Products/Practices

promote products andractices which reduce our impact on the
encouraged to provide idformation regarding their environmentally
:y relate to this contract W,herever possible. Bidders are requested to
sponse, if appropriate. Bidders are requested to submit appropriate
the Bidder indicates a "Yes" and present this documentation, in the

ag environmental initiatives? (A checkmark indicates "Yes")
d the required minimum EPA recommended post-consumer recycled

ntain recycled content at are recyclable in most local programs
reduction by reducing the tent of the packaging and/or offering
big carton return
have been bleached with
	

ie or chlorine derivatives
train polyvinyl chloride (P

	
or polystyrene or heavy metals.

If yes, a description or the practices being

2. Business Practices I Operations/ Manufac
Does the Bidder engage in practices that serve
neces 'ly limited to, the following items? (i

Recycles materials in the warehouse
- Use of alternative fuel vehicles or v

transportation purposes
Use of energy efficient office equipm
Use of recycled paper (that meets fed

- Other sustainable initiative

If yes, a description of the practices being

should be include

reduce or minimize an
heclonark indicates "Y
)ther operations
cles equipped with di

or signage or the incorl
specifications) in their

should be

the submission.

to the environment, including, but not

emission control devices for delivery or

of green building design elements
ist and/or resource materials

the submission.

3. Training and Education
Does the Bidder conduct/offer a program to tmii or intbrm customers and mployees of the environmental benefits of
the products to be offered under this contract, an4/or does the Bidder cond ct environmental training of its own staff?

j!"Yes	 Q No	 If yes, Bidder shall attach a descripti4 of the training offered and the specific
criteria targeted by the training.

4. Certifications
Has the Bidder or any of its manufacturers ant
certifications? (A checkmark indicates "Yes"
- ISO 14000 or adopted some other equi'
- Other industry environmental standar

Certification, CC Protocol, Responsible
Third -Party product certifications such

subcontractors
	 any of the following product / industry

	

wit environmental met
	

fl system

	

(where applicable),	 as the CERES principles, LEEI)

	

ire Codes of Practice
	 similar standards

	

Green Seal, Scientific
	 :ation Systems, Smartwood, etc.

If yes, Bidders should attach copies of the certificates obtained.

I hereby certify under penalty of law, the above sütements are true and
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PART II - CONTRACT SPECIFIC

The following information may be
other parts hereof, if applicable.

1. Service(s) Required
Truck and Van Services to and from

2. Location(s) Services Required
Various locations in New York and
definition of "Facility" in the Speci:

TION FOR BIDDERS

to in other parts hereof; or further detailed in

Authority Warehouses and Facilities

ew Jersey, as more filly described in the

3. Expected Date of Commencement Of Contract
On or about November 1, 2012

4 Contract Type
Service/Requirements Contract

5. Duration of Contract
Three (3) years, expiring on or about

6. Price Adjustment during Base
Not Applicable

7. Option Period(s)
Not Applicable

S. Price Adjustment during Option
Not Applicable

9. Extension Period

120 day Extension Applicable

31, 2015

(Index Based)

(Index Based)

10. Facility Inspection
Date and Time: Thursday, SeptembeE 6,2012 at 10 am, Jersey Avenue
Maintenance Shop (JAMS), 777 Jersey Avenue. Jersey City, NJ 07201.

Please contact Sharon Allen at 201-3
hours of 9:00 a.m. and 3:00 p.m.. P.
inspection.

11. Specific Bidder's Prerequisites
a. The Bidder shall have had at least

immediately prior to the date of at
operation of Trucking and Van D

1. Monday through Friday, between the
ID IS REQUIRED to attend the facility

e (3) year(s) of continuous experience
ission of its bid in the management and
rv Service and during that time shall have
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actually engaged in providing said or such services to commercial or industrial
accounts under contract. The Bidder may fulfill this prerequisite if the Bidder can
demonstrate to the satisfaction of the Port Authority that the persons or entities
owning and controlling the Bidder have had a cumulative total of at least three (3)
year(s) of experience immediately prior to the date of the submission of its bid in
the management and operation of a business actually engaged in providing these
services to commercial or industrial accounts under contract during that time, or
have owned and controlled other entities which have actually engaged in
providing the above described services during that time period.
During the time period stated in (a) above, the Bidder, or persons or entities
owning and controlling the Bidder, shall have performed or be performing under
at least I contract requiring similar services of similar scope to those required
under this Contract.

C. The Bidder shall have had in its last fiscal year, or the last complete calendar year
immediately preceding the opening of its bid, a minimum of $300,000 annual
gross income from the type of service required under this Contract.
In the event a bid is submitted by a joint venture the foregoing prerequisites will
be considered with respect to such Bid as follows: The prerequisite in
subparagraph (a) and (b) above, will be considered satisfied if the joint venture
itself, or any of its participants individually, can meet the requirements. The
prerequisite in subparagraph (c) above, will be considered satisfied if the gross
income of the joint venture itself meets the prerequisite or the gross income of the
patticipants in the joint venture cumulatively meets the prerequisite. If ajoint
venture which has not been established as a distinct legal entity submits a bid, it
and all participants in the joint venture shall be bound jointly and severally and
each such participant in the joint venture shall execute the bid and do each act and
thing required by this Invitation for Bid. On the original bid and wherever else
the Bidder's name would appear, the name of the joint venture Bidder should
appear if the joint venture is a distinct legal entity. If the Bidder is a common law
joint venture, the names of all participants should be listed followed by the words
"acting jointly and severally". All joint venture Bidders must provide
documentation of their legal status.

Proof that the above prerequisites are met should be submitted with the bid.

12. Available Documents
The following documents will be made available for reference and examination:

Contract To Provide Scheduled Trucking and Van Services and On-Call Van Services
to and from Port Authority Stockrooms and Facilities Located in New York and New
Jersey, Contract # 4600007877

13. Contractor Staff Background Screening
The Con&actor awarded this contract may be required to have its staff, and any
subcontractor's staff working under this Contract, authorize the Authority or its designee
to perform background checks. Such authorization shall be in a form acceptable to the
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Authority. The Contractor (and subcontractor) may also be required to use an
organization designated by the Authority to perform the background checks. The cost
for said background checks for staff that pass and are granted a credential shall be
reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense. Staff
that are rejeted for a credential for any reason are not reimbursable.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only
Port Authority approved provider to be used to conduct background screening, except as
otherwise required by federal law and/or regulation. Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers
can be found at http://wtvw.secureworlcer.com , or S.W.A,C. may be contacted directly at
(877)522-7922.

14. Background Qualification Questionnaire (BQQ)
The Bidder shall submit a completed Background Qualification Questionnaire
(BQQ), required for itself and all subcontractors and vendors known to the Bidder at
the time of bid submission, who will be providing services. This document and
instructions for submitting the completed BOO to the Authority's Office of Inspector
General can be obtained at the Authority's website through the following link:
http://wviw.panynj.gov/-*Icprogess/pdf/PANYNJ —OIG-WTC_BQQP.zip
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PART 111—CONTRACT SPECIFIC TERMS AND CONDITIONS

1. General Agreement

Subject to all of the terms and conditions of this Contract, the undersigned
(hereinafter called the "Contractor") hereby offers and agrees to provide all the
necessary supervision, personnel, equipment, materials and all other things necessary
to perform the Work required by this Contract as specified in Part II, and fully set
forth in the Specifications, at the location(s) listed in Part II and fully set forth in the
Specifications, and do all other things necessary or proper therefor or incidental
thereto, all in strict accordance with the provisions of the Contract Documents and
any future changes therein; and the Contractor further agrees to assume and perform
all other duties and obligations imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in
the carrying out of their intent and in the complete and proper execution of the
matters referred to in and required by this Contract are required by the Specifications,
and the Contractor shall perform the same as though they were specifically
delineated, described and mentioned therein.

2. Duration
a) The initial term of this Contract (hereinafter called the "Base Term") shall

commence on or about the date specified in Part II hereof, on the specific date set
forth in the Port Authority's written notice of bid acceptance (hereinafter called
the "Commencement Date"), and unless otherwise terminated, revoked or
extended in accordance with the provisions hereof, shall expire as specified in
PartlI hereof (hereinafter called the "Expiration Date").

b) If specified as applicable to this Contract and set forth in Part II hereof, the Port
Authority shall have the right to extend this Contract for additional period(s)
(hereinafter referred to as the "Option Period(s)") following the Expiration Date,
upon the same terms and conditions subject only to adjustments of charges, if
applicable to this Contract, as may be hereinafter provided in the paragraph
entitled "Price Adjusnnents". If the Port Authority shall elect to exercise the
Option(s) to extend this Contract, then, no later than thirty (30) days prior to the
Expiration Date, the Port Authority shall send a notice that it is extending the
Base Term of this Contract, and this Contract shall thereupon be extended for the
applicable Option Period. If the Contract provides for more than one Option
Period, the same procedure shall apply with regard to extending the term of this
Contract for succeeding Option Periods.

c) Unless specified as not applicable to this Contract in Part II hereof, the Port
Authority shall have the absolute right to extend the Base Term for an additional
period of up to one hundred and twenty (120) days subsequent to the Expiration
Date of the Base Term, or the Expiration Date of the final exercised Option
Period (hereinafter called the "Extension Period"), subject to the same terms and
conditions as the previous contract period. The prices quoted by the Contractor
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for the previous contract period shall remain in effect during this Extension
Period without adjustment. If it so elects to extend this Contract, the Port
Authority will advise the Contractor, in writing, that the term is so extended, and
stipulate the length of the extended tent, at least thirty (30) days prior to the
expiration date of the previous contract period.

3. Payment

Subject to the provisions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as full and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of services performed and the
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract, exclusive of compensation under the clause hereof entitled "Extra
Work". The manner of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered under this Contract shall be subject to the
approval of the Manager in all respects including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor and all billing and billing procedures shall be done in conformance with
the following procedures:

a) Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as
the same may be adjusted from time to time as specified herein, such as
subtracting any deductions for services not performed, and/or any liquidated
damages to which the invoice may be subject, and/or any adjustments as may be
required pursuant to increases and decreases in areas or frequencies, if
applicable. All Work must be completed within the time frames specified or as
designated by the Manager,

The Daily Rim shall be invoiced at the unit price per day as included on the
Pricing Sheet(s). Overtime shall be invoiced at the unit price per hour as
included on the Pricing Sheet(s),

b) The Contractor shall submit to the Warehouse Operations Supervisor by the fifthTh
day of each month following the month of commencement of this Contract and
on or by the fifth day of each month thereafter, (including the month following
the termination, revocation or expiration of this Contract), a complete and correct
invoice for the Work performed during the preceding month accompanied by
such information as may be required by the Warehouse Operations Supervisor
for verification. The invoice must show the Contractor's Federal Tax
Identification Number. Payment will be made within thirty (30) days of Port
Authority verification of the invoice.

c) No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to release the Contractor
from any obligation under or upon this Contract, or to estop the Port Authority
from showing at any time that such certificate, payment, acceptance, act or
omission was incorrect, or to preclude the Port Authority from recovering any
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monies paid in excess of those law-fully due and any damage sustained by the
Port Authority.

d) In the event an audit of received invoices should indicate that the correct sum due
the Contractor for the relevant billing period is less than the amount actually paid
by the Port Authority, the Contractor shall pay to the Port Authority the
difference promptly upon receipt of the Port Authority's statement thereof The
Port Authority may, however, in its discretion elect to deduct said sum or sums
from any subsequent monthly payments payable to the Contractor hereunder.

The term "Final Payment", as it is used throughout this Contract, shall mean the final
payment made for services rendered in the last month of the Base Term or any extended
term. However should this Contract be terminated for any reason prior to the last month
of the Base Term or any extended term, then Final Payment shall be the payment made
for services rendered in the month during which such termination becomes effective. The
Contractor's acceptance of Final Payment shall act as a fill and complete release to the
Port Authority of all claims of negligence, including but not limited to, any claims of
liability to the Contractor for all things done or furnished in connection with this Contract
and for every act and neglect of the Port Authority and others relating to or arising out of
this Contract, including claims arising out of breach of contract and claims based on
claims of third persons. No payment, however, final or otherwise shall operate to release
the Contractor from any obligations in connection with this Contract.

4. Price Adjustment
NONE

5. Liquidated Damages

a) The Contractor's obligations for the performance and completion of the Work
within the time or times provided for in this Contract are of the essence of this
Contract. In the event that the Contractor fails to satisfactorily perform all or any
part of the Work required hereunder in accordance with the requirements set
forth in the Specifications (as the same may be modified in accordance with
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to
the Port Authority for such failure to perform includes items of loss whose value
will be difficult to accurately estimate, the damages for such failure to perform
shall be liquidated as follows:

In the event that during any monthly period the Contractor fails to
perform all or any part of the Services as specified in Contract
Specifications as the same may, as hereinafter provided, be
revised, satisfactorily or at the frequencies set forth herein, the
compensation payable by the Port Authority to the Contractor for
said monthly period shall be reduced by 200% of the "unit price"
quoted by the Contractor for the driver(s) and helper(s) multiplied
by the number of hours the Coritractor fails to perform or
unsatisfactorily performs the operation.
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ii. If the Contractor fails to respond to an emergency within 24 hours
of notification by the Port Authority, then the amount payable to
the Contractor under this Contract shall be reduced by $100 per
hour for each hour, or part thereof, past the response time required
hereunder that the Contractor fails to provide the required Service.

iii. In the event that, for any reason, the Contractor fails to maintain,
provide, submit or to have available when required or requested
by the Port Authority any documentation, reports or statements,
such as EZ-pass statements, and telephone monthly statements as
required, the amount payable by the Port Authority to the
Contractor hereunder shall be reduced by an amount equal to $100
per day multiplied by the number of days or major fractions
thereof the Contractor fails to maintain or provide any
documentation, reports or records, said amount or amounts to be
deducted from any sums due and owing from the Port Authority to
the Contractor hereunder as the Port Authority shall determine
from time to time in its sole discretion,

iv. In the event that the Contractor's employee fails to comply with
the uniform and identification requirements as set for herein, then
the amount payable hereunder shall be reduced by an amount equal
to $50 per violation, multiplied by the number of days or major
fractions thereof that the Contractor employees fail to comply with
the uniform and/or identification requirements.

V.	 In the event that the Contractor's trucks or vans are not in proper
working condition as set forth herein, then the amount payable
hereunder shall be reduced by an amount equal to $150 per day for
each day, or part thereof, the Contractor fails to provide trucks or
vans in proper working condition.

vi.	 If the Contractor's staff fails to carry at all times a cellular
telephone as required herein, then the amount payable hereunder
shall be reduced by an amount equal to $50 per day for each day
the Contract's staff fail to comply with this requirement.

b) The Manager shall have the sole right to dctcrmine whether the Contractor has
performed in a satisfactory manner and his or her determination shall be final,
binding and conclusive upon the Contractor.

c) Failure of the Manager or the Port Authority to impose liquidated damages shall
not be deemed an acceptance by the Port Authority of unsatisfactory
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performance or a failure to perform on the part of the Contractor or a waiver of
its remedies hereunder.

6. Insurance
Insurance Procured b y the Contractor

The Contractor shall take out. maintain, and pay the premiums on Commercial Genera!
Liability Insurance, including but not limited to premises-operations, products-completed
operations, and independent contractors coverage, with contractual liability language
covering the obligations assumed by the Contractor under this Contract and, if vehicles
are to be used to carry out the performance of this Contract, then the Contractor shall also
take out, maintain, and pay the premiums on Automobile Liability Insurance covering
owned, non-owned, and hired autos in the following minimum limits:

Commercial General Liability Insurance - $ 2 million combined single limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - S 2 million combined single limit per accident for
bodily injury and property damage liability.

In addition, the liability policy (ies) shall name "The Port Authority of New York and
New Jersey and its wholly owned entities, their commissioners, directors, officers,
partners, employees and agents as additional insured", including but not limited to
premise-operations, products-completed operations on the Commercial General Liability
Policy. Moreover, the Commercial General Liability Policy shall not contain any
provisions for exclusions from liability other than provisions for exclusion from liability
forming part of the most up to date ISO form or its equivalent unendorsed Commercial
General Liability Policy. The liability policy lies) and certificate of insurance shall
contain separation of insured condition and severability of interests clause for all policies
so that coverage will respond as if separate policies were in force for each insured. An act
or omission of one of the insureds shall not reduce or void coverage to the other insureds.
Furthermore, the Contractor's insurance shall be primary insurance as respects to the
above additional insureds. Any insurance or self-insurance maintained by the above
additional insureds shall not contribute to any loss or claim. These insurance
requirements shall be in effect for the duration of the contract to include any
warrantee/guarantee period.

The certificate of insurance and liability policy (ies) must contain the following
endorsement for the above liability coverages:

"The insurer(s) shall not, without obtaining the express advance written permission
from the General Counsel of the Port Authority, raise any defense involving in any way
the jurisdiction of the Tribunal over the person of the Port Authority, the immunity of
the Part Authority, its Commissioners, officers, agents or employees, the governmental
nature of 11th Pon Authority, or the provisions of any statutes respecting suits against
the Port Authority."
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The Contrator shall also take out, maintain, and pay premiums on Workers'
Compensation insurance in accordance with the requirements of law in the state(s) where
work will take place, and Employer's Liability Insurance with limits of not less than $1
million each accident.

Each policy above shall contain an endorsement that the policy may not be canceled,
terminated, or modified without thirty (30) days' prior written notice to the Port
Authority of NY and NJ, Art: Facility Contract Administrator, at the location where the
work will take place and to the General Manager, Risk Management

The Port Authority may at any time during the term of this agreement change or modify
the limits and coverages of insurance. Should the modification or change results in an
additional premium, The General Manager, Risk Management for the Port Authority may
consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this agreement or contract and prior to the start of
work, the Contractor must submit an original certificate of insurance, to the Port
Authority of and NJ, Facility Contract Administrator, at the location where the work
will take place. This certificate of insurance MUST show evidence of the above insurance
policy (ies), including but not limited to, the cancellation notice endorsement and stating
the agreement/contract number prior to the start of work. The General Manager, Risk
Management must approve the certificate(s) of insurance before any work can begin.
Upon request by the Port Authority, the Contractor shall furnish to the General Manager,
Risk Management, a certified copy of each policy, including the premiums.

If at any time the above liability insurance should be canceled, terminated, or modified so
that the insurance is not in effect as above required, then, if the Manager shall so direct,
the Contractor shall suspend performance of the contract at the premises. If the contract
is so suspended, no extension of time shall be due on account thereof If the contract is
not suspended (whether or not because of omission of the Manager to order suspension),
then the Authority may, at its option, obtain insurance affording coverage equal to the
above required, the cost of such insurance to be payable by the Contractor to the Port
Authority.

Renewal certificates of insurance or policies shalt be delivered to the Facility Contractor
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each
expiring policy. The General Manager, Risk Management must approve the renewal
certificate(s) of insurance before work can resume on the facility. If at any time any of
the certificates or policies shall become unsatisfactory to the Port Authority, the
Contractor shall promptly obtain a new and satisfactory certificate and policy.

The requirements for insurance procured by the Contractor shall not in any way be
construed as a Limitation on the nature or extent of the contractual obligations assumed by
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the Contractor under this contract. The insurance requirements are not a representation by
the Authority as to the adequacy of the insurance to protect the Contractor against the
obligations imposed on them by law or by this or any other Contract. CITS#4031N

7. Increase and Decrease in Areas or Frequencies
The Manager shall have the right, at any time and from time to time in their sole
discretion, to increase or decrease the frequencies of all or any part of the services
required hereunder and/or to add areas not described herein in the Specifications or
remove areas or parts of areas which are hereunder so described. In the event the
Manager decides to change any frequencies or areas such change shall be by written
notice not less than one (1) day, said changes to be effective upon the date specified
in said notice.

In the event of an increase or decrease in areas or frequencies, the Contractor's
compensation will be adjusted to reflect such change in areas or frequencies utilizing
the applicable Unit Price for such services (for the applicable Contract year) as set
forth on the Pricing Sheet(s).

Where no specific Unit Price has been quoted for the type of services to be increased
or decreased, the Manager shall have the right to negotiate the compensation to reflect
such change, whether an increase or decrease in areas or frequencies, which, in the
opinion of the Manager, are necessary to complete the work, by multiplying the
increased or decreased amount by the negotiated rate.

In the event of a decrease, the Contractor shall not be entitled to compensation for
Work ndt performed.

No such.change in areas or frequencies will be implemented which results in a total
increase or decrease in compensation that is greater than 50% of the Total Estimated
Contract Price for the Base Term or, if changes are 10 be implemented during an
Option Period, 50% for that Option Period.

Any increases in frequencies or areas shall not constitute Extra Work and, as such,
shall not be limited by the Extra Work provisions of this Contract.

8. Extra Work

The Contractor is required to provide separate materials, supplies, equipment and
personnel for Extra Work when such is deemed necessary by the Manager. "Extra
Work" as used herein shall be defined as work which differs from that expressly or
impliedly required by the Specifications in their present form, Total Extra Work
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated
Contract Price of this Contract for the entire Term of this Contract including
extensions thereof, or six percent (6%) of the Total Estimated Contract Price of each
Section if this Contract is awarded by separate Sections.

An increase in area or frequency does not constitute Extra Work, but shall be
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein
titled "Increase or Decrease in Areas or Frequencies".
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The Contractor is required to perform Extra Work pursuant to a written order of the
Manager expressly recognizing such work as Extra Work. If Lump Sum or Unit Price
compensation cannot be agreed upon by the parties in writing prior to the start of
Work, theContractor shall perform such Extra Work and the Contractor's
compensation shall be increased by the sum of the following amounts and such
amounts only: (1) the actual net cost, in money, of the labor, and material, required
for such Extra Work; (2) ten percent (10%) of the amount under (1) above; (3) such
rental as the Manager deems reasonable for plant and equipment (other than small
tools) required for such Extra Work; (4) if the Extra Work is performed by a
subcontractor, an additional five percent (5%) of the sum of the amounts under (1)
through (3) above.

As used in this numbered clause (and in this clause only):

"Labor" means laborers, mechanics, and other employees below the rank of
supervisor, directly employed at the Site of the Work subject to the Manager or their
designee's authority to determine what employees of any category are "required for
Extra Work" and as to the portion of their time allotted to Extra Work; and "cost of
labor" means the wages actually paid to and received by such employees plus a
proper prOportion of (a) vacation allowances and union dues and assessments which
the employer actually pays pursuant to contractual obligation upon the basis of such
wages, and (b) taxes actually paid by the employer pursuant to law upon the basis of
such wages and workers' compensation premiums paid pursuant to law,
"Employees" as used above means only the employees of one employer.

"Net Cost" shall be the Contractor's actual cost after deducting all permitted cash and
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds
(whether or not any or all of the same shall have been taken by the Contractor) of all
parts and materials purchased by the Contractor solely for the use in performing its
obligation hereunder provided, where such purchase has received the prior written
approval of the Manager as required herein. The Contractor shall promptly furnish to
the Manager such bills of sale and other instruments as the Manger may require,,
executed, acknowledged and delivered, assuring to the Manager title to such
materials, supplies, equipment, parts, and tools flee of encumbrances.

"Materials" means temporary and consumable materials as well as permanent
materials; and "cost of materials" means the price (including taxes actually paid by
the Contractor pursuant to law upon the basis of such materials) for which such
materials are sold for cash by the manufacturers or producers thereof, or by regular
dealers therein, whether or not such materials are purchased directly from the
manufacttirer, producer or dealer (or if the Contractor is the manufacturer or producer
thereof, the reasonable cost to the Contractor of the manufacture and production),
plus the reasonable cost of delivering such materials to the Site of the Work in the
event that the price paid to the manufacturer, producer or dealer does not include
delivery and in case of temporary materials, less their salvage value, if any.

The Manager shall have the authority to decide all questions in connection with the
Extra Work. The exercise by the Manager of the powers and authorities vested in
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him/her by this section shall be binding and final upon the Port Authority and the
Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable him/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof.
Moreover; the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereof, except to the extent that a written order in connection with any particular
item of Extra Work may expressly provide otherwise.

If the Contractor deems work to be Extra Work, the Contractor shall give written
notice to the Manager within twenty-four (24) hours of performing the work that it so
considers as Extra Work, and failure of the Contractor to provide said notice shall be
a waiver of any claim to an increase in compensation for such work and a conclusive
and binding determination that it is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and
personnel required by the Manager within two (2) days following the receipt of
written or verbal notice from the Manager, or in the case of an emergency as
determined by the Manager, within twenty-four (24) hours following the receipt by
the Contractor of the Manager's written or oral notification. Where oral notification is
provided hereunder, the Manager shall thereafter confirm the same in writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a
monthly basis.
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PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET
AND PRICING SHEET(S)

1. SIGNATURE SHEET

OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and
New Jersey the services and/or materials in compliance with all terms, conditions, specifications
and addenda of the Contract. Signature also certifies understanding and compliance with the
certification requirements of the standard terms and conditions as contained in the Standard
Contract Terms and Conditions. This offer shall be irrevocable for 120 days after the date on which the
Port Authority opens this bid,

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL
RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS

INDICATED ON THE COVER SHEET

\t,b
Bidder's

City, State, ZipFani-v'tts,s;'	 -.CS cii )tt

Telephone No.7	 -'-349 -.•';uC FAX '7 32-- 5 t//.	 7/7

Email	 -	 --

SIGNATURE
	

Date 9 1	 '-a
Print Name and

ACKNOWLEDGEMENT: 	
tJ LA) :J;r;STATE OF: ________________

COUNTYOF: /-J,j1,cn,sJ

On thisday of E/ ' tv1 6,2Q"2, personally came before me,
V R (/	 -,who  duly sworn by me, did depose that (s)he has knowledge of the

matters herein staled and they are in all respects true and that (s)he has been authorized to
execute the foregoing offer and statement gJneV6litvpttehØn(said corporation,
partnership or firm.

icNotu^waaary Pub

NOTE: If ajoint venture is bidding. duplic each party to the joint
venture sign separately and affix to the bat

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Pad Ill. Indicate below if a signed, explanatory statement in connection with this section is
attached hereto. fl

If certified by the Port Authority as an SBE or MWBE: 	 (indicate which one and date).
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TITLE ADDRESS OF RESIDENCE
(Do not give business address)

2. NAME AND RESIDENCE OF PRINCIPALS SHEET
Names andResidence of Principals of Bidder. If general or limited partner, or individual, so
indicate.	 -'

02
NAME

M rVt

aacv.& 'j
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3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof

1,. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (I) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

f. The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment".
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PRICING SHEET- 1st Year

- C 

Unit Price Per Hour	 Estimated Annual Hours	 =	 Estimated First
Description	 (8 Hour Work flay)	 Year Price Per Item

Driver with Truck	 ,\(S1_.t50	 1	 2000 Hours	 =	 $2''5 _CCC.

Helper	 C, C-	 x	 2000 Hours	 =	 $ C C .0CC

	Unit Price Per	 Estimated Annual Hours 	 Estimated First
Description	 (8 Hour Work Day	 Year Price Per Item

Driver with Van	 S tO] 	 2000 Hours	 =	 $ [2sfl

OVERTIME

Estimated
Description	 Unit Price Per Hour 	 Est 14 Hours	 Overtime

Driver with [tuck	 -	 x	 250 his

Helper 	 250 his	 S

Driver with Van	 it	 ISO hrs

-	 Estimated
Description	 Unit Price Per Occasion	 Est fi of Occasions	 First Year Emergency Response

Fee
Driver with Truck	 X	 I	 S	 \ -7tc

Driver with Van	 X	 I	 $\1l2Ct

Driver and Helper with Truck 	 j	 X	 I	 S2.O%'

Estimated Annual Contract Price - First Year 	 AS C5 S 1 17 C

* Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per
worker, insurance, taxes, overhead, profit, transportation costs, vehicle costs, fuel, administrative labor such as

clerical and accounting support.
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PRICING SHEET: 2nd Year

Unit Price Per Hour
	 Estimated Annual Hours	 D

	
Total Estimated First

Description
	

(8 flour Work Day)
	

Year Price Per item

2000 Hours

2000 flours
	

$

E

Unit Price Per
	 Estimated Annual Hours

	 Total Estimated First
Description
	 (8 Hour Work Day

	 Year Price Per Item

Driver with Van

Total Estimated
Est It Hours
	

Overtime

Driver with Truck	 x
	 250 firs

	 s

Helper	 X
	 250 his

x
	 ISO hrs

Estimated
Description
	

Unit Price Per Occasion
	 Est # of Occasions

	
First Year Emergency Response

iver with Truck
C)C)

iver with Van	 I
U

Estimated Annual Contract Price —Second Year 	 8.5 5 q2., 710

Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per
worker, insurance, taxes, overhead, profit, transportation costs, vehicle costs, fuel, administrative labor such as

clerical and accountin g support.
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Description I
i
p

x

IHelper

Total Estimated First
Year Price Per Item

Unit Price Per Hour Estimated Annual flours
(8 Hour Work Day)

Description

Driver with truck

Driver with Van

Driver and Helper with Truck

Unit Price Per Occasion

$	 OQ
X

x

Eslimated Annual Contract Price—Third Year

PRICING SHEET- 3rd Year

	

Unit Price Per
	

Estimated Annual Hours
	

Total Estimated First
Description
	 (8 Hour Work Day	 Year Price Per Item

Driver with Van

OVERTIME

Total
•t # Hou

Driver with Truck
	

I
	

250 hrs
	 $ 'bicCi

Helper
	 250 Firs	 $	 ,\12 SC)

Driver with Van	 uc
	

150 Firs

Est # of Occasions	 First Year Emergency Response
Fee

=	 $	 ,7)O

S	 j7ZCa

Cs 5(Jt 710
I

* Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per
worker, insurance, taxes, overhead, profit, transportation costs, vehicle costs, fuel, administrative labor such as

clerical and accounting support.
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SUMMARY

A - ESTIMATED CONTRACT PRICE FOR 1ST YEAR:
	

$

B - ESTIMATED CONTRACT PRICE FOR 2N0 YEAR:
	 $ 692 770

C - ESTIMATED CONTRACT PRICE FOR 3"' YEAR:
	

$ 592,770

D- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE:
	 $

A+B+C=D

The estimated quantities of labor hours set forth above are based upon estimated requirements. However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract. The Port Authority makes representation or guarantee as to what its actual requirements
will be.
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PART V - SPECIFICATIONS

1. Specific Definitions

To avoid undue repetition, the following terms, as used in this Contract, shalt be construed
as follows:

"Facility" shall mean all Port Authority Warehouse and Facilities as listed in Exhibit A and
Exhibit B attached hereto and made a part hereof.

"Contract Administrator" shall mean the employee authorized by the General Manager of
Procurement Operations to manage this Contract.

"Warehouse Operations Supervisor" shall mean an employee authorized by the Manager of
Warehouse Inventory Management Division. He or she will work along with the Contract
Administrator to oversee performance and payments under this Contract.

"Manager" shall mean the Manager of the Warehouse Inventory Management Division or
his designee.

"Driver" shall mean an employee of the Contractor who holds a valid state driver's license.

"Helper" shall mean an employee of the Contractor who shall assist the Driver in the
performance of scheduled trucking and van services to Transport items to and from Port
Authority Stockrooms and facilities located in New York and New Jersey.

"Emergency Response" shall mean the Contractor is required to respond back to the
Manager within 24 Hours.

"8-Hour Work bay" shall mean eight (8) working hours from 6:30am to 3pm, including V2

hour for lunch unpaid.

"Overtime Flours" shall mean any hours after the eight (8) hour normal work day as
designated by the Manager and Saturday, Sunday and Holidays (see the Standard Contracts
Terms and Conditions herein for a list of Holidays).

"JAMS" shall mean Central Warehouse of the Port Authority, located at 777 Jersey Avenue,
Jersey City, NJ.

"Daily Run" is the scheduled deliveries to and from Warehouse facilities as designated by
the Manager or designee and as included in Exhibit C entitled "Truck and Van Delivery
Schedule".

2. Work Required by the Specifications

These Specifications relate generally to the performance of the Contractor, who agrees to
perform the scheduled trucking and van services to transport items such as, but not limited
to hand tools, lumber, metal, and cleaning supplies, to and from Port Authority Warehouses
and facilities located in New York and New Jersey. The Contractor hereby agrees to
provide truck(s) and driver(s) with helper to pick up and deliver materials to and from
various Port Authority Warehouses and all other Port Authority facilities as listed in this
Contract.
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The Contractor also agrees to provide, as required herein, a van(s) with driver to be used for
small deliveries to and from Port Authority Warehouse facilities,

If requested by the Port Authority, the Contractor shall be required to provide two (2)
additional trucks and two (2) additional vans and drivers and helpers for the performance of
services hereunder upon five (5) business day's notification by the Port Authority. The
Contractor shall be paid the applicable rates as included in the Pricing Sheet(s). The
Contractor shall agree to maintain or provide or have available any documentation, reports
or records as required by the Port Authority.

3. Prevailing Wages

The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to his or
her drivers and helpers (who are emplo yed by him/her to work on an hourly or daily basis at
any trade or occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in which the
Services are being performed as determined by the Manager and notwithstanding that such
rate may be higher than the rate in effect on the date of opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are those
established by the New Jersey Department of Labor and Workforce Development for the
locality and for the period of time in which the work is performed. For additional
information, please visit: http://Iwd.dol.state.n.us/labor/wagehour/wagehourindex.html.

The provisions of this clause are inserted in this Contract for the benefit of such drivers and
helpers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers and helpers less than the rates of wages
and supplements above described, such drivers and helpers shall have a direct right of action
against the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers and helpers are employed by any subcontractor whose subcontract
does not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of action
in the event of the subcontractor's failure to pay or provide such wages and supplements)
such drivers and helpers shall have a direct right of action against the Contractor, The Port
Authority shall not be a necessary party to any action brought by any drivers and helpers to
obtain a money judgment against the Contractor or any subcontractor pursuant to this clause.

Nothing herein contained shall be construed to prevent the Contractor or any subcontractor
from paying higher rates or providing higher supplements than the minimum hereinbefore
described; and nothing herein contained shall be construed to constitute a representation or
guarantee by the Port Authority that the Contractor or any subcontractor can obtain drivers
and helpers for the minimum hereinbefore described.

4. Delivery Locations and Delivery Schedule

a. The Contractor shall perform scheduled truck deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & Ni as included in Exhibits A, B, and C. On a
daily basis, one driver and one helper shall report with a truck to the Warehouse
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Operations Supervsior, Monday through Friday (excluding weekends and holidays), at
6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse Operations
Supervsior, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey City, NJ
07310. The Authority reserves the right to change these hours, upon five (5) business
day's notification from the Warehouse Operations Supervisor.

b. The Contractor shall perfbrm scheduled van deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as set forth and described in Exhibits A,
B, and C. On a daily basis, one driver and one helper shall report with van to the
Warehouse Operations Supervisor,, Monday through Friday (excluding weekends and
holidays), at 6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse
Operations Supervisor, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey
City, NJ 07310. The Authority reserves the right to change these hours, upon five (5)
business day's notification from the Warehouse Operations Supervisor.

c. Daily runs will begin and end at the Central Warehouse (JAMS) in Jersey City, The
delivery and return of items to the Central Warehouse (JAMS) shall be completed daily
by 3:00p.m. All material(s) that are picked up during the 8-hour,work day must be
returned to the Central Warehouse (JAMS) by the close of business, 3:00p.m., unless
otherwise designated by the Warehouse Operations Supervisor.

d. There are five (5) Warehouse delivery locations where normal deliveries are to be made.
Exhibit A shows the locations and times that the Warehouses are open for deliveries.
Although Exhibit A shows the times the Warehouses are open, prior to each daily run
the Warehouse Operations Supervisor will designate a schedule on a truck and van
manifest sheet(s) that will be provided to the driver. Additionally, there are
approximately fifty (50) delivery locations in the Port District (all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty) which
may require deliveries on an unscheduled basis. (See Exhibit B). In the event that these
unscheduled deliveries cannot be made in the normal workday, the Contractor shall be
paid at the overtime rates as included in the Pricing Sheet(s).

e. In the event that the services are not needed, as designated by the Manager, the
Contractor will be notified by 3:00p.m., the day before the service is not required. The
Authority will only pay for work actually provided or if notification is given in the time
specified.

I The Port Authority may require the Contractor to provide services during overtime
hours. The Manager may request overtime, after a normal workday and these services
may be requested anytime during the day or night. In the event that the daily run
exceeds required eight (8) hours and there is a justifiable traffic delay and/or reason out
of the Contractor's control, then the run shall be completed and overtime will be paid.

g. The Port Authority may require an Emergency Response with a response time of 24
hours from notification by the Manager.
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5. Personnel and Training Requirements

a. The Contractor shall furnish competent and adequately trained personnel, who have the
ability to speak, read and write English and to take direction necessary to perform the
services required of the Contractor under this Contract within the time frame specified.
During the Base Term of the Contract and any Extension Period, all drivers hereunder
shall have and maintain a current and valid Drivers License. The driver shall be required
to drive and to load and unload the items onto and off of the truck. The helper shall be
required to load and unload the items onto and off of the truck.

b. The Contractor is required to provide to the Port Authority the names of three (3) truck
drivers (one (I) primary and two (2) backups), three (3) helpers, (one (1) primary and
two (2) backups) and three (3) van drivers (one (1) primary and two (2) backups) to be
utilized under this contract and to be kept on record in the event a replacement for a
driver and/or helper is needed to replace said driver and/or helper. Changes to this list
must first be approved by the Port Authority Warehouse Supervisor.

c. The Port Authority will provide one (1) week of route training for both primary and
backup drivers and helpers. After the first week of training the Contractor, and
throughout the duration of this Contract. the Contractor shall be responsible for the
training of any and all replacement drivers hereunder, and such training of replacement
drivers shall be at the expense of the Contractor.

6. Specific Uniform and Identification Requirements

a. The Contractor's personnel shall have, at all times a Contractor issued ID that shall
include the person's name and the name of the Contractor. A company uniform
consisting of shirt, pants, and winter jacket bearing the company name and logo shall be
required and provided for by the Contractor. Safety shoes will also be required and
provided for by the Contractor. Drivers and helpers must maintain a neat and
presentable appearance at all times as they are considered representatives of the Port
Authority.

b. Prior to the Contract award, the Port Authority will perform background checks on all
the drivers and helpers assigned to this Contract. Only those individuals who pass the
backgroundcheck will be allowed to perform the duties under this Contract. The
Contractor shall notify the Port Authority immediately when one of these individuals is
no longer an employee of the Contractor, The Contractor shall provide the Warehouse
Operations Supervisor with a replacement for such individual, and at that time a
background check will be performed on the individual proposed for replacement.

7. Truck, Van & Equipment Requirements

To provide the services under this Contract, the Contractor shall use one straight body
truck(s), which shall have a container (closed truck) and one van(s) (or more if required by
Section 2. herein). The age of the trucks and vans utilized in the performance of this
Contract shall be no older than five (5) model years.
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The Truck Requirements shall he as follows:

• Overall Height Requirements: Maximum 12 feet from ground level to top of
container.

• Container Dimensions: Minimum 8 feet wide x 6.5 feet high x 20 feet long.

• Capacity:. Minimum 3,000 lbs lift gate capacity; one dock plate

• Equipment: One Electric Pallet Jack, minimum 4,000 lb capacity with self contained
charger.

• The Port Authority estimates that on a normal workday, the truck(s) will travel
approximately 100 miles to complete the required deliveries.

The Van Requirements shall be as follows:

• Standard van with at least 204 cubic feet of storage.

The trucks(s) and van(s) shall have EZ pass tags dedicated to Port Authority work only. The
Authority will reimburse for tolls incurred by the Contractor and approved by the Port
Authority for services rendered under this Contract. The Authority will not reimburse for
tolls prior to the normal workday or after the completion of a normal workday or for the
completion overtime worked.

Reimbursement of expenses incurred shall only be considered for approval when the
Contractor's driver starts at JAMS and ends at JAMS. A monthly EZ pass statement shall
be submitted for toll expenses incurred. All EZ pass tags are to remain at the Central
Warehouse (JAMS) at the end of each workday.

Services shall not be interrupted in the event the truck(s) and/or van(s) have mechanical
problems, therefore the Contractor is required to have as back-up additional trucks and vans
in the event a replacement truck and/or van is needed. The Contractor shall own all trucks
and vans. Proof of ownership of the vehicles shall be required. Acceptable proof of
ownership is a title certificate from any state and a bill of sale.

Vehicle(s) Registration, inspections and Maintenance

All trucks and vans shall be legally registered and inspected. All drivers shall be duly
licensed to drive the trucks and vans. Insurance shall meet all legal requirements and
requirements of this Contract. Vehicle(s) must receive regular scheduled maintenance.
Maintenance records must available to the Port Authority for inspection upon request.
Vehicles shall be maintained in accordance with manufacturer's guidelines and best industry
practices. Vehicles shall be in first-class operating condition and appearance as determined
by the Manager. Vehicles shall meet all NY & NJ State and Federal motor vehicle safety
requirements. All vehicle lightings shall be operational with all lamps lit. Vehicle exterior
shall be clean and have a freshly washed appearance. Vehicle shall be graffiti free.
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As Part of this Contract, the Port Authority will issue a placard, to be placed in the truck and
van window, identifying them as a Port Authority Contractor.

9. Driven and Helpers Responsibilities
a. The driver(s) and helper(s) provided by the Contractor should be assigned for the

duration of the Contract unless one of the driver(s) and/or helper(s) is deemed unfit to
perform the service under this Contract. The driver(s) and helper(s) will be trained and
assisted as described in Section 5 above entitled 'Personnel and Training
Requirements" in finding all Port Authority Warehouses and other facility locations
during the first week of the Contract.

b. The driver(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans, in performing scheduled trucking and van services and in
transporting items to and from Port Authority Stockrooms and facilities located in New
York and New Jersey

c, The helper(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans.

d. The driver(s) will be required, at the arrival of each delivery; to call JAMS for additional
deliveries/pickups during the workday. The Authority will have a telephone available at
each location for contacting the Central Warehouse.

e. Upon delivery at each location the driver(s) shall obtain from the Stock Keeper a written
description of the materials delivered and/or picked up.

I The helper shall accompany the truck driver at all times. The helper shall be required to
load and unload the items onto and off the truck.

10. Communication Equipment

The Contractor is required to provide the driver(s) with a cellular telephone capable of
communicating with all delivery points listed under this Contract and from any point within
the Port District. It is the responsibility of the Contractor to ensure that the cellular phones
are activated and (lilly functional prior to the first day of the Contract start date. The cellular
phones shall be carried by the driver(s) at all times. All cellular phones equipment will
remain at the Central Warehouse (JAMS) while not in use for the duration of the contract.
Each day at the beginning of their shift the driver(s) will pick up the cellular phone and each
day at the end of their shift the drivers will drop off the cellular phones at Central
Warehouse (JAMS) to a designated Authority staff member. The equipment will be
returned to the Contractor at the end of the Contract. The cost of all equipment, installation
charges and monthly fees will be the responsibility of the Contractor. All telephone call
charges that are bona tide Authority business calls, will be reimbursed to the Contractor
after a copy of the cellular carrier detailed monthly statement is submitted, reviewed and
verified by the Warehouse Operations Supervisor. This statement must be submitted with
the regular monthly invoice for delivery services.

11. Emergency Response

The Port Authority may require off hour deliveries and/or pickups on an emergency basis,
twenty-four hours a day, seven days a week. If emergency response time is required, the
Contractor shall be paid at the rates included on the Pricing Sheet(s).
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To ensure our ability to respond to emergencies, the Contractor is required to provide the
Port Authority with at least two (2) 24-hour emergency telephone numbers and the name of
two contact persons. The individual's names and phone numbers should be indicated in the
following space provided below.

24- HOUR CONTACT NAME(S) AND TELEPHONE NUMBER(S)

I. NAME: 	 TELEPHONE :

TITLE7'5.	 r

2. NAME: J3'En.. B 1	 TELEPHONE #:1a5W'7C

TITLE: 3ecze &'c1
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EXHIBIT A

LIST OF PORT AUTHORITY WAREHOUSES

FACILITY LOCATION

JAMS	 Central Warehouse
777 Jersey Avenue
Jersey City, NJ 07310
Tel (201)386-6809
Fax (201)385-6329
Supervisor: Robert Arcuri

EWR	 Newark Liberty International Airport
Warehouse
Building #11
Newark, NJ 07114
Tel (973)792-5939
Fax (973)961-6249
Supervisor: Richard Pietruszki

JFK	 JFK International Airport
Warehouse
PA Administration
Building #14
Jamaica,NY 11430
Tel (718)244-4436
Fax (718)244-3675
Supervisor: John Lynch

LGA	 LaGuardia Airport
Warehouse
Building 25, Hangar 7, South Wing
Jackson Heights, NY 11371
Tel (718)533-3523
Fax (718)533-3525
Supervisor John Lynch

GWB	 George Washington Bridge
Warehouse
220 Bruce Reynolds Boulevard
Fort Lee, NJ 07024
Tel (201)346-4127
Fax (201)346-4128
Supervisor: Richard Pietruszki

HOURS OF OPERATION

6:30AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 3:00PM

The Port Authority of NY & NJ has the absolute right to add or delete Warehouses and delivery points
located in the Port District. The Port District is considered to be all Port Authority facilities located
within approximately a 25-mile radius of the Statue of Liberty.
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LIST OF OTHER PORT AUTHORITY FACILITIES

225 PARK AVENUE SOUTH
NEW YORK, NY 10003

233 PARK AVENUE SOUTH
NEW YORK, NY 10003

2 MONTGOMERY STREET
JERSEY CITY, NJ 07302

115 BROADWAY
NEW YORK, NY 10006

WTC POLICE COMMAND
4 VESEY STREET
NEW YORK, NY 10013

PORT AUTHORITY BUS TERMINAL
625 EIGHTH AVENUE (40 1 Street & 9th Ave)
NEW YORK, NY 10018

GEORGE WASHINGTON BRIDGE BUS STATION
220 BRUCE REYNOLD BOULEVARD
FORT LEE, NJ 07024

BROOKLYN PIERS
90 COLUMBIA STREET (NO ELEVATOR AVAILABLE)
BROOKLYN, NY 11201

BATHGATE INDUSTRIAL PARK
1610 BATHOATE AVENUE
BRONX, NY 10457

LAGUARDIA AIRPORT - HANGAR 7
FLUSHING, NY 11371

LAGUARDIA AIRPORT - BLDG. #30
FLUSHING, NY 11371

LAGUARDIA AIRPORT - HANGAR 11
FLUSHING, NY 11371
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EXHIBIT B - Cont'd

LAGUARDIA AIRPORT
CENTRAL TERMINAL BLDG,
FLUSHING, NY 11371

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 14
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 269
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 259
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 80 (NO ELEVATOR AVAILABLE
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 151
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING III
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 145 GAT
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 156
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 254
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
ARRIVALS BUILDING
JAMAICA, NY 11430
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EXHIBIT B - Cont'd

JOHN F. KENNEDY INTERNATIONAL AIRPORT
RECORDS CENTER
BUILDING #142
JAMAICA, NY 11430

JAMAICA AIRTRAIN BUILDING
148-15 ARCHER . AVENUE
JAMAICA, NY 11435

GOETHALS BRIDGE
277 GOETHALS ROAD
STATEN ISLAND, NY 10303

TELEPORT
1 TELEPORT DRIVE
STATEN ISLAND, NY 10311

PORT IVORY/HOWLAND HOOK
40 ESTERN AVENUE
STATEN ISLAND, NY 10303\

5 MARINE VIEW PLAZA
HOBOKEN, NJ 07030

PORT AUTHORITY TRANS-HUDSON CORP.
JOURNAL SQUARE TRANSPORTATION CENTER
1 PATH PLAZA
JERSEY CITY, NJ 07306

HOLLAND TUNNEL
13 & PROVOST STREET (NO ELEVATOR AVAILABLE)
JERSEY CITY, NJ 07302

PATH WALDO WAREHOUSE
120 ACADEMY STREET
JERSEY CITY, NJ 07306
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EXHIBIT B - Cont'd

CENTRAL WAREHOUSE
777 JERSEY AVENUE
JERSEY CITY, NJ 07301

CENTRAL AUTOMOTIVE
777 JERSEY AVENUE
JERSEY CITY, NJ. 07302

25 JOURNAL SQUARE
JERSEY CITY, NJ 07306

PORT AUTHORITY TRANS-HUDSON CORP.
CAR MAINTENANACE FACILITY
FOOT OF CAPE MAY ROAD
HARRISON, NJ 07029

NEWARK LIBERTY INTERNATIONAL AIRPORT
D STREET, BUILDING I
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 80
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BREWSTER ROAD, BUILDING 70
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING II
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 46
NEWARK. NJ 07114
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EXHIBIT B - Cont'd

NEWARK LIBERTY INTERNATIONAL AIRPORT
TERMINAL B CONTROL TOWER
NEWARK, NJ 07114

NEWARK LEGAL & COMMUNICATIONS CENTER
1 RIVER FRONT PLAZA
NEWARK, NJ 07102

2 GATEWAY PLAZA
IOU MULBERRY STREET
NEWARK, NJ 07102

3 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07114

PORT AUTHORITY
270 PORT STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY - NJ MARINE TERMINALS
260 KELLOGS STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY
274 KELLOGG STREET
NEWARK, NJ 07114

452 ROUTE I & 9 SOUTH
BUILDING 79
NEWARK, NJ 07114

1210 CORBIN STREET
ELIZABETH, NJ 07201

PATH HOBOKEN SHOPS
55 HUDSON STREET
HOBOKEN,NJ 07030

PORT AUTHORITY TRAINING CENTER
1160 MCLESTER STREET
UNIT I
ELIZABETH, NJ 07201
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EXHIBIT 13— Cont'd

LINCOLN TUNNEL
500 BOULEVARD EAST
WEEHAWKEN, NJ 07087

TETERBORO AIRPORT
1216 BILLY DIEHL ROAD
TETERBORO. NJ 07608

PORT AUTHORITY OF NY & NJ
90 MOONACHIE AVENUE
TETERBORO, NJ 07608

MORRIS COUNTY LIFE SAFETY COMPLEX
500 WEST HANOVER AVENUE
MORRISTOWN, NJ 07960

STEWART INTERNATIONAL AIRPORT
1180 FIRST STREET, BLDG. 138
NEW WINDSOR, NY 12553

WORLD TRADE CENTER SITE
WASHINGTON & CARLISLE STREETS
NEW YORK, NY 10006

116 NASSAU STREET
NEW YORK, NY 10036

OUTERBRIDGE CROSSING
101 BOSCOMBE AVENUE
STATEN ISLAND, NY 10303

*The Port Authority of NY & NJ has the absolute right to add or delete facilities located in the Port
District, The Port District is considered to be all Port Authority facilities located within approximately a
25-mile radius of the Statue of Liberty.
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EXHIBIT C
CENTRAL WAREHOUSE (JAMS) TRUCK SCHEDULE

Daily Run will begin and end at the Central Warehouse, located at the Jersey
Avenue Maintenance Shop (JAMS)

MONDAY
	

TUESDAY
	

THURSDAY
	

FRIDAY

EWR
	

PATC
	

EWR
	

PATC
	

EWR
JFK
	

GATEWAY
	

JFK
	

GATEWAY
	

JFK
LGA
	

PATH - WALDO WA
	

PATH
	

LGA
Own
	

PATH - Con Shop GWB
	

PATE! - Con Shop
	

Own
NJMT
	

PATH - Harrison NJ MT
	

PATH - Harrison
	

NJMI
SIGN SHOP PABT
	

SIGN SHOP
	

PABT
	

SIGN SHOP
LT
	

LT
HI
	

HI
SIB
	

SIB
BP
	

1W

CENTRAL WAREHOUSE / JAMS VAN SCHEDULE

Monday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABT
LT
Hoboken
Teterboro
JSTC
BP
SIB
WTC

Tuesday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABI
LT
Hoboken
Teterboro
JSTC
BP
SIB
WTC

Wednesday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABI
LT
Hoboken
Teterboro
3 SIC
1W
SIB
WTC

Thursday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABT
LT
Hoboken
Teterboro
JSIC
1W

SIB
WTC

Friday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABT
LT
Hoboken
Teterboro
JSIC
BP
SIB
WTC
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Port Authority
Facility Abbreviations
GWB
B?
JFK
LG A
PA BI
HT
.1 STC
PATC
SIB
LT
EWR
NJM T/P N
MONT
TETERBORO
WTC
GATEWAY
PARK AVENUE

Port Authority Facilities
-	 George Washington Bridge
•	 Brooklyn Piers
-	 John F. Kennedy International Airport
-	 LaGuardia International Airport

Port Authority Bus Terminal
-	 Holland Tunnel
-	 Journal Square Transportation Center
-	 Port Authority Technical Center
-	 Staten Island Bridges
-	 Lincoln Tunnel

Newark Liberty International Airport
-	 NJ Marine Terminal I Port Newark

2 Montgomery Street
-	 Teterboro Airport
-	 World Trade Center Site
-	 2 Gateway Plaza and 3 Gateway Plaza
-	 225 Park Avenue South and 233 Park Avenue South

*The Port Authority of NY & NJ has the absolute right to add or delete facilities and delivery
points located in the Port District. The Port District is considered to be all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty.
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STANDARD CONTRACT TERMS AND CONDITIONS

PART 1 GENERAL DEFINITIONS

To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority -shall mean the Port Authority of New York and New Jersey.

Contract. Document or Agreement - shall mean the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: Invitation for Bid (IFB). Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order
(P0), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,"
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the
Authority's Manager, Purchasing Services Division.

Days or Calendar Days - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included.

Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and
holidays.

Month - unless otherwise specified, shall mean a calendar month,

Director - shall mean the Director of the Department which operates the facility of the Port Authority at which
the services hereunder are to be performed, for the time being. or his/her successor in duties for the purpose of
this Contract, acting personally or through one of his/her authorized representatives for the purpose of this
Contract.

Mana ger - shall mean the Manager of the Facility for the time being or his successor in duties for the purpose of
this Contract, acting personally or through his duly authorized representative for the purpose of this Contract.

No person shall be deemed a representative of the Director or Manager except to the extent specifically
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in
writing signed by the Authority's Manager, Purchasing Services Division, No person shall be deemed a
successor in duties of the Manager unless the Contractor is so notified in a writing signed by the Director.

Minority Business Enterprise (MBE) - shall mean a business entity which is at least 51% owned and controlled
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least
51% of the stock of which is owned by one or more minority groups, and whose management and daily business
operations are controlled by one or more such individuals who are citizens or permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American
culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of
North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification,

Site of the Work -or words of similar import shall mean the Facility and all buildings and properties associated
therewith as describedin this Contract.

Small Business Enterprise (SEE) - The criteria for a Small Business Enterprise are:

o The principal place of business must be located in New York or New Jersey;
o The firm must have been in business for at least three years with activity;
o Average gross income limitations by industry as established by the Port Authority.

Subcontractor- shall mean anyone who performs work (other than or in addition to the furnishing of materials,
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any
person who furnished merely his own personal labor or his own personal services. "Subcontractor', however,
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and
Subcontracts" the exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which is at least 51% owned by
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned
by one or more women and whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens,

Work - shall mean all services, equipment and materials (including materials and equipment, if any, furnished
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to
be performed or goods to be furnished in connection with the service to be provided hereunder.

PART II GENERAL PROVISIONS

I. Facility Rules and Regulations of The Port Authority

a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those
doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority
now in effect, and such further reasonable Rules and Regulations which may from time to time during
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health,
preservation of property or maintenance of a good and orderly appearance and efficient operation of the
Facility. The Port Authority agrees that, except in case of emergency, it shall give notice to the
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor
shall be required to comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

2. Contractor Not An Agent

This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
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purpose whatsoever except as may be specifically provided in this Agreement. It is hereby specifically
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall heat all
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants or employees of the Port Authority.

3. Contractor's Warranties

The Contractor represents and warrants:
a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this

Contract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters winch in any way affect this
Contract or its performance, and that the time available to it for such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder;

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to
enter into this Contract or has been relied upon by the Contractor, including any with reference to: (I)
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract;
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for
the performance of this Contract; (3) the general or local conditions which may in any way affect this
Contract or its performance; (4) the price of the Contract; or (5) any other matters, whether similar to or
different from those referred to in (I) through (4) immediately above, affecting or having any
connection with this Contract, the bidding thereon, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof.

The Contractor further represents and warrants that it was given ample opportunity and time and by means
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of
any statement, representation, promise or provision which it desired or on which it wished to place reliance;
that it did so review said documents, that either every such statement, representation, promise or provision
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such
omitted statement, representation, promise or provision and is willing to perform this Contract without
claiming reliance thereon or making any other claim on account of such omission.

The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract.
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4 Personal Non-Liability

Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee
thereof, shall he charged personally by the Contractor with any liability, or held personally liable to the
Contractor under any term or provision of this Agreement, or because of its execution or attempted
execution, or because of any breach, or attempted or alleged breach, thereof.

5. Equal Employment Opportunity, Affirmative Action, Non-Discrimination

a. The Contractor is advised to ascertain and comply with all applicable federal, State and local statutes,
ordinances, rules and regulations and, federal Executive Orders, pertaining to equal employment
opportunity, affirmative action, and non-discrimination in employment.

b. Without limiting the generality of any other term or provision of this Contract, in the event of the
Contractor's non-compliance with the equal opportunity and non-discrimination clause of this Contract,
or with any of such statutes, ordinances, rules, regulations or Orders, this Contract may be cancelled,
terminated or suspended in whole or in part.

6. Rights and Remedies of the Pen Authority

The Port Authorityshall have the following rights in the event the Contractor is deemed guilty of a breach
of any term whatsoever of this Contract:

a. The right to take over and complete the Work or any part thereof as agent for and at the expense
of the Contractor, either directly or through others.

b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages.

For the purpose of this Contract, breach shall include but not be limited to the following, whether or not
the time has yet arrived for performance of an obligation under this Contract: a statement by the
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not
perform any one dr more of its obligations under this Contract; any act or omission of the Contractor or
any other occurrence which makes it improbable at the time that it will be able to perform any one or more
of its obligations under this Contract; any suspension of or failure to proceed with any part of the Work by
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its
obligations under this Contract.

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from
exercising such other rights or remedies.

7. Rights and Remedies of the Contractor

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default, act
or omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor
to cancel or rescind , this Contract or to suspend or abandon performance.

8. Submission To Jurisdiction

The Contractor hereby irrevocably submits itself to thejttrisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
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made, at the option of the Port Authority, either by registered or certified mail addressed to itat the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to he sufficient when jurisdiction would not lie because of the lack of basis to
serve process in the manner otherwise provided by law. In any case, however, process may be served as
stated above whether or not it in 	 otherwise have been served in a different manner.

9. Harmony

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles,
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the
operations of the Contractor under this Contract.

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies
and the progress thereof. The Contractor shall use its best efforts to resolve any such complaint,
trouble, dispute or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or
other labor activity is directed against the Contractor at the Facility or against any operations of the
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or
diminution of the services to be performed hereunder or to interfere with or affect the operations of the
Port Authority , or to interfere with or affect the operations of lessees, licensees, or other users of the
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for
any reason whatsoever, the Port Authority shall have the right at any time during the continuance
thereof to suspend the operations of the Contractor under this Contract, and during the period of the
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the
right during said period to itself or by any third person or persons selected by it to perform said services
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the
Port Authority deems necessary and without cost to the Port Authority. During such time of
suspension, the Contractor shall not be entitled to any compensation. Any flat fees, including
management fees, shall be prorated. Prior to the exercise of such right by the Port Authority, it shall
give the Contractor notice thereof, which notice may be oral. No exercise by the Port Authority of the
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be
available to the Port Authority under this Contract or otherwise.

b. During the time that the Contractor is performing the Contract, other persons may be engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic
and other Contractors performing at the worksite, all of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at
the site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the
Port Authority.

10. Claims of Third Persons

The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and
workers, and all claims lawfully made against it by other third persons arising out of or in connection with
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or because of the performance of this Contract and to cause all subcontractors to pay all such claims
lawfully made against them.

11. No Third Party Rights

Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit' or "direct right of action."

12. Provisions of Lal Deemed Inserted

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

13. Costs Assumed By The Contractor

It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor tinder the terms and provisions hereof or in any other manner
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except
as specifically set forth in this Agreement. The entire and complete cost and expense of the Contractor's
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the
Contractor for the same, except as specifically set forth in this Section,

1.4. Default, Revocation or Suspension of Contract

a. If one or more of the following events shall occur:

I. If fire or other cause shall destroy all or a substantial part of the Facility.

2. If any governmental agency shall condemnor take a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were
the date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of
revocation.

b.	 H one or more of the following events shall occur:

I. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2 By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation,
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by apy of the stockholders of' the Contractor, seeking its reorganization or the readjustment of
its indebtedness under the federal bankruptcy laws or under any law or statute of the United
States or of any State thereof; or

3. A petition under any part of the federal bankruptcy laws or an action under any present or
future insolvency law or statute shall be filed against the Contractor and shall not be
dismissed within thirty (30) days after the filing thereof; or

4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve
upon, by operation of law or otherwise, any other person, firm or corporation, or

S. The Contractor, if a corporation, shall, without the prior written approval of the Port
Authority, become a surviving or merged corporation in a merger, a constituent corporation
in a consolidation, or a corporation in dissolution; or

6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of
any. act or omission of its copartners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer havingjurisdiction, a receiver,
trustee, or liquidator shall take possession or control of all or substantially all of the property
Of the Contractor and such possession or control of all or substantially all of the property of
the Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and
time specified in such notice as if said date were the date of the expiration of this Contract.
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have
accrued on or prior to the effective date of termination.

C.	 If any of the following shall occur:

I. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the
Contractor; or

2. The Contractor shall fail to keep, perform and observe each and every other promise,
covenant and agreement set forth in this Contract on its part to be kept, performed or
observed, within five (5) days after receipt of notice of default thereunder from the Port
Authority (except where fulfillment of its obligations requires activity over a greater period
of time, and the Contractor shall have commenced to perform whatever may be required for
fulfillment within five (5) days after receipt of notice and continues such performance
without interruption except for causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof, the Port Authority
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and
the rights of the Contractor hereunder, termination to be effective upon the date and time specified
in such notice. Termination shall not relieve the Contractor of any liabilities which shall have
accrued on or prior to the effective date of termination.

d.	 If any of the events enumerated in this Section shall occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof b y twenty-four (24) hours notice may terminate or suspend this Contract and
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.
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C.	 No payment by the Port Authority of any monies to the Contractor for any period or periods after
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breach thereof. No waiver by
the Port Authority of any default on the pan of the Contractor in the performance of any of the
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be
or be construed to be a waiver by the Port Authority of any other subsequent default in the
performance of any of the said terms, covenants and conditions.

In addition to all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of
termination as fully and completely as though such dates were the original expiration date hereof
and if such effective date of termination is other than the last day of the month, the amount of the
compensation due to the Contractor from the Port Authority shall be prorated when applicable on a
daily basis. Such cancellation shall be without prejudice to the rights and obligations of the parties
arising out of portions already performed but no allowance shall be made for anticipated profits.

g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any
and all rights and remedies that the Port Authority shall have at Jaw or in equity consequent upon
the Contractor's breach of this Contract and shall be without prejudice to any and all such other
rights and remedies. It is hereby specifically agreed and understood that the exercise by the Port
Authority of any right of termination set forth in this paragraph shall not be or be deemed to be an
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from
any right to money damages it may have for the period prior to the effective date of termination to
the original expiration date of the Contract, and this provision shall be deemed to survive the
termination of this Contract as aforesaid.

h. If(]) the Contractor fails to perform any of its obligations under this Contractor any other
agreement between the Port Authority and the Contractor (including its obligation to the Port
Authority to pay any claim lawfull y made against it by any supplier, subcontractor or worker or
other person which arises out of or in connection with the performance of this Contact or any other
agreement with the Port Authority) or (2) any claim (just or unjust) which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
is made against the Port Authority or (3) any subcontractor under this Contract or any other
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made
against it by any supplier, subcontractor, worker or other third person which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then
the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or
otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to
assure the payment of just claims of third persons, and to apply such sums in such manner as the
Port Authority may deem proper to secure such protection or satisfy such claims. All sums so
applied shall be deducted from the Contractor's compensation. Omission by the Port Authority to
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even
though such contingency has occurred at the time of such payment, shall not be deemed to indicate
that the Port Authority does not intend to exercise its right with respect to such contingency.
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall
create any obligation of any kind to such supplier, subcontractors, worker or other third persons. If,
however, the payment of any amount due the Contractor shall be improperly delayed, the Port

Page 10 of 29
Standard Contract Terms and Conditions

Rev. 10/281I1 (PA BID)



Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the
delay, it being agreed that such interest shall be in lieu of and in liquidation of any damages to the
Contractor because of such delay.

If the Port Authority has paid any sum or has incurred any obligation or expense which the
Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly
upon the receipt ot'the Port Authority's statement therefore. The Port Authority may, however, in
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor.

j. if the Port Authority pays any installment to the Contractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the rights set forth above in the event the Contractor shall
become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or
assignee for the benefit of creditors.

15. Sales or Compensating Use Taxes

Purchases of services and tangible personal property by the Port Authority in the States of New York and
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most
federal excises (Taxes). Therefore, the Port Authority's purchase of the Contractor's services under this
Contract is exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to
the Port Authority for the Contractor's services under this Contract. The Contractor certifies that there are
no such taxes included in the prices for this Contract, The Contractor shall retain a copy of this Contract to
substantiate the exempt sale.

The compensationset forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for an y taxes unless specifically set forth in this
Agreement.

16. No Estoppel or Waiver
The Port Authority shall not he precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach. Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

17. Records and Reports

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and
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maintain) in accordance with generally accepted accounting practice during the term of this Agreement and
any extensions thereof and for three years after the expiration, termination or revocation thereof, records,
payroll records and books of account (including, but not limited to, records of original entry and daily
forms, payroll runs, cancelled checks, time records, union agreements. contracts with health, pension and
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at,
through or in any way connected with or related to the operations of the Contractor (and its subcontractors)
hereunder, including but not limited to all matters relating to the charges payable to the Contractor
hereunder, all wags and supplemental benefits paid or provided to or for its employees (and its
subcontractors' employees) and such additional information as the Port Authority may from time to time
and at any time require, and also including, if appropriate, recording the actual number of hours of service
provided under thçContract, and keeping separate records thereof which records and books of account shall
be kept at all times within the Port District. The Contractor shall permit (and cause its subcontractors to
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and
for three years thereafter the examination and audit by the officers, employees and representatives of the
Port Authority of such records and books of account and also any records and books of account of any
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said
company performs services similar to those performed by the Contractor anywhere in the Port District.
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing
of a pending claim by the Port Authority under or in connection with this Contract to which any of the
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly,
then the period of such right of access shall be extended to the expiration of six years from the date of final
payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) for each individual performing work under this Contract. This
includes citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices,

a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written
reports in connection with its operations hereunder as the Port Authority may deem necessary or
desirable. The format of all forms, schedules and reports furnished by the Contractor to the Port
Authority shall be subject to the continuing approval of the Port Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping may be required under other sections of this
Contract.

18. General Obligations

a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address hereinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to
which such notices, requests, consents, or approvals may be forwarded. All notices, requests,
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility.
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b. The Contractor shall comply with the provisions of all present and future federal, slate and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter
requirements are contained in the Contract in which case the Contract shall control. The Contractor
shall procure for itself all licenses, certificates, permits or other authorization from all governmental
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be
necessary for the Contractor's operations. The Contractors obligation to comply with governmental
requirements are not to be construed as a submission by the Port Authority to the application to itself
of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises
which may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property
and personal injury. In the event the Contractor encounters material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in
writing to the Manager. Work in the affected area shall not thereafter be resumed by the Contractor
except upon the issuance of a written order to that effect from the Manager.

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any
other body or organization exercising similar functions which may pertain or apply to the Contractor's
operations hereunder.

The Contractor shall not do or permit to be done any act which:
I.	 will invalidate or be in conflict with any fire insurance policies covering the Facility or any

part thereof or upon the contents of any building thereon; or
2.	 will increase the rate of any fire insurance, extended coverage or rental insurance on the

Facility or any part thereof or upon the contents of any building thereon; or
1	 in the opinion of the Port Authority will constitute a hazardous condition, so as to increase

the risk normally attendant upon the operations contemplated by this Contract; or
4. may cause or produce in the premises, or upon the Facility any unusual, noxious or

objectionable smoke, gases. vapors, odors; or
5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire

protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shall constitute a nuisance in or on the Facility or which may result in the creation,
commission or maintenance of a nuisance in or on the Facility.

f. If by reason of the Contractors failure to comply with the provisions of this Section and provided the
Port Authorityhas given the Contractor five( 5) days written notice of its failure and the Contractor
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable
by the Port Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe
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manner.
h. The Contractoè shall provide such equipment and medical facilities as may be necessary to supply first

aid service in case of accidents to its personnel who may be injured in the furnishing of service
hereunder. The Contractor shall maintain standing arrangements for the removal and hospital treatment
of any of its personnel who may be injured.

19. Assignments and Subcontracting

a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any pan
thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or
enter into any contract requiring or permitting the doing of anything hereunder by an independent
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer,
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void
as to the Port Authority,

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract
shall be given written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any
rights against the Port Authority.

20. indemnification and Risks Assumed By The Contractor

To the extent permitted by law, the Contractor shalt indemnify and hold harmless the Port Authority, its
Commissioners, officers, representatives and employees from and against all claims and demands, just or
unjust, of third persons (including Contractor's employees, employees, officers, and agents of the Port
Authority) arising Out of or in any way connected or alleged to arise out of or alleged to be in any way
connected with the Contract and all other services and activities of the Contractor under this Contract and
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct
or consequential, whether they arise from the acts or omissions of the Contractor, the Port Authority, third
persons(irtcluding Contractor's employees, employees, officers, and agents of the Port Authority), or from
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction
against the Port Authority in connection with this Contract.

The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or
not) of the Contractor, the Port Authority or third persons (including Contractor's employees, employees,
officers, and agents of the Port Authoritv)or from any other cause, excepting only risks occasioned solely by
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract,
and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in
connection with such risks:
a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited

to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any
and all parts of ;the premises or the Facility which may be damaged or destroyed by the acts or
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.
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c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, malerialmen and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or
alleged to arise out of the performance of work hereunder, whether such claims are made against the
Contractor or the Port Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the

immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature
of the Port Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contract nor of the Port Authority of the
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or
inadequate methods or to require a change in the method of performance hereunder nor the failure of the

Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to
property or environmental impairment arising out of its operations.

21. Approval of Methods

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability

for injuries to persons or damage to property or environmental impairment arising out of its operations.

22. Safety and Cleanliness

a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury
to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such cones and exercise precautions as may be necessary, proper or desirable.

It. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

23. Accident Reports

The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief;
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with
its operations hereunder and which result in death or injury to persons or damage to property, setting forth
such details thereof as the Port Authority may desire. In addition, if death or serious injury or serious
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damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives
of the Port Authority.

24. Trash Removal

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them.: The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be
used in such removal unless with its prior consent in writing. No such garbage, debris or other waste
materials shall be or be permitted to he thrown, discharged or disposed into or upon the waters at or
bounding the Facility.

25. Lost and Found Property

The Contractor shall instruct its personnel that all items of personal property found by the Contracto?s
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

26. Property of the Contractor

a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the
expiration or sooner termination or revocation of this Contract.

b.lf the Contractor shall fail to remove its property upon the expiration, termination or revocation of this
Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port
Authority; any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal,
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon
demand.

27. Modification of Contract

This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless
expressed in writing in this Contract,

28. Invalid Clauses

If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal,
then, if it shall not appear to have been so material that without it the Contract would not have been made by
the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full
force and effect.

29. Approval of Materials, Supplies and Equipment

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder, Inclusion of chemical containing materials or supplies on the Port
Authority Approved Products List— Environmental Protection Supplies constitutes approval. The list may
be revised from time to time and at any time by the Port Authority and it shall he incumbent upon the
Contractor to obtain the most current list from the Manager of the Facility.
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At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the
use clan alternate product or products to those on the Approved Products List - Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder, Until such approval is given, only products on the Approved Products List - Environmental
Protection Supplies may be used.

30. Intellectual Property
The right to use all patented materials, appliances, processes of manufacture or types of
construction, trade and service marks, copyrights and trade secrets, collectively hereinafter referred
to as "Intellectual Property Rights", in the performance of the work, shall be obtained by the
Contractor without separate or additional compensation. Where the services under this Agreement
require the Contractor to provide materials, equipment or software for the use of the Port Authority
or its employees or agents, the Port Authority shall be provided with the Intellectual Property
Rights required for such use without further compensation than is provided for under this
Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and
expense incurred as a result of any claims in the nature of Intellectual Property Rights infringement
arising out of the Contractor's or Port Authority's use, in accordance with the above immediately
preceding paragraph, of any Intellectual Property. The Contractor, if requested, shall conduct all
negotiations with respect to and defend such claims. If the Contractor or the Port Authority, its
employees or agents be enjoined either temporarily or permanently from the use of any subject
matter as to which the Contractor is to indemnify the Port Authority against infringement, then the
Port Authority may, without limiting any other rights it may have, require the Contractor to supply
temporary or permanent replacement facilities approved by the Manager, and if the Contractor fails
to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the cost
thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any
intellectual property rights disputes, whether existing or potential, of which it has knowledge,
relating to any idea, design, method, material, equipment or any other matter related to the subject
matter of this Agreement or coming to its attention in connection with this Agreement.

31. Contract Records and Documents - Passwords and Codes

When the performance of the contact services requires the Contractor to produce, compile or
maintain records, data, drawings, or documents of any kind, regardless of the media utilized, then
all such records, drawings, data and documents which are produced, prepared or compiled in
connection with this contract, shall become the property of the Port Authority, and the Port
Authority shall have the right to use or permit the use of them and any ideas or methods
represented by them for any purpose and at any time without other compensation than that
specifically provided herein.

When in the performance of the contract services the Contractor utilizes passwords or codes for
any purpose, at any time during or after the performance of such services, upon written request by

Page 17 of 29
Standard Contract Terms and Conditions

Rev. 101281I1 (PA BID)



the Authority, the Contractor shall make available to the designated Authority representative all

such passwords and codes.

32. Designated Secure Areas

Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time ("Secure Areas"). The Port Authority shall require the observance of certain
security procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high
security areas by security personnel designated by the Contractor or any subcontractor's personnel required to
work therein. All personnel that require access to designated secure areas who arc not under positive escort by
an authorized individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall
notify the Manager, The Contractor shall conform to the procedures as may be established by the Manager from
time to time and at anytime for access to Secure Areas and the escorting of personnel hereunder. Prior to the
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in
effect on the commencement date. The description of Secure Areas may be changed from time to time and at
any time by the Manager during the term of the Contract.

33. Notification of Security Requirements

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority
reserves the right to deny access to certain documents, sensitive security construction sites and facilities
(including rental spaces) to any person that declines to abide by Port Authority security procedures and
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat
to the construction site or facility security. The Authority reserves the right to impose multiple layers of security
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security
required, or may make any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following

. Contractor/ Subdontractor identity checks and bacS'ound screenina

The Port Authority's designated background screening provider may require inspection of not less than
two forms of valid/current government issued identification (at least one having an official photograph) to
verify staffs name and residence; screening federal, state, and/or local criminal justice agency
information databases and files; screening of any terrorist identification files; access identification to
include some fotm of biometric security methodology such as fingerprint, facial or iris scanning, or the
Re.

The Contractor may be required to have its staff, and any subcontractor's staff, material-men, visitors or
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Authority to perform the background checks.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority
approved provider to be used to conduct background screening and personal identity verification, except
as otherwise required by federal law andior regulation (such as the Transportation Worker Identification
Credential for personnel performing in secure areas at Maritime facilities). Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers can be found at
h://.secureworker.eom, or S.W,A.C. may be contacted directly at (877) 522-7922 for more
information and the latest pricing. The cost for said background checks for staff that pass and are granted
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense
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as provided herein. Staff that are rejected for a credential for any reason are not reimbursable.

• Issuance of Photo Identification Credential

No person will be permitted on or about the Authority construction site or facility (including rental
spaces) without 'a facility-specific photo identification credential approved by the Authority, If the
authority requires facility-specific identification credential for the Contractor's and the subcontractor's
stafE the Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specific identification credential shall remain the property of the Authority and shall be returned to
the Authority at the completion or upon request prior to completion of the individual's assignment at the
specific facility. It is the responsibility of the appropriate Contractor or subcontractor to immediately
report to the Authority the loss of any staff member's individual facility-specific identification credential.
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.
Contractor's and subcontractor's staff shall display Identification badges in a conspicuous and clearly
visible manner, when entering, working or leaving an Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
identification having art official photograph and an original, unlaniinated social security card for identify
and SSN verification. Where applicable, for sensitive securit y construction sites or facilities, successful
completion of the application, screening and identify verification for all employees of the Contractor and
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential.

• Access control, inspection, and monitoring by security guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security
guards. However, this provision shall not relieve the Contractor of its responsibility to secure its
equipment and work and that of its subconsultantlsubcontractor's and service suppliers at the Authority
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service
provider is not permitted to take photographs, digital Sages, electronic copying and/or electronic
transmission or video recordings or make sketches on any other medium at the Authority construction
sites or facilities (including rental spaces), except when necessary to perform the Work under this
Contract, without prior written permission from the Authority. Upon request, any photograph, digital
images, video recording or sketches made of the Authority construction site or facility shall be submitted
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and

• binding on the submitting entity.

• Compliance with the Port Authority Information Security Handbook

The Contract may require access to Port Authority information considered Confidential Information
("Cl") as defined in the Port Authority Information Security Handbook ("Handbook"), dated October,
2008, corrected as of February, 2009, and as may be further amended. The Handbook and its
requirements are hereby incorporated into this agreement and will govern the possession, distribution and
use of Cl if at any point during the lifecycle of the project or solicitation it becomes necessary for the
Contractor to hat ye access to Cl. Protecting sensitive information requires the application of uniform
safeguarding measures to prevent unauthorized disclosure and to control any authorized disclosure of this
information within the Port Authority or when released by the Port Authority to outside entities. The
following is an outline of some of the procedures, obligations and directives contained in the Handbook:

(I)	 require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure
Agreements (NOAs), or an Acknowledgment of an existing NDA, provided by the Authority as
a condition of being granted access to Confidential Information categorized and protected as per
the Handbook;

(2)	 require that individuals needing access to Cl be required to undergo a background check,
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook.

Page 19of29
Standard Contract Terms and Conditions

Rev. 10/28/11 (PA BID)



(3) require Contractors and commercial enterprises to attend training to ensure security awareness
regarding Port Authority information;

(4) specific guidelines and requirements for the handling of Cl to ensure that the storage and
protection of Cl;

(5) restrictions on the transfer, shipping, and mailing of Cl information;
(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing,

uploading, transmitting, or distributing Cl on websites or web pages. This may also include
restricting persons, who either have not passed a pre-screening background check, or who have
not been granted access to Cl, from viewing such information;

(7) require that Cl be destroyed using certain methods, measures or technology pursuant to the
requirements set forth in the Handbook;

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of
security required of the Contractor under any Port Authority awarded contract.

(9) prohibit the publication, exchange or dissemination of Cl developed from The project or
contained in reports, except between Contractors and subcontractors, without prior approval of
the Port Authority;

(10) require that Cl only be reproduced or copied pursuant to the requirements set forth in the
Handbook.

• Audits for Compliance with Security Requirements

The Port Authority may conduct random or scheduled examinations of business practices tinder this section
entitled "NOTIFICATION OF SECURITY REQUIREMENTS" and the Handbook in order to assess the
extent of compliance with security requirements, Confidential Information procedures, protocols and
practices, which may include, but not be limited to, verification of background check status, confirmation of
completion of specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress

The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.

35. Permit-Required Confined Space Work

Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA permit.

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filled out and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the
permit upon completion of the work. The Contractor must supply all equipment required for working in a
confined space.

36. Signs

Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or
display any signs or posters or any advertising on or about the Facility.
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37. Vending Machines, Food Preparation
The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shall
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be
specifically designated by the Port Authority for such purpose.

38. Confidential lnformalion/Non-Publieation
a. As used herein, confidential information shall mean all information disclosed to the Contractor
or the personnel provided by the Contractor hereunder which relates to the Authority's and/or
PATH's past, present, and future research, development and business activities including, but not
limited to, software and documentation licensed to the Authority or proprietary to the Authority
and/or PATH and all associated software, source code procedures and documentation. Confidential
information shalialso mean any other tangible or intangible information or materials including but
not limited to computer identification numbers, access codes, passwords, and reports obtained
and/or used during the performance of the Contractor's Services under this Contract.

b. Confidential information shall also mean and include collectively, as per The Fort Authority of
New York & New Jerse y Information Security Handbook (October 13, 2008, corrected as of
February, 9 2009), Confidential Proprietary Information, Confidential Privileged Information and
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to
reasonably connote that such information is confidential, privileged, sensitive or proprietary in
nature. Confidential Information shall also include all work product that contains or is derived
from any of the foregoing, whether in whole or in part, regardless of whether prepared by the
Authority or a third-party or when the Authority receives such information from others and agrees
to treat such information as Confidential.

c. The Contractor shall hold all such confidential information in trust and confidence for the
Authority, and agrees that the Contractor and the personnel provided by the Contractor hereunder
shall not, during or after the termination or expiration of this Contract, disclose to any person, firm
or corporation, nor use for its own business or benefit, any information obtained by it under or in
connection with the supplying of services contemplated by this Contract. The Contractor and the
personnel provided by the Contractor hereunder shall not violate in any manner any patent,
copyright, trade secret or other proprietary right of the Authority or third persons in connection
with their services hereunder, either before or-after termination or expiration of this Contract. The
Contractor and the personnel provided by the Contractor hereunder shall not willfully or otherwise
perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent,
copyright, trade secret or other intellectual property rights or disputes, whether existing or
potential, of which the Contractor has knowledge, relating to any idea, design, method, material,
equipment or other matter related to this Contract or coming to the Contractor's attention in
connection with this Contract."

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be
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provided to it and/or that services have been, are being or will be performed for it in connection with this
Agreement, unless the vendor first obtains the written approval of the Port Authority. Such approval may be
withheld if for any reason the Port Authority believes that the publication of such information would be
harmful to the public interest or is in any way undesirable.

39. Time is of the Essence

Time is of the essence in the Contractor's performance of this Contract inasmuch as the Work to he
performed will affect the operation of public facilities.

40. Holidays

The following holidays will be observed at the Site:

New Year's Day	 Labor Day

Martin Luther King Jr. Day	 Columbus Day

Presidents Day	 -	 Veterans Day

Memorial Day	 Thanksgiving Day

Independence Day	Day After Thanksgiving

Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the office of the Manager. if any such holiday falls on a Sunday then the next day shall be considered
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the
holiday.

41. Personnel Standards

In addition to any specific personnel requirements that may be required under the clause entitled "Personnel
Requirements" in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any
employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor
within twenty-four (24) hours following the Contractor's receipt of the Manager's request for such
replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager' staff. Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are
legally present in the United States and authorized to work by means of the federally required 1-9
program

42. General Uniform Requirements for Contractor's Personnel

In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be worn at all times during which the Services are being performed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor's identification badge with picture ID bearing the employe&s name. All uniforms, colors, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the
exercise of this right shalt not limit the obligation of the Contractor to perform the Services or to furnish any
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required number of employees at a specific location at the Site as specified.

43. Labor, Equipment and Materials Supplied by the Contractor

The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
incidental thereto.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, toobserve the operations of the Contractor, its
agents, servants and employees and to do any actor thing which the Port Authority may be obligated or
have the right todd under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall he
used in accordance with their manufacturer's instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all
applicable regulations.

44. Contractor's Vehicles - Parking - Licenses

At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules.
regulations and procedures as are now in force and such reasonable future rulcs, regulations and procedures
as may hereafter he adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safely and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given
from time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be
marked or placarded, identifying it as the Contractor's vehicle.

45. Manager's Authority

In the performance . of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at
such times and places, by such methods and in such manner and sequence as he/she may require, and the
Contract shall at all stages be subject to his/her inspection. The Manager shall determine the amount,
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any
orders for Extra Work. The Contractor shall employ no equipment, materials, methods or staff or personnel
to which the Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction,
requirement or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be
performed hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this
section shall he binding and final upon the Port Authority and the Contractor.

46. Price Preference

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by
the bidder pre-requisites in Part II hereof, for awards of contracts, not exceeding $1,000,000, for:
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(a) Services, a price preference of 5% is available for New York or New Jersey Small Business Enterprises
(SBE); or

(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New York
or New Jersey Minority or Women Business Enterprises (M/WBE),

certified by the Port Authority by the day before the bid opening.

If the Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date(s) certification was
obtained in the space provided on the Signature Sheet attached hereto.

47. M/WBE Good Faith Participation
If specified as applicable to this Contract, the Contractor shall use every good-faith elton to provide for
participation by certified Minority Business Enterprises (MBEs) and certified Women-owned Business
Enterprises (WBEs) as herein defined, in all purchasing and subcontracting opportunities associated with
this Contract, including purchase of equipment, supplies and labor services.

Good Faith efforts to include participation by MBEsIWBEs shall include the following:

a. Dividing the services and materials to be procured into small portions, where feasible.

b. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities
to such MBEs1WBEs as may be appropriate.

C.	 Soliciting services and materials from a Port Authority certified MBEJWBE or seeking MBEsIWBEs
from other sources. To access the Port Authority's Directory of MBEIWBE Certified Firms go to
www.panyrij,gov/supplierdiversty

d. Ensuring that provision is made to provide progress payments to MBEs/WBEs on a timely basis.

e. Observance of reasonable commercial standards of fair dealing in the respective trade or
business.

Subsequent to Contract award, all changes to the M/WBE Participation Plan must be submitted via
a modified M/WBE Participation Plan to the Manager for review and approval by the Authority's
Office of Business Diversity and Civil Rights. For submittal of modifications to the M/WBE Plan,
Contractors are directed to use form PA3749C, which may be downloaded at
htm://www.panynj,gov/business-opportunities/become-vendor.htrnl. The Contractor shall not
make changes to its approved M/WBE Participation Plan or substitute MIWBE subcontractors or
suppliers for those named in their approved plan without the Manager's prior written approval.
Unauthorized changes or substitutions, including performing the work designated for a
subcontractor with the Contractor's own forces, shall be a violation of this section. Progress
toward attainment of M/WBE participation goals set forth herein will be monitored throughout the
duration of this Contract.

The Contractor shall also submit to the Manager, along with invoices, the Statement of
Subcontractor Payments as the MIWBE Participation Report, which may be downloaded at
http ://www. panynj . gov/busine5s-oDpQrtunitie5/bcome-vendor.html . The Statement must include
the name and business address of each M/WBE subcontractor and supplier actually involved in the
Contract, a description of the work performed mid/or product or service supplied by each such
subcontractor or supplier, the date and amount of each expenditure, and such other information that
may assist the Manager in determining the Contractor's compliance with the foregoing provisions.
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It during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in

carrying out its M/WBE Participation Plan and the Contractor has not requested and been granted a

full or partial waiver of the M/WBE participation goals set forth in this Contract, the Authority will

take into consideration the Contractor's failure to carry out its IVIJWBE Participation Plan in its

evaluation for award of future Authority contracts.

PART HI CONTRACTOR'S INTEGRITY PROVISIONS

I. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction,

Debarment, Suspension, Disqualification and Disclosure of Other Information

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in
the case of ajoint bid each party thereto certifies as to its own organization, that the Bidder and each parent
and/or affiliate of the Bidder has not

a. been indicted or convicted in any jurisdiction;
b. been suspended, debarred, found not responsible or otherwise disqualified front 	 into

any contract with any governmental agency or been denied a government contract for failure to
meet standards related to the integrity of the Bidder;

C.	 had a contract terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

d. ever used a name, trade name or abbreviated name, or an Employer Identification Number
different from those inserted in the Bid;

e. had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of $50,000 as a result of any judicial or
administrative proceeding with respect to any license held or with respect to any violation of a
federal, slate or local environmental law, rule or regulation;

f. had any sanction imposed as a result ofa judicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-mist regardless of the
dollar amount of the sanctions or the date of their imposition; and

g. been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation

Based On Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Càntract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid, each party thereto certifies as to its own organization, that

a. the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any
competitor;

C.	 no attempt has been made and none will be made by the Bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition;

d. this organization has not made any offers or agreements or taken any other action with respect
to any Authority employee or former employee or immediate family member of either which
would constitute a breach of ethical standards under the Code of Ethics dated April II, 1996, (a
copy of which is available upon request to the individual named in the clause hereof entitled
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"Bidder's Questions'), nor does this organization have any knowledge of any act on the part of
an Authority employee or former Authorit y employee relating either directly or indirectly to this
organization which constitutes a breach of the ethical standards set forth in said Code;

C.	 no person or selling agency other than a bona tide employee or bona tide established
commercial or selling agency maintained by the Bidder for the purpose of securing business,
has been employed or retained by the Bidder to solicit or secure this Contract on the
understanding that a commission, percentage, hrokerage, contingent, or other fee would be paid
to such person or selling agency; and

f,	 the bidder has not offered, promised or given, demanded or accepted. any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or party
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract.

The foregoing certifications shall be deemed to be made by the Bidder as follows:

if the Bidder is a corporation, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and
officer of the Bidder, as well as, to the best of the certifier's knowledge and belief, each
stockholder of the Bidder with an ownership interest in excess of 10%;
if the Bidder is a partnership, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the
corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor. If the Bidder is
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement
furnished with its bid, setting forth in such statement the reasons for its uncertainty. As a result of such
disclosure, the Port Authority shall take appropriate action up to and including a finding of non-responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsibility.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of

bids on this Contract of any change of circumstances which might tinder this clause make it unable to make
the foregoing certifications or require disclosure. The foregoing certifications or signed statement shall be
deemed to have been made by the Bidder with full knowledge that they would become a part of the records of
the Authority and that the Authority will rely on their truth and accuracy in awarding this Contract. In the
event that the Authority should determine at any time prior or subsequent to the award of this Contract that the
Bidder has falsely certified as to any material item in the foregoing certifications or has willfully or
fraudulently furnished a signed statement which is false in any material respect, or has not fully and accurately
represented any circumstance with respect to any item in the foregoing certifications required to be disclosed,
the Authority may determine that the Bidder is not a responsible Bidder with respect to its bid on the Contract
or with respect to future bids on Authority contracts and may exercise such other remedies as are provided to
it by the Contract with respect to these matters. In addition, Bidders are advised that knowingly providing a
false certification or statement pursuant hereto may be the basis for prosecution for offering a false instrument
for filing (see e.g. New York Penal Law, Section 175.30 et seq.). Bidders are also advised that the inability to
make such certification will not in and of itself disqualify a Bidder, and that in each instance the Authority
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will evaluate the reasons therefor provided by the Bidder. Under certain circumstances the Bidder may be
required as a condition of Contract award to enter into a Monitoring Agreement under which it will be
required to take certain specified actions, including compensating an independent Monitor to be selected by
the Port Authority, said Monitor to be charged with, among other things, auditing the actions of the Bidder to
determine whether its business practices and relationships indicate a level of integrity sufficient to permit it to
continue business wiih the Port Authority.

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or
dishonest conduct or to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law.

The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993,

4. No Gifts, Gratuities, Offers of Employment, Etc.

During the term of this Contract, the Contractor shall not offer, give or agree to give anything of value either to
a Port Authority employee, agent, job shopper, consultant, construction manager or other person or firm
representing the Port Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or
sister) of any of the foregoing, in connection with the performance by such employee, agent, job shopper,
consultant, construction manager or other person or firm representing the Port Authority of duties involving
transactions with the Contractor on behalf of the Port Authority, whether or not such duties are related to this
Contract or any other Port Authority contract or matter. Any such conduct shalt be deemed a material breach of
this Contract.

As used herein anything of value" shall include but not be limited to any (a) favors, such as meals,
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract),
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money,
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of
employment, loans or the cancellation thereof, preferential treatment or business opportunity. Such term shall
not include compensation contemplated by this Contract or any other Port Authority contract. Where used
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority.

The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using
the Facility and shall so instruct its personnel.

In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated April Il,
1996, (a copy of which is available upon request to the Office of the Secretary of the Port Authority).

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.
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5. Conflict of Interest

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any
other action which might be viewed as or give the appearance of conflict of interest on its part. lithe possibility
of such an arrangement for future employment or for another business arrangement has been or is the subject of
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as
or give the appearance of a conflict of interest, the Contractor shall immediately inform the Director in writing
of such situation giving the full details thereof, Unless the Contractor receives the specific written approval of
the Director, the Contractor shall not take the contemplated action which might be viewed as or give the
appearance of a conflict of interest. In the event the Director shall determine that the performance by the
Contractor of a portion of its Services under this Agreement is precluded by the provisions of this numbered
paragraph, or a portion of the Contractor's said Services is determined by the Director to be no longer
appropriate because of such preclusion, then the Director shall have full authority on behalf of both parties to
order that such portion of the Contractor's Services not be performed by the Contractor, reserving the right,
however, to have the Services performed by others and any lump sum compensation payable hereunder which is
applicable to the deleted work shall be equitably adjusted by the parties. The Contractor's execution of this
document shall constitute a representation by the Contractor that at the time of such execution the Contractor
knows of no circumstances, present or anticipated, which come within the provisions of this paragraph or which
might otherwise be viewed as or give the appearance of a conflict of interest on the Contractor's part. The
Contractor acknowledges that the Authority may preclude it from involvement in certain
disposition/privatization initiatives or transactions that result from the findings of its evaluations hereunder or
from participation in any contract which results, directly or indirectly, from the Services provided by the
Contractor hereunder.

6. Definitions

As used in this section; the following terms shall mean:

Affiliate - Two or more finns are affiliates if a parent owns more than fifty percent of the voting stock
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of
the voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Agency or Governmental A gency - Any federal. state, city or other local agency, including departments,
offices, public authorities and corporations, boards of education and higher education, public
development corporations, local development corporations and others.

Investigation - Any inquiries made by any federal, state or local criminal prosecuting agency and any
inquiries concerning civil anti-trust investigations made by any federal, state or local governmental
agency. Except for inquiries concerning civil anti-trust investigations, the term does not include
inquiries made by any civil government agency concerning compliance with an y regulation, the nature
of which does not carry criminal penalties, nor does it include any background investigations for
employment, or Federal, State, and local inquiries into tax returns.

Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.
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Parent - An individual, partnership,joint venture or corporation which owns more than 50% of the
voting stock of the Bidder,

lithe solicitation is  Request for Proposal:

Bid - shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean submitting a Proposal.

In a Contract resulting from the taking of bids:

Bid - shall mean bid;
Bidder - shall mean Bidder;
Bidding - shall mean executing this Contract.

In a Contract resulting from the taking of Proposals:

Bid - shalt mean Proposal;
Bidder - shall mean Proposer;
Bidding -shall mean executing this Contract.
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PART I - STANDARD INFORMATION FOR BIDDERS

I. General Information: The Port Authority of New York and New Jersey

The Port . Authority of New York and New Jersey (the "Pail Authority" or the
"Authority") is an agency of the States of New York and New Jersey, created and
existing by virtue of the Compact of April 30, 1921, made by and between the two
States, and thereafter consented to by the Congress of the United States. It is charged
with providing transportation, terminal and other facilities of trade and commerce
within the Port District. The Port District comprises and area of about 1,500 square
miles in both States, centering about New York Harbor. The Port District includes
the Cities of New York and Yonkers in New York State, and the cities of Newark,
Jersey City, Bayonne, Hoboken and Elizabeth in the State of New Jersey, and over
200 other municipalities, including all or part of seventeen counties, in the two States.
The Port Authority manages and/or operates all of the region's major commercial
airports (Newark Liberty International, John F. Kennedy International, Teterboro,
LaGuardia and Stewart international Airports), marine terminals in both New Jersey
and New York (Port Newark and Elizabeth, Howland Hook and Brooklyn Piers); and
its interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George
Washington, Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which
are vital "Gateways to the Nation."

In addition, the Port Authority operates the Port Authority Bus Terminal in
Manhattan, the largest facility of its kind in the world, and the George Washington
Bridge and Journal Square Transportation Center bus stations. A key link in
interstate commuter travel, the Port Authority also operates the Port Authority Trans-
Hudson Corporation (PATH), a rapid rail transit system linking Newark, and the
Jersey City and Hoboken waterfronts, with midtown and downtown Manhattan. A
number of other key properties are managed by the agency including but not limited
to a large satellite communications facility (the Teleport) in Staten Island, and a
resource recovery co-generation plant in Newark. Prior to September 11, 2001, the
Port Authority's headquarters were located in the World Trade Center, and that
complex is still owned and being partially redeveloped by the Authority.

2. Form and Submission of Bid

The Bidder shall review carefully every provision of this document, provide all the
information required, and sign and return one entire copy to the Port Authority in
accordance with the instructions on the Cover Sheet and Part II - Contract Specific
Information for Bidders. The Bidder should retain one complete duplicate copy for
its own use. The "Signature Sheet" contained herein must be completed and signed
by the Bidder. The Pricing Sheet(s) contained herein must also be completed. The
bid shall be sealed in the enclosed self-addressed envelope conspicuously marked
with the Bidder's name, address, and Vendor Number, if available. In addition, the
outside of the package must clearly state the Bid title, the Bid Collective Number and
the Bid Due Date. Failure to properly label submissions may cause a delay in
identification, misdirection or disqualification of the submissions. In submitting this
bid, the Bidder offers to assume the obligations and liabilities imposed upon it herein
and expressly makes the representations and warranties required in this document.
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All Bids must be received by the bid custodian on or before the due date and time
specified on the cover page, at which time they will be publicly opened and read.
Bids are only accepted Monday through Friday, excluding Port Authority holidays,
between the hours of 8:00 a.m. and 5:00 p.m., via (1) regular mail, (2) express
delivery service (e.g. UPS), or (3) hand delivery. If your bid is to be hand-delivered
by messenger or you are planning to attend the formal bid opening, please note that
only individuals with valid photo identification will be permitted access to the Port
Authority's offices. Individuals without valid identification shall be turned away and
their packages not accepted. Bids that are not received by the bid custodian by the
scheduled bid opening date will be considered late.

3. Vendor Profile

To ensure maximum opportunities, it is vitally important that Bidders keep their
vendor profiles up to date with an appropriate e-mail address, as this will enable their
firm to receive timely notice of advertisements, reminders, solicitations and addenda.
Bidders may update their vendor profile or register as a Port Authority Vendor by
accessing the online registration system at https://panynjprocure.comlVenkogon.asp .

4. Acknowledgment of Addenda

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign
and include with its Bid the addenda form(s). In the event any Bidder tills to conform
to these instructions, its Bid will nevertheless be construed as though the Addenda
had been acknowledged.

If the Bidder downloaded this solicitation document, it is the responsibility of the
Bidder to periodically check the Port Authority website at
http://wvw.panynj ,govJbusiness-opportunities/bid.proposal-advertisements.html and
download any addenda that might have been issued in connection with this
solicitation.

5. Firm Offer

The Bidder offers to provide the Port Authority of New York and New Jersey the
services and to perform all Work in connection therewith required under this
Contract, all as specified by the terms and conditions of the Contract, based on the
Pricing Sheets provided herein.

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO
ANY PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN
REJECTION OF THE BED.

6. Acceptance or Rejection of Bids

The acceptance of a bid will be by a written notice signed by an authorized
representative on behalf of the Authority. No other act of the Port Authority, its
Commissioners, officers, agents or employees shall constitute acceptance of a bid.
The Port Authority reserves the unqualified right, in its sole and absolute discretion,
to reject any or all bids or to accept any bid, which in its judgment will best serve the
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public interest and to waive defects in any bid. No rights accrue to any Bidder unless
and until its bid is accepted.

7. Bidder's Questions

Any questions by prospective Bidders concerning the Work to be performed or the
terms and conditions of the Contract may be addressed to the Contracts Specialist.
listed on the Cover Sheet of this document. The Contracts Specialist is only
authorized to direct the attention of prospective Bidders to the portions of the
Contract. No employee of the Port Authority is authorized to interpret any portion of
the Contract or to give information in addition to that contained in the Contract.
When Contract interpretation or additional information as to the Contract
requirements is deemed necessary by the Port Authority, it Will be communicated to
all Bidders by written addenda issued under the name of the Manager, Purchasing
Services Division of the Port Authority and may be posted on the Port Authority
website. Addenda shall be considered part of the Contract.

8. Additional Information To and From Bidders

Should the Authority require additional information from the Bidder in connection
with its bid, such information shall be submitted within the time frame specified by
the Port Authority.

If the Bidder is a corporation, a statement of the names and residences of its officers
should be submitted on the Name and Residence of Principals Sheet, directly
following the Signature Sheet.

9. Union Jurisdiction

MI prospective Bidders are advised to ascertain whether any union now represented
or not represented at the Facility will claim jurisdiction over any aspect of the
operations to be performed hereunder and their attention is directed to the paragraph
entitled "Harmony" in the Standard Contract Terms and Conditions,

10.Assessment of Bid Requirements

The Bidder should carefully examine and study the entire contents of these bid
documents and shall make its own determinations as to the services and materials to
be supplied and all other things required to be done by the Contractor.

11. Bidder's Prerequisites

Only Bidders who can comply with the prerequisites specified in Part H hereof at the
time of the submission of its bid should submit bids, as only bids submitted by such
Bidders will be considered. By furnishing this document to the Bidder, the Port
Authority has not made a determination that the Bidder has met the prerequisites or
has otherwise been deemed qualified to perform the services. A determination that a
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Bidder has met the prerequisites is no assurance that it will be deemed qualified in
connection with other bid requirements included herein.

12. Qualification Information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Port
Authority relating to the Bidder's qualifications and ability to fulfill the Contractor's
obligations hereunder. The requested information shall be submitted no later than
three (3) days after said notice unless otherwise indicated. Matters upon which the
Port Authority may inquire may include, but may not be limited to, the following:

a,	 The Bidder may be required to demonstrate that it is financially capable of
performing this Contract, and thedetermination of the Bidder's financial
qualifications will be made by the Port Authority in its sole discretion. The
Bidder shall submit such financial and other relevant information as may be
required by the Port Authority from time to time including, but not limited to,
the following:

1. (i) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and
cash flow for the most recent calendar year or the Bidder's most recent
fiscal year.

(ii) Where the certified financial statements set forth in (i) above are not
available, then either reviewed or compiled statements from an
independent accountant setting forth the aforementioned information shall
be provided.

(iii) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set forth in (i) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most
recent Federal income tax return and a statement in writing from the
Bidder, signed by an executive officer or their authorized designee, that
such statements accurately reflect the present financial condition of the
Bidder.

Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are
dated prior to forty-five (45) days before the bid opening, then the Bidder shall
submit a statement in writing, signed by an executive officer of the Bidder or
their designee, that the present financial condition of the Bidder is at least as
good as that shown on the statements submitted.

2. Bidder's statement of work on hand, including any work on which a bid
has been submitted, and containing a description of the work, the annual
dollar value, the location by city and state, the current percentage of
completion, the expected date for completion, and the name of an
individual most familiar with the Bidders work on these jobs.
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3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account, the Bidder's Federal
Employer Identification Number (i.e., the number assigned to firms by the

I Federal Government for tax purposes), the Bidder's Dun and Bradstreet
number, if any, the time of any other credit service to which the Bidder
has furnished information, and the number, if any, assigned by such
service to the Bidder's account.

b.	 Information relating to the Bidder's Prerequisites, if any, as set forth in this
document.

C.	 If the Bidder is a corporation; (1) a copy of its Certificate of Incorporation and,
if applicable, all Amendments thereto with a written declaration signed by the
Secretary of the Corporation with the corporate seal affixed thereto, stating that
the copy famished is a true copy of the Certificate of Incorporation and any
such Amendments as of the date of the opening of the bid and (2) if the Bidder
is not incorporated under the laws of the state in which the service is to be
performed, a certificate from the Secretary of State of said state evidencing the
Bidder's legal qualification to do business in that state.

d. A statement setting forth the names of those personnel to be in overall charge
of the service and those who would be exclusively assigned to supervise the
service and their specific roles therein, setting forth as to each the number of
years of experience and in which functions and capacities each would serve.

C.	 Information to supplement any statement submitted in accordance with the
Standard Contract Terms and Conditions entitled "Contractor's Integrity
Provisions?

f. In the event that the Bidder's performance on a current or past Port Authority
or Port Authority Trans-Hudson Corporation (PATH) contract or contracts has
been rated less than satisfactory, the Manager, Purchasing Services Division,
may give oral or written notice to the Bidder to furnish information
demonstrating to the satisfaction of such Manager that, notwithstanding such
rating, such performance was in fact satisfactory or that the circumstances
which gave rise to such unsatisfactory rating have changed or will not apply to
performance of this Contract, and that such performance will be satisfactory.

g. The Bidder recognizes that it may be required to demonstrate to the
satisfaction of the Port Authority that it in fact can perform the services as
called for in this Contract and that it may be required to substantiate the
warranties and representations set forth herein and the statements and
assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of
materials by a Bidder, any meeting which the Bidder may have with the Port
Authority, nor anything stated by the Port Authority in any such meeting shall be
construed or alleged to be construed as an acceptance of said Bidder's bid. Nothing
stated in any such meeting shall be deemed to release any Bidder from its offer as
contained in the bid.
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13. Facility Inspection

Details regarding the Facility inspection for all parties interested in submitting a bid
are stipulated in Part 11 hereof. All Bidders must present company identification and
photo identification for access to the Facility.

14. Available Documents - General

Certain documents, listed in Part II hereof, will be made available for reference and
examination by Bidders either at the Facility Inspection, or during regular business
hours. Arrangements to review these documents at a time other than the Facility
Inspection may be made by contacting the person listed in Part 11 as the contact for
the Facility Inspection.

These documents were not prepared for the purpose of providing information for
Bidders upon this Contract but they were prepared for other purposes, such as for
other contracts or for design purposes for this or other contracts, and they do not form
a part of this Contract. The Port Authority makes no representation or guarantee as
to, and shall not be responsible for, their accuracy, completeness or pertinence, and,
in addition, shall not be responsible for the inferences or conclusions to be drawn
there from.

15. Pre-award Meeting

The lowest qualified Bidder may be called for a pre-award meeting prior to award of
the Contract.

16. Price Preference

A price preference may be available for Minority/Women Business Enterprises
(M/WBEs) or Small Business Enterprises (SBEs) as set forth in the Standard Contract
Terms and:Condifions.

17, MIWBE Subcontracting Provisions

The Port Authority has a long-standing practice of making its business opportunities
available to Minority Business Enterprises (MBEs) and Women-Owned Businesses
(WBEs) and has taken affirmative steps to encourage such firms to seek business
opportunities with the Port Authority. The successful Bidder will use good faith
efforts to provide for meaningftzl participation by the Port Authority certified
M/WBEs as defined in this document, in the purchasing and subcontracting
opportunities associated with this contract, including purchase of equipment, supplies
and labor services.

Minority Business Enterprise (MBE) - shall mean a business entity which is at least
51% owned and controlled by one or more members of one or more minority groups,
or, in the case of a publicly held corporation, at least 51% of the stock of which is
owned by one or more minority groups, and whose management and daily business
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operations are controlled by one or more such individuals who are citizens or
permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups
not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central
or South American culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original
peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the
Pacific Islands;

(d) Native American or Alaskan native persons having origins in any of the
original peoples of North America and maintaining identifiable tribal
affiliations through membership and participation or community
identification.

Women-Owned Business Enterprise (V/BE) - shall mean a business enterprise which
is at least 51% owned by one or more women, or, in the case of a publicly held
corporation, at least 51% of the stock of which is owned by one or more women and
whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Good faith efforts to include participation by M/WBEs shall include, but not be
limited to the following:

1) Dividing the services and materials to be procured into small portions where
feasible;

2) Giving reasonable advance notice of specific subcontracting and purchasing
opportunities to such firms as may be appropriate;

3) Soliciting services and materials from M/WBEs, which are certified by the
Port Authority;

4) Ensuring that provision is made for timely progress payments to the MIWBEs
and;

5) Observance of reasonable commercial standards of fair dealing in the
respective trade or business,

Bidders are directed to use form PA3749B as the recording mechanism for the
M/WBE participation Plan, which may be downloaded at
http://www.panynj.govlbusiness-opportunities/become-vendor.html

The MJWBE Plan submitted by the Contractor to the Port Authority shall contain, at
a minimum, the following:
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• Identification of Mill/BE's: Provide the names and addresses of all MIWBEs
included in the Plan. If none are identified, describe the process for selecting
participant firms in order to achieve the good faith goals under this Contract.

• Level of Participation: Indicate the percentage of M/WBE participation
ekpected to be achieved with the arrangement described in the Plan.

• Scope of Work: Describe the specific scope of work the MIWBE's will
perform.

• Previous MIWBE Participation: Describe any previous or current MM/BE
participation, which the Bidder has utilized in the performance of its contracts.

All M/WBE subcontractors listed on the M/WBE Participation Plan must be
certified by the Port Authority in order for the Contractor to receive credit toward the
M/WBE goals set forth in this Contract. Please go to
www.panynj.gov/supplierdiversity  to search for MJWBEs by a particular commodity
or service. The Port Authority makes no representation as to the financial
responsibility of such firms or their ability to perform Work under this Contract.

Bidders shall include their MJWBE Participation Plan with their Bids, to be
reviewed and approved by the Authority's Office of Business Diversity and Civil
Rights (OBDCR).

If the Contractor wishes to subcontract a portion of the Work through a firm not
listed in the Directory, but which the Contractor believes should be eligible because
it is (I) an M/WBE, as defined above and (2) competent to perform portions of the
Work, the Contractor shalt submit an M/WBE Uniform Certification Application to
the Porf Authority of New York and New Jersey, Office of Business Diversity and
Civil Rights (OBDCR), 233 Park Avenue South, 4th Floor, New York, NY 10003.
The application is available online at www.panynj.govfsupplierdiversity. In
addition, to update your certification file and to advise OBDCR of changes to any
information, please email these changes to OBJOccrt@panynj.gov . Credit toward
applicable goals will be granted only to Port Authority certified vendors. For more
information about M/WBE Programs, call (212) 435-7819.

18. Certification of Recycled Materials

Bidders are requested to submit, with their bid, a written certification entitled
"Certified Environmentally Preferable Products I Practices" attached hereto as
"Attachment I-A", attesting that the products or items offered by the Bidder contain
the minimum percentage of post-consumer recovered material in accordance with the
most recent guidelines issued by the United States Environmental Protection Agency
(EPA), or, for commodities not so covered, the minimum percentage of post-
consumer recovered materials established by other applicable regulatory agencies.
The data submitted by the Bidder in Attachment I-A is being solicited for
informational purposes only.

Recycling Definitions:
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For purposes of this solicitation, the following definitions shall apply:

a, Recovered Material" shall be defined as any waste material or by-product that
has been recovered or diverted from solid waste, excluding those materials and
by-products generated from, and commonly reused within, an original
manufacturing process.

b. "Post-consumer Material" shall be defined as any material or finished product
that has served its intended use and has been discarded for disposal or recovery
having completed its life as a consumer item. "Post-consumer material" is
included in the broader category of "Recovered Material".

C. "Pre-consumer Material" shill be defined as any material or by-product
generated after the manufacture of a product but before the product reaches the
consumer, such as damaged or obsolete products. Pre-consumer Material does
not include mill and manufacturing trim, scrap, or broken material that is
generated at a manufacturing site and commonly reused on-site in the same or
another manufacturing process.

d. 'Recycled Product" shall be defined as a product that contains the highest
amount of post-consumer material practicable, or when post-consumer material
is impracticable for a specific type of product, contains substantial amounts of
Pre-consumer Material.

e. 'Recyclable Product" shall be defined as the ability of a product and its
packaging to be reused, reconditioned for use, or recycled through existing
recycling collection programs.

f. "Waste Reducing Product" shall be defined as any product that will result in less
waste generated due to its use rather than another product designed to serve the
same function with an greater waste generation rate. This shall include, but not
be limited to, those products that can be reused, refilled or have a longer life
expectancy and contain a lesser amount of toxic constituents.

19. City Payroll Tax

Bidders should be aware of the payroll tax imposed by the:

a) City of Newark, New Jersey for services performed in Newark, New Jersey;

b) City of New York, New York for services performed in New York, New York;
and

c) City of Yonkers, New York for services performed in Yonkers, New York.

These taxes, if applicable, are the sole responsibility of the Contractor. Bidders
should consult their tax advisors as to the effect, if any, of these taxes, The Port
Authority provides this notice for informational purposes only and is not responsible
for either the imposition or administration of such taxes. The Port Authority
exemption set forth in the Paragraph headed "Sales or Compensating Use Taxes", in
the Standrd Contract Terms and Conditions included herein, does not apply to these
taxes.
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20. Additional Bidder Information
Prospective Bidders we advised that additional vendor information, including but not
limited to, forms, documents and other information, including protest procedures,
may be found on the Port Authority website at:jittp:/lwww.panynjgovlbusiness-
opportunihes/become-vendorhtml
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ATTACHMENT I A - Certified Environmentally Preferable Products/Practices

Bidder Name:/4'&1./.fl V r;2,j,42 i//tTDate

In line with the Port Authority's efforts to promote products and practices which reduce our impact on the
environment and human health, Bidders are encouraged to provide information regarding their environmentally
prefirable/sustainabte business practices as they relate to this contract wherever possible. Bidden are requested to
complete this form and submit it with their response, if appropriate. Bidders are requested to submit appropriate
documentation to support the items for which the Bidder indicates a "Yes" and present this documentation, in the
proper sequence of this Attachment.

I, Packaging
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates "Yes")
- Use of corrugated materials that exceed the required minimum EPA recoimnended post-consumer recycled
content
- Use of other packaging materials that contain recycled content and are recyclable in most local programs
- Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering

packaging take-back services, or shipping carton return
- Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives
- Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals.

II yes, a description of the practices being followed should be include with the submission.

2. Business Practices I Operations / Manufacturing
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not
necessarily limited to, the following items? (A checknark indicates "Yes")
- Recycles materials in the warehouse or other operations
-

	

	 Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or
transportation purposes

- Use of energy efficient office equipment or signage or the incorporation of green building design elements
- Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials
- Other sustainable initiative

If yes, a description of the practices being followed should be Included with the submission.

3. Training and Education
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of
the products to be offered under this contract and/or does the Bidder conduct environmental training of its own staff?

M Yes	 0 No	 If yes, Bidder shall attach a description of the training offered and the specific
criteria. targeted by the training.

4. Certifications
Has the Bidder or any of its manufacturers and/or subcontractors obtained any of the following product / industry
certifications?	 (A checkmailc indicates "Yes")
- ISO 14000 or adopted some other equivalent environmental management system
- Other industry environmental standards (where applicable), such as the CERES principles, LEED

Certification, C2C Protocol, Responsible Care Codes of Practice or other similar standards
Third Party product certifications such as Green Seat, Scientific Certification Systems, Smartwood, etc.

If yes, Bidders should attach copies of the certificates obtained.

I hereby certify under penalty of law, the above statements are true and correct.

r/,tfl j/ 	 '/tanie	 i/if//fr Date
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PART II- CONTRACT SPECIFIC INFORMATION FOR BIDDERS

The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1. Service(s) Required
Truck and Van Services to and from Port Authority Warehouses and Facilities

2. Location(s) Services Required
Various locations in New York and New Jersey, as more fully described in the
definition of "Facility" in the Specifications.

3. Expected Date of Commencement of Contract
On or about November 1, 2012

4. Contract Type
Service/Requirements Contract

5. Duration of Contract
Three (3) years, expiring on or about October 31, 2015

6. Price Adjustment during Base Term (Index Basid)
Not Applicable

7. Option Period(s)
Not Applicable

8. Price Adjustment during Option Period(s) (Index Based)
Not Applicable

9. Extension Period
120 day Extension Applicable

JO. Facility Inspection
Date and Time; Thursday, September 6,2012 at 10 am, Jersey Avenue
Maintenance Shop (JAMS), 777 Jersey Avenue, Jersey City, NJ 07201

Please contact Sharon Allen at 201-385-3471, Monday through Friday, between the
hours of 9:00 a.m. and 3:00 p.m.. PHOTO ID IS REQUIRED to attend the facility
inspection.

11. Specific Bidder's Prerequisites
a. The Bidder shall have had at least three (3) year(s) of continuous experience

immediately prior to the date of submission of its bid in the management and
operation of Trucking and Van Delivery Service and during that time shall have
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actually engaged in providing said or such services to commercial or industrial
accounts under contract. The Bidder may fulfill this prerequisite if the Bidder can
demonstrate to the satisfaction of the Port Authority that the persons or entities
owning and controlling the Bidder have had a cumulative total of at least three (3)
year(s) of experience immediately prior to the date of the submission of its bid in
the management and operation of a business actually engaged in providing these
services to commercial or industrial accounts under contract during that time, or
have owned and controlled other entities which have actually engaged in
providing the above described services during that time period.

b. During the time period stated in (a) above, the Bidder, or persons or entities
owning and controlling the Bidder, shall have performed or be performing under
at least 1 contract requiring similar services of similar scope to those required
under this Contract.

C. The Bidder shall have had in its last fiscal year, or the last complete calendar year
immediately preceding the opening of its bid, a minimum of $300,000 annual
gross income from the type of service required under this Contract.
In the event a bid is submitted by a joint venture the foregoing prerequisites will
be considered with respect to such Bid as follows: The prerequisite in
subparagraph (a) and (b) above, will be considered satisfied if the joint venture
itself, or any of its participants individually, can meet the requirements. The
prerequisite in subparagraph (c) above, will be considered satisfied if the gross
income of the joint venture itself meets the prerequisite or the gross income of the
participants in the joint venture cumulatively meets the prerequisite. If ajoint
venture which has not been established as a distinct legal entity submits a bid, it
and all participants in the joint venture shall be bound jointly and severally and
each such participant in the joint venture shall execute the bid and do each act and
thing required by this Invitation for Bid. On the original bid and wherever else
the Bidder's name would appear, the name of the joint venture Bidder should
appear if the joint venture is a distinct legal entity. If the Bidder is a common law
joint venture, the names of all participants should be listed followed by the words
"acting jointly and severally". All joint venture Bidders must provide
documentation of their legal status.

Proof that the above prerequisites are met should be submitted with the bid.

12. Available Documents
The following documents will be made available for reference and examination:

Contract To Provide Scheduled Trucking and Van Services and On-Call Van Services
to and from Port Authority Stockrooms and Facilities Located in New York and New
Jersey, Contract # 4600007877

13. Contractor Staff Background Screening
The ContEactor awarded this contract may be required to have its staff, and any
subcontractor's staff working under this Contract, authorize the Authority or its designee
to perform background checks. Such authorization shall be in a form acceptable to the
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Authority. The Contractor (and subcontractor) may also be required to use an
organization designated by the Authority to perform the background checks. The cost
for said background checks for staff that pass and are granted a credential shall be
reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense. Staff
that are rejected for a credential for any reason are not reimbursable.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only
Port Authority approved provider to be used to conduct background screening, except as
otherwise required by federal law and/or regulation. Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers
can be found at http://www.secureworker.com , or S.W.A.C. may be contacted directly at
(877)522-7922.

14. Background Qualification Questionnaire (BQQ)
The Bidder shall submit a completed Background Qualification Questionnaire
(BQQ), required for itself and all subcontractors and vendors known to the Bidder at
the time of bid submission, who will be providing services. This document and
instructions for submitting the completed BQQ to the Authority's Office of Inspector
General can be obtained at the Authority's website through the following link:
http;//www.panynj-gov/wtcprogresslpdf/pANyNj—ole—WTC—BQQP.zip
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PART III - CONTRACT SPECIFIC TERMS AND CONDITIONS

General Agreement
Subject to all of the terms and conditions of this Contract, the undersigned
(hereinafter called the "Contractor") hereby offers and agrees to provide all the
necessary supervision, personnel, equipment, materials and all other things necessary
to perform the Work required by this Contract as specified in Part II, and filly set
forth in the Specifications, at the location(s) listed in Part H and fully set forth in the
Specifications, and do all other things necessary or proper therefor or incidental
thereto, all in strict accordance with the provisions of the Contract Documents and
any future changes therein; and the Contractor further agrees to assume and perform
all other duties and obligations imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in
the carrying out of their intent and in the complete and proper execution of the
matters referred to in and required by this Contract are required by the Specifications,
and the Contractor shall perform the same as though they were specifically
delineated, described and mentioned therein.

2. Duration
a) The initial term of this Contract (hereinafter called the "Base Term") shall

commence on or about the date specified in Part II hereof, on the specific date set
forth in the Port Authority's written notice of bid acceptance (hereinafter called
the "Commencement Date"), and unless otherwise terminated, revoked or
extended in accordance with the provisions hereof, shall expire as specified in
Part .11 hereof (hereinafter called the "Expiration Date").

b) If specified as applicable to this Contract and set forth in Part II hereof, the Port
Authority shall have the right to extend this Contract for additional period(s)
(hereinafter referred to as the "Option Period(s)") following the Expiration Date,
upon the same terms and conditions subject only to adjustments of charges, if
applicable to this Contract, as may be hereinafter provided in the paragraph
entitled "Price Adjustments". If the Port Authority shall elect to exercise the
Option(s) to extend this Contract, then, no later than thirty (30) days prior to the
Expiration Date, the Port Authority shall send a notice that it is extending the
Base Term of this Contract, and this Contract shall thereupon be extended for the
applièable Option Period. If the Contract provides for more than one Option
Period, the same procedure shall apply with regard to extending the term of this
Contract for succeeding Option Periods.

c) Unless specified as not applicable to this Contract in Part II hereof, the Port
Authority shall have the absolute right to extend the Base Term for an additional
period of up to one hundred and twenty (120) days subsequent to the Expiration
Date of the Base Term, or the Expiration Date of the final exercised Option
Period (hereinafter called the "Extension Period"), subject to the same terms and
conditions as the previous contract period. The prices quoted by the Contractor
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for the previous contract period shall remain in effect during this Extension
Period without adjustment. If it so elects to extend this Contract, the Port
Authority will advise the Contractor, in writing, that the term is so extended, and
stipulate the length of the extended term, at least thirty (30) days prior to the
expiration date of the previous contract period.

3. Payment

Subject to the previsions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as full and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of services performed and the
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract, exclusive of compensation under the clause hereof entitled "Extra
Work". The manner of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered wider this Contract shall be subject to the
approval of the Manager in all respects including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor and all billing and billing procedures shall be done in conformance with
the following procedures:

a) Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as
the same may be adjusted from time to time as specified herein, such as
subtracting any deductions for services not performed, and/or any liquidated
damages to which the invoice may be subject, and/or any adjustments as may be
required pursuant to increases and decreases in areas or frequencies, if
applicable, All Work must be completed within the time frames specified or as
designated by the Manager.

The Daily Run shall be invoiced at the unit price per day as included on the
Pricing Sheet(s). Overtime shall be invoiced at the unit price per hour as
included on the Pricing Sheet(s).

b) The Contractor shall submit to the Warehouse Operations Supervisor by the fifth
day of each month following the month of commencement of this Contract and
on or by the fifth day of each month thereafter, (including the month following
the termination, revocation or expiration of this Contract), a complete and correct
invoice for the Work performed during the preceding month accompanied by
such information as may be required by the Warehouse Operations Supervisor
for verification. The invoice must show the Contractor's Federal Tax
Identification Number. Payment will be made within thirty (30) days of Port
Authority verification of the invoice.

c) No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to release the Contractor
from any obligation under or upon this Contract, or to estop the Port Authority
from showing at any time that such certificate, payment, acceptance, act or
omission was incorrect, or to preclude the Port Authority from recovering any
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monies paid in excess of those lawfully due and any damage sustained by the
Port Authority.

d) In the event an audit of received invoices should indicate that the correct sum due
the Contractor for the relevant billing period is less than the amount actually paid
by the Port Authority, the Contractor shall pay to the Port Authority the
difference promptly upon receipt of the Port Authority's statement thereof. The
Port Authority may, however, in its discretion elect to deduct said sum or sums
from any subsequent monthly payments payable to the Contractor hereunder.

The term "Final Payment", as it is used throughout this Contract, shall mean the final
payment made for services rendered in the last month of the Base Term or any extended
term. However should this Contract be terminated for any reason prior to the last month
of the Base Term or any extended term, then Final Payment shall be the payment made
for services rendered in the month during which such termination becomes effective. The
Contractor's acceptance of Final Payment shall act as a full and complete release to the
Port Authority of all claims of negligence, including but not limited to, any claims of
liability to the Contractor for all things done or furnished in connection with this Contract
and for every act and neglect of the Port Authority and others relating to or arising out of
this Contract, including claims arising out of breach of contract and claims based on
claims of third persons. No payment, however, final or otherwise shall operate to release
the Contractor from any obligations in connection with this Contract.

4. Price Adjustment
NONE

5. Liquidated Damages

a) The Contractor's obligations for the performance and completion of the Work
within the time or times provided for in this Contract are of the essence of this
Contract. In the event that the Contractor fails to satisfactorily perform all or any
part of the Work required hereunder in accordance with the requirements set
forth in the Specifications (as the same may be modified in accordance with
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to
the Port Authority for such failure to perform includes items of loss whose value
will be difficult to accurately estimate, the damages for such failure to perform
shall be liquidated as follows:

In the event that during any monthly period the Contractor fails to
perform all or any part of the Services as specified in Contract
Specifications as the same may, as hereinafter provided, be
revised, satisfactorily or at the frequencies set forth herein, the
compensation payable by the Port Authority to the Contractor for
said monthly period shall be reduced by 200% of the "unit price"
quoted by the Contractor for the driver(s) and helper(s) multiplied
by the number of hours the Coritractor fails to perform or
unsatisfactorily performs the operation.
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ii. If the Contractor fails to respond to an emergency within 24 hours
of notification by the Port Authority, then the amount payable to
the Contractor under this Contract shall be reduced by $100 per
hour for each hour, or part thereof, past the response time required
hereunder that the Contractor fails to provide the required Service.

iii. In the event that, for any reason, the Contractor fails to maintain,
provide, submit or to have available when required or requested
by the Port Authority any documentation, reports or statements,
such as EZ-pass statements, and telephone monthly statements as
required, the amount payable by the Port Authority to the
Contractor hereunder shall be reduced by an amount equal to $100
per day multiplied by the number of days or major fractions
thereof the Contractor fails to maintain or provide any
documentation, reports or records, said amount or amounts to be
deducted from any sums due and owing from the Port Authority to
the Contractor hereunder as the Port Authority shall determine
from time to time in its sole discretion.

iv. In the event that the Contractor's employee fails to comply with
the uniform and identification requirements as set for herein, then
the amount payable hereunder shall be reduced by an amount equal
to $50 per violation, multiplied by the number of days or major
fractions thereof that the Contractor employees fail to comply with
the uniform and/or identification requirements.

V.	 In the event that the Contractor's trucks or vans are not in proper
working condition as set forth herein, then the amount payable
hereunder shall be reduced by an amount equal to $150 per day for
each day, or part thereof, the Contractor fails to provide trucks or
vans in proper working condition.

vi.	 If the Contractor's staff fails to carry at all times a cellular
telephone as required herein, then the amount payable hereunder
shall be reduced by an amount equal to $50 per day for each day
the Contract's staff fail to comply with this requirement.

b) The Manager shall have the sole right to determine whether the Contractor has
performed in a satisfactory manner and his or her determination shall be final,
binding and conclusive upon the Contractor.

c) Failure of the Manager or the Port Authority to impose liquidated damages shall
not be deemed an acceptance by the Port Authority of unsatisfactory
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performance or a failure to perform on the part of the Contractor or a waiver of
its remedies hereunder.

6. Insurance
Insurance Procured by the Contractor

The Contractor shall take out, maintain, and pay the premiums on Commercial General
Liability insurance, including but not limited to premises-operations, products-completed
operations, and independent contractors coverage, with contractual liability Language
covering the obligations assumed by the Contractor under this Contract and, if vehicles
are to be used to carry out the performance of this Contract, then the Contractor shall also
take out maintain, and pay the premiums on Automobile Liability Insurance covering
owned, non-owned, and hired autos in the following minimum limits:

Commercial General Liability Insurance - $ 2 million combined single Limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - $ 2 million combined single limit per accident for
bodily injury and property damage liability.

In addition, the liability policy (ies) shall name "The Port Authority of New York and
New Jersey and its wholly owned entities, their commissioners, directors, officers,
partners, employees and agents as additional insured", including but not limited to
premise-operations, products-completed operations on the Commercial General Liability
Policy. Moreover, the Commercial General Liability Policy shall not contain any
provisions for exclusions from liability other than provisions for exclusion from liability
forming part of the most up to date ISO form or its equivalent unendorsed Commercial
General Liability Policy. The liability policy (ies) and certificate of insurance shall
contain separation of insured condition and severability of interests clause for all policies
so that coverage will respond as if separate policies were in force for each insured. An act
or omission of one of the insureds shall not reduce or void coverage to the other insureds.
Furthermore, the Contractor's insurance shall be primary insurance as respects to the
above additional insureds. Any insurance or self-insurance maintained by the above
additional insureds shall not contribute to any loss or claim. These insurance
requirements shall be in effect for the duration of the contract to include any
warrantee/guarantee period.

The certificate of insurance and liability policy (ies) must contain the following
endorsement for the above liability coverages:

"The insurer(s) shall not, without obtaining the eqiress advance written permission
from the Genera! Counsel of the Port Authority, raise any defense involving In any way
the jurisdiction of the Tribunal over the person of the Port Authority, the Immunity of
the Port A uthèrity, its Commissioners, officers, agents or employees, the governmental
nature of the Port Authority, or the provisions of any statutes respecting suits against
the Port Authority."
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The Contractor shall also take out, maintain, and pay premiums on Workers'
Compensation insurance in accordance with the requirements of law in the state(s) where
work will take place, and Employer's Liability Insurance with limits of not less than $1
million each accident.

Each policy above shall contain an endorsement that the policy may not be canceled,
terminated, or modified without thirty (30) days' prior written notice to the Port
Authority of NY and NJ, Au: Facility Contract Administrator, at the location where the
work will take place and to the General Manager, Risk Management.

The Port Authority may at any time during the term of this agreement change or modify
the limits and coverages of insurance. Should the modification or change results in an
additional premium, The General Manager, Risk Management for the Port Authority may
consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this agreement or contact and prior to the start of
work, the Contractor must submit an original certificate of insurance, to the Port
Authority of NY and NJ, Facility Contract Administrator, at the location where the work
will take place. This certificate of insurance MUST show evidence of the above insurance

the agreementiconuact number prior to the start of work. The General Manager, Risk
Management must approve the certificate(s) of insurance before any work can begin.
Upon requesuby the Port Authority, the Contractor shall furnish to the General Manager,
Risk Management, a certified copy of each policy, including the premiums.

If at any time the above liability insurance should be canceled, terminated, or modified so
that the insurance is not in effect as above required, then, if the Manager shall so direct,
the Contractor shall suspend performance of the contract at the premises. If the contract
is so suspended, no extension of time shall be due on account thereof. If the contract is
not suspended (whether or not because of omission of the Manager to order suspension),
then the Authority may, at its option, obtain insurance affording coverage equal to the
above required, the cost of such insurance to be payable by the Contractor to the Port
Authority.

Renewal certificates of insurance or policies shall be delivered to the Facility Contractor
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each
expiring policy. The General Manager, Risk Management must approve the renewal
certificate(s) of insurance before work can resume on the facility. If at any time any of
the certificates or policies shall become unsatisfactory to the Port Authority, the
Contractor shall promptly obtain a new and satisfactory certificate and policy.

The requirements for insurance procured by the Contractor shall not in any way be
construed as a limitation on the nature or extent of the contractual obligations assumed by
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the Contractor under this contract. The insurance requirements are not a representation by
the Authority as to the adequacy of the insurance to protect the Contractor against the
obligations imposed on them by law or by this or any other Contract. CITS#4031N

7. Increase and Decrease in Areas or Frequencies
The Manager shall have the right, at any time and from time to time in their sole
discretion, to increase or decrease the frequencies of all or any part of the services
required hereunder and/or to add areas not described herein in the Specifications or
remove areas or parts of areas which are hereunder so described. In the event the
Manager decides to change any frequencies or areas such change shall be by written
notice not less than one (1) day, said changes to be effective upon the date specified
in said notice.

In the event of an increase or decrease in areas or frequencies, the Contractor's
compensation will be adjusted to reflect such change in areas or frequencies utilizing
the applicable Unit Price for such services (for the applicable Contract year) as set
forth on the Pricing Sheet(s).

Where no specific Unit Price has been quoted for the type of services to be increased
or decreased, the Manager shall have the right to negotiate the compensation to reflect
such change, whether an increase or decrease in areas or frequencies, which, in the
opinion of the Manager, are necessary to complete the work, by multiplying the
increased or decreased amount by the negotiated rate.

In the event of a decrease, the Contractor shall not be entitled to compensation for
Work not performed.

No such change in areas or frequencies will be implemented which results in a total
increase or decrease in compensation that is greater than 50% of the Total Estimated
Contract Price for the Base Term or, if changes are to be implemented during an
Option Period, 501/o for that Option Period.

Any increases in frequencies or areas shall not constitute Extra Work and, as such,
shall not be limited by the Extra Work provisions of this Contract.

8. Extra Work
The Contractor is required to provide separate materials, supplies, equipment and
personnel for Extra Work when such is deemed necessary by the Manager. "Extra
Work" as used herein shall be defined as work which differs from that expressly or
impliedly required by the Specifications in their present form. Total Extra Work
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated
Contract Price of this Contract for the entire Term of this Contract including
extensions thereof, or six percent (6%) of the Total Estimated Contract Price of each
Section if this Contract is awarded by separate Sections.

An increase in area or frequency does not constitute Extra Work, but shall be
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein
titled "Increase or Decrease in Areas or Frequencies".
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The Contractor is required to perform Extra Work pursuant to a written order of the
Manager expressly recognizing such work as Extra Work. If Lump Sum or Unit Price
compensation cannot be agreed upon by the parties in writing prior to the start of
Work, the Contractor shall perform such Extra Work and the Contractor's
compensation shall be increased by the sum of the following amounts and such
amounts only: (1) the actual net cost, in money, of the labor, and material, required
for such Extra Work; (2) ten percent (10%) of the amount under (1) above; (3) such
rental as the Manager deems reasonable for plant and equipment (other than small
tools) required for such Extra Work; (4)11 the Extra Work is performed by a
subcontractor, an additional five percent (5%) of the sum of the amounts under (I)
through (3) above.

As used in this numbered clause (and in this clause only):

"Labor" means laborers, mechanics, and other employees below the rank of
supervisor, directly employed at the Site of the Work subject to the Manager or their
designee's authority to determine what employees of any category are "required for
Extra Work" and as to the portion of their time allotted to Extra Work; and "cost of
labor" means the wages actually paid to and received by such employees plus a
proper proportion of (a) vacation allowances and union dues and assessments which
the employer actually pays pursuant to contractual obligation upon the basis of such
wages, and (b) taxes actually paid by the employer pursuant to law upon the basis of
such wages and workers' compensation premiums paid pursuant to law.
"Employees" as used above means only the employees of one employer.

"Net Cost" shall be the Contractor's actual cost after deducting all permitted cash and
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds
(whether or not any or all of the same shall have been taken by the Contractor) of all
parts and materials purchased by the Contractor solely for the use in performing its
obligation hereunder provided, where such purchase has received the prior written
approval of the Manager as required herein. The Contractor shall promptly furnish to
the Manager such bills of sale and other instruments as the Manger may require,,
executed, , 	and delivered, assuring to the Manager title to such
materials; supplies, equipment, parts, and tools free of encumbrances.

"Materials" means temporary and consumable materials as well as permanent
materials; and "cost of materials" means the price (including taxes actually paid by
the Contractor pursuant to law upon the basis of such materials) for which such
materials are sold for cash by the manufacturers or producers thereof, or by regular
dealers therein, whether or not such materials are purchased directly from the
manufacturer, producer or dealer (or if the Contractor is the manufacturer or producer
thereof, the reasonable cost to the Contractor of the manufacture and production),
plus the reasonable cost of delivering such materials to the Site of the Work in the
event that the price paid to the manufacturer, producer or dealer does not include
delivery and in case of temporary materials, less their salvage value, if any.

The Manager shall have the authority to decide all questions in connection with the
Extra Work. The exercise by the Manager of the powers and authorities vested in
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him/her by this section shall be binding and final upon the Port Authority and the
Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable hint/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof.
Moreover, the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereof, except to the extent that a written order in connection with any particular
item of Extra Work may expressly provide otherwise.

If the Coil tractor deems work to be Extra Work, the Contractor shall give written
notice to the Manager within twenty-four (24) hours of performing the work that it so
considers as Extra Work, and failure of the Contractor to provide said notice shall be
a waiver of any claim to an increase in compensation for such work and a conclusive
and binding determination that it is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and
personnel required by the Manager within two (2) days following the receipt of
written or verbal notice from the Manager, or in the case of an emergency as
determined by the Manager, within twenty-four (24) hours following the receipt by
the Contractor of the Manager's written or oral notification. Where oral notification is
provided hereunder, the Manager shall thereafter confirm the same in writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a
monthly basis.
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PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET
AND PRICING SHEET(S)

1. SIGNATURE SHEET
OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and
New Jersey the services and/or materials in compliance with all terms, conditions, specifications
and addenda of the Contract. Signature also certifies understanding and compliance with the
certification requirements of the standard terms and conditions as contained in the Standard
Contract Terms and Conditions. This offer shall be irrevocable for 120 days after the date on which the
Port Authority opens this bid.

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL
RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS

INDICATED ON THE COVER SHEET

1' .'/,JP
	 s.

Bidder's Address :i/ 9' 5 f//C

City, State, Z p /J.2i;jJt Ytt"

Telephone No.7/fri:i .-Ycei	 FAX ?f- 5Y2 ft5±L,

Email	 t-(t-tc5'tVt1rt2'h4<3Y(fr1 EIN#	 -

SIGNATURE_	 -7-

Print Name and
	 el ,'/ [,i,i ,tqr[	 •1

ACKNOWLEDGEMENT:
j

	
STATE OF: /^' )/

couin'y o. I' /

OthisL_day 0j5t/t't'u1i 20[Jçpersonally came before me,
hit 	 S (/). /2 ,1t who duly sworn by me, did depose that (s)he has knowledge of the
mailers herein stated and they are in all respects true and that (s)he has been authorized to

RE YESexecute the foregoing offer and statement of irrevocability on behalf of said 	
State of 4 -'yq'jc

No. 01 RE45158 .ZL.partnership or firm.	
Zj4Z& Qualified In Queens 	 ,jr1/ V

NotaiyPublic Commission Expires April 30,201,1V

NOTE: Ifajoint venture is bidding , duplicate this Signature Sheet and have each party to the joint
venture sign separately and affix to the back of this $ ignature Sheet.

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Pan ilL Indicate below if a signed, explanatory statement in connection with this section is
attached hereto.D

If certified by the Port Authority as an SBE or MWBE:	 _( indicate which one and date).
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET
Names and Residence of Principals of Bidder. If general or limited partner, or individual, so
indicate.

NAME	 TITLE	 ADDRESS OF RESIDENCE
(Do not give business address)
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3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof.

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

c. Prices must be submitted for each [tern required on the Pricing Sheet(s). Bidden are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its solejudgment reserves the right to: (I) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

f. The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment".
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Estimated Annual Hours	 =	 Estimated First
(8 Hour Work Day)	 Year Price Per Item

flUC:.:..

2000 Hours	 s //4, etc
2000 Hours	 $

 2000 Hours	 $ Y& C CC

i/API

 2000 Hours 	 $ // 6, C(C

x	 2000Hours	 $	 7I CrC

)VERTThIE

Estimated First
Overtime Est 4 Hours	 Year Price !!1ity1

I	 nunrs

x	 lSOhrs

N	 250 firs

x	 2SOlirs

N	 ISO hrs

'icy BESIVNSE FEE
ik and/or Van)

Emergency Response

an

1=	 $	 CC

$____________

$__________E $_______

Est, First Year Emergency
ResDonse Fee

Revised 9/2512012

PRICING SHEET- 1st Year

Description	
J	

Unit Price Per Hour

Hourly Charges - Straight Time for Driver 	 58

Hourly Rate for Truck	 -

Hourly Charges —Straight Time for Helper 	 ? : C 
C'

Hourly Charges- Straight Time for Driver 	 S' C (

1.0 (10
- Hourly Rate for Van	 -	 -

Description	 Unit Price Per Hour

Hourly Charges —Overtime for Driver/Truck

-7E. oc
Hourly Charges—Overtime for Driver/Van 	 -7 C c

Hourly Charges - Overtime for Helper 	 5	 C' I)
Hourly Rate for Truck	 i. 5 cO
Hourly Rate for Van	 ? c . o'

naB

Hourly Charge for Driver 	 C, rc	 X	 -

Hourly Charge for Helper 	 x
2

Hourly Charge for Truck 	 J C U	 X

Hourly Charge for Van	
.-	 .	 c-

Estimated Annual Contract

are all inclusive and include, but are not limited to, Contractor's labor charges (inc

I
48
	 m

48

48
	 I

- First Year
	 I

per worker, insurance, taxes. overhead,
:counting support.



Estimated Annual Hours 	 =
(8 Hour Work Day)

2000 Hours

2000 Hours

2000 Hours

2000 Hours

2000 Hours

Estimated First
Year Price Per Item

//, cee

YCccC
'/6 cc1C

tic
I	 $ 7C,

I	 Estimated First

Revised 9/25/2012

Description	
j	

Unit Price Per Hour

Hourly Charges Straight Time for Driver

Hourly Rate for Truck	 1	 C

Hourly Charges - Straight Time for Helper	 9 3 () c

Hourly Charges Straight Time for Driver 	 S	 0C	 x

Hourly Rate for Van	 0 a	 S

OVE

Description	 -	 Unit Price Per Hour

2SOhrs	 =	 $	 , I'tC

250 h	 $/ 7,_coc
250 hi's	 $.V- _2 st

250 h

lSOhrs	 $	 3.CCC

K FEE

Emergency Response	 -	 Est. First Year Emergency
Est # Hours	 Response Fee

Hourly Charge for Driver 	 2c 	
X	 48	 =	 $	 5 3 b c

Hourly Charge for Helper	
3 _r (1	 48

Hourly Charge for Truck	 ( (,	 X	 48	 $	 I, )' cc

Hourly Charge for Van	
y	

X	 48	 $got

Estimated Annual Contract Price—Second Year	 8,5 '/,Y'7, (c' C 1/

' Unit Price are all inclusive and include, but are not limited to. Contractor's labor charges (including benefits) per worker, insurance, taxes. overhead, profit, transportation
costs, vehicle costs. fuel. administrative labor such as clerical and accounting support.

Hourly Charges Overtime for Drive/Truckr	
0,10
	

I
Hourly Charges - Overtime for Driver/Van

Hourly Charges - Overtime for Helper	 C.

Hourly Rate for Truck

Hourly Rate for Van

no



Estimated Annual Hours	 =	 Estimated First
(8 Hour Work Day) 	 Year Price Per Item

2000 Hours	 $ /16, CCC

2000 Hours	 $ c ) 0 C.c

2000 H	 COM =	 '/f',	 c' C'

2000 Hours

2000 Hours

=	 $ /i& ore'

Estimated First
Year Price Per Item

250 hrs	 =	 $	 t'', .CCC

250 hrs 

250 hrs	 $	 C.
ZSOhrs

ISOlirs

Emergency Response 	 - Est.FirstYea

Revised 9/25/2012

Description	 Unit Price Per Hour

Hourly Charges - Straight Time for Driver 	 3 8 c: t

Hourly Rate for Truck 	 d	 C U

Hourly Charges - Straight Time for Helper	
)1 3	 '	 N

VAb

Hourly Charges - Straight Time for Driver 	 5 Y cC'

Hourly Rate for Van	 ' / C fl	 x
OVEftT.

Hourly Charges - Overtime for Drive/Truckr	
.7	 (V
	 x

Hourly Charges -Overtime for Driver/Van	 7 t. C LC
	

S

Hourly Charges - Overtime for Helper 	 3-3
	

S

Hourly Rate for Truck 	 fi 5• c C
	

N

Hourly Rate for Van 	 c cc'
	

N

Hourly Charge for Driver 	
c cc	 X	 48	 =	 )O..P4'_t

Hourly Charge for Helper	 X	 48	 =	 $	 I,, CT Vcc
Hourly Charge for Truck	

, ç cc	
x	 48	 =	 S	 ) _?CC

Hourly Charge for Van	 e	 X	 48	 $	 '7C.,C

Estimated Annual Contract Price— Third Year	 CS '/.27 C

$ Unit Price are all inclusive and include, but are not limited to. Contractor's labor charges (including benefits) per worker, insurance, taxes. overhead, profit, transportation
costs. vehicle costs. fuel, administrative labor such as clerical and accounting support.



Revised 9/25/2012

SUMMARY

A - ESTIMATED CONTRACT PRICE FOR 1ST YEAR:	 $ , /,,7J'

B - ESTIMATED CONTRACT PRICE FOR 2ND YEAR:	 $ t/ 9 Z / f! (/

C - ESTIMATED CONTRACT PRICE FOR 3rd YEAR:	 $ /; y r t/

D- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE:	 $ / .7 t

A+B+CD
The estimated quantities of labor hours set forth above are based upon estimated requirements. However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract. The Pod Authority makes representation or guarantee as to what its actual requirements
will be.
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PART V - SPECIFICATIONS

1. Specific Definitions
To avoid undue repetition, the following terms, as used in this Contract, shall be construed
as follows:

"Facility" shall mean all Port Authority Warehouse and Facilities as listed in Exhibit A and
Exhibit B attached hereto and made a part hereof.

"Contract Administrator" shall mean the employee authorized by the General Manager of
Procurement Operations to manage this Contract.

"Warehouse Operations Supervisor" shall mean an employee authorized by the Manager of
Warehouse Inventory Management Division. He or she will work along with the Contract
Administrator to oversee performance and payments under this Contract.

"Manage?" shall mean the Manager of the Warehouse Inventory Management Division or
his designee.

"Driver" shall mean an employee of the Contractor who holds a valid state driver's license.

"Helper" shall mean an employee of the Contractor who shall assist the Driver in the
performance of scheduled trucking and van services to transport items to and from Port
Authority Stockrooms and facilities located in New York and New Jersey.

"Emergency Response" shall mean the Contractor is required to respond back to the
Manager within 24 Hours.

"8-Hour Work Day" shall mean eight (8) working hours from 6:30am to 3pm, including '/2

hour for lunch unpaid.

"Overtime Hours" shall mean any hours after the eight (8) how normal work day as
designated by the Manager and Saturday, Sunday and Holidays (see the Standard Contracts
Terms and Conditions herein for a list of Holidays).

"JAMS" shall mean Central Warehouse of the Port Authority, located at 777 Jersey Avenue,
Jersey City, NJ.

"Daily Run" is the scheduled deliveries to and from Warehouse facilities as designated by
the Manager or designee and as included in Exhibit C entitled "Truck and Van Delivery
Schedule".

2, Work Required by the Specifications
These Specifications relate generally to the performance of the Contractor, who agrees to
perform the scheduled trucking and van services to transport items such as, but not limited
to hand tools, lumber, metal, and cleaning supplies, to and from Port Authority Warehouses
and facilities located in New York and New Jersey. The Contractor hereby agrees to
provide truck(s) and driver(s) with helper to pick up and deliver materials to and from
various Port Authority Warehouses and all other Port Authority facilities as listed in this
Contract.
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The Contractor also agrees to provide, as required herein, a van(s) with driver to be used for
small deliveries , to and from Port Authority Warehouse facilities.

If requested by the Pert Authority, the Contractor shall be required to provide two (2)
additional trucks and two (2) additional vans and drivers and helpers for the performance of
services hereunder upon five (5) business day's notification by the Port Authority. The
Contractor shall be paid the applicable rates as included in the Pricing Sheet(s). The
Contractor shall agree to maintain or provide or have available any documentation, reports
or records as required by the Port Authority.

3. Prevailing Wages
The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to his or
her drivers and helpers (who are employed by him/her to work on an hourly or daily basis at
any trade or occupation at or about the Facility) at least the prevailing rate of wage and
supplements forothers engaged in the same trade or occupation in the locality in which the
Services are being performed as determined by the Manager and notwithstanding that such
rate may be higher than the rate in effect on the date of opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are those
established by the New Jersey Department of Labor and Workforce Development for the
locality and for the period of time in which the work is performed. For additional
information, please visit: http;/Awd.dol.state.nj.us/labor/wagehour/wagehour —index.btinl.

The provisions of this clause are inserted in this Contract for the benefit of such drivers and
helpers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers and helpers less than the rates of wages
and supplements above described, such drivers and helpers shall have a direct right of action
against the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers and helpers are employed by any subcontractor whose subcontract
does not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of action
in the event of the subcontractor's failure to pay or provide such wages and supplements)
such drivers and helpers shall have a direct right of action against the Contractor. The Port
Authority shall not be a necessary party to any action brought by any drivers and helpers to
obtain a money judgment against the Contractor or any subcontractor pursuant to this clause.

Nothing herein contained shall be construed to prevent the Contractor or any subcontractor
from paying higher rates or providing higher supplements than the minimum hereinbefore
described; and nothing herein contained shall be construed to constitute a representation or
guarantee by the Port Authority that the Contractor or any subcontractor can obtain drivers
and helpers for the minimum 'hereinbefore described.

4. Delivery Locations and Delivery Schedule

a. The Contractor shall perform scheduled truck deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warchousesand facilities located in NY & NJ as included in Exhibits A, B, and C. On
daily basis, one driver and one helper shall report with a truck to the Warehouse
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Operations Supervsio; Monday through Friday (excluding weekends and holidays), at
6:30a.m. and3:00p.m., unless otherwise directed by the Warehouse Operations
Supervsior, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey City, NJ
07310. The Authority reserves the right to change these hours, upon five (5) business
day's notification from the Warehouse Operations Supervisor.

b. The Contractor shall perform scheduled van deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as set forth and described in Exhibits A,
B, and C. On a daily basis, one driver and one helper shall report with van to the
Warehouse Operations Supervisor,, Monday through Friday (excluding weekends and
holidays), at 6:30a.m. and 3:00p.m, unless otherwise directed by the Warehouse
Operations Supervisor, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey
City. NJ 07310. The Authority reserves the right to change these hours, upon five (5)
business day's notification from the Warehouse Operations Supervisor.

c. Daily runs will begin and end at the Central Warehouse (JAMS) in Jersey City. The
delivery and return of items to the Central Warehouse (JAMS) shall be completed daily
by 3:00p.m. All material(s) that are picked up during the 8-hour,work day must be
returned to the Central Warehouse (JAMS) by the close of business, 3:00p.m., unless
otherwise designated by the Warehouse Operations Supervisor.

d. There are five (5) Warehouse delivery locations where normal deliveries are to be made.
Exhibit A shows the locations and times that the Warehouses are open for deliveries.
Although Exhibit A shows the tines the Warehouses are open, prior to each daily run
the Warehouse Operations Supervisor will designate a schedule on a truck and van
manifest sheet(s) that will be provided to the driver. Additionally, there are
approximately fifty (50) delivery locations in the Port District (all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty) which
may require deliveries on an unscheduled basis. (See Exhibit B). In the event that these
unscheduled deliveries cannot be made in the normal workday, the Contractor shall be
paid at the overtime rates as included in the Pricing Sheet(s).

e. In the event that the services are not needed, as designated by the Manager, the
Contractor will be notified by 3:00p.m., the day before the service is not required. The
Authority will only pay for work actually provided or if notification is given in the time
specified.

f. The Port Authority may require the Contractor to provide services during overtime
hours. The Manager may request overtime, after a normal workday and these services
may be requested anytime during the day or night. In the event that the daily run
exceeds required eight (8) hours and there is a justifiable traffic delay and/or reason out
of the Contractor's control, then the run shall be completed and overtime will be paid.

g. The Port Authority may require an Emergency Response with a response time of 24
hours from notification by the Manager.
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5. Personnel and Training Requirements

a. The Contractor shall furnish competent and adequately trained personnel, who have the
ability to speak, read and write English and to take direction necessary to perform the
services required of the Contractor under this Contract within the time frame specified.
During the Base Term of the Contract and any Extension Period, all drivers hereunder
shall have and maintain a current and valid Drivers License. The driver shall be required
to drive and to 	 and unload the items onto and off of the truck. The helper shall be
required to load and unload the items onto and off of the truck.

b. The Contractor is required to provide to the Port Authority the names of three (3) truck
drivers (one (I) primary and two (2) backups), three (3) helpers, (one (1) primary and
two (2) backups) and three (3) van drivers (one (1) primary and two (2) backups), to be
utilized under this contract and to be kept on record in the event a replacement for a
driver and/or-helper is needed to replace said driver and/or helper. Changes to this list
must first be approved by the Port Authority Warehouse Supervisor.

c. The Port Authority will provide one (1) week of route training for both primary and
backup driveS and helpers. After the first week of training the Contractor, and
throughout the duration of this Contract, the Contractor shall be responsible for the
training of any and all replacement drivers hereunder, and such training of replacement
drivers shall be at the expense of the Contractor.

6. Specific Uniform and Identification Requirements

a. The Contractor's personnel shall have, at all times a Contractor issued ID that shall
include the person's name and the name of the Contractor. A company uniform
consisting of shirt, pants, and winterjacket bearing the company name and logo shall be
required and provided for by the Contractor. Safety shoes will also be required and
provided for by the Contractor. Drivers and helpers must maintain a neat and
presentable appearance at all times as they are considered representatives of the Forts
Authority.

b. Prior to the Contract award, the Port Authority will perform background cheeks on all
the drivers and helpers assigned to this Contract. Only those individuals who pass the
background check will be allowed to perform the duties under this Contract. The
Contractor shall notify the Port Authority immediately when one of these individuals is
no longer an employee of the Contractor. The Contractor shall provide the Warehouse
Operations Supervisor with a replacement for such individual, and at that time a
background check will be performed on the individual proposed for replacement.

7. Truck, Van & Equipment Requirements

To provide the services under this Contract, the Contractor shall use one straight body
truck(s), which shall have a container (closed truck) and one van(s) (or more if required by
Section 2. herein). The age of the trucks and vans utilized in the performance of this
Contract shall be no older than five (5) model years.
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The Truck Requirements shall be as follows:

• Overall Height Requirements: Maximum 12 feet from ground level to top of
container.

• Container Dimensions: Minimum 8 feet wide x 6.5 feet high x 20 feet long.

• Capacity : Minimum 3,000 lbs lift gate capacity; one dock plate

• Equipment: One Electric Pallet Jack, minimum 4,000 lb capacity with sell contained
charger.

• The Port Authority estimates that on a normal workday, the truck(s) will travel
approximately 100 miles to complete the required deliveries.

The Van Requirements shall be as follows:

• Standard van with at least 204 cubic feet of storage.

The trucks(s) and van(s) shall have EZ pass tags dedicated to Port Authority work only. The
Authority will reimburse for tolls incurred by the Contractor and approved by the Port
Authority for services rendered under this Contract. The Authority will not reimburse for
tolls prior to the normal workday or after the completion of a normal workday or for the
completion overtime worked.

Reimbursement of expenses incurred shall only be considered for approval when the
Contractor's driver starts at JAMS and ends at JAMS. A monthly EZ pass statement shall
be submitted for . toll expenses incurred. All EZ pass tags are to remain at the Central
Warehouse (JAMS) at the end of each workday.

Services shall not be interrupted in the event the truck(s) and/or van(s) have mechanical
problems, therefore the Contractor is required to have as back-up additional trucks and vans
in the event a replacement truck and/or van is needed. The Contractor shall own all trucks
and vans. Proof of ownership of the vehicles shall be required. Acceptable proof of
ownership is a title certificate from any state and a bill of sale.

8. Vehicle(s) Registration, Inspections and Maintenance
All trucks and vans shall be legally registered and inspected. All drivers shall be duly
licensed to drive the trucks and vans, Insurance shall meet all legal requirements and
requirements of this Contract. Vehicle(s) must receive regular scheduled maintenance.
Maintenance records must available to the Port Authority for inspection upon request.
Vehicles shall be maintained in accordance with manufacturer's guidelines and best industry
practices. Vehicles shall be in first-class operating condition and appearance as determined
by the Manager. Vehicles shall meet all NY & NJ State and Federal motor vehicle safety
requirements. All vehicle lightings shall be operational with all lamps lit. Vehicle exterior
shall be clean and have a freshly washed appearance. Vehicle shall be graffiti free.
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As Part of this Contract, the Port Authority will issue a placard, to be placed in the truck and
van window, identifying them as a Port Authority Contractor.

9. Driven and Helpers Responsibilities
a. The driver() and helper(s) provided by the Contractor should be assigned for the

duration of the Contract unless one of the driver(s)and/or helper(s) is deemed unfit to
perform the service under this Contract. The driver(s) and helper(s) will be trained and
assisted as described in Section 5 above entitled "Personnel and Training
Reqqirements" in finding all Port Authority Warehouses and other facility locations
during the first week of the Contract.

b. The driver(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans, in performing scheduled trucking and van services and in
transporting items to and from Port Authority Stockrooms and facilities located in New
York and New Jersey

c. The helper(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans,

d. The driver(s) will be required, at the arrival of each delivery; to call JAMS for additional
deliveries/pickups during the workday. The Authority will have a telephone available at
each location for contacting the Central Warehouse.

e. Upon delivery at each location the driver(s) shall obtain from the Stock Keeper a written
description of the materials delivered and/or picked up.

f. The helper shall accompany the truck driver at all times. The helper shall be required to
load and unload the items onto and off the truck,

10. Communication Equipment

The Contractor is required to provide the driver(s) with a cellular telephone capable of
communicating with all delivery points listed under this Contract and from any point within
the Port District. It is the responsibility of the Contractor to ensure that the cellular phones
are activated and fully functional prior to the first day of the Contract start date. The cellular
phones shall be carried by the driver(s) at all times. All cellular phones equipment will
remain at the Central Warehouse (JAMS) while not in use for the duration of the contract.
Each day at the beginning of their shift thedriver(s) will pick up the cellular phone and each
day at the end of their shift the drivers will drop off the cellular phones at Central
Warehouse (JAMS) to a designated Authority staff member. The equipment will be
returned to the Contractor at the end of the Contract. The cost of all equipment, installation
charges and monthly fees will be the responsibility of the Contractor, All telephone call
charges that are bona fide Authority business calls, will be reimbursed to the Contractor
after a copy of the cellular carrier detailed monthly statement is submitted, reviewed and
verified by the Warehouse Operations Supervisor. This statement must be submitted with
the regular monthly invoice for delivery services.

11. Emergency Response

The Port Authority may require off-hour deliveries and/or pickups on an emergency basis,
twenty-four hours a day, seven days a week. If emergency response time is required, the
Contractor shallbe paid at the rates included on the Pricing Sheet(s).
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To ensure our ability to respond to emergencies, the Contractor is required to provide the
Fort Authority with at least two (2) 24-hour emergency telephone numbers and the name of
two contact persons. The individual's names and phone numbers should be indicated in the
following space provided below.

24- HOUR CONTACT NAME(S) AND TELEPHONE NUMBER(S)

1, NAME:Ac gJ 621'-IC/ TELEPHONE#:_________

TITLE:

2. NAME: IYIC/,44il ,fCYf"	 TELEPHONE #: c1/)i t' ut?
TITLE:O(E17fl.sC3 1'4 6 1t -
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EXHIBIT A

LIST OF PORT AUTHORITY WAREHOUSES

FACILITY LOCATION

JAMS	 Central Warehouse
777 Jersey Avenue
Jersey City, NJ 07310
Tel (201)386-6809
Fax (201)385-6829
Supervisor: Robert Arcuri

EWR	 Newark Liberty International Airport
Warehouse
Building #11
Newark, NJ 07114
Tel (973)792-5939
Fax (973)961-6249
Supervisor: Richard Pietruszki

JFK	 JFK International Airport
Warehouse
PA Administration
Building #14
Jamaica, NY 11430
Tel (718)244-4436
Fax (718)244-3675
Supervisor: John Lynch

WA	 LaGuardia Airport
Warehouse
Building 2B, Hangar 7, South Wing
Jacksn Heights, NY 11371
Tel (718)533-3523
Fax (718)533-3525
Supervisor: John Lynch

GWB	 George Washington Bridge
Warehouse
220 Bruce Reynolds Boulevard
Fort Lee, NJ 07024
Tel (201)346-4127
Fax (201)346-4128
Supervisor: Richard Pietruszki

HOURS OF OPERATION

6:30AM— 8:00PM

6:30 AM— 8:00PM

rwLiJita:Jjri1l

6:30 AM - 8:00PM

6:30 AM - 3:00PM

The Port Authority of NY & NJ has the absolute right to add or delete Warehouses and delivery points
located in the Port District. The Port District is considered to be all Port Authority facilities located
within approximately  25-mile radius of the Statue of Liberty.
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EXHIBIT B

LIST OF OTHER PORT AUTHORITY FACILITIES

225 PARK AVENUE SOUTH
NEW YORK, NY 10003

233 PARK AVENUE SOUTH
NEW YORK, NY 10003

2 MONTGOMERY STREET
JERSEY CITY, NJ 07302

115 BROADWAY
NEW YORK, NY 10006

Wit POLICE COMMAND
4 VESEY STREET
NEW YORK, NY 10013

PORT AUTHORITY BUS TERMINAL
625 EIGHTH AVENUE (40Th Street & 9th Aye)
NEW YORK, NY 10018

GEORGE WASHINGTON BRIDGE BUS STATION
220 BRUCE REYNOLD BOULEVARD
FORT LEE, NJ 07024

BROOKLYN PIERS
90 COLUMBIA STREET (NO ELEVATOR AVAILABLE)
BROOKLYN, NY 11201

BATUGATE INDUSTRIAL PARK
1610 BATHGATE AVENUE
BRONX, NY 10457

LAGUARDIA AIRPORT - HANGAR 7
FLUSHING, NY 11371

LAGUARDIA AIRPORT - BLDG. #30
FLUSHING,NY 11371

LAGUARDIA AIRPORT - HANGAR 11
FLUSHING, NY 11371
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EXHIBIT B - Cont'd

LAGUARDIA AIRPORT
CENTRAL TERMINAL BLDG.
FLUSHING, NY 11371

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 14
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 269
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 259
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 80 (NO ELEVATOR AVAILABLE
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 151
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 111
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 145 GAT
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 156
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 254
JAMAiCA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
ARRIVALS BUILDING
JAMAICA,NY 11430
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EXHIBIT B - Cont'd

JOHN F. KENNEDY INTERNATIONAL AIRPORT
RECORDS CENTER
BUILDING #142
JAMAICA, NY 11430

JAMAICA AIRTRAJN BUILDING
148-15 ARCHER AVENUE
JAMAICA,NY 11435

GOETHALS BRIDGE
277 GOETI4ALS ROAD
STATEN ISLAND, NY 10303

TELEPORT
1 TELEPORT DRIVE
STATEN ISLAND, NY 10311

PORT IVORY/ROWLAND HOOK
40 ESTERN AVENUE
STATEN ISLAND, NY 10303\

5 MARINE VIEW PLAZA
HOBOKEN, NJ 07030

PORT AUTHORITY TRANS-HUDSON CORP.
JOURNAL SQUARE TRANSPORTATION CENTER
1 PATH PLAZA
JERSEY CITY, NJ 07306

HOLLAND TUNNEL
13Th & PROVOST STREET (NO ELEVATOR AVAILABLE)
JERSEY CITY, NJ 07302

PATH WALDO WAREHOUSE
120 ACADEMY STREET
JERSEY CITY, NJ 07306
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EXHIBIT B - Cont'd

CENTRAL WAREHOUSE
777 JERSEY AVENUE
JERSEY CITY, NJ 07301

CENTRAL AUTOMOTIVE
777 JERSEY AVENUE
JERSEY CITY, NJ 07302

25 JOURNAL SQUARE
JERSEY CITY, NJ 07306

PORT AUTHORITY TRANS-HUDSON CORP.
CAR MAINTENANACE FACILITY
FOOT OF CAPE MAY ROAD
HARRISON, NJ 07029

NEWARK LIBERTY INTERNATIONAL AIRPORT
D STREET, BUILDING I
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 80
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BREWSTER ROAD, BUILDING 70
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING Ii
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 46
NEWARK, NJ 07114
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EXHIBIT B - Cont'd

NEWARK LIBERTY INTERNATIONAL AIRPORT
TERMINAL B CONTROL TOWER
NEWARK, NJ 07114

NEWARK LEGAL & COMMUNICATIONS CENTER
1 RIVER FRONT PLAZA
NEWARK, NJ 07102

2 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07102

3 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07114

PORT AUTHORITY
270 PORT STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY - NJ MARINE TERMINALS
260 KELLOOS STREET
PORT NEWARK,NJ 07114

PORT AUTHORITY
274 KELLOGG STREET
NEWARK, NJ 07114

452 ROUTE I & 9 SOUTH
BUILDING 79
NEWARK, NJ 07114

1210 CORBIN STREET
ELIZABETH, NJ 07201

PATH HOBOKEN SHOPS
55 HUDSON STREET
HOBOKEN, NJ 07030

PORT AUTHORITY TRAINING CENTER
1160 MCLESTER STREET
UNIT 1
ELIZABETH, NJ 07201
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EXHIBIT B - Cont'd

LINCOLN TUNNEL
500 BOULEVARD EAST
WEEHAWK.EN, NJ 07087

TETERBORO AIRPORT
121B BILLY DIEHL ROAD
TETERBORO, NJ 07608

PORT AUTHORITY OF NY & NJ
90 MOONACHIEAVENtJE
TETEREORO, NJ 07608

MORRIS COUNTY. LIFE SAFETY COMPLEX
500 WEST HANOVER AVENUE
MORRiSTOWN, NJ 07960

STEWART INTERNATIONAL AIRPORT
1180 FIRST STREET, BLDG. 138
NEW WINDSOR, NY 12553

WORLD TRADE CENTER SITE
WASHINGTON & CARLISLE STREETS
NEW YORK, NY 10006

116 NASSAU STREET
NEW YORK, NY 10036

OUTERBRIDGE CROSSING
101 BOSCOMBE AVENUE
STATEN ISLAND, NY 10303

The Port Authority of NY dc NJ has the absolute right to add or delete facilities located in the Port
District. The Port District is considered to be all Port Authority facilities located within approximately a
25-mile radius of the Statue of Liberty.
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EXHIBIT C
CENTRAL WAREHOUSE (JAMS) TRUCK SCHEDULE

Daily Run will begin and end at the Central Warehouse, located at the Jersey
Avenue Maintenance Shop (JAMS)

MONDAY
	

TUESDAY
	

WEDNESDAY THURSDAY
	

FRIDAY

EWR
	

PATC
	

EWR
	

PATC
	

EWR
JFK
	

GATEWAY
	

JFK
	

GATEWAY
	

JFK
LGA
	

PATH WALDO LGA
	

PATH
	

WA
Own
	

PATH - Con Shop GWB
	

PATH - Con Shop GWB
NJMT
	

PATH - Harrison NJMT
	

PATH - Harrison
	

NJMT
SIGN SHOP PART
	

SIGN SHOP
	

PABT
	

SIGN SHOP
LT
	

LT
HI
	

HT
SIB
	

SIB
BP
	

BP

CENTRAL WAREHOUSE I JAMS VAN SCHEDULE

Monday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PART
LT

Hoboken
Teterboro
JSTC
BP
SIB
WTC

Tuesday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PART
LT

Hoboken
Teterboro
JSTC
B?
SIB
WTC

Wednesday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PART
LT
Hoboken
Teterboro
J STC
B?SIB

WTC

Thursday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PART
LT

Hoboken
Teterboro
JSTC
BP
SIB
WTC

Friday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PART
LT
Hoboken
Teterboro
JSTC
BP
SIB
WTC
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Port Authority
Facility Abbreviations
O1KB
81'
JFK
WA
PAnT
HT
JSTC
PATC
SIB
LT
EWR
NJMT/PN
MONT
TETERBORO
WTC
GATEWAY
PARK AVENUE

Port Authority Faciljtje
-	 George Washington Bridge
-	 Brooklyn Piers
-	 John F. Kennedy International Airport
-	 LaGuardia International Airport
-	 Port Authority Bus Terminal
-	 Holland Tunnel
-	 Journal Square Transportation Center
-	 Port Authority Technical Center
-	 Staten Island Bridges
-	 Lincoln Tunnel
-	 Newark Liberty International Airport
-	 NJ Marine Terminal I Port Newark

2 Montgomery Street
-	 Teterboro Airport
-	 World Trade Center Site
-	 2 Gateway Plaza and 3 Gateway Plaza
-	 225 Park Avenue South and 233 Park Avenue South

'The Port Authority of NY & NJ has the absolute right to add or delete facilities and delivery
points located in the Port District. The Port District is considered to be all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty.
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PART V - SPECIFICATIONS

1. Specific Definitions
To avoid undue repetition, the following terms, as used in this Contract, shall be construed
as follows:

"Facility" shall mean all Port Authority Warehouse and Facilities as listed in Exhibit A and
Exhibit B attached hereto and made a part hereof.

"Contract Administrator" shall mean the employee authorized by the General Manager of
Procurement Operations to manage this Contract.

"Warehouse Operations Supervisor" shall mean an employee authorized by the Manager of
Warehouse Inventory Management Division. He or she will work along with the Contract
Administrator to oversee performance and payments under this Contract.

"Manager" shall mean the Manager of the Warehouse Inventory Management Division or
his designee.

"Driver" shall mean an employee of the Contractor who holds a valid state driver's license.

"Helper" shall mean an employee of the Contractor who shall assist the Driver in the
performance of scheduled trucking and van services to transport items to and from Port
Authority Stockrooms and facilities located in New York and New Jersey.

"Emergency Response" shall mean the Contractor is required to respond back to the
Manager within 24 Hours.

"8-Hour Work Day" shall mean eight (8) working hours from 6:30am to 3pm, including /2
hour for lunch unpaid.

"Overtime Hours" shall mean any hours after the eight (8) hour normal work day as
designated by the Manager and Saturday, Sunday and Holidays (see the Standard Contracts
Terms and Conditions herein for a list of Holidays).

"JAMS" shall mean Central Warehouse of the Port Authority, located at 777 Jersey Avenue,
Jersey City, NJ.

"Daily Run" is the scheduled deliveries to and from Warehouse facilities as designated by
the Manager or designee and as included in Exhibit C entitled "Truck and Van Delivery
Schedule".

2. Work Required by the Specifications
These Specifications relate generally to the performance of the Contractor, who agrees to
perform the scheduled trucking and van services to transport items such as, but not limited
to hand tools, lumber, metal, and cleaning supplies, to and from Port Authority Warehouses
and facilities located in New York and New Jersey. The Contractor hereby agrees to
provide truck(s) and driver(s) with helper to pick up and deliver materials to and from
various Port Authority Warehouses and all other Port Authority facilities as listed in this
Contract.
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The Contractor also agrees to provide, as required herein, a van(s) with driver to be used for
small deliveries to and from Port Authority Warehouse facilities,

If requested by the Port Authority, the Contractor shall be required to provide two (2)
additional trucks and two (2) additional vans and drivers and helpers for the performance of
services hereunder upon five (5) business day's notification by the Port Authority. The
Contractor shall be paid the applicable rates as included in the Pricing Sheet(s). The
Contractor shall agree to maintain or provide or have available any documentation, reports
or records as required by the Port Authority.

3. Prevailing Wages
The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to his or
her drivers and helpers (who are employed by hint/her to work on an hourly or daily basis at
any trade or occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in which the
Services are being performed as determined by the Manager and notwithstanding that such
rate may be higher than the rate in effect on the date of opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are those
established by the New Jersey Department of Labor and Workiorce Development for the
locality and for the period of time in which the work is performed. For additional
information, please visit: http://lwd.dol.state.nj.us/labor/wagehour/wagehourjndex.html.

The provisions of this clause are inserted in this Contract for the benefit of such drivers and
helpers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers and helpers less than the rates of wages
and supplements above described, such drivers and helpers shall have a direct right of action
against the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers and helpers are employed by any subcontractor whose subcontract
does not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of action
in the event of the subcontractor's failure to pay or provide such wages and supplements)
such drivers and helpers shall have a direct right of action against the Contractor. The Port
Authority shall not be a necessary party to any action brought by any drivers and helpers to
obtain a money judgment against the Contractor or any subcontractor pursuant to this clause.

Nothing hereincontained shall be construed to prevent the Contractor or any subcontractor
from paying higher rates or providing higher supplements than the minimum hereinbefore
described; and nothing herein contained shall be construed to constitute a representation or
guarantee by the Port Authority that the Contractor or any subcontractor can obtain drivers
and helpers forthe minimum hereinbefore described.

4. Delivery Locations and Delivery Schedule

a. The Contractor shall perform scheduled truck deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as included in Exhibits A, B, and C. On a
daily basis, Tone driver and one helper shall report with a truck to the Warehouse
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Operations Supervsior, Monday through Friday (excluding weekends and holidays), at
6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse Operations
Supervsior, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey City, NJ
07310. The Authority reserves the tight to change these hours, upon five (5) business
day's notification from the Warehouse Operations Supervisor.

b. The Contractor shall perform scheduled van deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as set forth and described in Exhibits A,
B, and C. On a daily basis, one driver and one helper shall report with van to the
Warehouse Operations Supervisor,, Monday through Friday (excluding weekends and
holidays), at 6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse
Operations Supervisor, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey
City, NJ 07310. The Authority reserves the right to change these hours, upon five (5)
business day's notification from the Warehouse Operations Supervisor.

c. Daily runs will begin and end at the Central Warehouse (JAMS) in Jersey City. The
delivery and return of items to the Central Warehouse (JAMS) shall be completed daily
by 3:00p.m. All material(s) that are picked up during the 8-hour,work day must be
returned to the Central Warehouse (JAMS) by the close of business, 3:00p.m., unless
otherwise designated by the Warehouse Operations Supervisor.

d. There are five (5) Warehouse delivery locations where normal deliveries are to be made.
Exhibit A shows the locations and times that the Warehouses are open for deliveries.
Although Exhibit A shows the times the Warehouses are opeti, prior to each daily run
the Warehouse Operations Supervisor will designate a schedule on a truck and van
manifest sheet(s) that will be provided to the driver. Additionally, there are
approximately fifty (50) delivery locations in the Port District (all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty) which
may require deliveries on an unscheduled basis. (See Exhibit B). In the event that these
unscheduled deliveries cannot be made in the normal workday, the Contractor shall be
paid at the overtime rates as included in the Pricing Sheet(s).

e. In the event that the services are not needed, as designated by the Manager, the
Contractor will be notified by 3:00p.m., the day before the service is not required. The
Authority will only pay for work actually provided or if notification is given in the time
specified.

f. The Port Authority may require the Contractor to provide services during overtime
hours. The Manager may request overtime, after a normal workday and these services
may be requested anytime during the day or night. In the event that the daily run
exceeds required eight (8) hours and there is ajustifiable traffic delay and/or reason out
of the Contractor's control, then the run shall be completed and overtime will be paid.

g. The Port Authority may require an Emergency Response with a response time of 24
hours from notification by the Manager.
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5. Personnel and Training Requirements

a. The Contractor shall furnish competent and adequately trained personnel, who have the
ability to speak, read and write English and to take direction necessary to perform the
services required of the Contractor under this Contract within the time frame specified.
During the Base Term of the Contract and any Extension Period, all drivers hereunder
shall have and maintain a burrent and valid Drivers License. The driver shall be required
to drive and to load and unload the items onto and off of the truck. The helper shall be
required to load and unload the items onto and off of the truck.

b. The Contractor is required to provide to the Port Authority the names of three (3) truck
drivers (one (I) primary and two (2) backups), three (3) helpers, (one (1) primary and
two (2) backups) and three (3) van drivers (one (I) primary and two (2) backups), to be
utilized under this contract and to be kept on record in the event a replacement for a
driver and/or helper is needed to replace said driver and/or helper. Changes to this list
must first be approved by the Port Authority Warehouse Supervisor.

c. The Port Authority will provide one (I) week of route training for both primary and
backup drivers and helpers. After the first week of training the Contractor, and
throughout the duration of this Contract, the Contractor shall be responsible for the
training of any and all replacement drivers hereunder, and such training of replacement
drivers shall be at the expense of the Contractor.

6. Specific Uniform and Identification Requirements

a. The Contractor's personnel shall have, at all times a Contractor issued ID that shall
include theperson's name and the name of the Contractor. A company uniform
consisting of shirt, pants, and winter jacket bearing the company name and logo shall be
required and provided for by the Contractor. Safety shoes will also be required and
provided for by the Contractor. Drivers and helpers must maintain a neat and
presentable appearance at all times as they are considered representatives of the Port
Authority.

b. Prior to the Contract award, the Port Authority will perform background checks on all
the drivers and helpers assigned to this Contract. Only those individuals who pass the
background check will be allowed to perform the duties under this Contract. The
Contractor shall notify the Port Authority immediately when one of these individuals is
no longer an employee of the Contractor. The Contractor shall provide the Warehouse
Operations Supervisor with a replacement for such individual, and at that time a
background check will be performed on the individual proposed for replacement.

7. Truck, Van & Equipment Requirements

To provide the services under this Contract, the Contractor shall use one straight body
truck(s), which shall have a container (closed truck) and one van(s) (or more if required by
Section 2. herein). The age of the trucks and vans utilized in the performance of this
Contract shall be no older than five (5) model years.
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The Truck Requirements shall be as follows:

• Overall Height Requirements: Maximum 12 feet from ground level to top of
container.

• Container Dimensions: Minimum 8 feet wide x 6.5 feet high x 20 feet long.

• Cauacity: Minimum 3,000 lbs lift gate capacity; one dock plate

• Equipment: One Electric Pallet Jack, minimum 4,000 lb capacity with self contained
charger.

• The PortAuthority estimates that on  normal workday, the truck(s) will travel
approximately 100 miles to complete the required deliveries,

The Van Requirements shall be as follows:

a Standard van with at least 204 cubic feet of storage.

The trucks(s) and van(s) shall have EZ pass tags dedicated to Port Authority work only. The
Authority will reimburse for tolls incurred by the Contractor and approved by the Port
Authority for services rendered under this Contract. The Authority will not reimburse for
tolls prior to the normal workday or after the completion of a normal workday or for the
completion overtime worked.

Reimbursement of expenses incurred shall only be considered for approval when the
Contractor's driver starts at JAMS and ends at JAMS. A monthly EZ pass statement shall
be submitted fortoH expenses incurred, All EZ pass tags are to remain at the Central
Warehouse (JAMS) at the end of each workday.

Services shall not be interrupted in the event the truck(s) and/or van(s) have mechanical
problems, therefore the Contractor is required to have as back-up additional trucks and vans
in the event a replacement truck and/or van is needed. The Contractor shall own all trucks
and vans. Proof of ownership of the vehicles shall be required. Acceptable proof of
ownership is a title certificate from any state and a bill of sale.

8. Vehicle(s) Registration, Inspections and Maintenance

All trucks and vans shall be legally registered and inspected. All drivers shall be duly
licensed to drive the trucks and vans. Insurance shall meet all legal requirements and
requirements of this Contract. Vehicle(s) must receive regular scheduled maintenance.
Maintenance records must available to the Port Authority for inspection upon request.
Vehicles shall be maintained in accordance with manufacturer's guidelines and best industry
practices. Vehicles shall be in first-class operating condition and appearance as determined
by the Manager. Vehicles shall meet all NY & NJ State and Federal motor vehicle safety
requirements. All vehicle lightings shall be operational with all lamps lit. Vehicle exterior
shall be clean and have a freshly washed appearance. Vehicle shall be graffiti free.
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As Part of this Contract, the Port Authority Will issue a placard, to be placed in the truck and
van window, identifying them as a Port Authority Contractor.

9. Driven and Helpers Responsibilities
a. The driver(s) and helper(s) provided by the Contractor should be assigned for the

duration of the Contract unless one of the driver(s) and/or helper(s) is deemed unfit to
perform the service under this Contract. The driver(s) and helper(s) Will be trained and
assisted as described in Section 5 above entitled "Personnel and Training
Requirements" in finding all Port Authority Warehouses and other facility locations
during the first week of the Contract.

b. The driver(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans, in performing scheduled trucking and van services and in
transporting items to and from Port Authority Stockrooms and facilities located in New
York and New Jersey

e. The helper(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans.

d. The driver(s) will be required, at the arrival of each delivery; to call JAMS for additional
deliveries/pickups during the workday. The Authority will have a telephone available at
each locatiori for contacting the Central Warehouse,

e. Upon delivery at each location the driver(s) shall obtain from the Stock Keeper a written
description of the materials delivered and/or picked up.

C The helper shall accompany the truck driver at all times. The helper shall be required to
load and unload the items onto and off the truck.

10. Communication Equipment

The Contractor is required to provide the driver(s) with a cellular telephone capable of
communicating with all delivery points listed under this Contract and from any point within
the Port District, It is the responsibility of the Contractor to ensure that the cellular phones
are activated and filly functional prior to the first day of the Contract start date. The cellular
phones shall be carried by the driver(s) at all times, All cellular phones equipment will
remain at the Central Warehouse (JAMS) while not in use for the duration of the contract.
Each day at the beginning of their shift the driver(s) will pick up the cellular phone and each
day at the end of their shift the drivers will drop off the cellular phones at Central
Warehouse (JAMS) to a designated Authority staff member. The equipment will be
returned to the Contractor at the end of the Contract. The cost of all equipment, installation
charges and monthly fees will be the responsibility of the Contractor. All telephone call
charges that are bona tide Authority business calls, will be reimbursed to the Contractor
after a copy of the cellular carrier detailed monthly statement is submitted, reviewed and
verified by the Warehouse Operations Supervisor. This statement must be submitted with
the regular monthly invoice for delivery services.

11. Emergency Response

The Port Authority may require off hour deliveries and/or pickups on an emergency basis,
twenty-four hours a day, seven days a week. If emergency response time is required, the
Contractor shall be paid at the rates included on the Pricing Sheet(s).
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To ensure our ability to respond to emergencies, the Contractor is required to provide the
Port Authority with at least two (2) 24-hour emergency telephone numbers and the name of
two contact persons. The individual ' s names and phone numbers should be indicated in the
following space provided below.

24- HOUR CONTACT NAME(S) AND TELEPHONE NUMBER(S)

1. NAME:/ AnJ	 TELEPHONE*: 7k'SYOY

TITLE:	 5/

2. NMff:" /eYr 3 TELEPHONE #:__________

TITLE: A- ,k17 ' ' .'s Al A-
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EXHIBIT A

LIST OF PORT AUTHORITY WAREHOUSES

FACILITY LOCATION

JAMS	 Central Warehouse
777 Jersey Avenue
Jersey City, Ni 07310
Tel (201)386-6809
Fax (201)385-6829
Supervisor: Robert Arcuri

EWR	 Newark Liberty International Airport
Warehouse
Building #11
Newark, NJ 07114
Tel (973)792-5939
Fax (973)961-6249
Supervisor: Richard Pietruszki

JFK	 JFK International Airport
Warehouse
PA Administration
Building #14
Jamaica, NY 11430
Tel (718)2444436
Fax (718)244-3675
Supervisor: John Lynch

LGA	 LaGuardia Airport
Warehouse
Building 213, Hangar 7, South Wing
Jackson Heights, NY 11371
Tel (7-18)533-3523
Fax (718)533-3525
Supervisor: John Lynch

GWB	 George Washington Bridge
Warehouse
220 Bruce Reynolds Boulevard
Fort Lee, NJ 07024
i'd (200346-4127
Fax (201)346-4128
Supervisor: Richard Pietruszki

HOURS OF OPERATION

6:30AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 3:00PM

*The Port Authority of NY & NJ has the absolute right to add or delete Warehouses and delivery points
located in the Port District. The Port District is considered to be all Port Authority facilities located
within approximately a 25-mile radius of the Statue of Liberty.
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EXHIBIT B

LIST OF OTHER PORT AUTHORITY FACILITIES

225 PARK AVENUE SOUTH
NEW YORK, NY 10003

233 PARK AVENUE SOUTH
NEW YORK, NY 10003

2 MONTGOMERY STREET
JERSEY CITY, NJ 07302

115 BROADWAY
NEW YORK, NY 10006

WTC POLICE COMMAND
4 VESEY STREET
NEW YORK,NY 10013

PORT AUTHORITY BUS TERMINAL
625 EIGHTH AVENUE (40Th Street & 9" Ave)
NEW YORK, NY 10018

GEORGE WASHINGTON BRIDGE BUS STATION
220 BRUCE REYNOLD BOULEVARD
FORT LEE, NJ 07024

BROOKLYN PIERS
90 COLUMBIA STREET (NO ELEVATOR AVAILABLE)
BROOKLYN, NY 11201

BATHGATE INDUSTRIAL PARK
1610 BATHOATE AVENUE
BRONX, NY 10457

LAGUARDIA AIRPORT - HANGAR 7
FLUSHING, NY 11371

LAGUARDIA AIRPORT - BLDG. #30
FLUSHING, NY 11371

LAGUARDIA AIRPORT— HANGAR 11
FLUSHING, NY 11371

PART V - SPECIFICATIONS	 10



EXHIBIT B - Cont'd

LAGUARDIA AIRPORT
CENTRAL TERMINAL BLDG.
FLUSHING, NY 11371

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 14
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 269
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 259
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 80 (NO ELEVATOR AVAILABLE
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 151
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING!!!
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 145 OAT
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 156
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 254
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
ARRIVALS BUILDING
JAMAICA,NY 11430
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EXHIBIT B - Cont'd

JOHN F. KENNEDY INTERNATIONAL AIRPORT
RECORDS CENTER
BUILDING #142
JAMAICA,NY 11430

JAMAICA AIRTRAIN BUILDING
148-15 ARCHER AVENUE
JAMAICA, NY 11435

GOETHALS BRIDGE
277 GOETHALS ROAD
STATEN ISLAND, NY 10303

TELEPORT
I TELEPORT DRIVE
STATEN ISLAND, NY 10311

PORT JVORYIHOWLAND HOOK
40 ESTERN AVENUE
STATEN ISLAND, NY 10303\

5 MARINE VIEW PLAZA
HOBOKEN, NJ 07030

PORT AUTHORITY TRANS-HUDSON CORP.
JOURNAL SQUARE TRANSPORTATION CENTER
I PATH PLAZA
JERSEY CITY, N107306

HOLLAND TUNNEL
13 & PROVOST STREET (NO ELEVATOR AVAILABLE)
JERSEY CITY. NJ 07302

PATH WALDO WAREHOUSE
120 ACADEMY STREET
JERSEY CITY, NJ 07306
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EXHIBIT B - Cont'd

CENTRAL WAREHOUSE
777 JERSEY AVENUE
JERSEY CITY, NJ 07301

CENTRAL AUTOMOTIVE
777 JERSEY AVENUE
JERSEY CITY, NJ 07302

25 JOURNAL SQUARE
JERSEY CITY, NJ 07306

PORT AUTHORITY TRANS-HUDSON CORP.
CAR MAINTENANACE FACILITY
FOOT OF CAPE MAY ROAD
HARRISON, NJ 07029

NEWARK LIBERTY INTERNATIONAL AIRPORT
D STREET, BUILDING 1
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 80
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BREWSTER ROAD, BUILDING 70
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING II
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 46
NEWARK, NJ 07114
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EXHIBIT B - Cont'd

NEWARK LIBERTY INTERNATIONAL AIRPORT
TERMINAL B CONTROL TOWER
NEWARK, NJ 07114

NEWARK LEGAL & COMMUNICATIONS CENTER
I RIVER FRONT PLAZA
NEWARK, NJ 07102

2 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07102

3 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07114

PORT AUTHORITY
270 PORT STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY - NJ MARINE TERMINALS
260 KELLOGS STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY
274 KELLOGG STREET
NEWARK, NJ 07114

452 ROUTE I & 9 SOUTH
BUILDING 79
NEWARK, NJ 07114

1210 CORBIN STREET
ELIZABETH, NJ 07201

PATH HOBOKEN SHOPS
55 HUDSON STREET
HOBOKEN, NJ 07030

PORT AUTHORITY TRAINING CENTER
160 MCLESTER STREET

UNIT I
ELIZABETH, NJ 07201
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EXHIBIT B - Cont'd

LINCOLN TUNNEL
500 BOULEVARD EAST
WEEHAWKEN, NJ 07087

TETERBORO AIRPORT
121B BILLY DIEHL ROAD
TETERBORO, NJ 07608

PORT AUTHORITY OF NY & NJ
90 MOONACHIE AVENUE
TETERBORO, NJ 07608

MORRIS COUNTY LIFE SAFETY COMPLEX
500 WEST HANOVER AVENUE
MORRISTOWN, NJ 07960

STEWART INTERNATIONAL AIRPORT
1180 FIRST STREET, BLDG. 13$
NEW WINDSOR, NY 12553

WORLD TRADE CENTER SITE
WASHINGTON & CARLISLE STREETS
NEW YORK, NY 10006

116 NASSAU STREET
NEW YORK, NY 10036

OUTERBRIDGE CROSSING
101 BOSCOMBE AVENUE
STATEN ISLAND, NY 10303

The Port Authority of NY & NJ has the absolute right to add or delete facilities located in the Port
District. The Port District is considered to be all Port Authority facilities located within approximately a
25-mile radius of the Statue of Liberty.
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THURSDAY

PATC
GATEWAY
PATH
PATH - Con Shop
PATH - Harrison
PAST
LT
HT
SIB
BP

FRIDAY

EWR
JFK
WA
GWB
NJMT
SIGN SHOP

TUESDAY

PATC
GATEWAY
PATH - WALDO
PATH - Con Shop
PATH Harrison

PABT
LT
HT
SIB
B?

MONDAY

EWR
JFK
LGA
GWB
NJMT
SIGN SHOP

WEDNESDAY

EWR
JFK
LOA
GwB

NJMT
SIGN SHOP

EXHIBIT C
CENTRAL WAREHOUSE (JAMS) TRUCK SCHEDULE

Daily Run will begin and end at the Central Warehouse, located at the Jersey
Avenue Maintenance Shop (JAMS)

CENTRAL WAREHOUSE / JAMS VAN SCHEDULE

Monday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
BR
SIB
WTC

Tuesday

PATH
GATEWAY
?ATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
BP
SIB
Wit

Wednesday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABT
LT
Hoboken
Teterboro
JSTC
BP
SIB
WTC

Thursday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
B?
SIB
WTC

Friday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
SP
SIB
WTC
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Port Authority
Facility Abbreviations
owe
BP
JFK
LGA
PABT
HT
JSTc
PATC
SIB
LT
EWR
NJMT/PN
MONT
TETERBORO
WTC
GATEWAY
PARK AVENUE

Port Authority Facilities
-	 George Washington Bridge
-	 Brooklyn Piers
-	 John F. Kennedy International Airport
-	 LaGuardia International Airport
-	 Port Authority Bus Terminal
-	 Holland Tunnel
-	 Journal Square Transportation Center
-	 Port Authority Technical Center
-	 Staten Island Bridges
-	 Lincoln Tunnel
-	 Newark Liberty International Airport
-	 NJ Marine Terminal / Port Newark

2 Montgomery Street
-	 Teterboro Airport
-	 World Trade Center Site
-	 2 Gateway Plaza and 3 Gateway Plaza
-	 225 Park Avenue South and 233 Park Avenue South

The Port Authority of NY & NJ has the absolute right to add or delete facilities and delivery
points located in the Port District. The Port District is considered to be all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty.
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STANDARD CONTRACT TERMS AND CONDITIONS

PART I GENERAL DEFINITIONS

To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority - shall mean the Port Authority of New York and New Jersey.

Contract. Document or A.-grtement - shall mean the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: invitation for Bid (TB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order
(P0), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the
Authority's Manager, Purchasing Services Division.

Days or Calendar Days - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included.

Week unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and
holidays.

Month - unless otherwise specified, shall mean a calendar month.

Director - shall mean the Director of the Department which operates the facility of the Port Authority at which
the services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of
this Contract, acting personally or through one of his/her authorized representatives for the purpose of this
Contract.

Manager .- shall mean the Manager of the Facility for the time being or his successor in duties for the purpose of
this Contract, acting personally or through his duly authorized representative for the purpose of this Contract.

No person shall be deemed a representative of the Director or Manager except to the extent specifically
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in
writing signed by the Authority's Manager, Purchasing Services Division. No person shall be deemed a
successor in duties of the Manager unless the Contractor is so notified in a writing signed by the Director.

Minority Business Enterprise (MBE) - shall mean a business entity which is at least 51% owned and controlled
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least
51% of the stock of which is owned by one or more minority groups, and whose management and daily business
operations are controlled by one or more such individuals who are citizens or permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American
culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of
North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification.

Site of the Work - or worth of similar import shall mean the Facility and all buildings and properties associated
therewith as described in this Contract.

Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are:

o The principal place of business must be located in New York or New Jersey;
o The firm must have been in business for at least three years with activity;
o Average gross income limitations by industry as established by the Port Authority.

Subcontractor -shall mean anyone who performs work (other than or in addition to the furnishing of materials,
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any
person who furnished merely his own personal labor or his own personal services. "Subcontractor", however,
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and
Subcontract? the exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-Owned Business Enterprise (WUE) - shall mean a business enterprise which is at least 51% owned by
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned
by one or more women and whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

&th- shall mean all services, equipment and materials (including materials and equipment, if any, furnished
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to
be performed or goods to be furnished in connection with the service to be provided hereunder.

PART II GENERAL PROVISIONS

I. Facility Rules and Regulations of The Fort Authority
a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those

doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority
now in effect, and such further reasonable Rules and Regulations which may from time to time during
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health,
preservation of property or maintenance of a good and orderly appearance and efficient operation of the
Facility. The Port Authority agrees that, except in case of emergency, it shall give notice to the
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor
shall be required to comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

2. Contractor Not An Agent

This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
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purpose whatsoever except as may be specifically provided in this Agreement. It is hereby specifically
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants or employees of the Port Authority.

3. Contractor's Warranties

The Contractor represents and warrants:
a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this

Coniract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contract or its performance, and that the time available to it for such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder;

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to
enter into this Contract or has been relied upon by the Contractor, including any with reference to: (I)
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract;
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for
the performance of this Contract: (3) the general or local conditions which may in any way affect this
Contract or its performance; (4) the price of the Contract; or (5) any other matters, whether similar to or
different from those referred to in (1) through (4) immediately above, affecting or having any
connection with this Contract, the bidding thereon, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof.

The Contractor further represents and warrants that it was given ample opportunity and time and by means
of this paragraph' was requested by the Port Authority to review thoroughly all documents forming this
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of
any statement, representation, promise or provision which it desired or on which it wished to place reliance;
that it did so review said documents, that either every such statement, representation, promise or provision
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such
omitted statement, representation, promise or provision and is willing to perform this Contract without
claiming reliance thereon or making any other claim on account of such omission.

The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract,
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4. Personal Non-Liability

Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the
Contractor under any term or provision of this Agreement, or because of its execution or attempted
execution, or because of any breach, or attempted or alleged breach, thereof.

S. Equal Employment Opportunity, Affirmative Action, Non-Discrimination

a. The Contractor is advised to ascertain and comply with all applicable federal, State and local statutes,
ordinances, rules and regulations and, federal Executive Orders, pertaining to equal employment
opportunity, affirmative action, and non-discrimination in employment.

b. Without limiting the generality of any other term or provision of this Contract, in the event of the
Contractor's non-compliance with the equal opportunity and non-discrimination clause of this Contract,
or with any of such statutes, ordinances, rules, regulations or Orders, this Contract may be cancelled,
terminated orsuspended in whole or in part.

6. Rights and Remedies of the Port Authority

The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach
of any term whatsoever of this Contract:

a. The right to take over and complete the Work or any part thereof as agent for and at the expense
of the Contractor, either directly or through others.

b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages.

For the purpose of this Contract, breach shalt include but not be limited to the following, whether or not
the time has yet arrived for performance of an obligation under this Contract: a statement by the
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not
perform any one or more of its obligations under this Contract any act or omission of the Contractor or
any other occurrence which makes it improbable at the time that it will be able to perform any one or more
of its obligations under this Contract; any suspension of or failure to proceed with any part of the Work
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its
obligations under this Contract.

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from
exercising such other rights or remedies.

7. Rights and Remedies of the Contractor

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default, act
or omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor
to cancel or rescind this Contract or to suspend or abandon performance.

S. Submission To Jurisdiction

The Contractor Eereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey; in regard to any controversy arising out of, connected with, or in any way concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
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made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to be sufficient when jurisdiction would not lie because of the tack of basis to
serve process in the manner otherwise provided by law. in any case, however, process may be served as
stated above whether or not it might otherwise have been served in a different manner.

9. Harmony

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any conditionto exist which shall or may cause or be conducive 10 any labor complaints, troubles,
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the
operations of the Contractor under this Contract.

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies
and the progress thereof. The Contractor shall use its best efforts to resolve any such complaint,
trouble, dispute or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or
other labor activity is directed against the Contractor at the Facility or against any operations of the
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or
diminution of the services to be performed hereunder or to interfere with or affect the operations of the
Port Authority ,or to interfere with or affect the operations of lessees, licensees, or other users of the
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for
any reason whatsoever, the Port Authority shall have the right at any time during the continuance
thereof to suspend the operations of the Contractor under this Contract, and during the period of the
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the
right during said period to itself or by any third person or persons selected by it to perform said services
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the
Port Authority deems necessary and without cost to the Port Authority. During such time of
suspensionthe Contractor shall not be entitled to any compensation. Any flat fees, including
management fees, shall be prorated. Prior to the exercise of such right by the Port Authority, it shall
give the Contractor notice thereof, which notice may be oral. No exercise by the Port Authority of the
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be
available to the Port Authority under this Contract or otherwise.

b. During the time that the Contractor is performing the Contract, other persons maybe engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic
and other Contractors performing at the worksite, all of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at
the site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the
Port Authority.

10. Claims of Third Persons
The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and
workers, and all claims lawfully made against it by other third persons arising out of or in connection with
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or because of the performance of this Contract and to cause all subcontractors to pay all such claims
lawfully made against them.

11. No Third Party Rights
Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."

12. Provisions of Law Deemed Inserted
Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

13. Costs Assumed By The Contractor
It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except
as specifically set forth in this Agreement. The entire and complete cost and expense of the Contractor's
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the
Contractor for the same, except as specifically set forth in this Section.

14. Default, Revocation or Suspension of Contract

a. If one or more of the following events shall occur:

1. If fire mother cause shall destroy all or a substantial part of the Facility.

2. If any governmental agency shall condemnor take a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were
the date of the expiration of this Contract, Such revocation shall not, however, relieve the Contractor of
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of
revocation,

b.	 If one or more of the following events shall occur.

1. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation,
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by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of
its indebtedness under the federal bankruptcy laws or under any law or statute of the United
States or of any State thereof; or

3. A petition under any part of the federal bankruptcy laws or an action under any present or
future insolvency law or statute shall be filed against the Contractor and shall not be
dismissed within thirty (30) days after the filing thereof; or

4. The interest of the Contractor under this Contract shall be transferred to t passed to or devolve
upon, by operation of law or otherwise, any other person, firm or corporation, or

• The Contractor, if a corporation, shall, without the prior written approval of the Port
Authority, become a surviving or merged corporation in a merger, a constituent corporation
in a consolidation, or a corporation in dissolution; or

6. If the contractor is a partnership, and the said partnership shall be dissolved as the result of
an act or omission of its copartners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall take possession or control of all or substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of
the Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and
time specified in such notice as if said date were the date of the expiration of this Contract.
Termination shalt not relieve the Contractor of any liabilities or obligations hereunder which have
accrued on or prior to the effective date of termination.

C.	 If any of the following shall occur:

I. The contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the
Contractor; or

2. The Contractor shall fail to keep, perform and observe each and every other promise,
covenant and agreement set forth in this Contract on its part to be kept, performed or
observed, within five (5) days after receipt of notice of default thereunder from the Port
Authority (except where fulfillment of its obligations requires activity over a greater period
of time, and the Contractor shall have commenced to perform whatever may be required for
fulfillment within five (5) days after receipt of notice and continues such performance
without interruption except for causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof, the Port Authority
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and
the rights of the Contractor hereunder, termination to be effective upon the date and time specified
in such notice. Termination shall not relieve the Contractor of any liabilities which shall have
accrued on or prior to the effective date of termination,

d.	 If any of the events enumerated in this Section shall occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.
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e.	 No payment by the Port Authority of any monies to the Contractor for any period or periods after
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remediesto which the Port Authority maybe entitled because of any breach thereof. No waiver by
the Port Authority of any default on the part of the Contractor in the performance of any of the
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be
or be construed to be a waiver by the Port Authority of any other subsequent default in the
performance of any of the said terms, covenants and conditions.

In addition to all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the tights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of
termination as fully and completely as though such dates were the original expiration date hereof
and if such effective date of termination is other than the last day of the month, the amount of the
compensation due to the Contractor from the Port Authority shall be prorated when applicable on a
daily basis. Such cancellation shall be without prejudice to the rights and obligations of the parties
arising out of portions already performed but no allowance shall be made for anticipated profits.

g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any
and all rights and remedies that the Port Authority shall have at law or in equity consequent upon
the Contractor's breach of this Contact and shall be without prejudice to any and all such other
rights and remedies. It is hereby specifically agreed and understood that the exercise by the Port
Authority of any right of termination set forth in this paragraph shall not be or be deemed to be an
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from
any right to money damages it may have for the period prior to the effective date of termination to
the original expiration date of the Contract, and this provision shall be deemed to survive the
termination of this Contract as aforesaid.

h. 11(1) theContractor fails to perform any of its obligations under this Contract or any other
agreement between the Port Authority and the Contractor (including its obligation to the Port
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or
other person which arises out of or in connection with the performance of this Contract or any other
agreement with the Port Authority) or (2) any claim (just or unjust) which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
is made against the Port Authority or (3) any subcontractor under this Contract or any other
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made
against itby any supplier, subcontractor, worker or other third person which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then
the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or
otherwise) such sums as the Port Authority may deem ample to protect it against delay or toss or to
assure the payment ofjust claims of third persons, and to apply such sums in such manner as the
Port Authority may deem proper to secure such protection or satisfy such claims. All sums so
applied shall be deducted from the Contractor's compensation. Omission by the Port Authority to
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even
though such contingency has occurred at the time of such payment, shall not be deemed to indicate
that the Port Authority does not intend to exercise its right with respect to such contingency.
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any
exercise or attempted exercise oL or omission to exercise, such rights by the Port Authority shall
create any obligation of any kind to such supplier, subcontractors, worker or other third persons. If,
however,the payment of any amount due the Contractor shall be improperly delayed, the Port
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Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the
delay, it being agreed that such interest shall be in Lieu of and in liquidation of any damages to the
Contractor because of such delay.

If the Port Authority has paid any sum or has incurred any obligation or expense which the
Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly
upon the receipt of the Port Authority's statement therefore. The Port Authority may, however, in
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor.

j .	 If the Port Authority pays any installment to the Contractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have beenreduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

Ic The Port Authority shall also have the rights set forth above in the event the Contractor shall
become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or
assignee for the benefit of creditors.

15. Sales or Compensating Use Taxes

Purchases of services and tangible personal property by the Port Authority in the States of New York and
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most
federal excises (Taxes). Therefore, the Port Authority's purchase of the Contractor's services under this
Contract is exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to
the Port Authority for the Contractor's services under this Contract- The Contractor certifies that there are
no such taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to
substantiate the exempt sale.

The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

16. No Estoppel or Waiver

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfUlly entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach. Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

17. Records and Reports

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and
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maintain) in accordance with generally accepted accounting practice during the term of this Agreement and
any extensions thereof and for three years after the expiration, termination or revocation thereof, records,
payroll records and books of account (including, but not limited to, records of original entry and daily
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and,
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at,
through or in anyway connected with or related to the operations of the Contractor (and its subcontractors)
hereunder, including but not limited to all matters relating to the charges payable to the Contractor
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its
subcontractors' employees) and such additional information as the Port Authority may from time to time
and at any time require, and also including, if appropriate, recording the actual number of hours of service
provided under the Contract, and keeping separate records thereof which records and books of account shall
be kept at all times within the Port District. The Contractor shall permit (and cause its subcontractors to
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and
for three years thereafter the examination and audit by the officers, employees and representatives of the
Port Authority of such records and books of account and also any records and books of account of any
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said
company performs services similar to those performed by the Contractor anywhere in the Port District.
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing
of a pending claim by the Port Authority under or in connection with this Contract to which any of the
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly,
then the period of such right of access shall be extended to the expiration of six years from the date of final
payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) for each individual performing work under this Contract. This
includes citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written
reports in connection with its operations hereunder as the Port Authority may deem necessary or
desirable. The format of all forms, schedules and reports furnished by the Contractor to the Port'
Authority shall be subject to the continuing approval of the Port Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping maybe required under other sections of this
Contract.

IS. General Obligations

a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address hereinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to
which such notices, requests, consents, or approvals may be forwarded. All notices, requests,
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility.
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b. The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter
requirements are contained in the Contract in which case the Contract shall control. The Contractor
shall procure for itself all licenses, certificates, permits or other authorization from all governmental
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be
necessary for the Contractor's operations. The Contractor's obligation to comply with governmental
requirements are not to be construed as a submission by the Port Authority to the application to itself
of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises
which may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property
and personal injury. In the event the Contractor encounters material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in
writing to the Manager. Work in the affected area shall not thereafter be resumed by the Contractor
except upon the issuance of a written order to that effect from the Manager.

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any
other body or organization exercising similar functions which may pertain or apply to the Contractor's
operations hereunder.

The Contractor shall not do or permit to be done any act which;
1,	 will invalidate or be in conflict with any fire insurance policies covering the Facility or any

part thereof or upon the contents of any building thereon; or
2. will increase the rate of any fire insurance, extended coverage or rental insurance on the

Facility or any part thereof or upon the contents of any building thereon; or
3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase

therisk normally attendant upon the operations contemplated by this Contract; or
4. may cause or produce in the premises, or upon the Facility any unusual, noxious or

objectionable smoke, gases, vapors, odors; or
5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire

protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shall constitute a nuisance in or on the Facility or which may result in the creation,
contnission or maintenance of a nuisance in or on the Facility.

F. If by reason of th e Contractor's failure to comply with the provisions of this Section and provided the
Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable
by the Port Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe
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manner.

h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first
aid service in case of accidents to its personnel who may be injured in the furnishing of service
hereunder. The Contractor shall maintain standing arrangements for the removal and hospital treatment
of any of its personnel who may be injured.

19. Assignments and Subcontracting

a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part
thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or
enter into any contract requiring or permitting the doing of anything hereunder by an independent
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer,
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void
as to the Port Authority.

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract
shall be given written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any
rights against the Port Authority,

20. Indemnification and Risks Assumed By The Contractor

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, officers, representatives and employees from and against all claims and demands, just or
unjust, of third persons (including Contractor's employees, employees, officers, and agents of the Port
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way
connected with theContract and all other services and activities of the Contractor under this Contract and
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including
without limitation thereto, claims and demands for death, for persona] injury or for property damage, direct
or consequential, whether they arise from the acts or omissions of the Contractor, the Port Authority, third
persons(including Contractor's employees, employees, officers, and agents of the Port Authority), or from
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction
against the Port Authority in connection with this Contract.

The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or
not) of the Contractor, the Port Authority or third persons (including Contractor's employees, employees,
officers, and agents of the Port Authority)or from any other cause, excepting only risks occasioned solely by
affirmative willful Acts of the Port Authority done subsequent to the opening of proposals on this Contract,
and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in
connection with such risks:

a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited
to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall thil so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.
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c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or
alleged to arise out of the performance of work hereunder, whether such claims are made against the
Contractor or the Port Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature
of the Port Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or
inadequate methods Or to require a change in the method of performance hereunder nor the failure of the
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to
property or environmental impairment arising out of its operations.

21. Approval ot'Methods

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability
for injuries to persons or damage to property or environmental impairment arising out of its operations.

22. Safety and Cleanliness

a. The Contraetoi shall, in the furnishing of services hereunder, exercise every precaution to prevent injury
to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such caries and exercise precautions as may be necessary, proper or desirable.

b. The Contractth shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

23. Accident Reports

The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief,
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with
its operations hereunder and which result in death or injury to persons or damage to property, setting fbrth
such details thereof as the Port Authority may desire. In addition, if death or serious injury or serious
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damage is caused, such accidents shalt be immediately reported by telephone to the aforesaid representatives
of 	 Port Authority.

24. Trash Removal

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage,.debris and other waste material not immediately removed shall be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them. The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be
used in such removal unless with its prior consent in writing. No such garbage, debris or other waste
materials shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or
bounding the Facility.

25. Lost and Found Property

The Contractor shall instruct its personnel that all items of personal property found by the Contractor's
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

26. Property of the Contractor
a. All property oft e Contractor at the Site by virtue of this Contact shall be removed on or before the

expiration or sooner termination or revocation of this Contract.
bif the Contractor shall fail to remove its property upon the expiration, termination or revocation of this

Contact the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port
Authority; any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal,
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon
demand.

27. Modification of Contract

This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless
expressed in writing in this Contract.

28. Invalid Clauses

If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal,
then, if it shall not appear to have been so material that without it the Contract would not have been made by
the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full
force and effect.

29. Approval of Materials, Supplies and Equipment

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder. Inclusion of chemical containing materials or supplies on the Port
Authority Approved Products List - Environmental Protection Supplies constitutes approval. The list may
be revised from time to time and at any time by the Port Authority and it shall he incumbent upon the
Contractor to obtain the most current list from the Manager of the Facility.
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At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the
use of an alternate product or products to those on the Approved Products List - Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List- Environmental
Protection Supplies may be used.

30. Intellectual Property
The right to use all patented materials, appliances, processes of manufacture or types of
construction, trade and service marks, copyrights and trade secrets, collectively hereinafter referred
to as "Intellectual Property Rights", in the performance of the work, shall be obtained by the
Contractor without separate or additional compensation. Where the services under this Agreement
require the ConSctor to provide materials, equipment or software for the use of the Port Authority
or its employees or agents, the Port Authority shall be provided with the Intellectual Property
Rights required for such use without further compensation than is provided for under this
Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and
expense incurred as a result of any claims in the nature of Intellectual Property Rights infringement
arising out of the Contractor's or Port Authority's use, in accordance with the above immediately
preceding paragraph; of any Intellectual Property, The Contractor, if requested, shall conduct all
negotiations with respect to and defend such claims. If the Contractor or the Port Authority, its
employees or agents be enjoined either temporarily or permanently from the use of any subject
matter as to which the Contractor is to indemnify the Port Authority against infringement, then the
Port Authority may, without limiting any other rights it may have, require the Contractor to supply
temporary or permanent replacement facilities approved by the Manager, and if the Contractor fails
to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the cost
thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any
intellectual property rights disputes, whether existing or potential, of which it has knowledge,
relating to any idea, design, method, material, equipment or any other matter related to the subject
matter of this Agreement or coming to its attention in connection with this Agreement.

31. Contract Records and Documents- Passwords and Codes

When the performance of the contract services requires the Contractor to produce, compile or
maintain records, data, drawings, or documents of any kind, regardless of the media utilized, then
all such records, drawings, data and documents which are produced, prepared or compiled in
connection with this contract, shall become the property of the Port Authority, and the Port
Authority shall have the right to use or permit the use of them and any ideas or methods
represented by them for any purpose and at any time without other compensation than that
specifically provided herein.

When in the performance of the contract services the Contractor utilizes passwords or codes for
any purpose, at any time during or after the performance of such services, upon written request by
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the Authority, the Contractor shall make available to the designated Authority representative all
such passwords and codes.

32. Designated Secure Areas

Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time ("Secure Areas"). The Port Authority shall require the observance of certain
security procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high
security areas by security personnel designated by the Contractor or any subcontractor's personnel required to
work therein. All personnel that require access to designated secure areas who are not under positive escort by
an authorized individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall
notify the Manager. The Contractor shall conform to the procedures as may be established by the Manager from
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder. Prior to the
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in
effect on the commencement date. The description of Secure Areas may be changed from time to time and at
any time by the Manager during the term of the Contract.

33. Notification of Security Requirements

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority
reserves the right to deny access to certain documents, sensitive security construction sites and facilities
(including rental spaces) to any person that declines to abide by Port Authority security procedures and
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat
to the construction site or &cility security. The Authority reserves the right to impose multiple layers of security
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security
required, or may make any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following:

• Contractor/ Subcontractor identity checks and background screening

The Port Authority's designated background screening provider may require inspection of not less than
two forms of valid/current government issued identification (at least one having an official photograph) to
verify staff's name and residence; screening federal, state, and/or local criminal justice agency
information databases and files; screening of any terrorist identification files; access identification to
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the
like.

The Contractor may be required to have its staff, and any subcontractor's staff, material-men, visitors or
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Authority to perform the background checks.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority
approved provider to be used to conduct background screening and personal identity verification, except
as otherwise required by federal law and/or regulation (such as the Transportation Worker Identification
Credential for personnel performing in secure arms at Maritime facilities). Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers can be found at
httn://www.secuSworker,com, or S.W.A.C. may be contacted directly at (877) 522-7922 for more
information and the latest pricing. The cost for said background checks for staff that pass and are granted
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense
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as provided herein. Staff that are rejected for a credential for any reason are not reimbursable.

Issuance of Photo Identification Credential

No person will be permitted on or about the Authority construction site or facility (including rental
spaces) without a facility-specific photo identification credential approved by the Authority. If the
authority requires facility-specific identification credential for the Contractor's and the subcontractor's
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specific identification credential shall remain the property of the Authority and shall be returned to
the Authority at the completion or upon request prior to completion of the individual's assignment at the
specific facility. It is the responsibility of the appropriate Contractor or subcontractor to immediately
report to the Authority the loss of any staff member's individual facility-specific identification credential.
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential,
Contractor's and subcontractor's staff shall display Identification badges in a conspicuous and clearly
visible manner, when entering, working or leaving an Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
identification having an official photograph and an original, unlaminated social security card for identify
and SSN verification. Where applicable, for sensitive security construction sites or facilities, successful
completion of the application, screening and identify verification for all employees of the Contractor and
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential.

• Access control. insoection, and monitoring b y security guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security
guards. However, this provision shall not relieve the Contractor of its responsibility to secure its
equipment and work and that of its subconsultant/subcontractor's and service suppliers at the Authority
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service
provider is not permitted to take photographs, digital images, electronic copying and/or electronic
transmission or video recordings or make sketches on any other medium at the Authority construction
sites or facilities (including rental spaces), except when necessary to perform the Work under this
Contract, without prior written permission from the Authority. Upon request, any photograph, digital
images, video recording or sketches made of the Authority construction site or facility shalt be submitted
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and
binding on the submitting entity.

* Compliance with the Port Authority Information Securit y Handbook

The Contract may require access to Port Authority information considered Confidential Information
("Cl") as defined in the Port Authority Information Security Handbook ("Handbook"), dated October,
2008, corrected as of February, 2009, and as may be further amended, The Handbook and its
requirements are hereby incorporated into this agreement and will govern the possession, distribution and
use of Cl if at any point during the lifecycle of the project or solicitation it becomes necessary for the
Contractor to have access to Cl. Protecting sensitive information requires the application of uniform
safeguarding measures to prevent unauthorized disclosure and to control any authorized disclosure of this
information within the Port Authority or when released by the Port Authority to outside entities. The
following is an outline of some of the procedures, obligations and directives contained in the Handbook:

(1) require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure
Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by the Authority as
a condition of being granted access to Confidential Information categorized and protected as per
the Handbook;

(2) require that individuals needing access to Cl be required to undergo a background check,
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook
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(3) require Contractors and commercial enterprises to attend training to ensure security awareness
regarding Port Authority information;

(4) specific guidelines and requirements for the handling of Cl to ensure that the storage and
protection of Cl;

(5) restrictions on the transfer, shipping, and mailing of CI information;
(6) prohibitions on the publication, posting, modiing, copying, reproducing, republishing,

uploading, transmitting, or distributing Cl on websites or web pages. This may also include
restricting persons, who either have not passed a pre-screening background check, or who have
not been granted access to CI, from viewing such information;

(7) require that Cl be destroyed using certain methods, measures or technology pursuant to the
requirements set forth in the Handbook;

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of
security required of the Contractor under any Port Authority awarded contract.

(9) prohibit the publication, exchange or dissemination of Cl developed from the project or
contained in reports, except between Contractors and subcontractors, without prior approval of
the Port Authority;

(10) require that Cl only be reproduced or copied pursuant to the requirements set forth in the
Handbook.

Audits for Compliance with Securit y Requirements

The Port Authority may conduct random or scheduled examinations of business practices under this section
entitled "NOTIFICATION OF SECURITY REQUIREMENTS" and the Handbook in order to assess the
extent of compliance with security requirements, Confidential Information procedures, protocols and
practices, which may include, but not be limited to, verification of background check status, confirmation of
completion of specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress

The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.

35. Permit-Required Confined Space Work

Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA permit.

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form, The notification form must be filled out and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the
permit upon completion of the work. The Contractor must supply all equipment required for working in a
confined space.

36. Signs

Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or
display any signs or posters or any advertising on or about the Facility.

Standard Contract Terms and Conditions
	 Rage 20 of 2

Rev. 10/28/I1 (PA BID)



37. Vending Machines, Food Preparation
The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shall
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be
specifically designated by the Port Authority for such purpose.

3$. Confidential Information/Non-Publication
a. As used herein, confidential information shall mean all information disclosed to the Contractor
or the personnel provided by the Contractor hereunder which relates to the Authority's and/or
PATH's past, present, and future research, development and business activities including, but not
limited to, software and documentation licensed to the Authority or proprietary to the Authority
and/or PATH and all associated software, source code procedures and documentation. Confidential
information shall also mean any other tangible or intangible information or materials including but
not limited to computer identification numbers, access codes, passwords, and reports obtained
and/or used during the performance of the Contractor's Services under this Contract.

b. Confidential information shall also mean and include collectively, as per The Fort Authority of
New York & New Jersey information Security Handbook (October 15, 2008, corrected as of
February, 9 2009), Confidential Proprietary Information, Confidential Privileged Information and
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to
reasonably connote that such information is confidential, privileged, sensitive or proprietary in
nature, Confidential Information shall also include all work product that contains or is derived
from any of the foregoing, whether in whole or in part, regardless of whether prepared by the
Authority or a third-party or when the Authority receives such information from others and agrees
to treat such information as Confidential.

c. The Contractor shall hold all such confidential information in trust and confidence for the
Authority, and agrees that the Contractor and the personnel provided by the Contractor hereunder
shall not, during or after the termination or expiration of this Contract, disclose to any person, firm
or corporation, nor use for its own business or benefit, any information obtained by it under or in
connection with the supplying of services contemplated by this Contract. The Contractor and the
personnel provided by the Contractor hereunder shall not violate in any manner any patent,
copyright, trade secret or other proprietary right of the Authority or third persons in connection
with their services hereunder, either before or-after termination or expiration of this Contract. The
Contractor and the personnel provided by the Contractor hereunder shall not willfully or otherwise
perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent,
copyright, trade secret or other intellectual property rights or disputes, whether existing or
potential, of which the Contractor has knowledge, relating to any idea, design, method, material,
equipment or other matter related to this Contract or coming to the Contractor's attention in
connection with this Contract."

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be
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provided to it and/or that services have been, are being or will be performed for it in connection with this
Agreement, unless the vendor first obtains the written approval of the Port Authority. Such approval may be
withheld if for any reason the Port Authority believes that the publication of such infonnation would be
harmful to the public interest or is in any way undesirable.

39, Time Is of the Essence

Time is of the essence in the Contractor's performance of this Contract inasmuch as the Work to be
performed will affect the operation of public facilities.

40. Holidays
The following holidays will be observed at the Site:

New Year's Day	 Labor Day

Martin Luther King Jr. Day 	 Columbus Day

Presidents Day	 Veterans Day

Memorial Day	 Thanksgiving Day

Independence Day	 Day After Thanksgiving

Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the office of the Manager. If any such holiday falls one Sunday then the next day shall be considered
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the
holiday.

41. Personnel Standards
In addition to any specific personnel requirements that may be required under the clause entitled "Personnel
Requirements" in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any
employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor
within twenty-four(24) hours following the Contractor's receipt of the Manager's request for such
replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager's staff, Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are
legally present in the United States and authorized to work by means of the federally required 1-9
program

42. General Uniform Requirements for Contractor's Personnel
In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be worn at all times during which the Services are being performed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor's identification badge with picture U) bearing the employee's name. All uniforms, colors, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any
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required number of employees at a specific location at the Site as specified.

43. Labor, Equipment and Materials Supplied by the Contractor
The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
incidental thereto.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Servicesto be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or
have the right to do under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be
used in accordance with their manufacturer's instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSI{A and all
applicable regulations.

44. Contractor's Vehicles - Parking - Licenses

At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given
from time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be
marked or placarded, identifying it as the Contractor's vehicle.

45. Manager's Authority

In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at
such times and places, by such methods and in such manner and sequence as he/she may require, and the
Contract shall at all stages be subject to his/her inspection. The Manager shall determine the amount,
quality, acceptability and fitness of all pans of the Work and shall interpret the Specifications and any
orders for Extra Work. The Contractor shall employ no equipment, materials, methods or staff or personnel
to which the Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction,
requirement or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be
performed hereunder. The exercise by the Manager of the powers and authorities vested in hint /her by this
section shall be binding and final upon the Port Authority and the Contractor.

46. Price Preference

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by
the bidder pre-requisites in Part II hereof, for awards of contracts, not exceeding $1,000,000, for:
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(a) Services, a price preference of 5% is available for New York or New Jersey Small Business Enterprises
(SBE); or

(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New York
or New Jersey Minority or Women Business Enterprises (M/WBE),

certified by the Port Authority by the day before the bid opening.

If the Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date(s) certification was
obtained in the space provided on the Signature Sheet attached hereto.

47. MJWBE Good Faith Participation
If specified as applicable to this Contract, the Contractor shall use every good-faith effort to provide for
participation by certified Minority Business Enterprises (MBEs) and certified Women-owned Business
Enterprises (WBEs) as herein defined, in all purchasing and subcontracting opportunities associated with
this Contract, including purchase of equipment, supplies and labor services.

Good Faith efforts to include participation by MBEs/WBEs shall include the following:

a. Dividing the services and materials to be procured into small portions, where feasible,

b. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities
to such MBE5/WBEs as may be appropriate.

C. Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBEs/WBEs
from other sources. To access the Port Authority's Directory of MSE/WBE Certified Firms go to
www.panynj.9ov/suppliordiversty

d. Ensuring that provision is made to provide progress payments to MBEs/WBEs on a timely basis.

e. Observancelof reasonable commercial standards of fair dealing in the respective trade or
business.

Subsequent to Contract award, all changes to the MIWBE Participation Plan must be submitted via
a modified MIWBE Participation Plan to the Manager for review and approval by the Authority's
Office of Business Diversity and Civil Rights. For submittal of modifications to the M/WBE Plan,
Contractors are directed to use form PA3749C, which may be downloaded at
httn://www.panynj . gov/busjness-onportunitjesfecorne-vendor,hml . The Contractor shallnot
make changes to its approved M/WBE Participation Plan or substitute M/WBE subcontractors or
suppliers for those named in their approved plan without the Manager's prior written approval.
Unauthorized changes or substitutions, including performing the work designated for a
subcontractor with the Contractor's own forces, shall be a violation of this section. Progress
toward attainment of MJWBE participation goals set forth herein will be monitored throughout the
duration of this Contract,

The Contractor shall also submit to the Manager, along with invoices, the Statement of
Subcontractor Payments as the MIWBE Participation Report, which may be downloaded at
htW//www,r)anyiti.gov/business-oi)pommities/become-vendoT.html . The Statement must include
the name and business address of each M/WBE subcontractor and supplier actually involved in the
Contract, a description of the work performed and/or product or service supplied by each such
subcontractor or supplier, the date and amount of each expenditure, and such other information that
may assist the Manager in determining the Contractor's compliance with the foregoing provisions.
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If, during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in
carrying out its MIWBE Participation Plan and the Contractor has not requested and been granted a
full or partial waiver of the MJWBE participation goals set forth in this Contract, the Authority will
take into consideration the Contractor's failure to carry out its M/WBE Participation Plan in its
evaluation for award of future Authority contracts.

PART III CONTRACTOR'S INTEGRITY PROVISIONS

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction,
Debarment, Suspension, Disqualification and Disclosure of Other Information
By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in
the case of ajoint bid each party thereto certifies as to its own organization, that the Bidder and each parent
and/or affiliate of the Bidder has not

a. been indicted or convicted in any jurisdiction;
b. been suspended, debarred, found not responsible or otherwise disqualified from entering into

any contract with any governmental agency or been denied a government contract for failure to
meet standards related to the integrity of the Bidder;

C. had a contract terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

d. ever used a name, trade name or abbreviated name, or an Employer Identification Number
different from those inserted in the Bid,

e. had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of $50,000 as a result of any judicial or
administrative proceeding with respect to any license held or with respect to any violation of a
federal, state or local environmental law, rule or regulation;

f. had any sanction imposed as a result ofajudicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition; and

g. been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency.

2. Non-Collusive Ridding, and Code of Ethics Certification, Certification of No Solicitation
Based On Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid, each party thereto certifies as to its own organization, that

a. the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any
competitor;

c. no attempt has been made and none will be made by the Bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition;

d. this organization has not made any offers or agreements or taken any other action with respect
to any Authority employee or former employee or immediate family member of either which
would constitute a breach of ethical standards under the Code of Ethics dated April II, 1996, (a
copy of which is available upon request to the individual named in the clause hereof entitled
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"Bidder's Questions"), not does this organization have any knowledge of any act on the part of
an Authority employee or former Authority employee relating either directly or indirectly to this
organization which constitutes a breach of the ethical standards set forth in said Code;

C. no person or selling agency other than a bona Tide employee or boon fide established
commercial or selling agency maintained by the Bidder for the purpose of securing business,
has been employed or retained by the Bidder to solicit or secure this Contract on the
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid
to such person or selling agency; and

f. the bidder has not offered, promised or given, demanded or accepted, any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or patty
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract.

The foregoing certifications shall be deemed to be made by the Bidder as follows:

if the Bidder is a corporation, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and
officer of the Bidder, as well as, to the best of the certifiers knowledge and belief, each
stockholder of the Bidder with an ownership interest in excess of 10%;
if the Bidder is a partnership, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the
corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor. lithe Bidder is
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement
furnished with its bid, setting forth in such statement the reasons for its uncertainty. As a result of such
disclosure, the Port Authority shall take appropriate action up to and including a finding of non-responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsibility.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of
bids on this Contract of any change of circumstances which might under this clause make it unable to make
the foregoing certifications or require disclosure. The foregoing certifications or signed statement shall be
deemed to have been made by the Bidder with full knovledge that they would become a part of the records of
the Authority and that the Authority will rely on their truth and accuracy in awarding this Contract. In the
event that the Authority should determine at any time prior or subsequent to the award of this Contract that the
Bidder has falsely certified as to any material item in the foregoing certifications or has willfully or
fraudulently furnished a signed statement which is false in any material respect, or has not fully and accurately
represented any circumstance with respect to any item in the foregoing certifications required to be disclosed,
the Authority may determine that the Bidder is not a responsible Bidder with respect to its bid on the Contract
or with respect to future bids on Authority contracts and may exercise such other remedies as are provided to
it by the Contract with respect to these matters, In addition, Bidders are advised that knowingly providing a
false certification or statement pursuant hereto may be the basis for prosecution for offering a false instrument
for filing (see e.g. New York Penal Law, Section 175.30 et seq.). Bidders are also advised that the inability to
make such certification will not in and of itself disqualify a Bidder, and that in each instance the Authority
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will evaluate the reasons therefor provided by the Bidder. Under certain circumstances the Bidder may be
required as a condition of Contract award to enter into a Monitoring Agreement under which it will be
required to take certain specified actions, including compensating an independent Monitor to be selected by
the Port Authority, said Monitor to be charged with, among other things, auditing the actions of the Bidder to
determine whether its business practices and relationships indicate a level of integrity sufficient to permit it to
continue business with the Port Authority.

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or
dishonest conduct or to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (ii) the state agency determination relied upon was made without affbrding the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law.

The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993.

4. No Gifts, Gratuities, Offers of Employment, Etc.

During the term of this Contract, the Contractor shalt not offer, give or agree to give anything of value either to
a Port Authority employee, agent, job shopper, consultant, construction manager or other person or finn
representing the Port Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or
sister) of any of the foregoing, in connection with the performance by such employee, agent job shopper,
consultant, construction manager or other person or firm representing the Port Authority of duties involving
transactions with the Contractor on behalf of the Port Authority, whether or not such duties are related to this
Contract or any other Port Authority contract or matter. Any such conduct shall be deemed a material breach of
this Contract.

As used herein 'anything of value" shall include but not be limited to any (a) favors, such as meals,
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contact),
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money,
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of
employment, loans or the cancellation thereof, preferential treatment or business opportunity. Such term shall
not include compensation contemplated by this Contract or any other Port Authority contract, Where used
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority.

The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using
the Facility and shall so instruct its personnel.

In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated April 11,
1996, (a copy of which is available upon request to the Office of the Secretary of the Port Authority).

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.
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5. Conflict of Interest

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated
the Port Authority may, become a party, or participate in any way in the review or resolution of a claim in
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any
other action which might be viewed as or give the appearance of conflict of interest on its part. If the possibility
of such an arrangement for future employment or for another business arrangement has been or is the subject of
a previous or current discussion, or Lithe Contractor has reason to believe such an arrangement may be the
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as
or give the appearance of a conflict of interest, the Contractor shall immediately inform the Director in writing
of such situation giving the Ml details thereof. Unless the Contractor receives the specific written approval of
the Director,, the Contractor shall not take the contemplated action which might be viewed as or give the
appearance of a conflict of interest. In the event the Director shall determine that the performance by the
Contractor of a portion of its Services under this Agreement is precluded by the provisions of this numbered
paragraph, or a portion of the Contractor's said Services is determined by the Director to be no longer
appropriate because of such preclusion, then the Director shall have full authority on behalf of both parties to
order that such portion of the Contractor's Services not be performed by the Contractor, reserving the right,
however, to have the Services performed by others and any lump sum compensation payable hereunder which is
applicable to the deleted work shall be equitably adjusted by the parties. The Contractor's execution of this
document shall constitute a representation by the Contractor that at the time of such execution the Contractor
knows of no circumstances, present or anticipated, which come within the provisions of this paragraph or which
might otherwise be viewed as or give the appearance of a conflict of interest on the Contractor's part. The
Contractor acknowledges that the Authority may preclude it from involvement in certain
dispositiort/privatization initiatives or transactions that result from the findings of its evaluations hereunder or
from participation in any contract which results, directly or indirectly, from the Services provided by the
Contractor hereunder.

6. Definitions

As used in this section, the following terms shall mean:

Affiliate-Two or more firms are affiliates if parent owns more than fifty percent of the voting stock
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of
the voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Agency or Governmental Agency - Any federal, state, city or other local agency, including departments,
offices, public 'authorities and corporations, boards of education and higher education, public
development corporations, local development corporations and others.

Investigation - Any inquiries made by any federal, state or local criminal prosecuting agency and any
inquiries concerning civil anti-trust investigations made by any federal, state or local governmental
agency. Except for inquiries concerning civil anti-trust investigations, the term does not include
inquiries madeby any civil government agency concerning compliance with any regulation, the nature
of which does not carry criminal penalties, nor does it include any background investigations for
employment, or Federal, State, and local inquiries into tax returns.

Officer-Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.
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Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the
voting stock of the Bidder.

If the solicitation is a Request for Proposal:

Bid - shall mean Proposal;
is34sr - shall mean Proposer;

Bidding - shall mean submitting a Proposal.

In a Contract resulting from the taking of bids:

IS1 - shall mean bid;
Bidder- shall mean Bidder;
Bidding - shall mean executing this Contract.

In a Contract resulting from the taking of Proposals:

Bid - shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean executing this Contract.
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THE POBTAUTHOBITYOF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3 RD FL.

JERSEY CITY, NJ 07302

915/2012

ADDENDUM# I

To prospective Bidder(s) on Bid #30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/25/2012, no later than 11:00AM

The following changes/modifications are hereby made to the solicitation documents:

Replace Section 10 of Part H entitled "Facility Inspection" in its entirety with the following:

Date and Time: Thursday, September 6, 2012 at 10 am, Jersey Avenue Maintenance
Shop (JAMS), 777 Jersey Avenue, Jersey City, NJ 07201.

Please contact Sharon Allen at 201-395-347!, Monday through Friday, between the hours
of 9:00 a.m. and 3:00 p.m. PHOTO ID IS REQUIRED to attend the facility inspection.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDERS FIRM NAME: /Y' V-: / TYt''2i C-? L'-	 (

C.'
INITIALED:	 2	 DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO LUZ
SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at Isantanapanynj.gov .



THE PORTAUThONITYOF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3R0 FL.

JERSEY CITY, NJ 07302

9/19/2012

ADDENDUM #2

To prospective Bidder(s) on Bid 1130530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/25/2012, no later than 11:00AM

I.	 CHANGES/MODIFICATIONS

The following changes/modifications are hereby made to the solicitation documents:

A. Replace Section 3 of Part V entitled "Prevailing Wages" in its entirety and replace
with the following:

The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to
its drivers (who are employed by it to work on an hourly or daily basis at any trade or
occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in
which the Services are being performed as determined by the Manager and
notwithstanding that such rate may be higher than the rate in effect on the date of
opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are
those established by the New Jersey Department of Labor and Workforce
Development for the locality and for the period of time in which the work is
performed. For additional information, please visit:
http://lwd.dol.stare.ni.us/lahor/wagchour/wagehour  indcx.html.

The provisions of this clause are inserted in this Contract for the benefit of such
drivers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers less than the rates of wages and
supplements above described, such drivers shall have a direct right of action against
the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers are employed by any subcontractor whose subcontract does
not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of

PSI IAII
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action in the event of the subcontractor's failure to pay or provide such wages and
supplements) such drivers shall have a direct right of action against the Contractor.
The Port Authority shall not be a necessary party to any action brought by any drivers
to obtain a money judgment against the Contractor or any subcontractor pursuant to
this clause.

Nothing herein contained shall be construed to prevent the Contractor or any
subcontractor from paying higher rates or providing higher supplements than the
minimum hercinbefore described; and nothing herein contained shall be construed to
constitute a representation or guarantee by the Port Authority that the Contractor or
any subcontractor can obtain drivers for the minimum hereinbefore described.

B. Replace Section 3 of Part IV entitled "Pricing Sheets" in its entirety and replace it
with the attachment with revision date of 9/18/2012.

For Informational Purposes Only

I ) Attached hereto is the New Jersey Department of Labor and Workforce
Development Prevailing Wage Rate Determination for Truck Driver-Material
Delivery Driver to be included as a part of this Contract document.

H. BIDDER'S QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, which the
Port Authority has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port Authority makes no representations, warranties or guarantees that the
information contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
be deemed to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shall impair or limit the effect of
the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.

PSI lAll
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The Questions and Answers numbering sequence will be continued sequentially in any
forthcoming Addenda that may be issued.

Question # 1 May we have the Prevailing Wage Rates for this specific contract?

Answer # 1	 Refer to Section I.A. of this Addendum #2.

Question # 2 What rate applies for the Van Driver?

Answer #2	 The same rates as the ones attached in the prevailing wages for
Hudson County "Truck Driver—Material Delivery Driver"

Question #3 If this is a Prevailing Wage Contract will bids be accepted reflecting
hourly rates that are below the Prevailing Wage Rate?

Answer #3	 Refer to Section I.A. of this Addendum #2.

Question #4 Will the awarded vendor be allowed to park its vehicle(s) overnight
at the Jersey Avenue Maintenance Shop (JAMS) location?

Answer #4	 Yes, but the Port Authority will not be responsible for any
damage to or theft of vehicles.

Question # 5 When can the vendor expect payment for services rendered?

Answer # 5	 Refer to Part V, Section 3, entitled "Payment" paragraph b

Question #6 Will this contract require the transportation of "Hazardous
Materials"?

Answer #6	 No.

Question # 7 If so, the vendors Truck Driver will require a "Haz Mat'
endorsement on their CDL license. Please identify the prevailing
wage rate that would apply?

Answer # 7	 Not applicable. See Q/A #6.

Question #8 Part ill - Contract Specification Terms And Conditions, Item #6
Insurance. At the end of the last paragraph, last sentence
CITS#4031N appears. Please explain this designation?

Answer #8 CITS#4031N is the Port Authority internal Certificate of
Insurance number assigned to this contract and is provided by
Port Authority Risk Management Division.

PSI lAll
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Question#9	 What categorization of labor are we using under this contract?

Answerfl9	 Refer to Section I.A. of this Addendum #2.

Question #10 Approximately how many miles does the vehicles drive each week?

Answer #1O A response to this question will be forthcoming under a
subsequent addendum.

Question #11 Do you know if the current workers are unionized?

Answer if 11 A response to this question will be forthcoming under a
subsequent addendum.

- Question #12 Do you know the current pay rates and if those employees have a
medical insurance plan under the current contract?

Answer #12 A response to this question will be forthcoming under a
subsequent addendum.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDER'S FIRM NAMEJY1(Cet4Y 7#'j,-,? S ;.. e/4/ir 4 e

INITIALED;

DATE: 7/7
QUESTIONS CONCERNINGCONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANA@panynj.gov .
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Revised 9/18/2012

3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof.

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (I) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

f. The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment".



- Straight Time for Driver

y Rate for Truck

- Strai ht Time for Helpei

Straight Time for Driver

Van

U

	 2000
	

I

I
	 I

Revised 9/18/2012

PRICING SHEET- 1st Year

Estimated Annual Hours
	 Estimated First

Description
	 Unit Price Per Hour

	 (8 Hour Work Day)
	 Year Price Per Item

J First
Per Item-	 Unit Price Per Hour 	 tivefltme tsr i unurs

x	 250 firs

x	 250 firs

-	 x 250 firs

x 250 furs

150 hrs

Emergency Response

	

Unit Price Per Occasion 	 Est # Hours
X	 48

X	 48

-	 X	 48

-	 X	 48

-	 Estimated Annual Contract Price - First Year

are not limited to, Contractor's labor charges (including benefits) per worl
,eI administrative labor such as clerical and accountin

Hourly Charges — Overtime for Unvcr[I ruci

Hourly Charges - Overtime for Driver/Van
Hourly Charges - Overtime for Helper

Hourly Rate for Truck

Hourly Rate for Van

Flat Rate for Driver

Flat Rate for Van

are all inclusive an

Est,

AS

ice, taxes,	 transportation



!

I

U

I

- an

y Rate for Truck

- Straight Time for Helper

- Straight Time for Driver

iv Rate for Van

2000 Hours

2000 Hours

2000 Hours

Estimated First
Year Price Per 1tUnit Price

Est, First Year Emergency

Per

X

X--

x

Estimated Annual

are not limited to. Contractor's labor cl profit.

13.5

Lee, taxes,

I Price - Second Year

eluding benefits) per iv
as clerical and accoun

Description

Hourly Charges - Overtime for Drive/Truckr

Hourly Charges - Overtime for Driver/Van

Hourly Charges - Overtime for Helper

Hourly Rate for Truck

Flat Rate for Driver

Flat Rate for Helper

Flat Rate for Truck

Flat Rate for Van

Price are all inclusive and

Overtime En # Hours

N	 250 hr's

x	 250 firs

x	 250 hrs

x	 250 fir

x	 150 hrs

Emergency Response
Est # Hours

X	 4$

Revised 9/18/2012
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Estimated Annual Hours	 =
	 Estimated First

Description
	 Unit Price Per Hour

	 (8 Hour Work Day)
	

Year Price Per Item



Revised 9118/2012

PRICING SHEET- 3rd Year

Estimated Annual Hours	 =
	 Estimated First

Description
	 Unit Price Per Hour

	 (8 Hour Work Day)
	

Year Price Per Item

Hourly Charges - Straight Time for Drib
	 2000 Hours	 =

Hourly Rate for Truck
	

E:J
	

2000 Hours	 =

l-lni,rlv Charues Stnipht Time for Heli
	 2000 Hours

Tti

Driver
	 2000 Hours	 =

I	 flAfl 1-Inure

Unit
	 Item

Hourly Charges - Overtime for Drive/Truckr

Hourly Charges - Overtime for Driver/Van

Hourly Charges - Overtime for Helper

Hourly Rate for Truck

Hourly Rate for Van

I
	

250 hrs	 =

250 hrs	 =

250 hrs

250 hrs	 =

I
	 =

Flat Rate for Driver

Flat Rate for Helper

are all inclusive and

-	 Emergency Response 	 Est.

- Unit Price Per Occasion	 EM # Hours
X	 48

-	 X	 48

-	 X	 48

-	 X	 48	 =	 $

	Estimated Annual Contract Price - Third Year	 CS

are not limited to, Contractor's labor charges (including benefits) per worker, insurance, taxes, oven
t& vehicle costs, fuel, administrative labor such as clerical and accounting support.

transportation



Revised 9/18/2012

SUMMARY

A - ESTIMATED CONTRACT PRICE FOR 15T YEAR:	 $

B - ESTIMATED CONTRACT PRICE FOR 2ND YEAR:	 $

C - ESTIMATED CONTRACT PRICE FOR 3 r' YEAR:	 $

D- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE:	 $

A+B+C=D

The estimated quantities of labor hours set forth above are based upon estimated requirements. However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract. The Port Authority makes representation or guarantee as to what its actual requirements
will be.
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STATE OF NEW JERSEY
Department of Labor and Workforce Development

Division or Wage and Flour Compliance - Public Contracts Section
P0 Box 389

Trenton, NJ 08625-0389

PREVAILING WAGE RATE DETERMINATION

The New Jersey Prevailing Wage Act (N.J.S.A. 34:11-56.25 at seq.) requires that the Department of Labor and Workforce
Development establish and enftwce a prevailing wage level for workers engaged in public works in order to safeguard
their efficiency and general well being and to protect them as well as their employers from the effects of serious and
unfair competition.

Prevailing wage rates are wage and fringe benefit rates based on the collective bargaining agreements established for a
particular craft or trade in the locality in which the public work is performed. In New Jersey, these rates vary by county
and by the type of work performed.

Applicable prevailing wage rates are those wages and fringe benefits in effect on the date the contract is awarded. All
pre-determined rate increases listed at the time the contract is awarded must also be paid, beginning on the dates specified
Rates that have expired will remain in effect until new rates are posted.

Prevailing Wage Rate

The prevailing wage rate for each craft will list the effective date of the rate and the following infonnation

W = Wage Rate per Hour 	 B Fringe Benefit Rate per Hour	 T Total Rate per Hour

Fringe benefits are an integral part of the prevailing wage rate. Employers not providing such benefits must
pay the fringe benefit amount directly to the employee each payday. Employers providing benefits worth
less than the fringe benefit amount must pay the balance directly to the employee each payday.

Unless otherwise stated in the Prevailing Wage Rate Determination, the fringe benefit rate for overtime
hours remains at the straight time rate.

When the Overtime Notes in the Prevailing Wage Rate Determination state that the overtime rates are
"inclusive of benefits," the benefit rate is increased by the some factor as the wage rate (i.e. multiplied by
1.5 for time and one-half, multiplied by 2 for double time, etc.).

Apprentice Rate Schedule

An "apprentice" is an individual who is registered with the United States Department of Labor - Office of Apprenticeship
and enrolled in a certified apprenticeship program during the period in which they are working on the public works
project.

The apprentice waRe rate is a percentage of the journeyman wage rate, unless otherwise indicated. The apprentice benefit
rate is the full journeyman benefit rate, unless otherwise indicated.

If there is no apprentice rate schedule listed, the individual must be paid at least the journeyman rate even if that
individual is in a certified apprentice program for that trade.

If there is no ratio of apprentices to journeymen listed for a particular craft, then the ratio shall be one (I) apprentice to
every four (4) journeymen.
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NEW JERSEY DEPARTMENT OF LABORAND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - HUDSON

	

Craft: Truck Driver-Material Delivery Driver 	 PREVAILING WAGE RATE

05/01/12

Driver Vn4.15
B10.22
T34.37

New Hires (lstyear)	 W22.03
B9.07

'131.10

Expiration Date: 05/0112013

	

Craft; Truck Driver-Material Delivery Driver 	 COMMENTSINQTES

BLENDED RATE:
When a truck driver is performing work on the site and also serving as a material delivery driver, the driver shall be paid a
'blended rate'. See the "Truck Driver' craft for the blended rates.

The regular workday is 8 hours, starting between 5:00 AM and 8:00 AM.

SHIFT DIFFERENTIAL:
For shifts beginning between 4:00 PM and 10:00 PM, drivers shall receive an additional $0.50 per hour.

OVERTIME:
Hours in excess of 8 per day, or before of after the regular workday that are not shift work, Monday through Friday, and all
hours on Saturdays shall be paid at time and one-half the hourly rate. All hours on Sundays shall be paid at two and
one-half times the hourly rate. All hours on holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Years Day, Presidents Day, Memorial Day (Decoration Day), July 4th, Labor Day,
Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the
following Monday The day after Thanksgiving may be substituted for Veterans' Day.
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THE PORTAIJTHDRITVOF Nfl NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3111) FL.

JERSEY CITY, NJ 07302

9/24/2012

ADDENDUM #3

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Z Due back on 9/27/2012, no later than 11:00AM

Originally due on 9/25/2012, no later than 11:00AM

I. CHANGES/MODIFICATIONS

The following changes/modifications are hereby made to the solicitation documents:

THE BID DUE DATE HAS BEEN CHANGED AS NOTED ABOVE

II. BIDDER'S QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, for which
the Port Authority has deemed to require additional information and/or clarification, The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port Authority makes no representations, warranties or guarantees that the
information contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
be deemed to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shall impair or Limit the effect of

PSI IAII
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the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.
The Questions and Answers numbering sequence will be continued sequentially in any
forthcoming Addenda that may be issued.

Question #10 Approximately how many miles does the vehicles drive each week?

Answer #19 Refer to Part V, Page 16, Exhibit C.

Question #11 Do you know if the current workers are unionized?

Answer # 11 It is the Bidder's responsibility to ascertain whether any union now
represented or not represented at the site will claim jurisdiction over
any aspects of the services to be performed and their attention is
directed to Part I, clause entitled "Labor Harmony".

Question #12 Do you know the current pay rates and if those employees have a
medical insurance plan under the current contract?

Answer # 12 The current Contract is subject to the prevailing wage rates and
supplements for Hudson County.

QuestiunN 13 What is the pricing under the current Contract?

Answer # 13 For informational purposes, attached is the current contract's pricing
sheets.

Question/i 14 1 did not see any rates for helpers. Are the helpers subject to the
prevailing wage rate? If so, what are the rates?

Answer # 14 Under the Prevailing Wage Job in Hudson County, requiring the
Truck Driver-Material Delivery Driver rate to be used, there is no
"Helper" work classification or rate available, that could be used in
conjunction with this type of work. Under the current Contract the
wage rate for the position of "Helper" shall be no less than the
minimum wage established by the State of New Jersey for that title.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

PSI 1All
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THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDER'S FIRM

INITIALED: L'

DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201)395-3449 or at
LSANTANA®panynj.gov .
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PRICING SKEET - THREE YEAR ESTIMATED CONTRACT
Truck and Van Services'

FIRST YEAR
I	 2	 3

	
4

UnkMa Per SHour
Description 	 Day

DuivetwithTn*k	 300	 x

TRUCK
IRS

Zsdm..t.d 0 o
Watt Days

230 days

250 days

Toed EflIa,.tid Pint
Year Nat Per Item

- 7iOOO
-

Unit rm Per	 S Its	 EadnsttdA of
	

Tat £attaated First
VAN	 Desaipitsa	 Day	 West Days	 Yew Price hr IUiu

Drivet wIth Vut	 .2Y0	 ISO days
	 36,000

Total Eadmited
EatlmI{oun	 V.k Price Per Hour	 Overtime

3zm2% hn	 x __- 

	

250 h	 x 1 J.tv	 Y, Ooo

30.ov	 - -4 531 0

Orivet with Van
Per OcaSn

4cC-	 iP.0

Thivn with Truck

taUnted Arises! Coàtnet Prim - Elnt Year A.	
,71kC-

AU pricer shall Mclude the Conrne&s fudcoars dining the pafonnsnce of the scrvices hatztder

PanIV-S
PART lY. SIGNATURE SHBET. NAME AND RBSInflfcE OF PRINQPAU SHEET AND PRICING SHEET(S)

Rev. IOI$.V5 (PA/PATH)



Pricing Sheet (Cwst'd)
Truck and Van Serwices

SECOND YEAR
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Day

x
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PART IV- SIGNATURE SHEET, NAME AND RltW)ICE OF PRINCiPALS SHEET 	 PRICING SHEET(S)
Rev. IOI5S (PAIPATh)
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Pricing Sheet (Conrd)
Truck and Van Servk&

THIRD YEAR
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THE PORTAUTHORITYOF Nfl NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3" FL.

JERSEY CITY, NJ 07302

9/25/2012

ADDENDUM #4

To prospective Bidder(s) on Bid ft 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/27/2012, no later than 11:00AM

fl Originally due on 9/25/2012, no later than 11:00AM

The following changes/modifications are hereby made to the solicitation documents:

Replace pricing sheets from Addendum #2 with revision date 9/18/2012 in its entirety
and replace it with the attachment with revision date of 9/25/2012.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDERS FIRM	 77,2nircr. fr1', ,/r j,icc

INITIALED: Q: H

DATE:	 2 'i (

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANA@panynj.gov .

PSI lAll
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Revised 9125/2012

3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shalt be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof.

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verify all computations for accuracy, The
Port Authority in its solejudgment reserves the right to: (1) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

f. The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids, Compensation shall be in accordance with the section of this
Contract entitled "Payment".



Revised 9/25/2012

PRICING SHEET- 1st Year

Estimated Annual Hours	 =	 Estimated First

Description	 Unit Price Per Hour	 (8 Hour Work Day)	 Year Price Per Item

TRUCK................
HnhIrIv rhnroec - ctrmaht Time for Driver	 -	 -	 -	 •2000 Hours	 S

	

Truck 	 x	 2000 Hours	 $

nuuriy Lnargeb - atraigiit rime for Helper 	 x	 2000 Hours	 $

YA24-

Hourly Charges - Straight Time for Driver 	 x	 2000 Hours	 $

	

Hourly Rate for Van 	 x	 2000 Hours	 $

OVERTIME

Hourly Charges - Overtime for Driver/Truck

Hourly Charges—Overtime for Driver/Van

Hourly Charges Overtime for Helper

Hourly Rate for Truck

Hourly Rate for Van

Hourly Charge for Driver

timated First
Overtime En # Hou
	 r Price Per (ten)

250 hrs

1!	 250 hrs

S	 ZSOhrs

N	 250hrs

S	 lSOhrs	 =	 $_________________

tick aM/or Van)
Emergency Response	 Est. First Year Emergency

Est # Hours	 Response Fee

X	 48	 =	 $

Hourly Charge for Helper	 X	 AS	 $____________________

Hourly Charge for Truck	 X	 48	 $___________________

Hourly Charge for Van	 X	 48	 S____________________

Estimated Annual Contract Price— First Year	 AS

Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per worker, insurance, taxes, overhead, profit, transportation
costs, vehicle costs, fuel, administrative labor such as clerical and accounting support.



Revised 9/25/2012

PRICING SHEET- 2nd Year

Estimated AnnualHours	 Estimated First
Description	 Unit Price Per Hour	 (8 Hour Work Day)	 Year Price Per Item

	

H
	 TRUCK

Hourly Charges - Straight Time for Driver 	 x	 2000 Hours	 $

	

Hourly Rate for Truck 	 x	 2000 Hours	 $

Hourly Charges - Straight Time for Helper 	 x	 2000 Hours	 $
VM1.

Hourly Charges — Straight Time for Driver 	 x	 2000 Hours 	 S

	

Hourly Rate for Van 	 x	 2000 Hours	 S
OVERTIME

Estimated First
Description	 Unit Price Per Hour 	 Overtime Est # Hours	 -	 Year Price Per Item

Hourly Charges— Overtime for Drive/Truckr	 X	 250 hrs	 $____________________

Hourly Charges— Overtime for Driver/Van 	 x	 250 brs	 $____________________

Hourly Charges - Overtime for Helper	 x	 250 furs

	

Hourly Rate for Truck	 x	 250 firs	 $____________________

	

Hourly Rate for Van	 x	 150 firs

EMERGENCY RESPONSE FEE	 -

Emergency Response	 Est. First Year Emergency
Description	 Unit Price Per Hour 	 Est # Hours	 Response Fee

Hourly Charge for Driver	 X	 48	 S____________________

Hourly Charge for Helper 	 X	 48	 $____________________

	

Hourly Charge for Truck	 X	 48	 =	 $____________________

	

Hourly Charge for Van 	 X	 48	 =	 $___________________

Estimated Annual Contract Price - Second Year 	 8.5

* Unit Price are all inclusive and include, but are not limited to. Contractor's labor charges (including benefits) per worker, insurance, taxes, overhead, profit, transportation
costs. vehicle costs, fuel, administrative labor such as clerical and accounting support.



Revised 9/25/2012

PRICING SHEET- 3rd Year

Estimated Annual Hours	 Estimated First

Description
	

Unit Price Per Hour	 (8 Hour Work flay)	 Year Price Per Item

TRUCK

Hourly Charges Straight Time for Driver  	 2000 Hours	 $

	

Hourly Rate for Truck 	 N	 2000 Hours	 $

Hourly Charges - Straight Time for Helper 	 x	 2000 Hours	 $

VAN_	 _______________

Hourly Charges Straight Time for Driver 	 _______________________ 	 x	 2000 Hours	 $

	

Hourly Rate for Van 	 x	 2000 Hours	 S

OVERTIME
Estimated First

Description	 Unit Price Per Hour 	 Overtime Est # Hours	 -	 Year Price Per Item

Hourly Charges - Overtime for Drive/Truckr	 x	 250 hrs	 =	 $____________________

Hourly Charges - Overtime for Driver/Van 	 X	 250 hrs	 =	 $____________________

Hourly Charges - Overtime for Helper 	 X	 250 bra	 $____________________

	

Hourly Rate for Truck 	 x250 hi's	 S____________________

	

Hourly Rate for Van	 x	 ISO hi's

EMERGENCY RESPONSE FEE	 -
audlor Van)'

Emergency Response	 Est. First Year Emergency

Description	 Unit Price Per Hour 	 Est # Hours	 Response Fee

Hourly Charge for Driver 	 X	 48	 =	 $____________________

Hourly Charge for Helper	 X	 48	 5

	

Hourly Charge for Truck	 X	 48	 $____________________

	

Hourly Charge for Van	 X	 48

	

Estimated Annual Contract Price - Third Year 	 C.5

Unit Price are all inclusive and include, but are not limited to. Contractor's labor charges (including benefits) per worker, insurance, taxes. overhead, profit, transportation
costs. vehicle costs. fuel, administrative labor such as clerical and accounting support.



Revised 9/25/2012

SUMMARY

A - ESTIMATED CONTRACT PRICE FOR IT YEAR:	 $

B - ESTIMATED CONTRACT PRICE FOR 2N0 YEAR:	 $

C - ESTIMATED CONTRACT PRICE FOR 3"' YEAR:	 $

D- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE: 	 $

A+B+C=D

The estimated quantities of labor hours set forth above are based upon estimated requirements. However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract. The Port Authority makes representation or guarantee as to what its actual requirements
will be.



THE PORT AUTHORITY OF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3 FL.

JERSEY CITY, NJ 07302

INVITATION FOR BID/PUBLIC BID OPENING
BID INFORMATION

ISSUED DATE: 812912012

TITLE: TRUCK AND VAN SERVICES TO AND FROM PORT AUTHORITY
STOCKROOMS AND FACILITIES IN NEW YORK AND NEW JERSEY

BID NO.: 30530

BID DUE DATE:	 September 25,2012	 TIME: 11:00 AM

SITE INSPECTION: Thursday, September 6, 2012 ® 10:00 AM
QUESTIONS DUE: Friday, September 14, 2012 by 3:00 PM

BUYER NAME: LUZ SANTANA PHONE NO.: (201) 395-3449
FAX NO.: (201) 395-3425
EMAIL: Lsantana®panynj.gov

(TO BE COMPLETED BY THE BIDDER)
(PLEASE IRWI)

TRIPLE CROWN MAFFUCCI STORAGE CORP.

(NAME OF BIDDING ENTITY)

2095 EXPRESSWAY DR N

(ADDRESS)
HAUPPAUGE	 NY	 11758

(CITY, STATE AND ZIP CODE)
BRUCE NATALE	 PRESIDENT	 631-348-4994

NTAtIE TO CONTACT-NAME &
	

(TELEPHONE)

(FEDERAL TAX I.D. NO.)

'°BUSINESS CORPORATION	 PARTNERSHIP	 INDIVIDUAL

OTHER (SPECIFY):
Rev. 09/07)010
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PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3 RD FL.

JERSEY CITY, NJ 07302

9/5/2012

ADDENDUM # 1

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/25/2012, no later than 11:00AM

The following changes/modifications are hereby made to the solicitation documents:

Replace Section 10 of Part II entitled "Facility Inspection" in its entirety with the following:

Date and Time: Thursday, September 6, 2012 at 10 am, Jersey Avenue Maintenance
Shop (JAMS), 777 Jersey Avenue, Jersey City, NJ 017201.

Please contact Sharon Allen at 201-395-3471, Monday through Friday, between the hours
of 9:00 am. and 3:00 p.m. PHOTO ID IS REQUIRED to attend the facility inspection.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDERS FIRM NAME: .7 TRIPLE CROWN MAFFUCCI STORAGE CORP.

9/11/12
INITIALED:	 / /V 	DATE:

QUESTIONS CCERNING THIS ADDENDUM MAY BE ADDRESSED TO LUZ
SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at Isantanapanynj.gov .



THE POW AUTHORITYOF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3RD FL.

JERSEY CITY, NJ 07302

9/19/2012

ADDENDUM #2

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/25/2012, no later than 11:00AM

I.	 CHANGES/MODIFICATIONS

The following changes/modifications are hereby made to the solicitation documents:

A. Replace Section 3 of Part V entitled "Prevailing Wages" in its entirety and replace
with the following:

The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to
its drivers (who are employed by it to work on an hourly or daily basis at any trade or
occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in
which the Services are being performed as determined by the Manager and
notwithstanding that such rate may be higher than the rate in effect on the date of
opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are
those established by the New Jersey Department of Labor and Workforce
Development for the locality and for the period of time in which the work is
performed. For additional information, please visit:

The provisions of this clause are inserted in this Contract for the benefit of such
drivers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers less than the rates of wages and
supplements above described, such drivers shall have a direct right of action against
the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers are employed by any subcontractor whose subcontract does
not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of

PSI lAll
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action in the event of the subcontractor's failure to pay or provide such wages and
supplements) such drivers shall have a direct right of action against the Contractor.
The Port Authority shall not be a necessary party to any action brought by any drivers
to obtain a money judgment against the Contractor or any subcontractor pursuant to
this clause.

Nothing herein contained shall be construed to prevent the Contractor or any
subcontractor from paying higher rates or providing higher supplements than the
minimum hereinbefore described; and nothing herein contained shall be construed to
constitute a representation or guarantee by the Port Authority that the Contractor or
any subcontractor can obtain drivers for the minimum hereinbefore described!

8. Replace Section 3 of Part IV entitled "Pricing Sheets" in its entirety and replace it
with the attachment with revision date of 9/18/2012.

For Informational Purposes Only

1) Attached hereto is the Nei.' Jersey Department of Labor and Workforce
Development Prevailing Wage Rate Determination for Truck Driver-Material
Delivery Driver to be included as a part of this Contract document.

H. BIDDER'S QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, which the
Port Authority has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port Authority makes no representations, warranties or guarantees that the
information ontained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
be deemed to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shall impair or limit the effect of
the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.

PSI lAll
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The Questions and Answers numbering sequence will be continued sequentially in any
forthcoming Addenda that may be issued.

Question # 1 May we have the Prevailing Wage Rates for this specific contract?

	

Answer # I	 Refer to Section I.A. of this Addendum #2.

Question # 2 What rate applies for the Van Driver?

	

Answer # 2	 The same rates as the ones attached in the prevailing wages for
Hudson County "Truck Driver - Material Delivery Driver"

Question #3 If this is a Prevailing Wage Contract will bids be accepted reflecting
hourly rates that are below the Prevailing Wage Rate?

	

Answer #3	 Refer to Section I.A. of this Addendum #2.

Question # 4 Will the awarded vendor be allowed to park its vehicle(s) overnight
at the Jersey Avenue Maintenance Shop (JAMS) location?

	

Answer # 4	 :y, but the Port Authority will not be responsible for any
damage to or theft of vehicles.

Question # 5 When can the vendor expect payment for services rendered?

	

Answer #5	 Refer to Part V, Section 3, entitled "Payment" paragraph b

Question # 6 Will this contract require the transportation of "Hazardous
Materials"?

Enswer6 

No.

# 7 If so, the vendors Truck Driver will require a "Haz Mat'
endorsement on their CDL license. Please identify the prevailing
wage rate that would apply?

	

 7	 Not applicable. See QIA #6.

Question # S Part III Contract Specification Terms And Conditions, Item #6
Insurance. At the end of the last paragraph, last sentence
CITS#4031N appears. Please explain this designation?

Answer # 8 CITS#4031N is the Port Authority internal Certificate of
Insurance number assigned to this contract and is provided by
Port Authority Risk Management Division.

PSI IAII
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Question#9	 What categorization of labor are we using under this contract?

Answer#9	 Refer to Section I.A. of this Addendum #2.

Question #10 Approximately how many miles does the vehicles drive each week?

Answer # 10 A response to this question will be forthcoming under a
subsequent addendum.

Question t1 Do you know if the current workers are unionized?

Answer " A response to this question will be forthcoming under a
subsequent addendum.

Question #12 Do you know the current pay rates and if those employees have a
medical insurance plan under the current contract?

Answer #12 A response to this question will be forthcoming under a
subsequent addendum.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDER'S FIRM NAME:	 L' ç	 IA Ut4 c.Jt Si&e;, (S Cj?

INITIALED:

DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANApanynj.gov .

PSI IAII
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ThE PORTAIJTHORrrV' OF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 39D FL

JERSEY CITY, NJ 07302

9/24/2012

ADDENDUM #3

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Z Due back on 9/27/2012, no later than 11:00AM

Z Originally due on 9/25/2012, no later than 11:00AM

I. CHANGESIMODIFICATIONS

The following changes/modifications are hereby , made to the solicitation documents:

THE RID DUE DATE HAS BEEN CHANGED AS NOTED ABOVE

II. BIDDER'S QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, for which
the Port Authority has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port Authority makes no representations, warranties or guarantees that the
information contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
be deemed to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shall impair or limit the effect of

PS1IAII
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the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.
The Questions and Answers numbering sequence will be continued sequentially in any
forthcoming Addenda that may be issued.

Question #10 Approximately how many miles does the vehicles drive each week?

Answer #10 Refer to Part V, Page 16, Exhibit C.

Question #11 Do you know if the current workers are unionized?

Answer # 11 It is the Bidder's responsibility to ascertain whether any union now
represented or not represented at the site will claim jurisdiction over
any aspects of the services to be performed and their attention is
directed to Part I, clause entitled "Labor Harmony".

Question #12 Do you know the current pay rates and if those employees have a
medical insurance plan under the current contract?

Answer # 12 The current Contract is subject to the prevailing wage rates and
supplements for Hudson County,

Question# 13 What is the pricing under the current Contract?

Answer # 13 For informational purposes, attached is the current contract's pricing
sheets.

Question# .14 I did not see any rates for helpers. Are the helpers subject to the
prevailing wage rate? If so, what are the rates?

Answer # 14 Under the Prevailing Wage Job in Hudson County, requiring the
Truck Driver-Material Delivery Driver rate to be used, there is no
"Helper" work classification or rate available, that could be used in
conjunction with this type of work. Under the current Contract the
wage rate for the position of "Helper" shall be no less than the
minimum wage established by the State of New Jersey for that title.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

Page  of 
PSIIAII



THE POW AIJTHORITY OF Nfl NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3 1W FL.

JERSEY CITY, NJ 07302

9/25/2012

ADDENDUM #4

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/27/2012, no later than 11:00AM

E Originally due on 9/25/2012, no later than 11:00AM

The following changes/modifications are hereby made to the solicitation documents:

Replace pricing sheets from Addendum #2 with revision date 9/18/2012 in its entirety
and replace it with the attachment with revision date of 9/25/2012.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDERS FIRM NAME: TRIPLE CROWN MAFFUCCI STORAGE CORP

INITIALED:

DATE:	
9/27/12

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANApanynj.gov .

PSI IAII
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Port Authority Entire Bid

#30530 Truck & Van Service



INVITATION FOR BID

o COVER PAGE: BID AND BIDDER INFORMATION

• PART I - STANDARD INFORMATION FOR BIDDERS

• PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS

• PART HI - CONTRACT SPECIFIC TERMS AND CONDITIONS

• PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF
PRINCIPALS AND PRICING SHEET(S)

o PART V - SPECIFICATIONS

F o STANDARD CONTRACT TERMS AND CONDITIONS

TABLE OF CONTENTS	 PART I-i
PART 1—STANDARD INFORMATION FOR BIDDERS	 Rev. 9122111 (PA)
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PART I - STANDARD INFORMATION FOR BIDDERS

1. General Information: The Port Authority of New York and New Jersey

The Port Authority of New York and New Jersey (the "Port Authority" or the
"Authority") is an agency of the States of New York and New Jersey, created and
existing by virtue of the Compact of April 30, 1921, made by and between the two
States, and thereafter consented to by the Congress of the United States. It is charged
with providing transportation, terminal and other facilities of trade and commerce
within the Port District. The Port District comprises and area of about 1,500 square
miles in both States, centering about New York Harbor. The Port District includes
the Cities of New York and Yonkers in New York State, and the cities of Newark,
Jersey City, Bayonne, Hoboken and Elizabeth in the State of New Jersey, and over
200 other municipalities, including all or part of seventeen counties, in the two States.
The Port Authority manages and/or operates all of the region's major commercial
airports (Newark Liberty International, John F. Kennedy International, Teterboro,
LaGuardia and Stewart International Airports), marine terminals in both New Jersey
and New York (Port Newark and Elizabeth, Howland Hook and Brooklyn Piers); and
its interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George
Washington, Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which
are vital "Gateways to the Nation,"

In addition, the Port Authority operates the Port Authority Bus Terminal in
Manhattan,the largest facility of its kind in the world, and the George Washington
Bridge and Journal Square Transportation Center bus stations. A key link in
interstate commuter travel, the Port Authority also operates the Port Authority Trans-
Hudson Corporation (PATH), a rapid rail transit system linking Newark, and the
Jersey City and Hoboken waterfronts, with midtown and downtown Manhattan. A
number of other key properties are managed by the agency including but not limited
to a large satellite communications facility (the Teleport) in Staten Island, and a
resource recovery co-generation plant in Newark. Prior to September II, 2001, the
Port Authority's headquarters were located in the World Trade Center, and that
complex is still owned and being partially redeveloped by the Authority.

2. Form and Submission of Bid

The Bidder shall review carefully every provision of this document, provide all the
information required, and sign and return one entire copy to the Port Authority in
accordance with the instructions on the Cover Sheet and Part II— Contract Specific
Information for Bidders. The Bidder should retain one complete duplicate copy for
its own use. The "Signature Sheet" contained herein must be completed and signed
by the Bidder. The Pricing Sheet(s) contained herein must also be completed. The
bid shall be sealed in the enclosed self-addressed envelope conspicuously marked
with the Bidder's name, address, and Vendor Number, if available. In addition, the
outside of the package must clearly state the Bid title, the Bid Collective Number and
the Bid Due Date. Failure to properly label submissions may cause a delay in
identification, misdirection or disqualification of the submissions. In submitting this
bid, the Bidder offers to assume the obligations and liabilities imposed upon it herein
and expressly makes the representations and warranties required in this document.

PART 1-3
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Al! Bids must be received by the bid custodian on or before the due date and time
specified on the cover page, at which time they will be publicly opened and read.
Bids are only accepted Monday through Friday, excluding Port Authority holidays,
between the hours of 8:00 a.m. and 5:00 p.m., via (1) regular mail, (2) express
delivery service (e.g. UPS), or (3) hand delivery. If your bid is to be hand-delivered
by messenger or you are planning to attend the fonnal bid opening, please note that
only individuals with valid photo identification will be permitted access to the Port
Authority's offices. Individuals without valid identification shall be turned away and
theft packages not accepted. Bids that are not received by the bid custodian by the
scheduled bid opening date will be considered late.

3. Vendor Profile

To ensure maximum opportunities, it is vitally important that Bidders keep their
vendor profiles up to date with an appropriate e-mail address, as this will enable their
firm to receive timely notice of advertisements, reminders, solicitations and addenda.
Bidders may update their vendor profile or register as a Port Authority Vendor by
accessing the online registration system at https://panynjprocure.comlVenLogon.aSp .

4. Acknowledgment of Addenda

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign
and include with its Bid the addenda form(s). In the event any Bidder fails to conform
to these instructions, its Bid will nevertheless be construed as though the Addenda
had been acknowledged.

If the Bidder downloaded this solicitation document, it is the responsibility of the
Bidder to periodically check the Port Authority website at
httn//www n2nvni - anv/bnqhipcs..nnnn,tnnities/hid-nronosal-advertiSements.httfll and
download any addenda that might have been

	
in connection with this

solicitation,

5. Firm Offer

The Bidder offers to provide the Port Authority of New York and New Jersey the
services and to perform all Work in connection therewith required under this
Contract, all as specified by the terms and conditions of the Contract, based on the
Pricing Sheets provided herein.

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO
ANY PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN
REJECTION OF THE BID.

6. Acceptance or Rejection of Bids

The acceptance of a bid will be by a written notice signed by an authorized
representative on behalf of the Authority. No otheract of the Port Authority, its
Commissioners, officers, agents or employees shall constitute acceptance of a bid.
The Port Authority reserves the unqualified right, in its sole and absolute discretion,
to reject any or all bids or to accept any bid, which in its judgment will best serve the
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public interest and to waive defects in any bid. No rights accrue to any Bidder unless
and until its bid is accepted.

7. Bidder's Questions

Any questions by prospective Bidders concerning the Work to be performed or the
terms and conditions of the Contract may be addressed to the Contracts Specialist.
listed on the Cover Sheet of this document. The Contracts Specialist is only
authorized to direct the attention of prospective Bidders to the portions of the
Contract. No employee of the Port Authority is authorized to interpret any portion of
the Contract or to give information in addition to that contained in the Contract,
When Contract interpretation or additional information as to the Contract
requirements is deemed necessary by the Port Authority, it will be communicated to
all Bidders written addenda issued under the name of the Manager, Purchasing
Services Division of the Port Authority and may be posted on the Port Authority
website. Addenda shall be considered part of the Contract.

S. Additional Information To and From Bidden

Should the Authority require additional information from the Bidder in connection
with its bid, such information shall be submitted within the time frame specified by
the Port Authority.

If the Bidder is a corporation, a statement of the names and residences of its officers
should be submitted on the Name and Residence of Principals Sheet, directly
following the Signature Sheet.

9. Union Jurisdiction

All prospeètive Bidders are advised to ascertain whether any union now represented
or not repiesented at the Facility will claim jurisdiction over any aspect of the
operations to be performed hereunder and their attention is directed to the paragraph
entitled "Harmony" in the Standard Contract Terms and Conditions.

10. Assessment of Bid Requirements

The Bidder should carefully examine and study the entire contents of these bid
documents and shall make its own determinations as to the services and materials to
be supplied and all other things required to be done by the Contractor.

11. Bidder's Prerequisites

Only Bidders who can comply with the prerequisites specified in Part 11 hereof at the
time of the submission of its bid should submit bids, as only bids submitted by such
Bidders will be considered. By furnishing this document to the Bidder, the Port
Authority has not made a determination that the Bidder has met the prerequisites or
has otherwise been deemed qualified to perform the services. A determination that a
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Bidder has met the prerequisites is no assurance that it will be deemed qualified in
connection with other bid requirements included herein.

12. Qualification Information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Port
Authority relating to the Bidder's qualifications and ability to fulfill the Contractor's
obligations hereunder. The requested information shall be submitted no later than
three (3) days after said notice unless otherwise indicated. Matters upon which the
Port Authority may inquire may include, but may not be limited to, the following:

a.	 The Bidder may be required to demonstrate that it is financially capable of
performing this Contract, and the determination of the Bidder's financial
qualifications will be made by the Port Authority in its sole discretion. The
Bidder shall submit such financial and other relevant information as may be
required by the Port Authority from time to time including, but not limited to,
the following:

(i) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and
cash flow fin the most recent calendar year or the Bidder's most recent
fiscal year.

(ii) Where the certified financial statements set forth in (i) above are not
available, then either reviewed or compiled statements from an
independent accountant setting forth the aforementioned information shall
be provided.

(iii) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set fbrth in (i) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most
recent Federal income tax return and a statement in writing from the
Bidder, signed by an executive officer or their authorized designee, that
such statements accurately reflect the present financial condition of the
Bidder.

Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are
dated prior to forty-five (45) days beibre the bid opening, then the Bidder shall
submit a statement in writing, signed by an executive officer of the Bidder or
their designee, that the present financial condition of the Bidder is at least as
good as that shown on the statements submitted.

2. Bidder's statement of work on hand, including any work on which a bid
has been submitted, and containing a description of the work, the annual
dollar value, the location by city and state, the current percentage of
completion, the expected date for completion, and the name of an
individual most familiar with the Bidder's work on these jobs.
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3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account, the Bidder's Federal
Employer Identification Number (i.e., the number assigned to firms by the
Federal Government for tax purposes), the Bidder's Dun and Bradstreet
number, if any, the name of any other credit service to which the Bidder
has furnished information, and the number, if any, assigned by such
service to the Bidder's account.

b.	 Information relating to the Bidder's Prerequisites, if any, as set forth in this
document

C.	 If the Bidder is a corporation: (I) a copy of its Certificate of Incorporation and,
if applicable, all Amendments thereto with a written declaration signed by the
Secretary of the Corporation with the corporate seal affixed thereto, stating that
the copy furnished is a true copy of the Certificate of Incorporation and any
such Amendments as of the date of the opening of the bid and (2) if the Bidder
is not incorporated under the laws of the state in which the service is to be
performed, a certificate from the Secretary of State of said state evidencing the
Bidder's legal qualification to do business in that state.

d. A statement setting forth the names of those personnel to be in overall charge
of the service and those who would be exclusively assigned to supervise the
service and their specific roles therein, setting forth as to each the number of
yeats of experience and in which functions and capacities each would serve.

e. Information to supplement any statement submitted in accordance with the
Standard Contract Terms and Conditions entitled "Contractor's Integrity
Provisions."

f. In the event that the Bidder's performance on a current or past Port Authority
or Port Authority Trans-Hudson Corporation (PATH) contract or contracts has
been rated less than satisfactory, the Manager, Purchasing Services Division,
may give oral or written notice to the Bidder to furnish information
demonstrating to the satisfaction of such Manager that, notwithstanding such
rating, such performance was in fact satisfactory or that the circumstances
which gave rise to such unsatisfactory rating have changed or will not apply to
performance of this Contract, and that such performance will be satisfactory.

g. The Bidder recognizes that it may be required to demonstrate to the
satisfaction of the Port Authority that it in fact can perform the services as
called for in this Contract and that it may be required to substantiate the
warranties and representations set forth herein and the statements and
assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of
materials by a Bidder, any meeting which the Bidder may have with the Port
Authority,nor anything stated by the Port Authority in any such meeting shall be
construed or alleged to be construed as an acceptance of said Bidder's bid. Nothing
stated in any such meeting shall be deemed to release any Bidder from its offer as
contained in the bid.
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13. Facility Inspection

Details regarding the Facility inspection for all parties interested in submitting a bid
are stipulated in Part II hereof. All Bidders must present company identification and
photo identification for access to the Facility.

14. Available Documents - General

Certain documents, listed in Part II hereof, will be made available tbr reference and
examination by Bidders either at the Facility Inspection, or during regular business
hours. Arrangements to review these documents at a time other than the Facility
Inspection may be made by contacting the person listed in Part II as the contact for
the Facility Inspection.

These documents were not prepared for the purpose of providing information for
Bidders upon this Contract but they were prepared for other purposes, such as for
other contracts or for design purposes for this or other contracts, and they do not form
a part of this Contract The Port Authority makes no representation or guarantee as
to, and shall not be responsible for, their accuracy, completeness or pertinence, and,
in addition, shall not be responsible for the inferences or conclusions to be drawn
there from..

15. Pre-award Meeting

The lowest qualified Bidder may be called for a pre-award meeting prior to award of
the Contract

16. Price Preference

A price preference may be available for MinorityIWomen Business Enterprises
(M/WBEs) or Small Business Enterprises (SBEs) as set forth in the Standard Contract
Terms and Conditions.

17. M/WBE Subcontracting Provisions

The Port Authority has a long-standing practice of making its business opportunities
available to Minority Business Enterprises (MBEs) and Women-Owned Businesses
(WREs) and has taken affirmative steps to encourage such firms to seek business
opportunities with the Port Authority. The successful Bidder will use good faith
efforts to provide for meaningful participation by the Port Authority certified
M/WBEs as defined in this document, in the purchasing and subcontracting
opportunities associated with this contract, including purchase of equipment, supplies
and labor services.

Minority Business Enterurise (MBE) - shall mean a business entity which is at least
51% owned and controlled by one or more members of one or more minority groups,
or, in the case of a publicly held corporation, at least 51% of the stock of which is
owned by one or more minority groups, and whose management and daily business
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operations are controlled by one or more such individuals who are citizens or
permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups
not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central
or South American culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original
• peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the
Pacific Islands;

(d) Native American or Alaskan native persons having origins in any of the
'original peoples of North America and maintaining identifiable tribal
affiliations through membership and participation or community
identification.

Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which
is at least 51% owned by one or more women, or, in the case of a publicly held
corporation, at least 51% of the stock of which is owned by one or more women and
whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Good faith efforts to include participation by M/WBEs shall include, but not be
limited to the following:

1) Dividing the services and materials to be procured into small portions where
feasible;

2) Giving reasonable advance notice of specific subcontracting and purchasing
opportunities to such firms as may be appropriate;

3) Soliciting services and materials from MIWBEs, which are certified by the
Port Authority;

4) Ensuring that provision is made for timely progress payments to the M/WBEs
and;

5) Observance of reasonable commercial standards of fair dealing in the
respective trade or business.

Bidders are directed to use form PA3749B as the recording mechanism for the
M/WBE participation Plan, which may be downloaded at
http://www.panynj.gov/business-opportunities/become-vendor.html

The M/WBE Plan submitted by the Contractor to the Port Authority shall contain, at
a minimum, the following:
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• Identification of MIWBE's: Provide the names and addresses of all M/WBEs
included in the Plan. If none are identified, describe the process for selecting
participant firms in order to achieve the good faith goals wider this Contract.

• Level of Participation: Indicate the percentage of M/WBE participation
expected to be achieved with the arrangement described in the Plan.

• Scope of Work: Describe the specific scope of work the M/WBE's will
perform.

• Previous M/WBE Participation: Describe any previous or current M/WBE
participation, which the Bidder has utilized in the performance of its contracts.

All MWBE subcontractors Listed on the MIWBE Participation Plan must be
certified by the Port Authority in order for the Contractor to receive credit toward the
M/WBE goals set forth in this Contract. Please go to
www.panynj.gov/supplierdiversity to search for M/WBEs by a particular commodity
or service. The Port Authority makes no representation as to the financial
responsibility of such firms or their ability to perform Work under this Contract.

Bidders shall include their MIWBE Participation Plan with their Bids, to be
reviewed and approved by the Authority's Office of Business Diversity and Civil
Rights (OBDCR).

If the Contractor wishes to subcontract a portion of the Work through a firm not
listed in the Directory, but which the Contractor believes should be eligible because
it is (1) an M/WBE, as defmed above and (2) competent to perform portions of the
Work, the Contractor shall submit an MJWBE Uniform Certification Application to
the Port Authority of New York and New Jersey, Office of Business Diversity and
Civil Rights (OBDCR), 233 Park Avenue South, 4th Floor, New York, NY 10003.
The application is available online at www.panynj.gov/supplierdiversity . In
addition, to update your certification file and to advise OBDCR of changes to any
information, please email these changes to OBJOcertpanynj.gov . Credit toward
applicable goals will be granted only to Port Authority certified vendors. For more
information about M/WBE Programs, call (212) 435-7819.

18. Certification of Recycled Materials

Bidders are requested to submit, with their bid, a written certification entitled
"Certified Environmentally Preferable Products I Practices" attached hereto as
"Attachment I-A", attesting that the products or items offered by the Bidder contain
the minimum percentage of post-consumer recovered material in accordance with the
most recent guidelines issued by the United States Environmental Protection Agency
(EPA), or, for commodities not so covered, the minimum percentage of post-
consumer recovered materials established by other applicable regulatory agencies.
The data submitted by the Bidder in Attachment I-A is being solicited for
informational purposes only.

Recycling Definitions:
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For purposes of this solicitation, the following definitions shall apply:

a. Recovered Material" shall be defined as any waste material or by-product that
has been recovered or diverted from solid waste, excluding those materials and
by-products generated from, and commonly reused within, an original
manufacturing process.

b. "Post-consumer Material" shall be defined as any material or finished product
that has served its intended use and has been discarded for disposal or recovery
having completed its life as a consumer item. "Post-consumer material" is
included in the broader category of "Recovered Material".

C. "Preconsumer Material" shall be defined as any material or by-product
generated after the manufacture of a product but before the product reaches the
consumer, such as damaged or obsolete products. Pre-consumer Material does
not include mill and manufacturing trim, scrap, or broken material that is
generated at a manufacturing site and commonly reused on-site in the same or
another manufacturing process.

d. "Recycled Product" shall be defined as a product that contains the highest
amount of post-consumer material practicable, or when post-consumer material
is impracticable for a specific type of product, contains substantial amounts of
Pm-consumer Material.

e. 'Recyclable Product" shall be defined as the ability of a product and its
packaging to be reused, reconditioned for use, or recycled through existing
recycling collection programs.

f. "Waite Reducing Product' shall be defined as any product that will result in less
waste generated due to its use rather than another product designed to serve the
same function with an greater waste generation rate. This shall include, but not
be limited to, those products that can be reused, refilled or have a longer life
expectancy and contain a lesser amount of toxic constituents.

19. City Payroll Tax

Bidders should be aware of the payroll tax imposed by the:

a) City of Newark, New Jersey for services performed in Newark, New Jersey;

b) City of New York, New York for services performed in New York, New York;
and

c) City of Yonkers, New York for services performed in Yonkers, New York.

These taxes, if applicable, are the sole responsibility of the Contractor. Bidders
should consult their tax advisors as to the effect, if any, of these taxes. The Port
Authority provides this notice for informational purposes only and is not responsible
for either the imposition or administration of such taxes. The Port Authority
exemption. set forth in the Paragraph headed "Sales or Compensating Use Taxes", in
the Standard Contract Terms and Conditions included herein, does not apply to these
taxes.
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20. Additional Bidder Information
Prospective Bidders are advised that additional vendor information, including but not
limited to, forms, documents and other information, including protest procedures,
may be found on the Port Authority website at:_http:Ilwww.panynj.gov/business-
opportunities/become-vendor,html
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ATTACHMENT I A - Certified Environmentally Preferable Products/Practices

BidderName: TRIPLE CROWN MAFFUCflte:	 8/30/12

In line with the Pan Authority's efforts to promote products and practices which reduce our impact on the
environment and human health, Bidders are encouraged to provide information regarding their environmentally
preferable/sustainable business practices as they relate to this contract wherever possible. Bidden are requested to
complete this fbnn and submit it with their response, if appropriate. Bidden are requested to submit appropriate
documentation to support the items for which the Bidder indicates a "Yes" and present this documentation, in the
proper sequence of this Attachment.

1. Packaging
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates "Yes")
- Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled
contept

V1 Use of other packaging materials that contain recycled content and are recyclable in most local programs
Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering
packaging take-back services, or shipping carton return

- Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives
- Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals.

If yes, a description of the practices being Followed should be Include with the submission.

2. Business Practices (Operations I Manu&cturing
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not
nece,ssarily limited to, the following items? (A checlonaric indicates "Yes")

V	 Recycles materials in the warehouse or other operations
- Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or

transportation purposes
Use of energy efficient office equipment or signage or the incorporation of green building design elements

- Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials
- Other sustainable initiative

If yes, a description of the practices being followed should be Included with the submission.

3. Training and Education
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of
the products to be Offered under this contract, and/or does the Bidder conduct environmental training of its own staff?

o Yes	 1240	 If yes, Bidder shall attach a description of the training offered and the specific
criteria targeted by the training.

4. Certifications
Has the Bidder orany of its manufacturers and/or subcontractors obtained any of the follo wing product / industry
certifications? (A checkniark indicates "Yes")
- ISO 14000 or adopted some other equivalent environmental management system
- Other industry environmental standards (where applicable), such as the CERES principles, LEE!)

Certification, C2C Protocol, Responsible Care Codes of Practice or other similar standards
- Third Party product certifications such as Green Seal, Scientific Certification Systems, Smartwood, etc.

If yes, Bidden should attach copies of the certificates obtained.

I hereby certify under penalty of law, the above statements are cue and correct.

'Name	 Date
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PART H - CONTRACT SPECIFIC INFORMATION FOR BIDDERS

The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1. Service(s) Required
Truck and Van Services to and from Port Authority Warehouses and Facilities

2. Location(s) Services Required
Various locations in New York and New Jersey, as more fully described in the

• definition of "Facility" in the Specifications.

3. Expected Date of Commencement of Contract

On or about November 1, 2012

4. Contract Type

Service/Requirements Contract

5. Duration of Contract
Three (3) years, expiring on or about October 31, 2015

6. Price Adjustment during Base Term (Index Based)

Not Applicable

7. Option Period(s)

Not Applicable

8. Price Adjustment during Option Period(s) (Index Based)

Not Applicable

9. Extension Period

120 day Extension Applicable

10. Facility Inspection
Date and Time: Thursday, September 6, 2012 at 10 am, Jersey Avenue
Maintenance Shop (JAMS), 777 Jersey Avenue, Jersey City, NJ 07201.

Please contact Sharon Allen at 201-385-3471, Monday through Friday, between the
hours of 9:00 am. and 3:00 p.m.. PHOTO ID IS REQUIRED to attend the facility
inspection.

11. Specific Bidder's Prerequisites
a. The Bidder shall have had at least three (3) year(s) of continuous experience

immediately prior to the date of submission of its bid in the management and
operation of Trucking and Van Delivery Service and during that time shall have
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actually engaged in providing said or such services to commercial or industrial
accounts under contract. The Bidder may fluff!l this prerequisite if the Bidder can
demonstrate to the satisfaction of the Port Authority that the persons or entities
owning and controlling the Bidder have had a cumulative total of at least three (3)
year(s) of experience immediately prior to the date of the submission of its bid in
the management and operation of a business actually engaged in providing these
services to commercial or industrial accounts under contract during that time, or
have owned and controlled other entities which have actually engaged in
providing the above described services during that time period.
During the time period stated in (a) above, the Bidder, or persons or entities
owning and controlling the Bidder, shall have performed or be performing under
at least I contract requiring similar services of similar scope to those required
under this Contract.
The Bidder shall have had in its last fiscal year, or the last complete calendar year
immediately preceding the opening of its bid, a minimum of $300,000 annual
gross income from the type of service required under this Contract.
In the event a bid is submitted by a joint venture the foregoing prerequisites will
be considered with respect to such Bid as follows: The prerequisite in
subparagraph (a) and (b) above, will be considered satisfied if the joint venture
itself, or any of its participants individually, can meet the requirements. The
prerequisite in subparagraph (c) above, will be considered satisfied if the gross
income of the joint venture itself meets the prerequisite or the gross income of the
partiëipants in the joint venture cumulatively meets the prerequisite. if a joint
venture which has not been established as a distinct legal entity submit a bid, it
and all participants in the joint venture shall be bound jointly and severally and
each such participant in the joint venture shall execute the bid and do each act and
thing required by this Invitation for Bid. On the original bid and wherever else
the Bidder's name would appear, the name of the joint venture Bidder should
appear if the joint venture is a distinct legal entity. If the Bidder is a common law
joint venture, the names of all participants should be listed followed by the words
"acting jointly and severally". All joint venture Bidden must provide
docuMentation of their legal status.

Proof that the above prerequisites are met should be submitted with the bid.

12. Available Documents

The following documents will be made available for reference and examination:

Contract To Provide Scheduled Trucking and Van Services and On-Call Van Services
to and from Port Authority Stockrooms and Facilities Located in New York and New
Jersey, Contract # 4600007877

13. Contractor Staff Background Screening

The Contractor awarded this contract may be required to have its staff, and any
subcontractor's staff working under this Contract, authorize the Authority or its designee
to perform background checks. Such authorization shall be in a form acceptable to the

C.
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PART III— CONTRACT SPECIFIC TERMS AND CONDITIONS

1. General Agreement

Subject to all of the terms and conditions of this Contract, the undersigned
(hereinafter called the "Contractor") hereby offers and agrees to provide all the
necessary supervision, personnel, equipment, materials and all other things necessary
to perform . the Work required by this Contact as specified in Part H, and fully set
forth in the Specifications, at the location(s) listed in Part H and fully set forth in the
Specifications, and do all other things necessary or proper therefor or incidental
thereto, all in strict accordance with the provisions of the Contract Documents and
any future changes therein; and the Contractor fUrther agrees to assume and perform
all other duties and obligations imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in
the carrying out of their intent and in the complete and proper execution of the
matters referred to in and required by this Contract are required by the Specifications,
and the Contractor shall perform the same as though they were specifically
delineated, described and mentioned therein.

2. Duration

a) The initial term of this Contract (hereinafter called the "Base Term") shall
commence on or about the date specified in Part II hereof, on the specific date set
forth in the Port Authority's written notice of bid acceptance (hereinafter called
the "Commencement Date"), and unless otherwise terminated, revoked or
extended in accordance with the provisions hereof, shall expire as specified in
Part II hereof (hereinafter called the "Expiration Date").

b) If specified as applicable to this Contract and set forth in Part II hereof, the Port
Authority shall have the right to extend this Contract for additional period(s)
(hereinafter referred to as the "Option Period(s)") following the Expiration Date,
upon the same terms and conditions subject only to adjustments of charges, if
applicable to this Contract, as may be hereinafter provided in the paragraph
entitled "Price Adjustments". If the Port Authority shall elect to exercise the
Option(s) to extend this Contract, then, no later than thirty (30) days prior to the
Expiration Date, the Port Authority shall send a notice that it is extending the
Base Term of this Contract, and this Contract shall thereupon be extended for the
applicable Option Period. If the Contract provides for more than one Option
Period, the same procedure shall apply with regard to extending the term of this
Contract for succeeding Option Periods.

c) Unless specified as not applicable to this Contract in Part II hereof, the Port
Authority shall have the absolute right to extend the Base Term for an additional
period of up to one hundred and twenty (120) days subsequent to the Expiration
Date of the Base Term, or the Expiration Date of the final exercised Option.
Period (hereinafter called the "Extension Period"), subject to the same terms and
conditions as the previous contract period. The prices quoted by the Contractor
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for the previous contract period shalt remain in effect during this Extension
Period without adjustment If it so elects to extend this Contract, the Port
Authority will advise the Contractor, in writing, that the term is so extended, and
stipulate the length of the extended term, at least thirty (30) days prior to the
expiration date of the previous contract period.

3. Payment

Subject to the provisions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as Ml and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of services performed and the
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract., exclusive of compensation under the clause hereof entitled "Extra.
Work". The manner of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered under this Contract shall be subject to the
approval of the Manager in all respects including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor., and all billing and billing procedures shall be done in conformance with
the following procedures:

a) Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as
the same may be adjusted from time to time as specified herein, such as
subtracting any deductions for services not performed, and/or any liquidated
damages to which the invoice may be subject, and/or any adjustments as may be
required pursuant to increases and decreases in areas or frequencies, if
applicable. All Work must be completed within the time frames specified or as
designated by the Manager.

The Daily Run shall be invoiced at the unit price per day as included on the
Pricing Sheet(s). Overtime shall be invoiced at the unit price per hour as
included on the Pricing Sheet(s).

b) The Contractor shall submit to the Warehouse Operations Supervisor by the fifth
day of each month following the month of commencement of this Contract and
on or by the fifth day of each month thereafter, (including the month following
the termination, revocation or expiration of this Contract), a complete and correct
invoice for the Work performed during the preceding month accompanied by
such information as may be required by the Warehouse Operations Supervisor
for verification. The invoice must show the Contractor's Federal Tax
Identification Number. Payment will be made within thirty (30) days of Port
Authority verification of the invoice.

c) No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to release the Contractor
from any obligation under or upon this Contract, or to estop the Port Authority
from showing at any time that such certificate, payment, acceptance, act or
omission was incorrect, or to preclude the Port Authority from recovering any
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monies paid in excess of those lawfully due and any damage sustained by the
Port Authority.

d) In thà event an audit of received invoices should indicate that the correct sum due
the Càntractor for the relevant billing period is less than the amount actually paid
by the Port Authority, the Contractor shall pay to the Port Authority the
difference promptly upon receipt of the Port Authority's statement thereof. The
Port Authority may, however, in its discretion elect to deduct said sum or sums
from any subsequent monthly payments payable to the Contractor hereunder.

The term "Final Payment", as it is used throughout this Contract, shall mean the final
payment made for services rendered in the last month of the Base Term or any extended
term. However should this Contract be terminated for any reason prior to the last month
of the Base Term or any extended term, then Final Payment shall be the payment made
for services rendered in the month during which such termination becomes effective. The
Contractor's acceptance of Final Payment shall act as a full and complete releaseto the
Port Authority of all claims of negligence, including but not limited to, any claims of
liability to the Contractor for all things done or furnished in connection with this Contract
and for every act and neglect of the Port Authority and others relating to or arising out of
this Contract, including claims arising out of breach of contract and claims based on
claims of third persons. No payment, however, final or otherwise shall operate to release
the Contractor from any obligations in connection with this Contract.

4. Price Adjustment
NONE

5. Liquidated Damages
a) The Contractor's obligations for the performance and completion of the Work

within the time or times provided for in this Contract are of the essence of this
Contract. In the event that the Contractor fails to satisfactorily perform all or any
part of the Work required hereunder in accordance with the requirements set
forth in the Specifications (as the same may be modified in accordance with
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to
the Port Authority for such failure to perform includes items of loss whose value
will be difficult to accurately estimate, the damages for such failure to perform
shall be liquidated as follows:

i. In the event that during any monthly period the Contractor fails to
perform all or any part of the Services as specified in Contract
Specifications as the same may, as hereinafter provided, be
revised, satisfactorily or at the frequencies set forth herein, the
compensation payable by the Port Authority to the Contractor for
said monthly period shall be reduced by 200% of the "unit price"
quoted by the Contractor for the driver(s) and helper(s) multiplied

•	 by the number of hours the Contractor fails to perform or
•	 unsatisfactorily performs the operation.
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ii. If the Contractor fails to respond to an emergency within 24 hours
of notification by the Port Authority, then the amount payable to
the Contractor under this Contract shall be reduced by $100 per
hour for each hour, or part thereof, past the response time required
hereunder that the Contractor fails to provide the required Service.

iii. In the event that, for any reason, the Contractor fails to maintain,
provide, submit or to have available when required or requested
by the Port Authority any documentation, reports or statements,
such as EZ-pass statements, and telephone monthly statements as
required, the amount payable by the Port Authority to the
Contractor hereunder shall be reduced by an amount equal to $100
per day multiplied by the number of days or major fractions
thereof the Contractor fails to maintain or provide any
documentation, reports or records, said amount or amounts to be
deducted from any sums due and owing from the Port Authority to
the Contractor hereunder as the Port Authority shall determine
from time to time in its sole discretion.

iv. In the event that the Contractor's employee fails to comply with
the uniform and identification requirements as set for herein, then
the amount payable hereunder shall be reduced by an amount equal
to $50 per violation, multiplied by the number of days or major
fractions thereof that the Contractor employees fail to comply with
the uniform and/or identification requirements.

V. In the event that the Contractor's trucks or vans are not in proper
working condition as set forth herein, then the amount payable
hereunder shall be reduced by an amount equal to $150 per day for
each day, or part thereof, the Contractor fails to provide trucks or
vans in proper working condition.

vi.	 If the Contractor's staff fails to carry at all times a cellular
telephone as required herein, then the amount payable hereunder
shall be reduced by an amount equal to $50 per day for each day
the Contract's staff fail to comply with this requirement

b) The Manager shall have the sole right to determine whether the Contractor has
performed in a satisfactory manner and his or her determination shall be final,
binding and conclusive upon the Contractor.

c) Failure of the Manager or the Port Authority to impose liquidated damages shall
not be deemed an acceptance by the Port Authority of unsatisfactory

PART 18— CONTRACT SPECIFIC TERMS AND CONDITIONS 	 PART 111-5
Rev. 2/12/10 (PA)



performance or a failure to perform on the part of the Contractor or a waiver of
its remedies hereunder.

6. Insurance

Insurance Procured by the Contractor

The Contractor shall take out, maintain, and pay the premiums on Commercial General
Liability Insurance, including but not limited to premises-operations, products-completed
opemtions, and independent contractors coverage, with contractual liability language
covering the obligations assumed by the Contractor under this Contract and, if vehicles
are to be used to carry out the performance of this Contract, then the Contractor shall also
take out, maintain, and pay the premiums on Automobile Liability Insurance covering
owned, non-owned, and hired autos in the following minimum limits:

Commercial General Liability Insurance - $ 2 million combined single limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - $ 2 million combined single limit per accident for
bodily injury and property damage liability.

In addition, the liability policy (ies) shall name "The Port Authority of New York and
New Jersey and its wholly owned entities, their commissioners, directors, officers,
partners, employees and agents as additional insured", including but not limited to
premise-operations, products-completed operations on the Commercial General Liability
Policy. Moreover, the Commercial General Liability Policy shall not contain any
provisions for exclusions from liability other than provisions for exclusion from liability
forming part of the most up to date ISO form or its equivalent unendorsed Commercial
General Liability Policy. The liability policy (ies) and certificate of insurance shall
contain separation of insured condition and severability of interests clause for all policies
so that coverage will respond as if separate policies were in force for each insured. An act
or omission of one of the insureds shall not reduce or void coverage to the other insureds.
Furthermore, the Contractor's insurance shall be primary insurance as respects to the
above additional insureds. Any insurance or self-insurance maintained by the above
additional insureds shall not contribute to any loss or claim. These insurance
requirements shall be in effect for the duration of the contract to include any
warrantee/guarantee period.

The certificate of insurance and liability policy (ies) must contain the following
endorsement for the above liability coverages:

"The insurer(s) shall not, without obtaining the express advance written permission
from the General Counsel of the Port Authority, raise any defense involving in any way
the Jurisdiction of the Tribunal over the person of the PortAuthority, the Immunity of
the Port Authority, its Commissioners, officers, agents or employees, the governmental
nature of the Port Authority, or the provisions of any statutes respecting suits against
the PortAuthorisy."
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The Contractor shall also take out, maintain, and pay premiums on Workers'
Compensation Insurance in accordance with the requirements of law in the state(s) where
work will take place, and Employer's Liability Insurance with limits of not less than $1
million each accident.

Each policy above shall contain an endorsement that the policy may not be canceled,
terminated, or modified without thirty (30) days' prior written notice to the Port
Authority of NY and NJ, An: Facility Contract Administrator, at the location where the
work will take place and to the General Manager, Risk Management.

The Port Authority may at any time during the term of this agreement change Or modify
the limits and coverages of insurance. Should the modification or change results in an
additional premium, The General Manager, Risk Management for the Port Authority may
consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this agreement or contract and prior to the start of
work, the Contractor must submit an original certificate of insurance, to the Port
Authority of NY and NJ, Facility Contract Administrator, at the location where the work
will take place. This certificate of insurance MUST show evidence of the above insurance

the agreement/contract number prior to the start of work. The General Manager, Risk
Management must approve the certificate(s) of insurance before any work can begin.
Upon request by the Port Authority, the Contractor shall furnish to the General Manager,
Risk Management, a certified copy of each policy, including the premiums.

If at any time the above liability insurance should be canceled, terminated, or modified so
that the insurance is not in effect as above required, then, if the Manager shall so direct,
the Contractor shall suspend performance of the contract at the premises. If the contract
is so suspended, no extension of time shall be due on account thereof. If the contract is
not suspended (whether or not because of omission of the Manager to order suspension),
then the Authority may, at its option, obtain insurance affording coverage equal to the
above required, the cost of such insurance to be payable by the Contractor to the Port
Authority.

Renewal certificates of insurance or policies shall be delivered to the Facility Contractor
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each
expiring policy. The General Manager, Risk Management must approve the renewal
certificate(s) of insurance before work can resume on the facility. If at any time any of
the certificates or policies shall become unsatisfactory to the Port Authority, the
Contractor shall promptly obtain a new and satisfactory certificate and policy.

The requirements for insurance procured by the Contractor shall not in any way be
construed as i limitation on the nature or extent of the contractual obligations assumed by
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the Contractor under this contract. The insurance requirements are not a representation by
the Authority as to the adequacy of the insurance to protect the Contractor against the
obligations imposed on them by law or by this or any other Contract. CITS#4031N

7. Increase and Decrease in Areas or Frequencies
The Manager shall have the right, at any time and from time to time in their sole
discretion, to increase or decrease the frequencies of all or any part of the services
required hereunder and/or to add areas not described herein in the Specifications or
remove areas or parts of areas which are hereunder so described. In the event the
Manager decides to change any frequencies or areas such change shall be by written
notice not less than one (1) day, said changes to be effective upon the date specified
in said notice.

In the event of an increase or decrease in areas or frequencies, the Contractor's
compensation will be adjusted to reflect such change in areas or frequencies utilizing
the applicable Unit Price for such services (for the applicable Contract year) as set
forth on the Pricing Sheet(s).

Where no specific Unit Price has been quoted for the type of services to be increased
or decreased, the Manager shall have the right to negotiate the compensation to reflect
such change, whether an increase or decrease in areas or frequencies, which, in the
opinion of the Manager, are necessary to complete the work, by multiplying the
increased or decreased amount by the negotiated rate.

In the event of a decrease, the Contractor shall not be entitled to compensation for
Work not performed.

No such change in areas or frequencies will be implemented which results in a total
increase or decrease in compensation that is greater than 50% of the Total Estimated
Contract Price for the Base Term or, if changes are to be implemented during an
Option Period, 50% fbr that Option Period,

Any increases in frequencies or areas shall not constitute Extra Work and, as such,
shall not be limited by the Extra Work provisions of this Contract.

S. Extra Work
The Contractor is required to provide separate materials, supplies, equipment and
personnel for Extra Work when such is deemed necessary by the Manager. "Extra
Work" as used herein shall be defined as work which differs from that expressly or
impliedly required by the Specifications in their present form. Total Extra Work
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated
Contract Price of this Contract for the entire Term of this Contract including
extensions thereof, or six percent (60/*) of the Total Estimated Contract Price of each
Section if this Contract is awarded by separate Sections.

An increase in area or frequency does not constitute Extra Work, but shall be
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein
titled "Increase or Decrease in Areas or Frequencies".
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The Contractor is required to perform Extra Work pursuant to a written order of the
Manager expressly recognizing such work as Extra Work. If Lump Sum or Unit Price
compensation cannot be agreed upon by the parties in writing prior to the start of
Work, the Contractor shall perform such Extra Work and the Contractor's
compensation shall be increased by the sum of the following amounts and such
amounts only: (1) the actual net cost, in money, of the labor, and material, required
for such Extra Work; (2) ten percent (10%) of the amount under (1) above; (3) such
rental as the Manager deems reasonable for plant and equipment (other than small
tools) required for such Extra Work, (4) if the Extra Work is performed by a
subcontractor, an additional five percent (5%) of the sum of the amounts under (1)
through (3) above.

As used in this numbered clause (and in this clause only):

"Labor" means laborers, mechanics, and other employees below the rank of
supervisor; directly employed at the Site of the Work subject to the Manager or their
designee's authority to determine what employees of any category are "required for
Extra Work" and as to the portion of their time allotted to Extra Work; and "cost of
labor" means the wages actually paid to and received by such employees plus a
proper proportion of (a) vacation allowances and union dues and assessments which
the employer actually pays pursuant to contractual obligation upon the basis of such
wages, and (b) taxes actually paid by the employer pursuant to law upon the basis of
such wages and workers' compensation premiums paid pursuant to law.
"Employees" as used above means only the employees of one employer.

"Net Cost" shall be the Contractor's actual cost after deducting all permitted cash and
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds
(whether or not any or all of the same shall have been taken by the Contractor) of all
parts and materials purchased by the Contractor solely for the use in performing its
obligation hereunder provided, where such purchase has received the prior written
approval of the Manager as required herein. The Contractor shall promptly furnish to
the Manager such bills of sale and other instruments as the Manger may require,,
executed, acknowledged and delivered, assuring to the Manager title to such
materials, supplies, equipment, parts, and tools free of encumbrances.

"Materials" means temporary and consumable materials as well as permanent
materials; and "cost of materials" means the price (including taxes actually paid by
the Contractor pursuant to law upon the basis of such materials) for which such
materials are sold for cash by the manufacturers or producers thereof, or by regular
dealers therein, whether or not such materials are purchased directly from the
manufacturer, producer or dealer (or if the Contractor is the manufacturer or producer
thereof, the reasonable cost to the Contractor of the manufacture and production),
plus the reasonable cost of delivering such materials to the Site of the Work in the
event that the price paid to the manufacturer, producer or dealer does not include
delivery and in case of temporary materials, less their salvage value, if any.

The Manager shall have the authority to decide all questions in connection with the
Extra Work. The exercise by the Manager of the powers and authorities vested in
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him/her by this section shall be binding and final upon the Port Authority and the
Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable him/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and Materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof
Moreover,: the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereof, except to the extent that a written order in connection with any particular
item of Extra Work may expressly provide otherwise.

If the Contractor deems work to be Extra Work, the Contractor shall give written
notice to the Manager within twenty-four (24) hours of performing the work that it so
considers as Extra Work, and failure of the Contractor to provide said notice shalt be
a waiver of any claim to an increase in compensation for such work and a conclusive
and binding determination that it is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and
personnel required by the Manager within two (2) days following the receipt of
written or verbal notice from the Manager, or in the case of an emergency as
determined by the Manager, within twenty-four (24) hours following the receipt by
the Contractor of the Manager's written or oral notification. Where oral notification is
provided hereunder, the Manager shall thereafter confirm the same in writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a
monthly basis.

PART ill - CONTRACT SPECIFIC TERMS AND CONDITIONS 	 PART 111-10
Rev. 2112110 (PA)



PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND
PRICING SHEET(S), TABLE OF CONTENTS

I.	 SIGNATURE SHEET ........................................................
1 NAME AND RESIDENCE OF PRINCIPALS SHEET....
3.	 PRICING SHEET(S) ..........................................................

Entryof Prices.....................................................................
PRICING SHEET- I' Year ................................................ 	 S
PRICING SHEET- 2nd Year.............................................. 	 6
PRICING SHEET- 3rd Year............................................... 	 7

TABLE OF CONTENTS

	

	 PART tV - i
PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND PRICING SHEET(S)

Rev. 2/12/IO(PAIFATH)



PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET
AN!) PRICING SHEET(S)

1. SIGNATURE SHEET

OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and
New Jersey the services and/or materials in compliance with all terms, conditions, specifications
and addenda of the Contract. Signature also certifies understanding and compliance with the
certification requirements of the standard terms and conditions as contained in the Standard
Contract Terms and Conditions. This offer shall be irrevocable for 120 days after the date on which the
Port Authority opens this bid.

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL
RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS

INDICATED ON THE COVER SHEET

Bidding
	 TRIPLE CROWN MAFFUCCI STORAGE CORP.

Bidder's A
	

)95 EXPRESSWAY

City, State, Zip	 HAUPAUGE NY	 11 788

Telephone No.	 631-348-4994	 FAX 631-348-4846

EmaLlb U@ tn1 Plr00u5eElN# 	 -
	/ 	 • corn

SIGNAflME>	 Date 7',J y /
Print Name and Title 	 BRUCE NATAIJEPRESIDENT

ACKNOWLEDGEMENT:	 7 7
STATEOF:

COUNTY	 1ki

Qn this of':-	 20/2, personally came before me,
/IceA. 7 42 _ itT / ,who duly sworn by me, did depose that (s)he has knowledge of the

matters herein stated and they are in all respects true and that (s)he has been authorized to
execute the foregoing offer and statement of irrevocability on behalf of said corporation,
partnership or firm.	 r. ____/t-. ) 

NOTARY PUBLIC STATE OFNEWYORK
	. I2Jt_I 	 QUALIFIED IN SUFFOLI< COUNTY

Notary Public	 REQ 001SE6242676
MY COMM. EXP, JUNE 6,2015

NOTE: Ifajoint venture is bidding, duplicate this Signature Sheet and have each party to the joint
venture sign separately and affix to the back of this Signature Sheet.

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Part Ill. Indicate below if a signed, explanatory statement in connection with this section is
attached hereto.D

If certified by the Port Authority as an SBE or MWBE: 	 (indicate which one and date).
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B

2. NAME AND RESIDENCE OF PRINCIPALS SHEET
Names and Residence of Principals of Bidder. If general or limited partner, or individual, so
indicate.

NAME	 TITLE	 ADDRESS OF RESIDENCE
BRUCE NATALE	

(Do not give business address)

PRESIDENT

PAUL LEVINE
VICE PRESIDENT

FART IV-3
FART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND PRICING
SHEET(S)

Rev. 2/12/10 (PA/PATH)



3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof.

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (1) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

f. The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment".
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PRICING SHEET- 1st Year

Estimated Annual Hours	 =	 Estimated First
(8 Hour Work Day)	 I	 I	 Year Price Per ItemDescription

	
Unit Price Per Hour

Per Item

	

- t)VCILIIIIC WI Lfl 	 $75.25
	

S
	

250 hrs
	

I
	ages - Overtime for I)

	
$52.48
	

N
	

250 his

	barges - Overtime for	 $1 8.00
	

I
	

250 hrs

	burly Rate for Truck
	

I

	Hourly Rate for Van	 I

Emergency
Est # H

7.	 48
	 I

48
	 i

Hourly Charge for $27.00

$25.00	 1 
X	 48

Estimated Annual Contract Price -First'

are not limited to. Contractor's labor charges (including benefits) per worker, insurance, taxes,
ts, vehicle costs, fuel, administrative labor such as clerical and accounting support.

*	 are profit,



Estimated Annual Hours	 =
	 Estimated First

Description
	 Unit Price Per flour

	 (8 Hour Work Day)
	

Year Price Per Item

Hourly Charges - Overtime for Drive/Truckr

Hourly Charges - Overtime for Driver/Van
I-lnnrlt, rh,4rDe - Overtime for Heloer

for Van

$75.25

$52.48

25.

ne Est St Hours

250 hrs

250 furs

250 furs

150 bra

:.s'p i	 sxtJ 'I

Response

Year Price Per Item

$	 18,812.50

Est.

Description	 Unit PricePer Hour 	 tSt P noun 	 nc3jflJna.

	Hourly Charge for Driver	 $37.00	 X	 48	 _ 1,776.00

	

Hourly Charge for Helper	 $12.00	 X	 48	 $	 576.00

	

Hourly Charge for Truck 	 $27.00	
X	 48	 =	 $	 1,196.00

	

Hourly Charge for Van 	 $25.00	
X	 48	 =	 $1,200.00

Estimated Annual Contract Price - Second Year	 B.S I .410.b0

Unit Price are all inclusive and include, but are not limited to. Contractor's labor charges (including benefits) per worker, insurance, taxes, overhead, profit. transportation
costs, vehicle costs, fuel, administrative labor such as clerical and accounting support



Estimated Annual Hours
	

Estimated First
Description
	

Unit Price Per Hour
	

(8 Hour Work Day)
	

Year Price Per Item

Estimated First

Hourly Charges - Overtime for DrivelFruckr	 $75.25
	 250 hrs	 I	 $18,812.50

Hourly Charges - Overtime for Driver/Van
	

a
	

250 hrs

Hourly Charges - Overtime for Helper

	

	
a
	

250 lies

250 bra

a
	

ISO hi,

i*iiiari EIWI

Response
Unit Price Pei

Charge for Driver	 $37.00
	 I

Charge for Helper 	
$12-00
	 'nail,

48

Hourly Charge for Van

Estimated Annual Contract Price - Third Year	 CS 281 . 420. 50

* Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per worker, insurance, taxes, overhead, profit, transportation
costs, vehicle costs, fuel, administrative labor such as clerical and accounting support



61 11'kflt3'4

A - ESTIMATED CONTRACT PRICE FOR l YEAR: 	 $ 281 ,420 .50

B - ESTIMATED CONTRACT PRICE FOR 21'D YEAR:	 $ 281,420.50

C - ESTIMATED CONTRACT PRICE FOR 3t YEAR:	 $ 281 ,42o.5O

1)- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE: 	 $ 844,261 .50

AH-B+C=D

The estimated quantities of labor hours set forth above, are based upon estimated requirements. However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract. The Port Authority makes representation or guarantee as to what its actual requirements
will be.
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PART V - SPECIFICATIONS

1. Specific Definitions

To avoid undue repetition, the following terms, as used in this Contract, shall be construed
as follows:

"Facility" shall mean all Port Authority Warehouse and Facilities as listed in Exhibit A and
Exhibit B attached hereto and made a part hereof.

"Contract Administrator" shall mean the employee authorized by the General Manager of
Procurement Operations to manage this Contract.

"Warehouse Operations Supervisor" shall mean an employee authorized by the Manager of
Warehouse Inventory Management Division. He or she will work thong with the Contract
Administrator to oversee performance and payments under this Contract.

"Manager" shall mean the Manager of the Warehouse Inventory Management Division or
his designee.

"Driver" shall mean an employee of the Contractor who holds a valid state driver's license.

"Helper" shall mean an employee of the Contractor who shall assist the Driver in the
performance of scheduled trucking and van services to transport items to and from Port
Authority Stockrooms and facilities located in New York and New Jersey.

"Emergency Response" shall mean the Contractor is required to respond back to the
Manager within 24 Hours.

"8-Hour Work Day" shall mean eight (8) working hours from 6:30am to 3pm, including ½
hour fix lunch unpaid.

"Overtime Hours" shall mean any hours after the eight (8) hour normal work day as
designated by the Manager and Saturday, Sunday and Holidays (see the Standard Contracts
Terms and Conditions herein for a list of Holidays).

"JAMS" shall mean Central Warehouse of the Port Authority, located at 777 Jersey Avenue,
Jersey City, NJ.

"Daily Run" is the scheduled deliveries to and from Warehouse facilities as designated by
the Manager or designee and as included in Exhibit C entitled "Truck and Van Delivery
Schedule".

2. Work Required by the Specifications
These Specifications relate generally to the performance of the Contractor, who agrees to
perform the scheduled trucking and van services to transport items such as, but not limited
to hand tools, lumber, metal, and cleaning supplies, to and from Port Authority Warehouses
and facilities located in New York and New Jersey. The Contractor hereby agrees to
provide truck(s) and driver(s) with helper to pick up and deliver materials to and from
various Port Authority Warehouses and all other Port Authority facilities as listed in this
Contract.
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THE PORTAUThORITY OF Nfl NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 30 FL.

JERSEY CITY, NJ 07302

919/2012

ADDENDUM #2

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/25/2012, no later than 11:00AM

I.	 CHANGES/MODIFICATIONS

The following changes/modifications are hereby made to the solicitation documents:

A. Replace Section 3 of Part V entitled "Prevailing Wages" in its entirety and replace
with the following:

The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to
its drivers (who are employed by it to work on an hourly or daily basis at any trade or
occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in
which the Services are being performed as determined by the Manager and
notwithstanding that such rate may be higher than the rate in effect on the date of
opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are
those established by the New Jersey Department of Labor and Workforce
Development for the locality and for the period of time in which the work is
performed. For additional information, please visit:

The provièions of this clause are inserted in this Contract for the benefit of such
drivers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers less than the rates of wages and
supplements above described, such drivers shall have a direct right of action against
the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers are employed by any subcontractor whose subcontract does
not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of
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action in the event of the subcontractor's failure to pay or provide such wages and
supplements) such drivers shall have a direct right of action against the Contractor.
The Port Authority shall not be a necessary party to any action brought by any drivers
to obtain a money judgment against the Contractor or any subcontractor pursuant to
this clause.

Nothing herein contained shall be construed to prevent the Contractor or any
subcontractor from paying higher rates or providing higher supplements than the
minimum hereinbefore described; and nothing herein contained shall be construed to
constitute a representation or guarantee by the Port Authority that the Contractor or
any subcontractor can obtain drivers for the minimum hereinbefore described.

B. Replace Section 3 of Part IV entitled "Pricing Sheets" in its entirety and replace it
with the attachment with revision date of 9/18/2012.

For Informational Purposes Only

I) Attached hereto is the New Jersey Department of Labor and Workforce
Development Prevailing Wage Rate Determination for Truck Driver-Material
Delivery Driver to be included as a part of this Contract document.

IL BIDDER'S QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, which the
Port Authority has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port Authority makes no representations, warranties or guarantees that the
information contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
he deemed to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shall impair or limit the effect of
the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.
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The Questions and Answers numbering sequence will be continued sequentially in any
forthcoming Addenda that may be issued.

Question ft 1 May we have the Prevailing Wage Rates for this specific contract?

Answer ft I	 Refer to Section I.A. of this Addendum 42.

Question ft 2 What rate applies for the Van Driver?

Answer ft 2	 The same rates as the ones attached in the prevailing wages for
Hudson County "Truck Driver - Material Delivery Driver"

Question #3 If this is a Prevailing Wage Contract will bids be accepted reflecting
hourly rates that are below the Prevailing Wage Rate?

Answer #3	 Refer to Section I.A. of this Addendum #2.

Question # 4 Will the awarded vendor be allowed to park its vehicle(s) overnight
at the Jersey Avenue Maintenance Shop (JAMS) location?

Answer ft 4	 Yes, but the Port Authority will not be responsible for any
damage to or theft of vehicles.

Question ft S When can the vendor expect payment for services rendered?

Answer # S	 Refer to Part V, Section 3, entitled "Payment" paragraph b

Question ft 6 Will this contract require the transportation of "Hazardous
Materials"?

Answer ft 6	 No.

Question ft 7 If so, the vendors Truck Driver will require a "Hr Mat'
endorsement on their CDL license. Please identify the prevailing
wage rate that would apply?

Answer ft 7	 Not applicable. See Q/A #6.

Question ft 8 Part Ill - Contract Specification Terms And Conditions, Item #6
Insurance. At the end of the last paragraph, last sentence
CITS#403 IN appears. Please explain this designation?

Answer #8 CITS#4031N is the Port Authority internal Certificate of
Insurance number assigned to this contract and is provided by
Port Authority Risk Management Division.

PSI1AII
Page 3 of 4



Question#9	 What categorization of labor are we using under this contract?

.4nswer#9	 Refer to Section LA. of this Addendum 42.

Question #10 Approximately how many miles does the vehicles drive each week?

Answer # JO A response to this question will be forthcoming under a
subsequent addendum.

Question #11 Do you know if the current workers are unionized?

.4nswer# 11 A response to this question will be forthcoming under a
subsequent addendum.

Question #12 Do you know the current pay rates and if those employees have a
medical insurance plan under the current contract?

Answer #12 A response to this question will be forthcoming under a
subsequent addendum.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDER'S FIRM NAME: JL4Q\U CgN 'H ç-LC	 gc)t (oMcui

INITIALED:

DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANA@panynj.gov.
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Revised 9118/2012

3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof.

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (1) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

f. The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment".



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County - HUDSON

	

Craft: Truck Driver-Material Delivery Driver	 PREVAILING WAGE RATE

05/01/12

Driver	 W24.15
610.22
T34.37

New Hires (1st year)	 W22.03
69.01

131.10

Expiration Date: 05101/2013

	

Cnft Truck Drtver-Material Delivery Driver	 COMMENTS/NOTES

BLENDED RATE:
iten a truck driver is performing work on the site and also serving as a material delivery driver, the driver shall be paid a

*blended rate'. See the*Truck Drive?' craft for the blended rates.

The regular workday isB hours, starting between 5:00 AM and 8:00 AM.

SHIFT DIFFERENTIAL
For shifts beginning between 4:00 PM and 10:00 PM, drivers shall receive an additional $0.50 per hour.

OVERTIME:
Hours in excess of 8 per day, or before of after the regular workday that are not shift work, Monday through Friday, and all
hours on Saturdays shall be paid at time and one-half the hourly rate. All hours on Sundays shall be paid at two and
one-half times the hourly rate. All hours on holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents Day, Memorial Day (Decoration Day), July 4th, Labor Day,
Presidential Election Day, Veterans Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the
following Monday The day after Thanksgiving maybe substituted for Veterans' Day.
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The Contractor also agrees to provide, as required herein, a van(s) with driver to be used for
small deliveries to and from Port Authority Warehouse facilities.

If requested by the Port Authority, the Contractor shall be required to provide two (2)
additional trucks and two (2) additional vans and drivers and helpers for the performance of
services hereunder upon five (5) business day's notification by the Port Authority. The
Contractor shall be paid the applicable rates as included in the Pricing Sheet(s). The
Contractor shall agree to maintain or provide or have available any documentation, reports
or records as required by the Port Authority.

3. Prevailing Wages
The Contractor shall provide (and shalt cause all sub-contractors to pay or provide) to his or
her drivers and helpers (who are employed by him/her to work on an hourly or daily basis at
any trade or occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in which the
Services are being performed as determined by the Manager and notwithstanding that such
rate may be higher than the rate in effect on the date of opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are those
established by the New Jersey Department of Labor and Workforce Development for the
locality and for the period of time in which the work is performed. For additional
information, please visit: http://Iwd.dol.state.nj.us/labor/wagehour/wagehour —index.html.

The provisions of this clause are inserted in this Contract for the benefit of such drivers and
helpers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers and helpers less than the rates of wages
and supplements above described, such drivers and helpers shall have a direct right of action
against the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such driven and helpers are employed by any subcontractor whose subcontract
does not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of action
in the event of the subcontractor's failure to pay or provide such wages and supplements)
such drivers and helpers shall have a direct right of action against the Contractor. The Port
Authority shall not be a necessary party to any action brought by any drivers and helpers to
obtain a money judgment against the Contractor or any subcontractor pursuant to this clause.

Nothing herein contained shall be construed to prevent the Contractor or any subcontractor
from paying higher rates or providing higher supplements than the minimum hereinbefore
described; and nothing herein contained shalt be construed to constitute a representation or
guarantee by thePort Authority that the Contractor or any subcontractor can obtain drivers
and helpers for the minimum hereinbefore described.

4. Delivery Locations and Delivery Schedule

a. The Contractor shall perform scheduled truck deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as included in Exhibits A. B, and C. On a
daily basis, one driver and one helper shall report with a truck to the Warehouse
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Operations Supervsior, Monday through Friday (excluding weekends and holidays), at
6:30am, and 3:00p.m., unless otherwise directed by the Warehouse Operations
Supervsior, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey City, NJ
07310. The Authority reserves the right to change these hours, upon five (5) business
day's notification from the Warehouse Operations Supervisor.

1. The Contractor shall perform scheduled van deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as set forth and described in Exhibits A,
B, and C. On a daily basis, one driver and one helper shall report with van to the
Warehouse Operations Supervisor,, Monday through Friday (excluding weekends and
holidays), at 6:30am. and 3:00p.m., unless otherwise directed by the Warehouse
Operations Supervisor, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey
City, NJ 07310. The Authority reserves the right to change these hours, upon five (5)
business day's notification from the Warehouse Operations Supervisor.

c. Daily nuts will begin and end at the Central Warehouse (JAMS) in Jersey City. The
delivery and return of items to the Central Warehouse (JAMS) shall be completed daily
by 3:00p.m. All material(s) that are picked up during the 8-hour,work day must be
returned to the Central Warehouse (JAMS) by the close of business, 3:00p.m., unless
otherwise designated by the Warehouse Operations Supervisor.

d. There are five (5) Warehouse delivery locations where normal deliveries are to be made.
Exhibit A shows the locations and times that the Warehouses are open for deliveries.
Although Exhibit A shows the times the Warehouses are open, prior to each daily run
the Warehouse Operations Supervisor will designate a schedule on a truck and van
manifest sheet(s) that will be provided to the driver. Additionally, there are
approximately fifty (50) delivery locations in the Port District (all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty) which
may require deliveries on an unscheduled basis. (See Exhibit B). In the event that these
unscheduled deliveries cannot be made in the normal workday, the Contractor shall be
paid at the overtime rates as included in the Pricing Sheet(s).

e. In the event that the services are not needed, as designated by the Manager, the
Contractor will be notified by 3:00p.m., the day before the service is not required. The
Authority Will only pay for work actually provided or if notification is given in the time
specified.

1. The Port Authority may require the Contractor to provide services during overtime
hours. The Manager may request overtime, after a normal workday and these services
may be requested anytime during the day or night In the event that the daily run
exceeds required eight (8) hours and there is ajustifiable traffic delay and/or reason out
of the Contractor's control, then the run shall be completed and overtime will be paid.

g. The Port Authority may require an Emergency Response with a response time of 24
hours from notification by the Manager.
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5. Personnel and Training Requirements

a. The Contractor shall furnish competent and adequately trained personnel, who have the
ability to speak, read and write English and to take direction necessary to perform the
services required of the Contractor under this Contract within the time frame specified.
During the Base Term of the Contract and any Extension Period, all drivers hereunder
shall have and maintain a current and valid Drivers License. The driver shall be required
to drive and to load and unload the items onto and off of the truck. The helper shall be
required to load and unload the items onto and off of the truck.

b. The Contractor is required to provide to the Port Authority the names of three (3) truck
drivers (one (1) primary and two (2) backups), three (3) helpers, (one (1) primary and
two (2) backups) and three (3) van drivers (one (I) primary and two (2) backups), to be
utilized under this contract and to be kept on record in the event a replacement for a
driver and/or helper is needed to replace said driver and/or helper. Changes to this list
must first be approved by the Port Authority Warehouse Supervisor.

c. The Port Authority will provide one (1) week of route training for both primary and
backup drivers and helpers. After the first week of training the Contractor, and
throughout the duration of this Contract, the Contractor shall be responsible for the
training of any and all replacement drivers hereunder, and such training of replacement
drivers shall be at the expense of the Contractor.

6, Specific Unifornt!and Identification Requirements

a. The Contractor's personnel shall have, at all times a Contractor issued 11) that shall
include the person's name and the name of the Contractor. A company uniform
consisting of shirt, pants, and winter jacket bearing the company name and logo shall be
required and provided for by the Contractor. Safety shoes will also be required and
provided for by the Contractor. Drivers and helpers must maintain a neat and
presentable appearance at all times as they are considered representatives of the Port
Authority.

b. Prior to the Contract award, the Port Authority will perform background checks on all
the drivers and helpers assigned to this Contract Only those individuals who pass the
background check will be allowed to perform the duties under this Contract. The
Contractor shall notify the Port Authority immediately when one of these individuals is
no longer an employee of the Contractor. The Contractor shall provide the Warehouse
Operations Supervisor with a replacement for such individual, and at that time a
background check will be performed on the individual proposed for replacement.

7. Truck, Van & Equipment Requirements

To provide the services under this Contract, the Contractor shall use one straight body
truck(s), which shall have a container (closed truck) and one van(s) (or more if required by
Section 2. herein). The age of the tucks and vans utilized in the performance of this
Contract shall be no older than five (5) model years.
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The Truck Requirements shall be as follows:

• Overall Height Requirements: Maximum 12 feet from ground level to top of
container.

• Container Dimensions: Minimum 8 feet wide x 6.5 feet high x 20 fret long.

• Cayacitv( Minimum 3,000 lbs lift gate capacity; one dock plate

Equipment: One Electric Pallet Jack, minimum 4,000 lb capacity with self contained
charger.

• The Port Authority estimates that on a normal workday, the truck(s) will travel
approximately 100 miles to complete the required deliveries.

The Van Recuirements shall be as follows:

Standard van with at least 204 cubic feet of storage.

The trucks(s) and van(s) shall have EZ pass tags dedicated to Port Authority work only. The
Authority will reimburse for tolls incurred by the Contractor and approved by the Port
Authority for services rendered under this Contract. The Authority will not reimburse for
tolls prior to the normal workday or after the completion of a normal workday or for the
completion overtime worked.

Reimbursement of expenses incurred shall only be considered for approval when the
Contractor's driver starts at JAMS and ends at JAMS. A monthly EZ pass statement shall
be submitted for toll expenses incurred. All EZ pass tags are to remain at the Central
Warehouse (JAMS) at the end of each workday,

Services shall not be interrupted in the event the truck(s) and/or van(s) have mechanical
problems, therefore the Contractor is required to have as back-up additional tucks and vans
in the event a replacement truck and/or van is needed. The Contractor shall own all trucks
and vans. Proof of ownership of the vehicles shall be required. Acceptable proof of
ownership is  title certificate from any state and a bill of sale.

8. Vehicle(s) Registration, Inspections and Maintenance

All trucks and vans shall be legally registered and inspected. All drivers shall be duly
licensed to drive the trucks and vans. Insurance shall meet all legal requirements and
requirements of this Contract. Vehicle(s) must receive regular scheduled maintenance.
Maintenance records must available to the Port Authority for inspection upon request.
Vehicles shall be maintained in accordance with manufacturer's guidelines and best industry
practices. Vehicles shall be in first-class operating condition and appearance as determined
by the Manager. Vehicles shall meet all NY & NJ State and Federal motor vehicle safety
requirements. ALL vehicle lightings shall be operational with all lamps lit. Vehicle exterior
shall be clean and have a freshly washed appearance. Vehicle shall be graffiti free.

PART V - SPECIFICATIONS



As Part of this Contract, the Port Authority will issue a placard, to be placed in the truck and
van window, identifying them as a Port Authority Contractor.

9. Drivers and Helpers Responsibilities

a. The driver(s) and helper(s) provided by the Contractor should be assigned for the
duration of the Contract unless one of the driver(s)and/or helper(s) is deemed unfit to
perform the service under this Contract. The driver(s) and helper(s) will be trained and
assisted as described in Section 5 above entitled "Personnel and Training
Requirements' in finding all Port Authority Warehouses and other facility locations
during the first week of the Contract.

b. The driver(s) Should be trained and experienced in loading and unloading items onto and
off trucks and vans, in performing scheduled trucking and van services and in
transporting items to and from Port Authority Stockrooms and facilities located in New
York and New Jersey

c. The helper(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans.

d. The driver(s) will be required, at the arrival of each delivery; to call JAMS for additional
deliveries/pickups during the workday. The Authority will have a telephone available at
each location for contacting the Central Warehouse.

e. Upon delivery at each location the driver(s) shall obtain from the Stock Keeper a written
description of the materials delivered and/or picked up.

f. The helper shall accompany the truck driver at all times. The helper shall be required to
load and unload the items onto and off the truck.

10. Communication Equipment

The Contractor is required to provide the driver(s) with a cellular telephone capable of
communicating with all delivery points listed under this Contract and from any point within
the Port District. It is the responsibility of the Contractor to ensure that the cellular phones
are activated and fully functional prior to the first day of the Contract start date. The cellular
phones shall be carried by the driver(s) at all times. All cellular phones equipment will
remain at the Central Warehouse (JAMS) while not in use for the duration of the contract.
Each day at the beginning of their shift the driver(s) will pick up the cellular phone and each
day at the end of their shift the drivers will drop off the cellular phones at Central
Warehouse (JAMS) to a designated Authority staff member. The equipment will be
returned to the Contractor at the end of the Contract. The cost of all equipment, installation
charges and monthly fees will be the responsibility of the Contractor. All telephone call
charges that are bona tide Authority business calls, will be reimbursed to the Contractor
after a copy of the cellular carrier detailed monthly statement is submitted, reviewed and
verified by the Warehouse Operations Supervisor. This statement must be submitted with
the regular monthly invoice for delivery services.

11. Emergency Response

The Port Authority may require off-hour deliveries and/or pickups on an emergency basis,
twenty-four hours a day, seven days a week. If emergency response time is required, the
Contractor shall be paid at the rates included on the Pricing Sheet(s).
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To ensure our ability to respond to emergencies, the Contractor is required to provide the
Port Authority with at least two (2) 24-hour emergency telephone numbers and the name of
two contact persons. The individual's names and phone numbers should be indicated in the
following space provided below.

24 - HOUR CONTACT NAME(S) AND TELEPHONE NUMBER(S)

1. NAME: BRUCE NATALE	 TELEPHONE #: 631-513-5995

TITLE: 
PRESIDENT

ANTHONY CAGGINO	 631-828-9603
2. NAME:________________ TELEPHONE #:___________

TITLE: OPERATIONS MANAGER
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LIST OF PORT AUTHORITY WAREHOUSES

FACILITY LOCATION

JAMS	 Central Warehouse
777 Jersey Avenue
Jersey City, NJ 07310
Tel (201)386-6809
Fax (201)385-6829
Supervisor: Robert Arcuri

EWR	 Newark Liberty International Airport
Warehouse
Building #11
Newark, NJ 07114
Tel (973)792-5939
Fax (973)961-6249
Supervisor. Richard Pietniszki

JFK	 JFK International Airport
Warehouse
PA Administration
Building #14
Jamaica, NY 11430
Tel (718)244-4436
Fax (718)244-3675
Supervisor: John Lynch

WA	 LaGuardia Airport
Warehouse
Building 28, Hangar 7, South Wing
Jackson Heights, NY 11371
Tel (718)533-3523
Fax (718)533-3525
Supervisor: John Lynch

GWB	 George Washington Bridge
Warehouse
220 Bruce Reynolds Boulevard
Fort Lee, NJ 07024
Tel (201)346-4127
Fax (201)346-4128
Supervisor: Richard Pietruszld

HOURS OF OPERATION

6:30AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 3:00PM

*The Port Authority of NY & NJ has the absolute right to add or delete Warehouses and delivery points
located in the Port District The Port District is considered to be all Port Authority facilities located
within approximately a 25-mile radius of the Statue of Liberty.
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EXKIBITB

LIST OF OTEER PORT AUTHORITY FACILITIES

225 PARK AVENUE SOUTH
NEW YORK, NY 10003

233 PARK AVENUE SOUTH
NEW YORK, NY 10003

2 MONTGOMERY STREET
JERSEY CITY, NJ 07302

115 BROADWAY
NEW YORK, NY 10006

WTC POLICE COMMAND
4 VESEY STREET
NEWYORK,NY 10013

PORT AUTHORITY BUS TERMINAL
625 EIGHTH AVENUE (40Th Street & 9th Ave)
NEW YORK, NY 10018

GEORGE WASHINGTON BRIDGE BUS STATION
220 BRUCE REYNOLD BOULEVARD
FORT LEE, NJ 07024

BROOKLYN PIERS
90 COLUMBIA STREET (NO ELEVATOR AVAILABLE)
BROOKLYN, NY 11201

BATHGATE INDUSTRIAL PARK
1610 BATHGATE AVENUE
BRONX, NY 10457

LAGUARDIA AIRPORT - HANGAR 7
FLUSHING, NY 11371

LAGUARDIA AIRPORT —BLDG. #30
FLUSHING,NY 11371

LAGUARDIA AIRPORT - HANGAR 11
FLUSHING, NY 11371
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EXHIBIT B - Cont'd

LAGUARDIA AIRPORT
CENTRAL TERMINAL BLDG.
FLUSHING, NY 11371

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 14
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 269
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 259
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 80 (NO ELEVATOR AVAILABLE
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 151
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 111
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 145 GAT
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 156
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 254
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
ARRIVALS BUILDING
JAMAICA, NY 11430
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EXHIBIT B - Cont'd

JOHN F. KENNEDY INTERNATIONAL AIRPORT
RECORDS CENTER
BUILDING #142
JAMAICA, NY 11430

JAMAICA AIRTRAIN BUILDING
148-15 ARCHER AVENUE
JAMAICA, NY 11435

GOETHALS BRIDGE
277 GOETHALS ROAD
STATEN ISLAND, NY 10303

TELEPORT
1 TELEPORT DRIVE
STATEN ISLAND, NY 10311

PORT IVORYI}IOWLAND HOOK
40 ESTERN AVENUE
STATEN ISLAND, NY 10303\

5 MARINE VIEW PLAZA
HOBOKEN, NJ 07030

PORT AUTHORITY TRANS-HUDSON CORP.
JOURNAL SQUARE TRANSPORTATION CENTER
1 PATH PLAZA
JERSEY CITY, NJ 07306

HOLLAND TUNNEL
13TH & PROVOST STREET (NO ELEVATOR AVAILABLE)
JERSEY CITY, NJ 07302

PATH WALDO WAREHOUSE
120 ACADEMY STREET
JERSEY CITY, NJ 07306
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EXHIBIT B - Cont'd

CENTRAL WAREHOUSE
777 JERSEY AVENUE
JERSEY CITY, NJ 07301

CENTRAL AUTOMOTIVE
777 JERSEY AVENUE
JERSEY CITY, NJ 07302

25 JOURNAL SQUARE
JERSEY CITY, NJ 07306

PORT AUTHORITY TRANS-HUDSON CORP.
CAR MAINTENANACE FACILITY
FOOT OF CAPE MAY ROAD
HARRISON, NJ 07029

NEWARK LIBERTY INTERNATIONAL AIRPORT
I) STREET, BUILDING 1
NEWARK, NJ 07114

NEWARK LIBERTYINTERNATIONAL AIRPORT
BUILDING 80
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BREWSTER ROAD, BUILDING 70
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING II
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 46
NEWARK, NJ 07114
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EXHIBIT B - Cont'd

NEWARK LIBERTY INTERNATIONAL AIRPORT
TERMINAL B CONTROL TOWER
NEWARK, NJ 07114

NEWARK LEGAL & COMMUNICATIONS CENTER
1 RIVER FRONT PLAZA
NEWARK, NJ 07102

2 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NI 07102

3 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07114

PORT AUTHORITY
270 PORT STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY - NJ MARINE TERMINALS
260 KELLOGS STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY
274 KELLOGG STREET
NEWARK, NJ 07114

452 ROUTE 1 & 9 SOUTH
BUILDING 79
NEWARK, NJ 07114

1210 CORBIN STREET
ELIZABETH, NJ 07201

PATH HOBOKEN SHOPS
55 HUDSON STREET
HOBOKEN,NJ 07030

PORT AUTHORITY TRAINING CENTER
1160 MCLESTER STREET
UNIT I
ELIZABETH, NJ 01201
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EXHIBIT B - Cont'd

LINCOLN TUNNEL
500 BOULEVARD EAST
WEEHAWKEN, NJ 07087

TETERBORO AIRPORT
121B BILLY DIERL ROAD
TETERBORO, NJ 07608

PORT AUTHORITY OF NY & NJ
90 MOONACHIE AVENUE
TETERBORO, NJ 07608

MORRIS COUNTY LIFE SAFETY COMPLEX
500 WEST HANOVER AVENUE
MORRISTOWN, NJ 07960

STEWART INTERNATIONAL AIRPORT
1180 FIRST STREET, BLDG. 138
NEW WINDSOR, NY., 12553

WORLD TRADE CENTER SITE
WASHINGTON & CARLISLE STREETS
NEW YORK, NY 10606

116 NASSAU STREET
NEW YORK, NY 10036

OUTERBRIDGE CROSSING
101 BOSCOMBE AVENUE
STATEN ISLAND, NY 10303

Sme Port Authority of NY & NJ has the absolute right to add or delete facilities located in the Port
District. The Port District is considered to be all Port Authority facilities located within approximately a
25-mile radius of the Statue of Liberty.

PART V - SPECIFICATIONS	 15



EXHIBIT C
CENTRAL WAREHOUSE (JAMS) TRUCK SCHEDULE

Daily Run will begin and end at the Central Warehouse, located at the Jersey
Avenue Maintenance Shop (JAMS)
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CENTRAL WAREHOUSE / JAMS VAN SCHEDULE

Monday
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GATEWAY
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115 Broadway
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SIB
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Tuesday
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Port Authority
Facility Abbreviations
GWB
B?
JFK
LOA
PABT
MT
JSTC
PATC
sm
LT
EWR
NJMT/PN
MONT
TETERBORO
wTc
GATEWAY
PARK AVENUE

Port Authority Facilities
-	 George Washington Bridge
-	 Brooklyn Piers
-	 John F. Kennedy International Airport
-	 LaGuardia International Airport
-	 Port Authority Bus Terminal
-	 Holland Tunnel
•	 Journal Square Transportation Center
-	 Port Authority Technical Center
-	 Staten Island Bridges
•	 Lincoln Tunnel
-	 Newark Liberty International Airport
-	 NJ Marine Terminal / Port Newark

2 Montgomery Street
-	 Teterboro Airport
•	 World Trade Center Site
-	 2 Gateway Plaza and 3 Gateway Plaza
-	 225 Park Avenue South and 233 Park Avenue South

The Port Authority of NY & NJ has the absolute right to add or delete facilities and delivery
points located in the Port District. The Port District is considered to be all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty.

PART V - SPECIFICATIONS	 17



STANDARD CONTRACT TERMS AND CONDITIONS

PART I GENERAL DEFINITIONS............................................................., .......... ........ ..... .......... 3

PART II GENERAL PROVISIONS 	 ........................................................................ 4
1. Facility Rules and Regulations of The Port Authority ..........................................................................4
2. Contractor Not An Agent ..................................................................................................................... ..4
3. Contractor's Warranties ......................................................................................................................... 5
4. Personal Non-Liability ......... ........................................................................ ...................... .................... 6
5. Equal Employment Opportunity, Affirmative Action, Non-Discrimination.........................................6
6. Rights and Remedies of the Port Authority...........................................................................................6
7. Rights and Remedies of the Contractor ......... .. ...................................................................................... 6
8. Submission To Jurisdiction....................................................................................................................6
9. Harmony ................................................................................................................................................7
10. Claims of Third Persons ........................................................................................................................7
11. No Third Party Rights ............ . ................................................................ . .............................................. 8
12. Provisions of Law Deemed Inserted ............ ................. ......................................................................... 8
13. Costs Assumed By The Contractor........................................................................................................8
14. Default, Revocation or Suspension of Contract ....................................................................................8
IS.	 Sales or Compensating Use Taxes ................................................ . ...................................................... 11
16. No Estoppel or Waiver ........................................................................................................................11
17. Records and Reports ............................................................................................................................11
18. General Obligations ............. . .................. ................................... .......................................................... 12
19. Assignments and Subcontracting .......................... . ........................................................ ...................... 14
20. Indemnification and Risks Assumed By The Contractor ....................................................................14
21. Approval of-Methods ............................. .............................................................................. ......... ... .... 15
22. Safety and Cleanliness .............. ........................................................................................................... 15
23. Accident Reports .................................................................................................................................15
24. Trash Removal .................................. ........ ............................................................ ............................... 16
25. Lost and Found Property .....................................................................................................................16
26. Property of the Contractor ................................................................................................................... 16
27. Modification of Contract .....................................................................................................................16
28. Invalid Clauses ....................... ................................ . ........................................... .................................. 16
29. Approval of Materials, Supplies and Equipment.................................................................................16
30. Intellectual Property ........................................................................... . .... ...... ............... . ....................... 17
31. Contract Reèords and Documents - Passwords and Codes.................................................................17
32. Designated Secure Areas .....................................................................................................................18
33. Notification of Security Requirements ................................................................................................18
34. Construction In Progress ......... . ........... ...................................................... . .......................................... 20
35. Permit-Required Confined Space Work ..............................................................................................20
36. Signs ....................................................................................................................................................20
37. Vending Machines, Food Preparation .................................................................................................21
38. Confidential lnfojrnatjonfNon-Publjeation .......................................................................................... 21
39. Time is of the Essence .........................................................................................................................22
40. Holidays ............................................................................................................. . ........... ...................... 22
41. Personnel Standards.................................................................................... . ..... .... . .............................. 22
42. General Unifbrm Requirements for Contractor's Personnel ...............................................................22
43. Labor, Equipment and Materials Supplied by the Contractor ............... .............................................. 23
44. Contractor's Vehicles - Parking - Licenses ............................................................ .... ......................... 23

Page I of 29
Standard Contract Terms and Conditions

Rev. 10/28111 (PA BID)



45. Manager's Authority.	 23
46. Price Preference	 .	 23
47. !VVWBE Qoód Faith Participation ...................... 	 24

PART 111 CONTRACTOR'S INTEGRITY PROVISIONS .........................................................
I.	 Certification of No Investigation (criminal or civil anti-mast), Indictment, Conviction,
Debarment, Suspension, Disqualification and Disclosure of Other Information ...........................................25
2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation
Based On Commission, Percentage, Brokerage, Contingent or Other Fees...................................................25
3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New
York or New Jersey Concerning Eligibility to Receive Public Contracts......................................................27
4,	 No Gifts, Gratuities, Offers of Employment, Etc . ............................................................................... 27
5. Conflict of Interest...............................................................................................................................28
6. Definitions ...........................................................................................................................................2

Page 2 of 29
Standard Contract Terms and Conditions

Rev. 10/28/I1 (PA BID)



STANDARD CONTRACT TERMS AND CONDITIONS

FART I GENERAL DEFINITIONS
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority - shall mean the Port Authority of New York and New Jersey.

Contract. Document or A greement - shall mean the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: Invitation for Bid (WB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order
(P0), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,"
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the
Authority's Manager, Purchasing Services Division.

Days or Calendar Days - shalt mean consecutive calendar days, Saturdays, Sundays, and holidays, included.

Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and
holidays.

Month - unless otherwise specified, shall mean a calendar month.

Director - shall mean the Director of the Department which operates the facility of the Port Authority at which
the services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of
this Contract, acting personally or through one of his/her authorized representatives for the purpose of this
Contract

Manager - shall mean the Manager of the Facility for the time being or his successor in duties for the purpose of
this Contract, acting personally or through his duly authorized representative for the purpose of this Contact.

No person shall be deemed a representative of the Director or Manager except to the extent specifically
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in
writing signed by the Authority's Manager, Purchasing Services Division. No person shall be deemed a
successor in duties of the Manager unless the Contractor is so notified in a writing signed by the Director.

Minority Business Enterurise (MBE) - shall mean a business entity which is at least 5 1% owned and controlled
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least
51% of the stock of which is owned by one or more minority groups, and whose management and daily business
operations are controlled by one or more such individuals who are citizens or permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American
culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of
North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification.

Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated
therewith as described in this Contract.

Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are:

• The principal place of business must be located in New York or New Jersey;
• The firm must have been in business for at least three years with activity;
o Average gross income limitations by industry as established by the Port Authority.

Subcontractor - shall mean anyone who performs work (other than or in addition to the furnishing of materials,
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly fur or on
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any
person who furnished merely his own personal labor or his own personal services. "Subcontractor', however,
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, finn or corporation
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and
Subcontracts" the exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-Owned Business Enternrise (WBE)- shall mean a business enterprise which is at least 51% owned by
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned
by one or more women and whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Work . shalt mean all services, equipment and materials (including materials and equipment, if any, furnished
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to
be performed or goods S be furnished in connection with the service to be provided hereunder.

PART II GENERAL PROVISIONS

I. Facility Ruin and Regulations of The Port Authority
a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those

doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority
now in effect, and such further reasonable Rules and Regulations which may from time to time during
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health,
preservation of property or maintenance of a good and orderly appearance and efficient operation of the
Facility. The Port Authority agrees that, except in case of emergency, it shall give notice to the
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor
shall be requited to comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

2. Contractor Not An Agent
This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
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purpose whatsoever, except as may be specifically provided in this Agreement. It is hereby specifically
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants or employees of the Port Authority.

3. Contractor's Warranties
The Contractor represents and warrants:
a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this

Contract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation are tue, and, if the Contractor be a corporation, that it is authorized to perform this Contract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from Its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contractor its performance, and that the time 'available to it for such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder,

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to
enter into this Contract or has been relied upon by the Contractor, including any with reference to: (I)
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract;
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for
the performance of this Contract; (3) the general or local conditions which may in any way affect this
Contract or its performance; (4) the price of the Contract; or (5) any other matters, whether similar to or
different from those referred to in (1) through (4) immediately above, affecting or having any
connection with this Contract, the bidding thereon, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof.

The Contractor further represents and warrants that it was given ample opportunity and time and by means
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of
any statement, representation, promise or provision which it desired or on which it wished to place reliance;
that it did so review said documents, that either every such statement, representation, promise or provision
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such
omitted statement, representation, promise or provision and is willing to perform this Contract without
claiming reliance thereon or making any other claim on account of such omission.

The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract.
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4. Personal Non-Liability
Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the
Contractor under any term or provision of this Agreement, or because of its execution or attempted
execution, or because of any breach, or attempted or alleged breach, thereof.

5. Equal Employment Opportunity, Affirmative Action, Non-Discrimination
a. The Contractoris advised to ascertain and comply with all applicable federal, State and local statutes,

ordinances, rules and regulations and, federal Executive Orders, pertaining to equal employment
opportunity, affirmative action, and non-discrimination in employment.

b. Without limiting the generality of any other term or provision of this Contract, in the event of the
Contractor's non-compliance with the equal opportunity and non-discrimination clause of this Contract,
or with any of such statutes, ordinances, rules, regulations or Orders, this Contract may be cancelled,
terminated or suspended in whole or in part.

6. Bights and Remedies of the Port Authority
The Port Authority hall have the following rights in the event the Contractor is deemed guilty of a breach
of any term whatsoever of this Contract:

a. The right to take over and complete the Work or any part thereof as agent for and at the expense
of the Contractor, either directly or through others.

b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages,

For the purpose of this Contract, breach shall include but not be limited to the following, whether or not
the time has yet arrived for performance of an obligation under this Contact: a statement by the
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not
perform any one or more of its obligations under this Contract; any actor omission of the Contractor or
any other occurrence which makes it improbable at the time that it will be able to perform any one or more
of its obligations tinder this Contract; any suspension of or failure to proceed with any part of the Work by
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its
obligations under this Contract.

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from
exercising such other rights or remedies.

7. Rights and Remedies of the Contractor
Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default, act
or omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor
to cancel or rescind this Contract or to suspend or abandon performance.

8. Submission To Jurisdiction
The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
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made, at the option Of the Port Authority, either by registered or certified mail addressed to it at the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor. if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to
serve process in the manner otherwise provided by law. in any case, however, process may be served as
stated above whether or not it might otherwise have been served in a different manner.

9. Harmony

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles,
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the
operations of the Contractor under this Contract.

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies
and the progress thereof. The Contractor shall use its best efforts to resolve any such complaint,
trouble, dispute or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or
other labor activity is directed against the Contractor at the Facility or against any operations of the
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or
diminution of the services to be performed hereunder or to interfere with or affect the operations of the
Port Authority, or to interfere with or affect the operations of lessees, licensees, or other users of the
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for
any reason whatsoever, the Port Authority shall have the right at any time during the continuance
thereof to suspend the operations of the Contractor under this Contract, and during the period of the
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the
right during said period to itself or by any third person or persons selected by it to perform said services
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the
Port Authority deems necessary and without cost to the Port Authority. During such time of
suspension, the Contractor shall not be entitled to any compensation. Any flat fees, including
management fees, shall be prorated. Prior to the exercise of such right by the Port Authority, it shall
give the Contractor notice thereof, which notice may be oral. No exercise by the Port Authority of the
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be
available to the Port Authority under this Contract or otherwise.

b. During the time that the Contractor is performing the Contract, other persons may be engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic
and other Contractors performing at the worksile, all of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at
the site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests oldie Port Authority and the public as may be directed by the
Port Authority.

10. Claims of Third Persons
The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and
workers, and all claims lawfully made against it by other third persons arising out of or in connection with
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or because of the performance of this Contract and to cause all subcontractors to pay all such claims
lawfully made against them.

11. No Third Party Rights
Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."

12. Provisions of Law Deemed Inserted
Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

13. Costs Assumed By The Contractor
It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except
as specifically set faith in this Agreement. The entire and complete cost and expense of the Contractor's
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the
Contractor for the same, except as specifically set forth in this Section.

14. Default, Revocation or Suspension of Contract

a. if one or more of the following events shall occur:

I. If fire or other cause shall destroy all or a substantial part of the Facility.

2. If any governmental agency shall condemnor take a temporary or permanent interest in all Ora
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereoC the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were
the date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of
revocation.

b.	 If one or more of the following events shall ocean

1. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
madeàpproving a petition filed by any of the creditors, or, if the Contractor is a corporation,
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by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of
its indebtedness under the federal bankruptcy laws or under any law or statute of the United
Statesor of any State thereof; or

3. A petition under any part of the federal bankruptcy laws or an action under any present or
tbturè insolvency law or statute shall be filed against the Contractor and shall not be
dismissed within thirty (30) days after the filing thereof; or

4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve
upon; by operation of law or otherwise, any other person, firm or corporation, or

5. The Contractor, if a corporation, shall, without the prior written approval of the Port
Authority, become a surviving or merged corporation in a merger, a constituent corporation
in a consolidation, or a corporation in dissolution; or

6. if the Contractor is a partnership, and the said partnership shall be dissolved as the result of
any act or omission of its copartners or any of them, or by operation of law or the other or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall take possession or control of all or substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of
the Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder termination to be effective upon the date and
time specified in such notice as if said date were the date of the expiration of this Contract.
Termination shalt not relieve the Contractor of any liabilities or obligations hereunder which have
accrued on or prior to the effective date of termination.

C.	 If any of thelollowing shall occur:

i. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises r any reason whatsoever and regardless of the fault of the
Contractor; or

2. The Contractor shall fail to keep, perform and observe each and every other promise,
covenant and agreement set forth in this Contract on its part to be kept, performed or
observed, within five (5) days after receipt of notice of default thereunder from the Port
Authority (except where fulfillment of its obligations requires activity over a greater period
of time, and the Contractor shall have commenced to perform whatever may be required for
fulfillment within five (5) days after receipt of notice and continues such performance
without interruption except for causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof, the Port Authority
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and
the rights of the Contractor hereunder, termination to be effective upon the date and time specified
in such notice. Termination shalt not relieve the Contractor of any liabilities which shall have
accrued on or prior to the effective date of termination.

d.	 If any of the events enumerated in this Section shall occur prior to commencement date of this
Contract thePort Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.
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e.	 No payment by the Port Authority of any monies to the Contractor tin any period or periods after
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breach thereof. No waiver by
the Port Authority of any default on the part of the Contractor in the performance of any of the
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be
or be construed to be a waiver by the Port Authority of any other subsequent default in the
performance of any of the said terms, covenants and conditions.

In addition to all other tights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shalt cease and expire on the date set forth in the notice of
termination as fully and completely as though such dates were the original expiration date hereof
and if such effective date of termination is other than the last day of the month, the amount of the
compensation due to the Contractor from the Port Authority shalt be prorated when applicable on a
daily basis. Such cancellation shall be without prejudice to the rights and obligations of the parties
arising out of portions already performed but no allowance shall be made for anticipated profits.

g.	 Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any
and all rights and remedies that the Port Authority shall have at law or in equity consequent upon
the Contractor's breach of this Contract and shall be without prejudice to any and all such other
rights and remedies. It is hereby specifically agreed and understood that the exercise by the Port
Authority of any right of termination set forth in this paragraph shalt not be or be deemed to be an
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from
any right to money damages it may have for the period prior to the effective date of termination to
the original expiration date of the Contract, and this provision shall be deemed to survive the
termination 'of this Contract as aforesaid.

It.	 If (1) the Contractor fails to perform any of its obligations under this Contract or any other
agreement between the Port Authority and the Contractor (including its obligation to the Port
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or
other person which arises out of or in connection with the performance of this Contract or any other
agreement with the Port Authority) or (2) any claim gust or unjust) which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
is made against the Port Authority or (3) any subcontractor under this Contract or any other
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made
against it by any supplier, subcontractor 1 worker or other third person which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then
the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or
otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to
assure the payment ofjust claims of third persons, and to apply such sums in such manner as the
Port Authority may deem proper to secure such protection or satisfy such claims. All sums so
applied shall be deducted from the Contractor's compensation. Omission by the Port Authority to
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even
though such contingency has occurred at the time of such payment, shall not be deemed to indicate
that the Port Authority does not intend to exercise its right with respect to such contingency.
Neither the above provisions for tights of the Port Authority to withhold and apply monies nor any
exercise or attempted exercise of; or omission to exercise, such rights by the Port Authority shall
create any obligation of any kind to such supplier, subcontractors, worker or other third persons. If,
however, the payment of any amount due the Contractor shall be improperly delayed, the Port
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Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the
delay, iteihg agreed that such interest shall be in lieu of and in liquidation of any damages to the
Contractor because of such delay.

If the Port Authority has paid any sum or has incurred any obligation or expense which the
Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or
agreements contained in this Contract or as a result of an act of omission of the Contractor contrary
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly
upon the receipt of the Port Authority's statement therefore. The Port Authority may, however, in
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor.

j. If the Port Authority pays any installment to the Contractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the rights set forth above in the event the Contractor shall
become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or
assignee for, the benefit of creditors.

15. Sales or Compensating Use Taxes
Purchases of services and tangible personal property by the Port Authority in the States of New York and
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most
federal excises (Taxes). Therefore, the Port Authority's purchase of the Contractor's services under this
Contract is exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to
the Port Authority for the Contractor's services under this Contract. The Contractor certifies that there are
no such taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to
substantiate the exempt sale.

The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

16. No Estoppel or Waiver
The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breath. Moreover, no waiver by the Authority of any breach
of this Contract shelf deemed to be a waiver of any other or any subsequent breach.

17. Records and Reports
The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and
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maintain) in accordance with generally accepted accounting practice during the term of this Agreement and
any extensions thereof and for three years after the expiration, termination or revocation thereof, records,
payroll records and books of account (including, but not limited to, records of origipal entry and daily
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and,
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at,
through or in any way connected with or related to the operations of the Contractor (and its subcontractors)
hereunder, including but not limited to all matters relating to the charges payable to the Contractor
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its
subcontractors' employees) and such additional information as the Port Authority may from time to time
and at any time require, and also including, if appropriate, recording the actual number of hours of service
provided under the Contract, and keeping separate records thereof which records and books of account shall
be kept at all times within the Port District. The Contractor shall permit (and cause its subcontractors to
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and
for three years thereafter the examination and audit by the officers, employees and representatives of the
Port Authority of such records and books of account and also any records and books of account of any
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said
company performs services similar to those performed by the Contractor anywhere in the Port District.
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing
of a pending claim by the Port Authority under or in connection with this Contract to which any of the
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly,
then the period of such right of access shall be extended to the expiration of six years from the date of final
payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) for each individual performing work under this Contract. This
includes citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recoMing the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Port Authority fro m time to time such written
reports in connection with its operations hereunder as the Port Authority may deem necessary or
desirable. The format of all forms, schedules and reports furnished by the Contractor to the Port
Authority shall be subject to the continuing approval of the Port Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping may be required under other sections of this
Contract.

18. General Obligations

a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address hcreinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to
which such notices, requests, consents, or approvals may be forwarded. All notices, requests,
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility.
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b. The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its Operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter
requirements are contained in the Contract in which case the Contract shall control. The Contractor
shall procure for itself all licenses, certificates, permits or other authorization from all governmental
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be
necessary fbr the Contractor's operations. The Contractor's obligation to comply with governmental
requirements are not to be construed as a submission by the Port Authority to the application to itself
of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises
which may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property
and personal injury. In the event the Contractor encounters material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in
writing to the Manager. Work in the affected area shall not thereafter be resumed by the Contractor
except upon the issuance of a written order to that effect from the Manager.

e. The Contractor: shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any
other body or organization exercising similar functions which may pertain or apply to the Contractor's
operations hereunder.

The Contractor shall not do or permit to be done any act which:
1. will invalidate or be in conflict with any tire insurance policies covering the Facility or any

part thereof or upon the contents of any building thereon; or
2. will increase the rate of any fire insurance, extended coverage or rental insurance on the

Facility or any part thereof or upon the contents of any building thereon; or
3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase

the risk normally attendant upon the operations contemplated by this Contract or
4. may cause or produce in the premises, or upon the Facility any unusual, noxious or

objectionable smoke, gases, vapors, odors; or
5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire

protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shalt constitute a nuisance in or on the Facility or which may result in the creation,
commission or maintenance of a nuisance in or on the Facility.

f. if by reason of the Contractor's failure to comply with the provisions of this Section and provided the
Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor
shall not have cured said failure within said rive (5) days, any fire insurance, extended coverage or
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port
Authority that plirt of all fire insurance, extended coverage or rental insurance premiums paid or payable
by the Port Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe
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manner.
h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first

aid service in case of accidents to its personnel who may be injured in the furnishing of service
hereunder. The Contractor shall maintain standing arrangements for the removal and hospital treatment
of any of its personnel who may be injured.

19. Assignments and Subcontracting
a. The Contractor shall not sell, transfr, mortgage, pledge, subcontract or assign this Contract or any pan

thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or
enter into any contract requiring or permitting the doing of anything hereunder by an independent
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer,
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void
as to the Port Authority.

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract
shall be given written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any
rights against the Port Authority.

20. Indemnification and Risks Assumed By The Contractor
To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, officers, representatives and employees from and against all claims and demands, just or
unjust, of third persons (including Contractor's employees, employees, officers, and agents of the Port
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way
connected with the Contract and all other services and activities of the Contractor under this Contract and
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct
or consequential, whether they arise from the acts or omissions of the Contractor, the Port Authority, third
persons(including Contractor's employees, employees, officers, and agents of the Port Authority), or from
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction
against the Port Authority in connection with this Contract.

The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or
not) of the Contractor, the Port Authority or third persons (including Contractor's employees, employees,
officers, and agents of the Port Authority)or from any other cause, excepting only risks occasioned solely by
affinnative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract,
and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in
connection with such risks:
a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited

to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder, The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.
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c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or
alleged to arise out of the performance of work hereunder, whether such claims are made against the
Contractor or the Port Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature
of the Port Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contact, nor of the Port Authority of the
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or
inadequate methods or to require a change in the method of performance hereunder nor the failure of the
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to
property or environmental impairment arising out of its operations.

21. Approval of Methods
Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
particular precautios or to refrain from doing any particular thing shall relieve the Contractor of its liability
fin injuries to persons or damage to property or environmental impairment arising out of its operations.

22. Safety and Cleanliness
a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury

to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such cones and exercise precautions as may be necessary, proper or desirable.

b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

23. Accident Reports
The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief,
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with
its operations hereunder and which result in death or injury to persons or damage to property, setting forth
such details thereof as the Port Authority may desire. In addition, if death or serious injury or serious
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damage is caused, such accidents shalt be immediately reported by telephone to the aforesaid representatives
of the Port Authority.

24. Trash Removal
The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shalt be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them. The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be
used in such removal unless with its prior consent in writing. No such garbage, debris or other waste
materials shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or
bounding the Facility.

25. Lost and Found Property
The Contractor shall instruct its personnel that all items of personal property found by the Contractor's
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

26. Property of the Contractor
a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the

expiration or sooner termination or revocation of this Contract
b.If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this

Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first; to the expenses of sale and second, to any sums owed by the Contractor to the Port
Authority; any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal,
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon
demand.

27. Modification of Contract
This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless
expressed in writing in this Contract.

28. Invalid Clauses
If any provision of this Contract shalt be such as to destroy its mutuality or to render it invalid or illegal,
then, if it shall not appear to have been so material that without it the Contract would not have been made by
the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full
force and effect.

29. Approval of Materials, Supplies and Equipment
Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder. Inclusion of chemical containing materials or supplies on the Port
Authority Approved Products List - Environmental Protection Supplies constitutes approval. The list may
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the
Contractor to obtain the most current list from the Manager of the Facility.
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At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the
use of an alternate product or products to those on the Approved Products List - Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List - Environmental
Protection Suppliesmay be used.

30. Intellectual Property
The right to use all patented materials, appliances, processes of manufacture or types of
construction, trade and service marks, copyrights and trade secrets, collectively hereinafter referred
to as "Intellectual Property Rights", in the performance of the work, shall be obtained by the
Contractor without separate or additional compensation. Where the services under this Agreement
require the Contractor to provide materials, equipment or software for the use of the Port Authority
or its employees or agents, the Port Authority shall be provided with the Intellectual Property
Rights required for such use without ftzrther compensation than is provided for under this
Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and
expense incurred as a result of any claims in the nature of Intellectual Property Rights infringement
arising put of the Contractor's or Port Authority's use, in accordance with the above immediately
preceding paragraph, of any Intellectual Property. The Contractor, if requested, shall conduct all
negotiations with respect to and defend such claims. If the Contractor or the Port Authority, its
employees or agents be enjoined either temporarily or permanently from the use of any subject
matter as to which the Contractor is to indemnify the Port Authority against infringement, then the
Port Authority may, without limiting any other rights it may have, require the Contractor to supply
temporary or permanent replacement facilities approved by the Manager, and if the Contractor fails
to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the cost
thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and filly inform the Director in writing of any
intellectual property rights disputes, whether existing or potential, of which it has knowledge,
relating to any idea, design, method, material, equipment or any other matter related to the subject
matter of this Agreement or coming to its attention in connection with this Agreement.

31. Contract Records and Documents - Passwords and Codes

When the performance of the contract services requires the Contractor to produce, compile or
maintain records, data, drawings, or documents of any kind, regardless of the media utilized, then
all such records, drawings, data and documents which are produced, prepared or compiled in
connection with this contract, shall become the property of the Port Authority, and the Port
Authority shall have the right to use or permit the use of them and any ideas or methods
represented by them for any purpose and at any time without other compensation than that
specifically provided herein.

When in the performance of the contract services the Contractor utilizes passwords or codes for
any purpose, at any time during or after the performance of such services, upon written request by
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the Authority, the Contractor shall make available to the designated Authority representative all
such passwords and codes.

32. Designated Secure Areas
Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time ("Secure Areas"). The Port Authority shall require the observance of certain
security procedures with respect to Secure Mess, which may include the escort to, at, and/or from said high
security areas by security personnel designated by the Contractor or any subcontractor's personnel required to
work therein. All personnel that require access to designated secure areas who are not under positive escort by
an authorized individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall
notify the Manager. The Contractor shall conform to the procedures as may be established by the Manager from
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder. Prior to the
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in
effect on the commencement date. The description of Secure Areas may be changed from time to time and at
any time by the Manager during the term of the Contract.

33. Notification or Security Requirements
The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefbre, the Authority
reserves the right to deny access to certain documents, sensitive security construction sites and facilities
(including rental spaces) to any person that declines to abide by Port Authority security procedures and
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat
to the construction site or facility security. The Authority reserves the right to impose multiple layers of security
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security
required, or may make any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following:

• Contractor/ Subcontractor identity checks and background screening

The Port Authority's designated background screening provider may require inspection of not less than
two forms of valid/current government issued identification (at least one having an official photograph) to
verify staff's name and residence; screening federal, state, and/or local criminal justice agency
information databases and files; screening of any terrorist identification files; access identification to
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the
like.

The Contractor may be required to have its staff; and any subcontractor's staff, material-men, visitors or
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Authority to perform the background checks.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority
approved provider to be used to conduct background screening and personal identity verification, except
as otherwise required by federal law and/or regulation (such as the Transportation Worker Identification
Credential for personnel perfbrming in secure areas at Maritime facilities). Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers can be found at
htm://www.secureworker.com, or S.W.A.C. may be contacted directly at (877) 522-7922 for more
information and the latest pricing. The cost for said background checks for staff that pass and are granted
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense
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as provided herein. Staff that are rejected for a credential for any reason are not reimbursable.

Issuance of Photo S identification Credential

No person will be permitted on or about the Authority construction site or facility (including rental
spaces) without a facility-specific photo identification credential approved by the Authority. If the
authority requires facility-specific identification credential for the Contractor's and the subcontractor's
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specific identification credential shall remain the property of the Authority and shall be returned to
the Authority at the completion or upon request prior to completion of the individual's assignment at the
specific facility. it is the responsibility of the appropriate Contractor or subcontractor to immediately
report to the Authority the loss of any staff member's individual facility-specific identification credential.
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.
Contractor's and subcontractor's staff shall display identification badges in a conspicuous and clearly
visible manner, when entering, working or leaving an Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
identification having an official photograph and an original, unlaminated social security card for identify
and SSN verification. Where applicable, for sensitive security construction sites or facilities, successful
completion of the application, screening and identify verification for all employees of the Contractor and
subcontractors shall be completed prior to being provided a S.W.A.C. ED Photo Identification credential.

• Access control, inspection, and monitoring by security guards

The Authority may provide for Authority construction she or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security
guards. However, this provision shall not relieve the Contractor of its responsibility to secure its
equipment and work and that of its subconsultant/subconszactor's and service suppliers at the Authority
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service
provider is not permitted to take photographs, digital images, electronic copying and/or electronic
transmission or video recordings or make sketches on any other medium at the Authority construction
sites or facilities (including rental spaces), except when necessary to perform the Work under this
Contract, without prior written permission from the Authority. Upon request, any photograph, digital
images, video recording or sketches made of the Authority construction site or facility shall be submitted
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and

• binding on the submitting entity.

• Compliance with the Port Authority Information Security Handbook

The Contact may require access to Port Authority information considered Confidential Information
("Cr') as defined in the Port Authority information Security Handbook ("Handbook"), dated October,
2008, corrected as of February, 2009, and as may be further amended. The Handbook and its
requirements are hereby incorporated into this agreement and will govern the possession, distribution and
use of Cl if at any point during the lifecycle of the project or solicitation it becomes necessary for the
Contractor to have access to Cl. Protecting sensitive information requires the application of uniform
safeguarding measures to prevent unauthorized disclosure and to control any authorized disclosure of this
information within the Port Authority or when released by the Port Authority to outside entities. The
following is an outline of some of the procedures, obligations and directives contained in the Handbook:

(1) require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure
Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by the Authority as
a condition of being granted access to Confidential information categorized and protected as per
the Handbook;

(2) require that individuals needing access to Cl be required to undergo a background check,
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook.
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(3) require Contractors and commercial enterprises to attend training to ensure security awareness
regarding Port Authority information;

(4) specific guidelines and requirements for the handling of CI to ensure that the storage and
protection of CI;

(5) restrictions on the transfer, shipping, and mailing of Cl information;
(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing,

uploading, transmitting, or distributing Cl on websites or web pages. This may also include
restricting persons, who either have not passed a pre-screening background check, or who have
not been granted access to Cl, from viewing such information;

(7) require that Cl be destroyed using certain methods, measures or technology pursuant to the
requirenents set forth in the Handbook,

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of
security required of the Contractor under any Port Authority awarded contract.

(9) prohibit the publication, exchange or dissemination of Cl developed from the project or
contained in reports, except between Contractors and subcontractors, without prior approval of
the Port Authority;

(10) require that CI only be reproduced or copied pursuant to the requirements set forth in the
Handbook.

Audits for Compliance with Security Requirements

The Port Authority may conduct random or scheduled examinations of business practices under this section
entitled "NOTIFICATION OF SECURITY REQUIREMENTS" and the Handbook in order to assess the
extent of compliance with security requirements, Confidential Information procedures, protocols and
practices, which may include, but not be limited to, verification of background check status, continuation of
completion of specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress
The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.

35. Permit-Required'.Confined Space Work
Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA permit.	 I

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filled out and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the
permit upon completion of the work, The Contractor must supply all equipment required for working in a
confined space.

36. Signs
Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or
display any signs or posters or any advertising on or about the Facility.
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37. Vending Machines, Food Preparation
The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shall
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be
specifically designated by the Port Authority for such purpose.

38. Confidential Information/Non-Publication

a. As used herein, confidential information shall mean all information disclosed to the Contractor
or the personnel provided by the Contractor hereunder which relates to the Authority's and/or
PATH' s past, present, and future research, development and business activities including, but not
Intui ted to, software and documentation licensed to the Authority or proprietary to the Authority
and/or PATH and all associated software, source code procedures and documentation. Confidential
information shall also mean any other tangible or intangible information or materials including but
not limited to computer identification numbers, access codes, passwords, and reports obtained
and/or used during the performance of the Contractor's Services under this Contract.

b. Confidential information shall also mean and include collectively, as per The Port Authority of
New York & New Jersey Information Security Handbook (October 15, 2008, corrected as of
February, 92009), Confidential Proprietary Information, Confidential Privileged Information and
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to
reasonably connote that such information is confidential, privileged, sensitive or proprietary in
nature, Confidential information shall also include all work product that contains or is derived
from any of the foregoing, whether in whole or in part, regardless of whether prepared by the
Authority or a third-party or when the Authority receives such information from others and agrees
to treat such information as Confidential.

c. The Contractor shall hold all such confidential information in trust and confidence for the
Authority, and agrees that the Contractor and the personnel provided by the Contractor hereunder
shall not, during or after the termination or expiration of this Contract, disclose to any person, firm
or corporation, nor use for its own business or benefit, any information obtained by it under or in
connection with the supplying of services contemplated by this Contract. The Contractor and the
personnel provided by the Contractor hereunder shall not violate in any manner any patent,
copyright, trade secret or other proprietary right of the Authority or third persons in connection
with their services hereunder, either before or-after termination or expiration of this Contract. The
Contractor and the personnel provided by the Contractor hereunder shall not willfully or otherwise
perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent,
copyright, trade secret or other intellectual property rights or disputes, whether existing or
potential, of which the Contractor has knowledge, relating to any idea, design, method, material,
equipment or other matter related to this Contract or coming to the Contractor's attention in
connection with this Contract."

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be
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provided to it and/or that services have been, are being or will be performed for it in connection with this
Agreement, unless the vendor first obtains the written approval of the Port Authority. Such approval may be
withheld if for any reason the Port Authority believes that the publication of such information would be
harmful to the public interest or is in any way undesirable.

39. Time is of the Essence
Time is of the essence in the Contractor's performance of this Contract inasmuch as the Work to be
performed will affect the operation of public facilities.

40. Holidays
The following holidays will be observed at the Site:

New Year's Day	 Labor Day

Martin Luther King Jr. Day 	 Columbus Day

Presidents Day	 Veterans Day

Memorial Day	 Thanksgiving Day

Independence bay	 Day After Thanksgiving

Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the office of the Manager. If any such holiday falls on a Sunday then the next day shall be considered
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the
holiday.

41. Personnel Standards
In addition to any specific personnel requirements that may be required under the clause entitled "Personnel
Requirements" in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. It in the opinion of the Manager, any
employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor
within twenty-four (24) hours following the Contractor's receipt of the Manager's request for such
replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager's staff. Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are
legally present in the United States and authorized to work by means of the federally required 1-9
program

42. General Uniform Requirements for Contractor's Personnel
In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be worn at all timesduring which the Services are being performed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor's identification badge with picture ID bearing the employee's name. All uniforms, colors, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shalt have
the right to require removal of any employee who shall fail to wear the proper unitbnn and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any
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required number of employees at a specific location at the Site as specified.

43. Labor, Equipmentland Materials Supplied by the Contractor
The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
incidental thereto.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or
have the right to do under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be
used in accordance with their manufacturer's instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all
applicable regulations.

44. Contractor's Vehicles - Parking - Licenses
At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given
from time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be
marked or placarded, identifying it as the Contractor's vehicle.

45. Manager's Authority
In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at
such times and places, by such methods and in such manner and sequence as he/she may require, and the
Contract shall at all stages be subject to his/her inspection. The Manager shall determine the amount,
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any
orders for Extra Work. The Contractor shall employ no equipment, materials, methods or staff or personnel

• to which the Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction,
requirement or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be
performed hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this
section shall be binding and final upon the Port Authority and the Contractor.

46. Price Preference
If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by
the bidder pre-requisites in Part II hereof, for awards of contracts, not exceeding $1,000,000, for:
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(a) Services, a price preference of 5% is available for New York or New Jersey Small Business Enterprises
(SBE);or

(b) Services (exching Janitorial/Cleaning Services), a price preference of 10% is available for New York
or New Jersey Minority or Women Business Enterprises (M/WBE),

certified by the Port Authority by the day beibre the bid opening.

lithe Bidder is a Port Authority certified MBE, WBE or SBE, enter the applicable date(s) certification was
obtained in the space provided on the Signature Sheet attached hereto.

47. M/WBE Good Faith Participation
If specified as applicable to this Contract, the Contractor shall use every good-faith effort to provide for,
participation by certified Minority Business Enterprises (MBEs) and certified Women-owned Business
Enterprises (WBEs) as herein defined, in all purchasing and subcontracting opportunities associated with
this Contract, including purchase of equipment, supplies and labor services.

Good Faith efforts to include participation by MBEs/WBEs shall include the following:

a. Dividing the services and materials to be procured into small portions, where feasible.

b. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities
to such MBES/WBES as may be appropriate.

c. Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBEs/WBEs
from other sources. To access the Port Authority's Directory of MBE/WBE Certified Finns go to
www.panynj.gov/supplierdiversty

d. Ensuring that provision is made to provide progress payments to MBEsIWBEs on a timely basis.

ç. Observance of reasonable commercial standards of fair dealing in the respective trade or
business.

Subsequent to Contract award, all changes to the MIWBE Participation Plan must be submitted via
a modified MJWBE Participation Plan to the Manager for review and approval by the Authority's
Office of Business Diversity and Civil Rights. For submittal of modifications to the M/WBE Plan,
Contractors are directed to use form PA3749C, which may be downloaded at

The Contractor shall not
make changes to its approved M!WBE Participation Plan or substitute M/WBE subcontractors or
suppliers for those named in their approved plan without the Manager's prior written approval.
Unauthorized changes or substitutions, including performing the work designated for a
subcontractor with the Contractor's own forces, shall be a violation of this section. Progress
toward attainment of MIWBE participation goals set forth herein will be monitored throughout the
duration of this Contract.

The Contractor shall also submit to the Manager, along with invoices, the Statement of
Subcontractor Payments as the M/'WBE Participation Report, which may be downloaded at
httv://www.panynj.Rov/busjness-oaportmjtjes/1xcomevendorhtml. The Statement must include
the name and business address of each M(WBE subcontractor and supplier actually involved in the
Contract, a description of the work performed and/or product or service supplied by each such
subcontractor or supplier, the date and amount of each expenditure, and such other information that
may assist the Manager in determining the Contractor's compliance with the foregoing provisions.
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If, during the performance of this Contact, the Contractor fails to demonstrate good faith efforts in
carrying out its M/WBE Participation Plan and the Contractor has not requested and been granted a
frill or partial waiver of the MJWBE participation goals set forth in this Contract, the Authority will
take into consideration the Contractor's failure to carry out its M/WBE Participation Plan in its
evaluation for award of future Authority contracts.

PART Ill CONTRACTOR'S INTEGRITY PROVISIONS

I. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction,
Debarment, Suspension, Disqualification and Disclosure of Other Information
By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in
the vase of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent
and/or affiliate of the Bidder has not

a. been indicted or convicted in any jurisdiction;
b. been suspended, debarred, found not responsible or otherwise disqualified from entering into

any contract with any governmental agency or been denied a government contract for failure to
meet standards Mated to the integrity of the Bidder;

C. had a contract terminated by any governmental agency for breach of contact or ibr any cause
based in whole or in part on an indictment or conviction;

d. ever used a name, trade name or abbreviated name, or an Employer Identification Number
different from those inserted in the Bid;

C. had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of $50,000 as a result of any judicial or
administrative proceeding with respect to any license held or with respect to any violation of a
federal, state or local environmental law, rule or regulation;

f. had any sanction imposed as a result of ajudicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition; and

g. been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation
Based On Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case ofajoint bid, each party thereto certifies as to its own organization, that

a. the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor,

b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any
competitor,

c. no attempt has been made and none will be made by the Bidder to induce any other person,
partnership or corporation to submit or not to submit a bid hr the purpose of restricting
competition;

d. this organization has not made any offers or agreements or taken any other action with respect
to any Authority employee or former employee or immediate family member of either which
would constitute a breach of ethical standards under the Code of Ethics dated April 11, 1996, (a
copy of which is available upon request to the individual named in the clause hereof entitled
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"Bidder's Ouestions"), nor does this organization have any knowledge of any act on the part of
an Authority employee or former Authority employee relating either directly or indirectly to this
organization which constitutes a breach of the ethical standards set forth in said Code;

e. no person or selling agency other than a bona tide employee or bona tide established
commercial or selling agency maintained by the Bidder for the purpose of securing business,
has been employed or retained by the Bidder to solicitor secure this Contract on the
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid
to such person or selling agency; and

f. the bidder has not offered, promised or given, demanded or accepted, any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or party
official or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract.

The foregoing certifications shall be deemed to be made by the Bidder as follows:

if the Bidder is  corporation, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and
officer of the Bidder, as welt as, to the best of the certifier's knowledge and belief: each
stockholder of the Bidder with an ownership interest in excess of 10%;
if the Bidder is a partnership, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been
authorized by the Boini of Directors of the Bidder, and such authorization shall be deemed to include the
signing and submissign of the bid and the inclusion therein of such certification as the act and deed of the
corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor. If the Bidder is
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement
furnished with its bid, setting forth in such statement the reasons for its uncertainty. As a result of such
disclosure, the Port Authority shall take appropriate action up to and including a finding of non-responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsibility.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of
bids on this Contract of any change of circumstances which might under this clause make it unable to make
the foregoing certifications or require disclosure. The foregoing certifications or signed statement shalt be
deemed to have been made by the Bidder with full knowledge that they would become a part of the records of
the Authority and that the Authority will rely on their truth and accuracy in awarding this Contract. In the
event that the Authority should determine at any time prior or subsequent to the award of this Contract that the
Bidder has falsely certified as to any material item in the foregoing certifications or has willfully or
fraudulently furnished a signed statement which is false in any material respect, or has not fully and accurately
represented any circumstance with respect to any item in the foregoing certifications required to be disclosed,
the Authority may determine that the Bidder is not a responsible Bidder with respect to its bid on the Contract
or with respect to fuhire bids on Authority contracts and may exercise such other remedies as are provided to
it by the Contract with respect to these matters. In addition, Bidders are advised that knowingly providing a
false certification or statement pursuant hereto may be the basis for prosecution for offering a 1lse instrument
for filing (see e.g. New York Penal Law, Section 175.30 et seq.). Bidders are also advised that the inability to
make such certification will not in and of itself disqualify a Bidder, and that in each instance the Authority
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will evaluate the reasons therefor provided by the Bidder. Under certain circwnstances the Bidder may be
required as a condition of Contract award to enter into a Monitoring Agreement under which it will be
required to take certain specified actions, including compensating an independent Monitor to be selected by
the Port Authority, said Monitor to be charged with, among other things, auditing the actions of the Bidder to
determine whether its business practices and relationships indicate a level of integrity sufficient to permit it to
continue business with the Port Authority.

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or
dishonest conduct or to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law.

The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993.

4. No Gifts, Gratuities, Offers of Employment, Etc.
During the term of this Contract, the Contractor shall not offer, give or agree to give anything of value either to
a Port Authority employee, agent, job shopper, consultant, construction manager or other person or firm
representing the Port Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or
sister) of any of the foregoing, in connection with the performance by such employee, agent,job shopper,
consultant, construction manager or other person or firm representing the Port Authority of duties involving
transactions with the Contractor on behalf of the Port Authority, whether or not such duties are related to this
Contract or any other Port Authority contract or matter. Any such conduct shall be deemed a material breach of
this Contract.

As used herein "anything of value0 shall include but not be limited to any (a) favors, such as meals,
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract),
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money,
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of
employment, loans or the cancellation thereof, preferential treatment or business opportunity. Such term shall
not include compensation contemplated by this Contract or any other Port Authority contract. Where used
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority.

The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using
the Facility and shall so. 	 its personnel.

In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated April 11,
1996, (a copy of which is available upon request to the Office of the Secretary of the Port Authority).

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.
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L Conflict of Interest
During the term of this;Contract, the Contractor shall not participate in any way in the preparation, negotiation
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any
other action which might be viewed as or give the appearance of conflict of interest on its part. If the possibility
of such an arrangement for future employment or for another business arrangement has been or is the subject of
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as
or give the appearance Of a conflict of interest, the Contractor shall immediately inform the Director in writing
of such situation giving the full details thereof. Unless the Contractor receives the specific written approval of
the Director, the Contractor shall not take the contemplated action which might be viewed as or give the
appearance of a conflict of interest. In the event the Director shall determine that the performance by the
Contractor of a portion of its Services under this Agreement is precluded by the provisions of this numbered
paragraph, or a portion of the Contractor's said Services is determined by the Director to be no longer
appropriate because of such preclusion, then the Director shall have full authority on behalf of both parties to
order that such portion of the Contractor's Services not be performed by the Contractor, reserving the right,
however, to have the Services performed by others and any lump sum compensation payable hereunder which is
applicable to the deleted work shall be equitably adjusted by the parties. The Contractor's execution of this
document shall constitute a representation by the Contractor that at the time of such execution the Contractor
knows of no circurnstaiices, present or anticipated, which come within the provisions of this paragraph or which
might otherwise be viewed as or give the appearance of a conflict of interest on the Contractor's part The
Contractor acknowledges that the Authority may preclude it from involvement in certain
disposition/privatization initiatives or transactions that result from the findings of its evaluations hereunder or
from participation in any contract which results, directly or indirectly, from the Services provided by the
Contractor hereunder.

6. Definitions
As used in this section, the following terms shalt mean:

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of
the voting stock of each of the firms, or if the firms have a common proprietor or general partner.

A2encv or Governmental Agency - Any federal, state, city or other local agency, including departments,
offices, public authorities and corporations, boards of education and higher education, public
development corporations, local development corporations and others.

Investigation -Any inquiries made by any federal, state or local criminal prosecuting agency and any
inquiries concerning civil anti-trust investigations made by any federal, state or local governmental
agency. Except for inquiries concerning civil anti-trust investigations, the term does not include
inquiries made by any civil government agency concerning compliance with any regulation, the nature
of which does not carry criminal penalties, nor does it include any background investigations for
employment, 0! Federal, State, and local inquiries into tax returns.

Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.
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Parent - An individual, partnership, joint venture or corporation which owns more than 5001* of the
voting stock of the Bidder.

If the solicitation is a Request for Proposal:

Bid - shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean submitting a Proposal.

In a Contract resulting from the taking of bids:

Bid - shall mean bid;
Bidder - shall mean Bidder;
Bidding - shall mean executing this Contract

In a Contract resulting from the taking of Proposals:

j- shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean executing this Contract.
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THE PORTAUTHORITY OF Nfl NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3R0 FL

JERSEY CITY, NJ 07302

9/25/2012

ADDENDUM #4

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/27/2012, no later than 11:00AM

F1 Originally due on 9/25/2012. no later than 11:00AM

The following changes/modifications are hereby made to the solicitation documents:

Replace pricing sheets from Addendum #2 with revision date 9/18/2012 in its entirety
and replace it with the attachment with revision date of 9/25/2012.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so ph ysically annexed and initialed,

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

,	 g

	

BIDDER'S FIRM NAME: I C& / •/ dc (jilt e-. t 3 €	 e. LLC-

INITIALED' ..

DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANA(jpanynj .gov.
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Revised 9/25/2012

3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a pail
hereof

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

C . Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (1) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authorit y reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

I The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment".



Revised 9/25/201 2

Estimated Annual Hours
	 Estimated First

Description
	 Unit Price Per Hour

	 (8 Hour Work Day)
	 Year Price Per Item

First

Hourly Charges —overtime fur DriveTFrockr

I-I oui-lv Charges Overtime lbr Driver! Van

Hourly Charges - Overtime for Helper

Hourly Rate for Truck

Hourly Rate lbr Van

I	 250 hrs	 I	 s _i (7s"o. oo

250 hrs

250 firs

cc)
	

I

ty Response
	 First Year Emergency

Hours

I burly Charge for Drn'er
	 48

	 I
Hourly Charge for Helper

	 48
	 i

Hourly Charge for '[tuck
	

-ale
Hourly Charge for Van	 j	 I =	

n	 -

Estimated Annual Contract Price— Second Year 	 ftS .12 71/!, UD

Unit Price are all inclusive and include, but are not limited to. Contractors labor charges jincluding bcneñtsj per worker, insurance, taxes, overhead. piofil, transportation
costs, vehicle costs, fuel, administrative labor such as clerical and accounting support



Unit Price Per Hour

PRICING SHEET- 1st Year

Description
Estimated Annual Hours	 =	 Estimated First

(S Hour Work Day) 	 I	 I	 Year Price Per Item

Revised 9/25/2012

OVERTIME

rice Per Hour	 Overtime En ñ
N	 250 his

(Ito	 ________	 250 his

250 hrs

x	 2SUhrs

3.cO	 N 15tihrs

EMERGENCY RESPONSE FEE
CFnlck and/or Van)

Emergency Re
Psr Hour	 I	 I	 Est # Hart

Charges -

Hourly Charges —Overtime for

Hourly Charges —Overtime ft

Hourly Rate for Tnt)

Hourly Rate for Van

Year
S

I

Est. First Year Emergency

Hourly Charge ibr Driver	 X	 48	 =	 -

llowly Charge for Helper, 
	

X	 48

I burly Charge for Thick	
/c	

X	 48	 =	 $_____________________

Hourly Charge for Van	
•- 	

x	 - /c
Estimated Annual Contract Price—First Year 	 A  .&2t 'lcO,i't

Unit Price are all inclusive and include but are not Itrailed to. Contractor s Labor charges (including benefits) per wokei instuance. taxes, overhead, profit. transportation -
costs vehtck costs. the!. administrative labor such as clerical and accounting support.



1)

I cc

IR1c

Hour

ne Est # Noun

250 Pus

250 hrs

250 tin

250 tin

150 Pits

ency Responu
t # Hours

Estimated First
-	 Year Price Per Item

=	 $___________

$ Ic/coavi
c'ocvco

$	 Ieico.eci

Est First Year Emergenc'
Resnonse Fee

Hourly Charges - Overtime tin Drive/Truckr

Hourly Charges - Overtime for Driven Van

Howlv Charges - Overtime for Helper

Hourly Rate for Truck

Hourly Rate for Van

Revised 9/25/2012

Estimated Annual Noun	 =
	 Estimated First

Description
	 Unit Price Per flour

	 (8 Hour Work Day)
	 Year Price Per Item

TRUCK

Hourly Charge for Driver	 I	 x	 48

Hourly Charge for helper	 X	 48	 $	 cIt

Hunch Charge hr Thick	 X	 48	 = - $ _-a/i:

Howly Charge for Van	 7	 X	 48	 =	 $_ , L /

Estimated Annual Contract Price— Third Year 	 CS t2 / 47 tfr CD

* Unit Price are all inclusive and include but are not limited to. Cuntractofs labor charges including benefits) per worker. insurance, taxes. overhead, prolit tianspsrtallOn
costs. vehick costs, frl, adm ini strative labor such as clerical and accounting suppod



Revised 9/2512012

SUMMARY

A - ESTIMATED CONTRACT PRICE FOR 1 YEAR: 	 $ 370o (C

B - ESTIMATED CONTRACT PRICE FOR 2ND YEAR:	 $ 32 & 7 [12, C U

C - ESTIMATED CONTRACT PRICE FOR 3'd YEAR:	 S	 '7o2 & 6 0

D- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE: 	 $ 9'o 1019- 112
A+B+C=D

The estimated quantities of labor hours set forth above are based upon estimated requirements. However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract, The Port Authority makes representation or guarantee as to what its actual requirements
will be.



THE PORTAIRHOWTYOF Nfl NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 350 FL.

JERSEY CITY, NJ 07302

9/5/2012

ADDENDUM # I

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/25/2012, no later than 11:00AM

The following changes/modifications are hereby made to the solicitation documents:

Replace Section 10 of Part II entitled "Facility Inspection" in its entirety with the following:

Date and Time: Thursday, September 6, 2012 at 10 am, Jersey Avenue Maintenance
Shop (JAMS), 777 Jersey Avenue, Jersey City, NJ 07201.

Please contact Sharon Allen at 201-395-3471, Monday through Friday, between the hours
of 9:00 a.m. and 3:00 p.m. PHOTO ID IS REQUIRED to attend the facility inspection.

This communication should be initialed by you and annexed to your Bid upon
submission:

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & Ni

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDERS FIRM NAME: 'fct / f7 Plocati gFYt	 . tc

INITlALED:/ 1	DATE: 't/ 

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO LUZ
SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at 1santanapanynj.gov .



THE PORTAIJTHORITY OF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3R0 FL

JERSEY CITY, NJ 07302

9/19/2012

ADDENDUM #2

To prospective Bidder(s) on Bid II 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/2512012. no later than 11:00AM

I.	 CHANGES/MODIFICATIONS

The following changes/modifications are hereby made to the solicitation documents:

A. Replace Section 3 of Pan V entitled "Prevailing Wages" in its entirety and replace
with the following:

The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to
its drivers (who are employed by it to work on an hourly or daily basis at any trade or
occupation at or about the Facility ) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the localit y in
which the Services are being performed as determined by the Manager and
notwithstanding that such rate may be higher than the rate in effect on the date of
opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are
those established by the New Jersey Department of Labor and Workforce
Development for the locality and for the period of time in which the work is
performed. For additional information, please visit:

The provisions of this clause are inserted in this Contract for the benefit of such
drivers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall payor provide any such drivers less than the rates of wages and
supplements above described, such drivers shall have a direct right of action against
the Contractor or such subcontractor for the difference between the wages and
supplements actuall y paid or provided and those to which he/she is entitled under this
clause. If such drivers are employed by an y subcontractor whose subcontract does

y similar to the provisions of this clause (requiringnot contain a provision substantiall 
the payment or provision of a least the above minimum, and providing for a cause of

PSI lAll
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action in the event of the subcontractor's failure to pay or provide such Nvages and
supplements) such drivers shall have a direct right of action against the Contractor.
The Port Authority shall not be a necessary party to any action brought by an y drivers
to obtain a money judgment against the Contractor or am' subcontractor pursuant to
this clause.

Nothing herein contained shall be construed to prevent the Contractor or any
subcontractor from paying higher rates or providing higher supplements than the
minimum hereinbefore described: and nothing herein contained shall be construed to
constitute a representation or guarantee by the Port Authority, that the Contractor or
any subcontractor can obtain drivers for the minimum hereinbefore described.

B. Replace Section 3 of Part IV entitled "Pricing Sheets" in its entirety and replace it
with the attachment with revision date of 9/18/2012.

For Informational Purposes Only

I ) Attached hereto is the New Jerse y Department of Labor and Workforce
Development Prevailing Wage Rate Determination for Truck Driver-Material
Delivery Driver to be included as a part of this Contract document.

II. BIDDER'S QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authorit. It addresses only, those questions, which the
Port Authority has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to an y questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port , Authorit y makes no representations. warranties or guarantees that the
iniormattoñ contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
he deemed to create any obligation or liabilits upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingl y , nothing contained herein and no
representation, statement or promise, of the Port Authority , its Commissioners. officers.
agents, representatives, or employees, oral or in writing, shall impair or limit the effect of
the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.
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The Questions and Answers numbering sequence will be continued sequentiallt' in any
forthcoming Addenda that may be issued.

Question ft I May we have the Prevailing Wage Rates for this specific contract?

	

Answer ft 1	 Refer to Section I.A. of this Addendum #2.

Question ft 2 What rate applies for the Van Driver?

	

Answer ft 2	 The same rates as the ones attached in the prevailing wages for
Hudson County "Truck Driver - Material Delivery Driver"

Question #3 - If this is a Prevailing Wage Contract %N ill bids be accepted reflecting
hourl y rates that are below the Prevailing Wage Rate?

	

Answer #3	 Refer to Section I.A. of this Addendum #2.

Question #4 Will the awarded vendor be allowed to park its vehicle(s) overnight
at the Jersey Avenue Maintenance Shop (JAMS) location?

	

Answer #4	 Yes, but the Port Authority will not be responsible for any
damage to or theft of vehicles.

Question ft S When can the vendor expect pay ment for services rendered?

	

Answer ft 5	 Refer to Part V, Section 3, entitled "Payment" paragraph b

Question ft 6. Will this contract require the transportation of 'Hazardous
Materials"?

	

Answer #6	 No.

Question ft 7 If so, the vendors Truck Driver will require a Haz Ma(
endorsement on their CDL license. Please identify the prevailing
wage rate that would apply?

	

Answer ft 7	 Not applicable. See Q/A #6.

Question #8 Part Ill - Contract Specification Terms And Conditions. Item #6
Insurance, At the end of the last paragraph, last sentence
CITS#403 IN appears. Please explain this designation'?

Answer #8 CITS#4031N is the Port Authority internal Certificate of
Insurance number assigned to this contract and is provided by
Port Authority Risk Management Division.

PSI lAll
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Question#9	 What categorization of labor are Nve using under this contract?

Au.nver#9	 Refer to Section I.A. of this Addendum 92.

Question #10 Approximately how many miles does the vehicles drive each week?

Answer # JO A response to this question will he forthcoming under a
subsequent addendum.

Question #11 Do you know if the current workers are unionized?
Answer # II A response to this question will be forthcoming under a

subsequent addendum.
Question #12 Do you know the current pas rates and if those emplo yees have a

medical insurance plan under the current contract?
Answer # 12 A response to this question will be forthcoming under a

subsequent addendum.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so ph ysically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN. MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDERS FI..NAME:h14 Q /vCEjh JSY1J;CCS AK
IN1TIALED:( -

DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA. WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANApanvnjgov
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Revised 9/18/2012

3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a pan
hereof.

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and veriR . all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (I) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) suppl y corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govem in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authorit y reserves the right to
compute and insert the appropriate Unit Price.

I The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment",



Revised 9/18/2012

PRICING SHEET- 1st Year

Estimated Annual Hours	 =	 Estimated First

Description
	 Unit Price Per Hour

	 (8 Hour Work Da) 	 Year Price Per Item

Estimated

	

Charges - Overtime toy
	 N

	 250 his	 =

	

Hourl y Charges - Dvejlsme jot
	 250 tin	 =

	

Hourly Charges - Overtime f
	 250 tirs	 =

Hourly Rate for True]
	 250 his	 =

Hourly Rate for Van

	

	 ISO tin	 =

FEE

Emergency
011

x
	

48
	 I

x
	

48
	 I

'kit Rate lk,r Truck
	 48

Flat Rate forVan	
-	

I x	 1	 0	
I =

Estimated Annual Contract Price - First Year 	 AA

* Unit Price are all inclusive and include but are not limited to. Contractors labor charges (including benctitsi per worker, jnsuiance. laxes, overhead. prufit. transportation
costs vehicle costs. fuel. aLlministrat1C labor such as clerical and accounting support.



Revised 9/18/2012

Estimated Annual Hours	 =
	 Estimated First

Description
	 Unit Price Per Hour

	 (8 Hour Work Day)
	

Year Price Per Item

TRUCK

Per

Hourly Charges - Overtime for L)rive/Truckr

Hourly Charges Overtime for On' er/Van

Hourly Charges - Overtime for Helper

Hourly Rate Ibr Truck

Hourly Rate kr Van

Overtime Lit # Hours

N	 25t1hr,

N	 250 hr;

N	 250 hrs

N	 250 hrs

It	 150 ha

NCY RESPONSE PEE
ucic andfor Van)

Emergency Re.ponse

Year Price

Est First Year Emergency

Unit

I

labor charges
%ifive labor si

I
I
I

48	 I	 =	 I
Price - Second Year 	 B.S -

hiding bencfits per worker, insurance, taxes.

Flat Rate for Helpe

Flat Rate for Truci

Flat Rate for Van

Estimated

Unit Puce are
	 but are not limited to. Contractor transportation



Revised 9/18/2012

Estimated Annual Hours
	 Estimated First

Description
	 Unit Price Per Hour

	 (8 Hour Work Day)
	 Year Price Per item

11UJCIC

Hour

Unit Price

Overtime Est # Hours

Is	 250 firs

5	 250 his

250 his

S	 250 hrs

S	 ISO hrs

SCY RESPONSE FEE
uck and/or Van)

Emergency Response

Estimated Pint
-	 Year Price Per it'

$_______

=	 $_______

Est First Year Emerj
Remorse Fee

Howl' Charges - Overtime for Drxverrruckr

Hourly Charges —Overtime for Driver/Van

Hourly Charges - Overtime [or Helper

Howlv Rate tot Truck

X	 48	 El
-	 X	 48

	

Ii
-	 X	 48

	

II
-	 X	 48

	

a'
-	 Estimated Annual Contract Price -Third

	

6
but are not limited to. Cvntracto(s kibor charges trzJuding benebitsi per worker. insurance, taxes, overhead, pruit!, transportanon
costs, vehicle costs, tücl, administrative labor such as clerical antI accounting support.

Flat Rate tor

Flat Rate for

Flat Rate for

Price arc all inclusive



Revised 9/18/2012

SUMMARY

A - ESTIMATED CONTRACT PRICE FOR 1ST YEAR:	 $

B - ESTIMATED CONTRACT PRICE FOR 2ND YEAR:	 $

C - ESTIMATED CONTRACT PRICE FOR 31 YEAR:	 $

D- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE: 	 S

A+B+C=D
The estimated quantities of labor hours set forth above are based upon estimated requirements. However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract. The Port Authority makes representation or guarantee as to what its actual requirements
will be.



THE PORTALJTHORITY OF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3RD FL.

JERSEY CITY, NJ 07302

9/24/2012

ADDENDUM #3

To prospective Bidder(s) on Bid ft 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/27/2012, no later than 11:00AM

Z Originally due on 912512012, no later than 11:00AM

I. CHANGES/MODIFICATIONS

The following changes/modifications are hereby made to the solicitation documents:

THE RI)) DUE DATE HAS BEEN CHANGED AS NOTED ABOVE.

II. BIDDERS QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, for which
the Port Authority has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port Authority makes no representations, warranties or guarantees that the
information contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
be deemed to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shall impair or limit the effect of
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the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.
The Questions and Answers numbering sequence will be continued sequentially in any
forthcoming Addenda that may be issued,

#10 1 Approximately how many miles does the vehicles

Answer #1O I Refer to Part V, Page 16. Exhibit C.

Do you know if the current workers are unionized?
Answer if 11 It is the Bidder's responsibility to ascertain whether any union now

represented or not represented at the site will claim jurisdiction over
any aspects of the services to be performed and their attention is
directed to Part 1, clause entitled "Labor Harmony".

Question #12 I Do you know the current pay rates and if those employees have a
medical insurance plan under the current contract?

Answer  /2 The current Contract is subject to the prevailing wage rates and
supplements for Hudson County.

13 I What is the pricing under the current

For informational purposes, attached is the current contract's
sheets.

14

 1 
I did not see any rates for helpers. Are the helpers subject to the
prevailing wage rate? If so, what are the rates?

Under the Prevailing Wage Job in Hudson County, requiring the
Truck Driver-Material Delivery Driver rate to be used, there is no
"Helper" work classification or rate available, that could be used in
conjunction with this type of work. Under the current Contract the
wage rate for the position of "HelpeT" shall be no less than the
minimum wage established by the State of New Jersey for that title.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.
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THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDER'S FIRM NAME: - U)U C C

INITIA

DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-344901 at
LSANThNApanynj.gov .
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FART I - STANDARD INFORMATION FOR BIDDERS

1. General Information: The Port Authority of New York and New Jersey

The Port Authority of New York and New Jersey (the "Port Authority" or the
"Authority') is an agency of the States of New York and New Jersey, created and
existing by virtue of the Compact of April 30, 1921, made by and between the two
States, and thereafter consented to by the Congress of the United States. It is charged
with providing transportation, terminal and other facilities of trade and commerce
within the Port District. The Port District comprises and area of about 1,500 square
miles in both States, centering about New York Harbor. The Port District includes
the Cities of New York and Yonkers in New York State, and the cities of Newark,
Jersey City, Bayonne, Hoboken and Elizabeth in the State of New Jersey, and over
200 other municipalities, including all or part of seventeen counties, in the two States.
The Port Authority manages and/or operates all of the region's major commercial
airports (Newark Liberty International, John F. Kennedy International, Teterboro,
LaGuardia and Stewart International Airports), marine terminals in both New Jersey
and New York (Port Newark and Elizabeth, Rowland Hook and Brooklyn Piers); and
its interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George
Washington, Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which
are vital "Gateways to the Nation."

In addition, the Port Authority operates the Port Authority Bus Terminal in
Manhattan, the largest facility of its kind in the world, and the George Washington
Bridge and Journal Square Transportation Center bus stations. A key link in
interstate commuter travel, the Port Authority also operates the Port Authority Trans..
Hudson Corporation (PATH), a rapid rail transit system [inking Newark, and the
Jersey City and Hoboken waterfronts, with midtown and downtown Manhattan. A
number of other key properties are managed by the agency including but not limited
to a large satellite communications facility (the Teleport) in Staten Island, and a
resource recovery co-generation plant in Newark Prior to September 11, 2001, the
Port Authority's headquarters were located in the World Trade Center, and that
complex is still owned and being partially redeveloped by the Authority.

2. Penn and Submission of Bid

The Bidder shall review carefully every provision of this document, provide all the
information required, and sign and return one entire copy to the Port Authority in
accordance with the instructions on the Cover Sheet and Part H - Contract Specific
Information for Bidders. The Bidder should retain one complete duplicate copy for
its own use. The "Signature Sheet" contained herein must be completed and signed
by the Bidder. The Pricing Sheet(s) contained herein must also be completed. The
bid shall be sealed in the enclosed self-addressed envelope conspicuously marked
with the Bidder's name, address, and Vendor Number, if available. In addition, the
outside of the package must clearly state the Bid title, the Bid Collective Number and
the Bid Due Date. Failure to properly label submissions may cause a delay in
identification, misdirection or disqualification of the submissions. In submitting this
bid, the Bidder offers to assume the obligations and liabilities imposed upon it herein
and expressly makes the representations and warranties required in this document.
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All Bids must be received by the bid custodian on or before the due date and time
specified on the cover page, at which time they will be publicly opened and read.
Bids are only accepted Monday through Friday, excluding Port Authority holidays,
between the hours of 8:00 am. and 5:00 p.m., via (1) regular mail, (2) express
delivery service (e.g. UPS), or (3) hand delivery. If your bid is to be hand-delivered
by messenger or you are planning to attend the formal bid opening, please note that
only indiyiduals with valid photo identification will be permittedaccess to the Port
Authority's offices. Individuals without valid identification shall be turned away and
their packages not accepted. Bids that are not received by the bid custodian by the
scheduled bid opening date will be considered late.

3. Vendor Profile

To ensure maximum opportunities, it is vitally important that Bidders keep their
vendor profiles up to date with an appropriate e-mail address, as this will enable their
firm to receive timely notice of advertisements, reminders, solicitations and addenda.
Bidders may update their vendor profile or register as a Port Authority Vendor by
accessing the online registration system at https://panprocure.coirilVenLogon ,asp.

4. Acknowledgment of Addenda

If any Addenda are posted or sent as pan of this Bid, the Bidder shall complete, sign
and include with its Bid the addenda form(s). In the event any Bidder fails to conform
to these instructions, its Bid will nevertheless be construed as though the Addenda
had been acknowledged.

If the Bidder downloaded this solicitation document, it is the responsibility of the
Bidder to periodically check the Port Authority website at
http://www.panynj .gov/business-opportunitics/bid-proposal-advertiscments.html and
download any addenda that might have been issued in connection with this
solicitation.

S. Firm Offer

The Bidder offers to provide the Port Authority of New York and New Jersey the
services and to perform all Work in connection therewith required under this
Contract, all as specified by the terms and conditions of the Contract, based on the
Pricing Sheets provided herein,

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO
ANY PORTION OF THE CONTRACT DOCUMENTS WILL RESULT 114
REJECTION OF THE BID.

6. Acceptance or Rejection of Bids

The acceptance of a bid will be by a written notice signed by an authorized
representative on behalf of the Authority. No other act of the Port Authority, its
Commissioners, officers, agents or employees shall constitute acceptance of a bid.
The Port Authority reserves the unqualified right, in its sole and absolute discretion,
to reject any or all bids or to accept any bid, which in its judgment will best serve the
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public interest and to waive defects in any bid. No rights accrue to any Bidder unless
and until its bid is accepted.

7. Bidder's Questions

Any questions by prospective Bidders concerning the Work to be performed or the
terms and conditions of the Contract may be addressed to the Contracts Specialist.
listed on the Cover Sheet of this document. The Contacts Specialist is only
authorized to direct the attention of prospective Bidders to the portions of the
Contract. No employee of the Port Authority is authorized to interpret any portion of
the Contract or to give information in addition to that contained in the Contact.
When Contract interpretation or additional information as to the Contract
requirements is deemed necessary by the Port Authority, it will be communicated to
all Bidders by written addenda issued under the name of the Manager. Purchasing
Services Division of the Port Authority and may be posted on the Port Authority
website. Addenda shall be considered part of the Contract.

S. Additional Information To and From Bidden

Should the Authority require additional information from the Bidder in connection
with its bid, such information shall be submitted within the time frame specified by
the Port Authority.

If the Bidder is a corporation, a statement of the names and residences of its officers
should be, submitted on the Name and Residence of Principals Sheet, directly
following the Signature Sheet.

9. Union Jurisdiction

All prospective Bidders are advised to ascertain whether any union now represented
or not represented at the Facility will claim jurisdiction over any aspect of the
operations to be performed hereunder and their attention is directed to the paragraph
entitled "Harmony" in the Standard Contract Terms and Conditions,

10. Assessment of Bid Requirements

The Bidder should carefully examine and study the entire contents of these bid
documents and shall make its own determinations as to the services and materials to
be supplied and all other things required to be done by the Contractor.

11. Bidder's Prerequisites

Only Bidders who can comply with the prerequisites specified in Part H hereof at the
time of the submission of its bid should submit bids, as only bids submitted by such
Bidders will be considered. By flirnishing this document to the Bidder, the Port
Authority has not made a determination that the Bidder has met the prerequisites or
has otherwise been deemed qualified to perform the services. A determination that a
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Bidder has met the prerequisites is no assurance that it will be deemed qualified in
connection with other bid requirements included herein.

12. QualIfication information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Pat
Authority relating to the Bidder's qualifications and ability to fulfill the Contractor's
obligations hereunder. The requested information shall be submitted no later than
three (3) days after said notice unless otherwise indicated. Matters upon which the
Port Authority may inquire may include, but may not be limited to, the following:

a.	 The Bidder may be required to demonstrate that it is financially capable of
performing this Contact, and the determination of the Bidder's financial
qualifications will be made by the Port Authority in its sole discretion. The
Bidder shall submit such financial and other relevant information as may be
required by the Port Authority from time to time including, but not limited to,
the following:

(i) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and
cash flow for the most recent calendar year or the Bidder's most recent
fiscal year.

(ii) Where the certified financial statements set forth in (1) above are not
available, then either reviewed or compiled statements from an
independent accountant setting forth the aforementioned information shall
be provided.

(iii) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set forth in (1) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most
recent Federal income tax return and a statement in writing from the
Bidder, signed by an executive officer or their authorized designee, that
such statements accurately reflect the present financial condition of the
Bidder.

Where the statements submitted pursuant to subparagraphs (1), (ii) or (iii) are
dated prior to forty-five (45) days before the bid opening, then the Bidder shall
submit a statement in writing, signed by an executive officer of the Bidder or
their designee, that the present financial condition of the Bidder is at least as
good as that shown on the statements submitted.

2. Bidder's statement of work on hand, including any work on which a bid
has been submitted, and containing a description of the work, the annual
dollar value, the location by city and state, the current percentage of
completion, the expected date for completion, and the name of an
individual most hniliar with the Bidder's work on these jobs.
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3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account, the Bidder's Federal
Employer Identification Number (i.e., the number assigned to finns by the
Federal Government for tax purposes), the Bidder's Dun and Bradstreet
number, if any, the name of any other credit service to which the Bidder
has furnished information, and the number, if any, assigned by such
service to the Bidder's account.

b.	 Information relating to the Bidders Prerequisites, if any, as set forth in this
document

C.	 lithe Bidder is  corporation: (1) a copy of its Certificate of Incorporation and,
if applicable, all Amendments thereto with a written declaration signed by the
Sectetary of the Corporation with the corporate seal affixed thereto, staling that
the copy furnished is a true copy of the Certificate of Incorporation and any
such Amendments as of the date of the opening of the bid and (2) if the Bidder
is not incorporated under the laws of the state in which the service is to be
performed, a certificate from the Secretary of State of said state evidencing the
Bidder's legal qualification to do business in that state.

d. A statement setting forth the names of those personnel to be in overall charge
of the service and those who would be exclusively assigned to supervise the
service and their specific roles therein, setting forth as to each the number of
years of experience and in which functions and capacities each would serve.

e. Information to supplement any statement submitted in accordance with the
Standard Contract Terms and Conditions entitled "Contractor's Integrity
Provisions."

f. In the event that the Bidder's performance on a current or past Port Authority
or Port Authority Trans-Hudson Corporation (PATH) contract or contracts has
been rated less than satisfactory, the Manager, Purchasing Services Division,
may give oral or written notice to the Bidder to itunish information
demonstrating to the satisfaction of such Manager that, notwithstanding such
rating, such performance was in fact satisfactory or that the circumstances
which gave rise to such unsatisfactory rating have changed or will not apply to
performance of this Contract, and that such performance will be satisfactory.

g. The Bidder recognizes that it may be required to demonstrate to the
satisfaction of the Port Authority that it in fact can perform the services as
called for in this Contract and that it may be required to substantiate the
warranties and representations set forth herein and the statements and
assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of
materials by a Bidder, any meeting which the Bidder may have with the Port
Authority, nor anything stated by the Port Authority in any such meeting shall be
construed or alleged to be construed as an acceptance of said Bidder's bid. Nothing
stated in any such meeting shall be deemed to release any Bidder from its offer as
contained in the bid.
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13. Facility Inspection

Details regarding the Facility inspection for all parties interested in submitting a bid
are stipulated in Part It hereof. All Bidders must present company identification and
photo identification for access to the Facility.

14. Available Documents - General

Certain documents, listed in Part U hereof, will be made available for reference and
examination by Bidders either at the Facility Inspection, or during regular business
hours. Arrangements to review these documents at a time other than the Facility
Inspection may be made by contacting the person listed in Part II as the contact for
the Facility Inspection.

These documents were not prepared for the purpose of providing information for
Bidders upon this Contract but they were prepared for other purposes, such as for
other contracts or for design purposes for this or other contracts, and they do not form
a part of this Contract. The Port Authority makes no representation or guarantee as
to, and shall not be responsible for, their accuracy, completeness or pertinence, and,
in addition; shall not be responsible for the inferences or conclusions to be drawn
there front

15. Pre-award Meeting

The lowest qualified Bidder may be called for a pre-award meeting prior to award of
the Contract.

16.Price Preference

A price preference may be available for Minority/Women Business Enterprises
(M/WBEs) or Small Business Enterprises (SOBs) as set forth in the Standard Contract
Terms andConditions.

17. M/WBE Subcontracting Provisions.

The Port Authority has a long-standing practice of making its business opportunities
available. to Minority Business Enterprises (MBEs) and Women-Owned Businesses
(WBEs) and has taken affirmative steps to encourage such firms to seek business
opportunities with the Port Authority. The successful Bidder will use good faith
efforts to provide for meaningful participation by the Port Authority certified
MIWBEs as defined in this document, in the purchasing and subcontracting
opportunities associated with this contract, including purchase of equipment, supplies
and labor services.

Minority Business Enterorise (MEE)- shall mean a business entity which is at least
51% owned and controlled by one or more members of one or more minority groups,
or, in the case of a publicly held corporation, at least 51% of the stock of which is
owned by one or more minority groups, and whose management and daily business
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operations are controlled by one or more such individuals who are citizens or
permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups
not of Hispanic origin;

(b). Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central
or South American culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original
peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the
Pacific Islands;

(d) Native American or Alaskan native persons having origins in any of the
original peoples ofNorth America and maintaining identifiable tribal
affiliations through membership and participation or community
identification.

Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which
is at least 51% owned by one or more women, or, in the case of a publicly held
corporation, at least 51% of the stock of which is owned by one or more women and
whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Good faith efforts to include participation by M/WBEs shall include, but not be
limited to the following:

1) Dividing the services and materials to be procured into small portions where
feasible;

2) Giving reasonable advance notice of specific subcontracting and purchasing
opportunities to such firms as may be appropriate;

3) Soliciting services and materials from MIWBEs, which are certified by the
Port Authority;

4) Ensuring that provision is made for timely progress payments to the MtWBEs
and;

5) Observance of reasonable commercial standards of fair dealing in the
respective trade or business.

Bidders are directed to use form PA3749B as the recording mechanism for the
M/WBE participation Plan, which may be downloaded at
http://www.panynj.gov/business-oppommdtie&l)ecome-vendor.hbnl

The M/WBE Plan submitted by the Contractor to the Port Authority shall contain, at
a minimum, the following:
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• Identification of M/WBE's: Provide the names and addresses of all MIWBEs
included in the Plan. If none are identified, describe the process for selecting
participant finns in order to achieve the good faith goals under this Contract

• Level of Participation: Indicate the percentage of MWBE participation
expected to be achieved with the arrangement described in the Plan.

• Scope of Work: Describe the specific scope of work the M/WBE's will
—Un.

• Pievious M/WBE Participation: Describe any previous or current MJWBE
participation, which the Bidder has utilized in the performance of its contracts.

All MI'WBE subcontractors listed on the M/WBE Participation Plan must be
certified by the Port Authority in order for the Contractor to receive credit toward the
MIWBE goals set forth in this Contract. Please go to
www.panynj.govlsupp[ierdiversity to search for M[WBEs by a particular commodity
or service. The Port Authority makes no representation as to the financial
responsibility of such firms or their ability to perform Work under this Contract.

Bidders shall include their MIWBE Participation Plan with their Bids, to be
reviewed and approved by the Authority's Office of Business Diversity and Civil
Rights (OBDCR).

If the Contractor wishes to subcontract a portion of the Work through a firm not
listed inthe Directory, but which the Contractor believes should be eligible because
it is (I) an M/WBE, as defined above and (2) competent to perform portions of the
Work, the Contractor shall submit an M/WBE Uniform Certification Application to
the Port Authority of New York and New Jersey, Office of Business Diversity and
Civil Rights (OBDCR), 233 Park Avenue South, 4th Floor, New York, NY 10001
The application is available online at www.panynj .gov/supplierdiversity. in
addition, to update your certification file and to advise OBDCR of changes to any
information, please email these changes to OBJOcertpanynj.gov . Credit toward
applicable goals will be granted only to Port Authority certified vendors. For more
information about M/WBE Programs, call (212) 435-7819.

18. Certification of Recycled Materials

Bidders are requested to submit; with their bid, a written certification entitled
"Certified Environmentally Preferable Products I Practices" attached hereto as
"Attachment I-A", attesting that the products or items offered by the Bidder contain
the minimum percentage of post-consumer recovered material in accordance with the
most recent guidelines issued by the United Slates Environmental Protection Agency
(EPA), or, for commodities not so covered, the minimum percentage of post-
consumer recovered materials established by other applicable regulatory agencies.
The data submitted by the Bidder in Attachment I-A is being solicited for
informational purposes only.

Recycling Definitions:
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For purposes of this solicitation, the following definitions shall apply:

a. Recovered Material" shall be defined as any waste material or by-product that
has been recovered or diverted from solid waste, excluding those materials and
by-products generated from, and commonly reused within, an original
manufacturing process.

b. "Post-consumer Material" shall be defined as any material or finished product
that has served its intended use and has been discarded for disposal or recovery
having completed its life as a consumer item. "Post-consumer material" is
included in the broader category of "Recovered Material".

C. "Pre-consumer Material" shill be defined as any material or by-product
generated after the manufacture of a product but before the product reaches the
consumer, such as damaged or obsolete products. Pre-consumer Material does
not include mill and manufacturing trim, scrap, or broken material that is
generated at a manufacturing site and commonly reused on-site in the same or
another manufacturing process.

d. "Recycled Product" shall be defined as a product that contains the highest
amount of post-consumer material practicable, or when post-consumer material
is impracticable for a specific type of product, contains substantial amounts of
Pre-consumer Material.

e. "Reèyclable Product" shall be defined as the ability of a product and its
packaging to be reused, reconditioned for use, or recycled through existing
recycling collection programs.

f. "Waste Reducing Product" shall be defined as any product that will result in less
waste generated due to its use rather than another product designed to serve the
same function with an greater waste generation rate. This shall include, but not
be limited to, those products that can be reused, refilled or have a longer life
expectancy and contain a lesser amount of toxic constituents.

19. City Payroll Tax

Bidders should be aware of the payroll tax imposed by the;

a) City of Newark, New Jersey for services performed in Newark, New Jersey;

b) City of New York, New York for services performed in New York, New York;
and

c) City of Yonkers, New York for services performed in Yonkers, New York.

These taxes, if applicable, are the sole responsibility of the Contractor. Bidders
should consult their tax advisors as to the effect, if any, of these taxes. The Port
Authority provides this notice for informational purposes only and is not responsible
for either the imposition or administration of such taxes. The Port Authority
exemption set forth in the Paragraph headed "Sales or Compensating Use Taxes", in
the Standard Contract Terms and Conditions included herein, does not apply to these
taxes.
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20. Additional Bidder information
Prospective Bidders are advised that additional vendor information, including but not
limited to, forms, documents and other information, including protest procedures,
may be found on the Port Authority website at:jntp://wnpanynj.govlbu&ness-
oppQrtunjftes/become-vendor.html
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ATTACHMENT I A - ertified Environmentally Preferable Products/Practices
-J

Bidder Name: / 1-, I A & 1t7

 

16'604XCC4'i lix Date: Y4,
4 

),.d I \V

In line with the Port Authority's efforts to promote prodic1s and practices which reduce our impact on the
environment and human health, Bidders are encouraged to provide information regarding their environmentally
preferable/sustalnble business practices as they relate to this contract wherever possible. Bidders we requested to
complete this (cnn and submit it with their response, if appropriate. Bidders are requested to submit appropriate
documentation to support the items for which the Bidder Indicates a "Yes" and present this documentation, in the
proper sequence of this Attachment.

I. Packaging
Has the Bidder implemented any of the following environmental initiatives? (A checkmark Indicates "Yes")
- Use of corrugated materials that exceed the requited minimum EPA recommended post-consumer recycled
content
- Use of other packaging materials that contain recycled content and are recyclable In most local programs
- Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering

packaging take-back services, or shipping carton return
- Reduces or eliminates material, which have been bleached with chlorine or chlorine derivatives
- Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals.

If yes, a description of the practices being followed should be include with the submission.

2. Business Practices! Operations / Manuftcturing
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, Including, but not
necessarily limited to, the following items? (A checicntark indicates "Yes")
- Recycles materials in the warehouse or other operations
- Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or

transportation purposes
- Use of energy efficient office equipment or signage or the Incorporation of green building design elements
- Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials
- Other sustainable initiative

If yes, a description of the practices being followed should be Included with the submission.

3. Training and Education
Does the Bidder conduct/offer a program to train or Inform customers and employees of the environmental benefits of
the products to be offered wider this contract, and/or does the Bidder conduct environmental flitting of its own staff?

o Yes	 KN0	 If yes, Bidder shalt attach a description of the training offered and the specific
criteria targeted by the training.

4. Certifications
Has the Bidder cc any of its manufacturers and/or subcontractors obtained any of the following product I industry
certifications? (A checkmart indicates "Yes")
- ISO 14000 or adopted some other equivalent environmental management system
- Other industry environmental standards (where applicable), such as the CERES principles, LEED

Certification, C2C Protocol, Responsible Care Codes of Practice or other similar standards
- Third Party product certifications such as Green Seal, Scientific Certification Systems, Sniariwood, etc.

If yes, Bidden should attach copies of the certificates obtained.

I hereb/9ttil& under.penalty of law, the above statements are true and correct

c	 Name 	 Date
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PART H - CONTRACT SPECIFIC INFORMATION FOR BIDDERS

The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1. Service(s) Required
Truck and Van Services to and from Port Authority Warehouses and Facilities

2. Location(s) Services Required
Various locations in New York and New Jersey, as more fully described in the
definition of "Facility" in the Specifications.

3. Expected bate of Commencement of Contract
On or about November 1, 2012

4. Contract Type
Service/Requirements Contract

5. Duration of Contract
Three (3) years, expiring on or about October 31, 2015

6. Price Adjustment during Base Term (Index Based)
Not Applicable

7. Option Period(s)
Not Applicable

8. Price Adjustment during Option Period(s) (Index Based)
Not Applicable

9. Extension Period

120 day Extension Applicable

.10. Facility Inspection
Date and Time; Thursday, September 6, 2012 at 10 am, Jersey Avenue
Maintenance Shop (JAMS), 777 Jersey Avenue, Jersey City, NJ 07201.

Please contact Sharon Allen at 201.385-3471, Monday through Friday, between the
hours of 9:00 am. and 3:00 p.m.. PHOTO ID IS REQUIRED to attend the futility
inspection.

11. Specific Bidder's Prerequisites
a. The Bidder shall have had at least three (3) year(s) of continuous experience

immediately prior to the date of submission of its bid in the management and
operation of Trucking and Van Delivery Service and during that time shall have
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actually engaged in providing said or such services to commercial or industrial
accounts under contract. The Bidder may fulfill this prerequisite if the Bidder can
demonstrate to the satisfaction of the Port Authority that the persons or entities
owning and controlling the Bidder have had a cumulative total of at least three (3)
year(s) of experience immediately prior to the date of the submission of its bid in
the management and operation of a business actually engaged in providing these
services to commercial or industrial accounts under contact during that time, or
have owned and controlled other entities which have actually engaged in
providing the above described services during that time period.

U! During the time period stated in (a) above, the Bidder, or persons or entities
owning and controlling the Bidder, shall have performed or be performing under
at least I contract requiring similar services of similar scope to those required
under this Contract.

C. The Bidder shall have had in its last fiscal year, or the last complete calendar year
immediately preceding the opening of its bid, a minimum of $300,000 annual
gross income from the type of service required under this Contract
In the event a bid is submitted by a joint venture the foregoing prerequisites will
be considered with respect to such Bid as follows: The prerequisite in
subparagraph (a) and (b) above, will be considered satisfied if the joint venture
itself, or any of its participants individually, can meet the requirements. The
prerequisite lit subparagraph (c) above, will be considered satisfied if the gross
income of the joint venture itself meets the prerequisite or the gross income of the
participants in the joint venture cumulatively meets the prerequisite. If ajoint
venture which has not been established as a distinct legal entity submits a bid, it
and all participants in the joint venture shall be bound jointly and severally and
each such participant in the joint venture shall execute the bid and do each act and
thing required by this Invitation for Bid. On the original bid and wherever else
the Bidder's name would appear, the name of the joint venture Bidder should
appear if the joint venture is adistinct legal entity. If the Bidder is a common law
joint venture, the names of all participants should be listed followed by the words
"acting jointly and severally". All joint venture Bidden must provide
documentation of their legal status.

Proof that the above prerequisites are met should be submitted with the bid..

12. Available Documents
The following documents will be made available for reference and examination:

Contract To Provide Scheduled Trucking and Van Services and On-Call Van Services
to and from Port Authority Stockrooms and Facilities Located In New York and New
Jersey, Contract # 4600007877

13. Contractor Staff Background Screening

The Contractor awarded this contract may be required to have its staff, and any
subcontractor's staff working under this Contract, authorize the Authority or its designee
to perform background checks. Such authorization shall be in a ibrin acceptable to the
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Authority. The Contractor (and subcontractor) may also be required to use an
organization designated by the Authority to perform the background checks. The cost
for said background checks for staff that pass and are granted a credential shall be
reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense. Staff
that are rejected for a credential for any reason are not reimbursable.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only
Port Authority approved provider to be used to conduct background screening, except as
otherwise required by federal law and/or regulation. Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers
can be found at http://www.secureworker.com , or S.W.A.C. may be contacted directly at
(877)522-7922.

14. Background Qualification Questionnaire (BQO.?)
The Bidder shall submit a completed Background Qualification Questionnaire
(BQQ), required for itself and all subcontractors and vendors known to the Bidder at
the time of bid submission, who will be providing services. This document and
instructions for submitting the completed BQQ to the Authority's Office of Inspector
General can be obtained at the Authority's website through the following link:
http://www.panynj.gov/wtcpmgress/pdfl'ANYNJ_OIG_WTC_BQQP.zip
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PART III— CONTRACT SPECIFIC TERMS AND CONDITIONS

1. General Agreement

Subject to all of the terms and conditions of this Contract, the undersigned
(hereinafter called the "Contractor") hereby offers and agrees to provide all the
necessary supervision, personnel, equipment, materials and all other things necessary
to perform the Work required by this Contract as specified in Part U, and fully set
forth in the Specifications, at the location(s) listed in Part II and fiñly set forth in the
Specifications, and do all other things necessary or proper therefor or incidental
thereto, all in strict accordance with the provisions of the Contract Documents and
any future changes therein; and the Contractor further agrees to assume and perform
all other duties and obligations imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in
the carrying out of their intent and in the complete and proper execution of the
matters referred to in and required by this Contract are required by the Specifications,
and the Contractor shall perform the same as though they were specifically
delineated, described and mentioned therein.

2. Duration
a) The initial term of this Contract (hereinafter called the "Base Tern?') shall

commence on or about the date specified in Part II hereof, on the specific date set
forth in the Port Authority's written notice of bid acceptance (hereinafter called
the "Commencement Date"), and unless otherwise terminated, revoked or
extended in accordance with the provisions hereof, shall expire as specified in
Part II hereof (hereinafter called the "Expiration Date").

b) If specified as applicable to this Contract and set forth in Part II hereof, the Port
Authority shall have the right to extend this Contract for additional period(s)
(hereinafter referred to as the "Option Period(s)") following the Expiration Date,
upon the same terms and conditions subject only to adjustments of charges, if
applicable to this Contract, as may be hereinafter provided in the paragraph
entitled "Price Adjustments". If the Port Authority shall elect to exercise the
Option(s) to extend this Contract, then, no later than thirty (30) days prior to the
Expiration Date, the Port Authority shall send a notice that it is extending the
Base Term of this Contract, and this Contract shall thereupon be extended for the
applicable Option Period. If the Contract provides for more than one Option
Period, the same procedure shall apply with regard to extending the term of this
Contract for succeeding Option Periods.

c) iJnleis specified as not applicable to this Contract in Part U hereof, the Port
Authority shall have the absolute right to extend the Base Term for an additional
period of up to one hundred and twenty (120) days subsequent to the Expiration
Date Of the Base Term, or the Expiration Date of the final exercised Option
Period (hereinafter called the "Extension Period"), subject to the some terms and
conditions as the previous contract period. The prices quoted by the Contractor
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for the previous contract period shall remain in effect during this Extension
Period without adjustment. If so elects to extend this Contract, the Port
Authority will advise the Contractor, in writing, that the term is so extended, and
stipulate the length of the extended term, at least thirty (30) days prior to the
expiration date of the previous contract period.

3. Payment

Subject to the provisions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as MI and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of'services performed and the
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract, exclusive of compensation wider the clause hereof entitled "Extra
Work", The manna of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered under this Contract shall be subject to the
approval of the Manager in all respects including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor and all billing and billing procedures shall be done in conformance with
the following procedures:

a) Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as
the same maybe adjusted from time to time as specified herein, such as
subtracting any deductions for services not performed, and/or any liquidated
damages to which the invoice may be subject, and/or any adjustments as may be
required pursuant to increases and decreases in areas or frequencies, if
applicable. All Work must be completed within the time frames specified or as
designated by the Manager.

The Daily Run shall be invoiced at the unit price per day as included on the
Pricing Sheet(s). Overtime shall be invoiced at the unit price per hour as
included on the Pricing Sheet(s).

b) The Contractor shall submit to the Warehouse Operations Supervisor by the fifth
day of each month following the month of commencement of this Contract and
on or by the fifth day of each month thereafter, (including the month following
the termination, revocation or expiration of this Contract), a complete and correct
invoice for the Work performed during the preceding month accompanied by
such information as may be required by the Warehouse Operations Supervisor
for verification. The invoice must show the Contractor's Federal Tax
Identification Number. Payment will be made within thirty (30) days of Port
Authority verification of the invoice.

c) No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to release the Contractor
fromany obligation under or upon this Contract, or to estop the Port Authority
froxnshowing at any time that such certificate, payment, acceptance, act or
omission was incorrect, or to preclude the Port Authority from recovering any
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monies paid in excess of those lawfully due and any damage sustained by the
Port Authority.

d) In the event an audit of received invoices should indicate that the correct sum due
the Contractor fbr the relevant billing period is less than the amount actually paid
by the Port Authority, the Contractor shall pay to the Port Authority the
difference promptly upon receipt of the Port Authority's statement thereof. The
Port Authority may, however, in its discretion elect to deduct said sum or sums
from any subsequent monthly payments payable to the Contractor hereunder.

The term "Final Payment", as it is used throughout this Contract, shall mean the final
payment made for services rendered in the last month of the Base Term or any extended
term. However should this Contract be terminated for any reason prior to the last month
of the Base Term or any extended term, then Final Payment shall be the payment made
for services rendered in the month during which such termination becomes effective. The
Contractor's acceptance of Final Payment shall act as a full and complete release to the
Port Authority of all claims of negligence, including but not limited to, any claims of
liability to the Contractor for all things done or famished in connection with this Contract
and for every act and neglect of the Port Authority and others relating to or arising out of
this Contract including claims arising out of breach of contract and claims based on
claims of third persons. No payment, however, final or otherwise shall operate to release
the Contractor from any obligations in connection with this Contract.

4. Price Adjustment
NONE

S. Liquidated Damages
a) The Contractor's obligations for the performance and completion of the Work

withih the time or times provided for in this Contract are of the essence of this
Contract. In the event that the Contractor fails to satisfactorily perform all or any
part of the Work required hereunder in accordance with the requirements set
forth in the Specifications (as the same may be modified in accordance , with
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to
the Port Authority for such failure to perform includes items of loss whose value
will be difficult to accurately estimate, the damages for such failure to perform
shall be liquidated as follows:

In the event that during any monthly period the Contractor fails to
perform all or any part of the Services as specified in Contract
Specifications as the same may, as hereinafter provided, be
revised, satisfactorily or at the frequencies set forth herein, the
compensation payable by the Port Authority to the Contractor for
said monthly period shall be reduced by 200% of the "unit price"
quoted by the Contractor for the driver(s) and helper(s) multiplied
by the number of hours the Contractor fails to perform or
unsatisfactorily performs the operation.
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ii. lithe Contractor falls to respond to an emergency within 24 hours
of notification by the Port Authority, then the amount payable to
the Contractor under this Contract shall be reduced by $100 per
hour for each hour, or part thereof, past the response time required
hereunder that the Contractor fails to provide the required Service.

ill. In the event that, for any reason, the Contractor fails to maintain,
provide, submit or to have available when required or requested
by the Port Authority any documentation, reports or statements,
such as EZ-pass statements, and telephone monthly statements as
required, the amount payable by the Port Authority to the
Contractor hereunder shall be reduced by an amount equal to $100
per day multiplied by the number of days or major fractions
thereof the Contractor fails to maintain or provide any
documentation, reports or records, said amount or amounts to be
deducted from any sums due and owing from the Post Authority to
the Contractor hereunder as the Port Authority shall determine
from time to time in its sole discretion.

iv, In the event that the Contractor's employee fails to comply with
the uniform and identification requirements as set for herein, then
the amount payable hereunder shall be reduced by an amount equal
to $50 per violation, multiplied by the number of days or major
fractions thereof that the Contractor employees fall to comply with
the uniform and/or identification requirements.

V. In the event that the Contractor's trucks or vans are not in proper
working condition as set forth herein, then the amount payable
hereunder shall be reduced by an amount equal to $150 per day for
each day, or part thereot the Contractor fails to provide trucks or
vans in proper working condition.

vi. If the Contractor's staff fails to carry at all times a cellular
telephone as required herein, then the amount payable hereunder
shall be reduced by an amount equal to $50 per day for each day
the Contract's staff fail to comply with this requirement

b) The Manager shall have the sole right to determine whether the Contractor has
performed in a satisfactory manner and his or her determination shall be final,
binding and conclusive upon the Contractor.

c) Failure of the Manager or the Port Authority to impose liquidated damages shall
not be deemed an acceptance by the Port Authority of unsatisfactory
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performance or a failure to perform on the part of the Contractor or a waiver of
its remedies hereunder.

6. Insurance

Insurance Procured b y the Contractor

The Contractor shall take out, maintain, and pay the premiums on Commercial General
Liability Insurance, including but not limited to premises-operations, pruducts-completed
operations, and independent contractors coverage, with contractual liability language
covering the obligations assumed by the Contractor under this Contract and, if vehicles
are to be used to carry out the performance of this Contract, then the Contractor shall also
take out, maintain, and pay the premiums on Automobile Liability Insurance covering
owned, non-owned, and hired autos in the following minimum limits:

Commercial General Liability Insurance - $2 million combined single limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - $2 million combined single limit per accident for
bodily injury and property damage liability.

In addition, the liability policy (ies) shall name "The Port Authority of New York and
New Jersey and its wholly owned entities, their commissioners, directors, officers,
partners, employees and agents as additional insured", including but not limited to
premise-operations, products-completed operations on the Commercial General Liability
Policy. Moreover, the Commercial General Liability Policy shall not contain any
provisions ft exclusions from liability other than provisions for exclusion from liability
forming part of the most up to date ISO form or its equivalent unendorsed Commercial
General Liability Policy. The liability policy (ies) and certificate of insurance shall
contain separation of insured condition and severability of interests clause for all policies
so that coverage will respond as if separate policies were in force for each insured. An act
or omission of one of the insureds shall not reduce or void coverage to the other insureds.
Furthermore, the Contractor's insurance shall be primary insurance as respects to the
above additional insureds. Any insurance or self-insurance maintained by the above
additional insureds shall not contribute to any loss or claim. These insurance
requirements shall be in effect for the duration of the contract to include any
warrantee/guarantee period.

The certificate of insurance and liability policy (ies) must contain the following
endorsement for the above liability coverages:

"The Insurer(s) shall n$ without obtaining the express advance written pennisslon
from the General Counsel of the Port Authority, raise any defense involving In any way
the jurisdiction of the Tribunal over the person of tire PortAuthority, the Inununity of
the Port Authority, its Commissioners, officers, agents or employees, the governmental
nature ofthe Port Authority, or the pro visions of any statutes respecting stilts against
Ike Port Authority."

PART III - CONTRACT SPECIFIC TERMS AND CONDITIONS	 PART 111-6
Rev. 2112/I0 (PA)



The Contradtor shall also take out, maintain, and pay premiums on Workers'
Compensation lns'zance in accordance with the requirements of law in the Mate(s) where
work will tale place, and Employer's Liability Insurance with limits of not less than $1
million each accident.

Each policy above shall contain an endorsement that the policy may not be canceled,
terminated, or modified without thirty (30) days' prior written notice to the Port
Authority of NY and NJ, Aft: Facility Contract Administrator, at the location where the
work will take place and to the General Manager, Risk Management

The Port Authority may at any time during the term of this agreement change or modify
the limits and coverages of insurance. Should the modification or change results in an
additional premium, The General Manage; Risk Management for the Port Authority may
consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this agreement or contract and prior to the start of
work, the Contractor must submit an original certificate of insurance, to the Port
Authority of NY and NJ, Facility Contract Administrator, at the location where the work
will take place. This certificate of insurance MUST show evidence of the above insurance

the agreement/contract number prior to the start of work. The General Manager, Risk
Management nust approve the certificate(s) of insurance before any work can begin.
Upon request by the Port Authority, the Contractor shall furnish to the General Manager
Risk Management, a certified copy of each policy, including the premiums.

If at any time the above liability insurance should be canceled, terminated, or modified so
that the insurance is not in effect as above required, then, if the Manager shall so direct,
the Contractor shall suspend performance of the contract at the premises. If the contract
is so suspended, no extension of time shall be due on account thereof. If the contract is
not suspended (whether or not because of omission of the Manager to order suspension),
then the Authority may, at its option, obtain insurance affording coverage equal to the
above required, the cost of such insurance to be payable by the Contractor to the Port
Authority.

Renewal certificates of insurance or policies shall be delivered to the Facility Contractor
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each
expiring policy. The General Manager, Risk Management must approve the renewal
certificate(s) of insurance before work can resume on the facility. If at any time any of
the certificates or policies shall become unsatisfactory to the Port Authority, the
Contractor shall promptly obtain a new and satisfactory certificate and policy.

The requirements for insurance procured by the Contractor shall not in any way be
construed as a limitation on the nature or extent of the contractual obligations assumed by

PART UI - CONTRACT SPECiFIC TERMS AND CONDITIONS 	 PART Ifl-7
Rev. 2/12110 (PA)



the Contractor under this contract. The insurance requirements are not a representation by
the Authority as to the adequacy of the insurance to protect the Contractor against the
obligations imposed on them by law or by this or any other Contract. VITS#4031N

7. increase and Decrease in Areas or Frequencies
The Manager shall have the right, at any time and from time to time in their sole
discretion, to increase or decrease the frequencies of all or any part of the services
required hereunder and/or to add areas not described herein in the Specifications or
remove areas or parts of area which are hereunder so described. In the event the
Manager decides to change any frequencies or areas such change shall be by written
notice not less than one (1) day, said changes to be effective upon the date specified
in said notice.

In the event of an increase or decrease in areas or frequencies, the Contractor's
compensation will be adjusted to reflect such change in areas or frequencies utilizing
the applicable Unit Price for such services (for the applicable Contract year) as set
forth on the Pricing Sheet(s).

Where no specific Unit Price has been quoted for the type of services to be increased
or decreased, the Manager shall have the right to negotiate the compensation to reflect
such change, whether an increase or decrease in areas or frequencies, which, in the
opinion of the Manager, are necessary to complete the work, by multiplying the
increased or decreased amount by the negotiated rate.

In the event of a decrease, the Contractor shalt not be entitled to compensation for
Work not performed.

No such change in areas or frequencies will be implemented which results in a total
increase or decrease in compensation that is greater than 50% of the Total Estimated
Contract Price for the Base Term or, if changes are to be implemented during an
Option Period, 50% for that Option Period.

Any increases in frequencies or areas shall not constitute Extra Work and, as such,
shall not be limited by the Extra Work provisions of this Contract,

S. Extra Work

The Contractor is required to provide separate materials, supplies, equipment and
personnel for Extra Work when such is deemed necessary by the Manager. "Extra
Work" as used herein shall be defined as work which differs from that expressly or
impliedly required by the Specifications in their present form. Total Extra Work
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated
Contract Price of this Contract for the entire Term of this Contract Including
extensions thereof, or six percent (6%) of the Total Estimated Contract Price of each
Section if this Contract is awarded by separate Sections.

An increase in area or frequency does not constitute Extra Work, but shall be
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein
titled increase or Decrease in Areas or Frequencies".
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The Contractor is required to perform Extra Work pursuant to a written order of the
Manager expressly recognizing such work as Extra Work. If Lump Sum or Unit Price
compensation cannot be agreed upon by the parties in writing prior to the start of
Work, thiContractor shall perform such Extra Work and the Contractor's
compensation shall be increased by the sum of the following amounts and such
amounts only: (1) the actual net cost, in money, of the labor, and material, required
for such Extra Work, (2) ten percent (10%) of the amount under (1) above; (3) such
rental as the Manager deems reasonable for plant and equipment (other than small
tools) required for such Extra Work; (4) if the Extra Work is performed by a
subcontractor, an additional five percent (5%) of the sum of the amounts under (1)
through (3) above.

As used in this numbered clause (and in this clause only):

"Labor" means laborers, mechanics, and other employees below the rank of
supervisor, directly employed at the Site of the Work subject to the Manager or their
designee's authority to determine what employees of any category are "required for
Extra Work" and as to the portion of their time allotted to Extra Work; and "cost of
labor" means the wages actually paid to and received by such employees plus a
proper proportion of (a) vacation allowances and union dues and assessments which
the employer actually pays pursuant to contractual obligation upon the basis of such
wages, and (b) taxes actually paid by the employer pursuant to law upon the basis of
such wages and workers' compensation premiums paid pursuant to law.
"Employees" as used above means only the employees of one employer.

"Net Cose' shall be the Contractor's actual cost after deducting all permitted cash and
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds
(whether or not any or all of the same shall have been taken by the Contractor) of all
parts and materials purchased by the Contractor solely for the use in performing its
obligation hereunder provided, where such purchase has received the prior written
approval of the Manager as required herein, The Contractor shall promptly furnish to
the Manager such bills of sale and other instruments as the Manger may require,,
executed, acknowledged and delivered, assuring to the Manager title to such
materials, supplies, equipment, parts, and tools free of encumbrances.

"Materials" means temporary and consumable materials as well as permanent
materials; and "cost of materials" means the price (including taxes actually paid by
the Contractor pursuant to law upon the basis of such materials) for which such
materials are sold for cash by the manufacturers or producers thereof, or by regular
dealers therein, whether or not such materials are purchased directly from the
manufacturer, producer or dealer (or if the Contractor is the manufacturer or producer
thereof, the reasonable cost to the Contractor of the manufacture and production),
plus the reasonable cost of delivering such materials to the Site of the Work in the
event that the price paid to the manufacturer, producer or dealer does not include
delivery and in case of temporary materials, less their salvage value, if any.

The Manager shall have the authority to decide all questions in connection with the
Extra Work. The exercise by the Manager of the powers and authorities vested in

PART III - coprntAcr SPECIFIC TERMS AND CONDITIONS 	 PART 111-9
Rev. 2112110 (PA)



him/her by this section shall be binding and final upon the Port Authority and the
Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable him/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof.
Moreover, the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereol except to the extent that a written order in connection with any particular
item of Extra Work may expressly provide otherwise.

If the Contractor deems work to be Extra Work, the Contractor shall give written
notice to the Manager within twenty-thur (24) hours of performing the work that it so
considers as Extra Work, and failure of the Contractor to provide said notice shall be
a waiver of any claim to an increase in compensation for such work and a conclusive
and binding determination that it is not Extra Work

The Contractor shall supply the amount of materials, supplies, equipment and
personnel required by the Manager within two (2) days following the receipt of
written or verbal notice from the Manager, or in the case of an emergency as
determined by the Manager, within twenty-four (24) hours following the receipt by
the Contractor of the Manager's written or oral notification. Where oral notification is
provided hereunder, the Manager shall thereafter confirm the same in writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a
monthly basis.
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PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET
AND PRICING SHEET(S)

1. SIGNATURE SHEET

OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and
New Jersey the services and/or materials in compliance with all terms, conditions, specifications
and addenda of the Contract. Signature also certifies understanding and compliance with the
certification requirements of the standard terms and conditions as contained in the Standard
Contract Terms and Conditions This offer shall be irrevocable for 120 days after the date on which the
Post Authority opens this bid.

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL
RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS

INDICATED ON THE COVER SHEET

BiddingEntity Ttc\ P\uCCttW\ Sc.ccs LLC
Bidder's Address

City, State, Zip lvfl 	 ')0&'\ 	 (u'\ tON\

TelephoneNoc2\t'sc Li	 FAX'fl-4?fl	 '

Email( \\ct4MUekca.C4&Wt\ElN# I

C'fl.cao ' t . 'tcA^ (%,' .ect

SIGNA

Print Name and

ACKNOWLEDGEMENT:

	

	
çy / CST41TE OF:

COUNTY OF: ____________

On this Jjday of 5c ptnvh. , 20 j.2, personally came before me,
liiu yZi . who duly sworn by me, did depose that (s)he has knowledge of the

matters herein stated and they are in all respects true and that (s)he has been authorized to
execute the foregoing offer and statement of irrevocability on behalf of said corporation,
partnership orfirm.	 I	 -	 I

k t/CJt
Notary PublicPublic

NOTE: Ifajoim venture is bidding ,duplicate this Signature Sheet and have each party to the joint
venture sign separately and affix to the back of this Signature Sheet.

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Part Ill. Indicate below if a signed, explanatory statement in connection with this section is
attached hereto. 0
If certified by the Port Authority as an SBE or MWBE:	 (indicate which one and date).
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET
Names and Residence of Principals of Bidder. If general or limited partner, or individual, so
indicate.

NAME	 TITLE	 ADDRESS OF RESIDENCE
(Do not gLve business address)

On r ' t 1 . her /l4&r	 J y . ñklnh
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3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof;

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verifSt all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (I) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases,

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

1. The Total Estimated Contract Price is solely kr the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled 'Payment".
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PRICING SHEET- 1st Year

Unit Price Per Hour	 Estimated Annual Hours 	 -	 Estimated First
Description	 (8 Hour Work Day) 	 Year Price Per Item

Driver with Truck 	 s	 2000 Hours	 -	 $

Helper	 x	 2000 Hours	 $______________

_

Unit Price Per	 Estimated Annual Hours	 Estimated First
Description	 (8 Hour Work Day	 Year Pt Per item

Driver with Van	 z	 2000 bun	 -	 S

U
OVERTIME

Estimated
Description	 Unit Price Per Hour 	 Eat N Hours	 -	 Overtime

Driver with Truck 	 250 hn	 =	 $_______________

Helper 	 1	 250 lan
Driver with Van	 X	 iSOhn

I	 -

Estimated
Description	 Unit Price Per Occasion	 En U of Occasion	 First Year Emergency Response

Fee
Driver with Track	 X	 I	 a	 $___________

DriverwithVan	 X	 I	 S___________

Driver and Helper with Truck	 X	 I	 $____________

Estimated Annual Contract Price - First Year 	 AS_____________

* Unit Price are all inclusive and include, but are not Limited to, Contractor's labor charges (including benefits) per
worker, insurance, taxes, overhead, profit, transportation costs, vehicle casts, fuel, administrative labor such as

clerical and accounting support.
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PRICING SHEET- 2nd Year

-

Unit Price Per Hour	 Estimated Annual flours	 =	 Total Estimated Pint

Description	 (8 Hour Work Day)	 Year Price Per Item

Driver with Truck	 X	 2000 Hours

Helper 	 z	 2000 Hours	 $_____________

Unit Price Per 	 Estimated Annual Hours 	 Total Estimated First
Description	 (8 Hour Work Day	 Year Price Per Item

Driver with Van	 z	 2000 Hours	 $

U
OVERTIME

Total Estimated
Description	 Unit Puke Per floor 	 Eat # Hours	 -	 Overtime

Driver with Tnwk	 z	 25) 101 	 =	 $__________

Helper	 L" bra	 $
Driver with Van 	 X	 ISO bra	 I $___________

- Estimated
Description	 Unit Price Per (location	 Eat # of Occasions	 First Year Emergency Response

Fee
Driver with Track	 X	 I	 =	 $____________

Driver with Van	 X	 I	 $__________

Driver and Helper with Truck 	 X	 I

Estimated Annual Conflict Price - Second Year 	 US_____________

* Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per
worker, insurance, taxes, overhead, profit, transportation costs, vehicle costs, fuel, administrative labor such as

clerical and accounting support.
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.4.

PRICING SHEET- 3rd Year

Unit Pit Per Hour	 Estimated Annual Hours	 =	 Total Estimated First
Description	 (9 Hour Work Day) 	 Year Price Per Item

Driver with Truck 	 x	 2000 Hours	 S

Helper	 ___________	 a	 2000 Hours	 S____________

Unit Price Per	 Estimated Annual Hours	 Total Estimated First
Description	 (8 Hour Work Day	 Year Price Per Item

DrivcrwithVan	 x	 2000 Hours	 $
UOVERTIME

Total Estimated
Description	 .	 Unit Price Per Hour 	 Eat II Hours	 -	 Overtime

Driver with Truck 	 a	 2SOfire	 -	 $

Helper	 a	 250 bra
Driver with 	 150 brs	 s

I	 I	 I	 I

I	 I	 I	 Estimated
Description	 Unit Price Per Occasion	 Eat $ of Occasions	 First Year Emergency Response

Fee
Driver with Truck	 X	 I	 =	 $____________

Driver with Van	 X	 I	 =	 $____________

Driver and Helper withTruck	 X	 I	 =	 $___________

Estimated Annual Contract Price —Third Year 	 CS_____________

* Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per
worker, insurance, taxes, overhead, profit, transportation costs, vehicle costs, fuel, administrative labor such as

clerical and accounting support.

PART IV-7
PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SHEET AND PRICING SHEET(S)



SUMMARY

A - ESTIMATED CONTRACT PRICE FOR 1ST YEAR:	 $

B - ESTIMATED CONTRACT PRICE FOR 2 ND YEAR:	 $

C - ESTIMATED CONTRACT PRICE FOR 3 YEAR: 	 $

I)- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE: 	 $

A+B+CI)

The estimated quantities of labor hours set forth above are based upon estimated requirements.  However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract The Port Authority makes representation or guarantee as to what its actual requirements
will be.
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PART V - SPECIFICATIONS

1. Specific Definitions

To avoid undue repetition, the following terms, as used In this Contact, shall be construed
as follows:

"Facility" shall mean all Port Authority Warehouse and Facilities as listed in Exhibit A and
Exhibit B attached hereto and made a pan hereof

"Contract Administrator" shall mean the employee authorized by the General Manager of
Procurement Operations to manage this Contract.

"Warehouse Operations Supervisor" shall mean an employee authorized by the Manager of
Warehouse Inventory Management Division. He or she will work along with the Contract
Administrator to oversee performance and payments under this Contract

"Manager" shall mean the Manager of the Warehouse Inventory Management Division or
his designee.

"Driver" shall mean an employee of the Contractor who holds a valid state driver's license.

"Helper" shall mean an employee of the Contractor who shall assist the Driver in the
performance of scheduled trucking and van services to transport items to and from Port
Authority Stockrooms and facilities located in New York and New Jersey.

"Emergency Response' shall mean the Contractor is required to respond back to the
Manager within 24 Hours.

"8-Hour Work Dày" shall mean eight (8) working hours from 6:30am to 3pm, including /2
hour for lunch unpaid.

"Overtime Hours" shall mean any hours after the eight (8) hour normal work day as
designated by the Manager and Saturday, Sunday and Holidays (see the Standard Contracts
Terms and Conditions herein for a list of Holidays).

"JAMS" shall mean Central Warehouse of the Port Authority, located at 777 Jersey Avenue,
Jersey City, NJ,

"Daily Run" is the scheduled deliveries to and from Warehouse facilities as designated by
the Manager or designee and as included in Exhibit C entitled "Truck and Van Delivery
Schedule",

2. Work Required by the Specifications
These Specifications relate generally to the performance of the Contractor, who agrees to
perform the scheduled trucking and van services to transport items such as, but not limited
to hand tools, lumber, metal, and cleanihg supplies, to and from Port Authority Warehouses
and facilities located in New York and New Jersey. The Contractor hereby agrees to
provide truck(s) and driver(s) with helper to pick up and deliver materials to and from
various Port Authority Warehouses and all other Port Authority facilities as listed in this
Contract.
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The Contractoralso agrees to provide, as required herein, a van(s) with driver to be used for
small deliveries to and from Port Authority Warehouse facilities.

If requested by the Port Authority, the Contractor shall be required to provide two (2)
additional trucks and two (2) additional vans and drivers and helpers for the performance of
services hereunder upon five (5) business day's notification by the Port Authority. The
Contractor shall be paid the applicable rates as included in the Pricing Sheet(s). The
Contractor shall agree to maintain or provide or have available any documentation, reports
or records as required by the Port Authority.

3. Prevailing Wages

The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to his or
her drivers and helpers (who are employed by hint/her to work on an hourly or daily basis at
any trade or occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in which the
Services are being performed as determined by the Manager and notwithstanding that such
rate may be higher than the rate in effect on the date of opening of the bids.

For the purposes of this Contact, the prevailing rates of wage and supplements are those
established by the New Jersey Department of Labor and Workforce Development for the
locality and for the period of time in which the work is performed. For additional
information, please visit: http:/Awd.dol.state.nj.us/labor/wagehour/wagehour —index.htn3J.

The provisions of this clause are inserted in this Contract for the benefit of such drivers and
helpers as well as %r the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers and helpers less than the rates of wages
and supplements above described, such drivers and helpers shall have a direct right of action
against the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers and helpers are employed by any subcontractor whose subcontract
does not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of action
in the event of the subcontractor's failure to pay or provide such wages and supplements)
such drivers and helpers shall have a direct right of action against the Contractor. The Port
Authority shall not be a necessary party to any action brought by any drivers and helpers to
obtain a money judgment against the Contractor or any subcontractor pursuant to this clause.

Nothing herein contained shall be construed to prevent the Contractor or any subcontractor
from paying higher rates or providing higher supplements than the minimum hereinbefore
described; and nothing herein contained shall be construed to constitute a representation or
guarantee by the Port Authority that the Contractor or any subcontractor can obtain driven
and helpers for the minimum hereinbefore described.

4. Delivery Locations and Delivery Schedule

a. The Contractor shall perform scheduled truck deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as included in Exhibits A, B, and C. On a
daily basis, one driver and one helper shall report with a truck to the Warehouse
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Operations Supervsior, Monday through Friday (excluding weekends and holidays), at
6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse Operations
Supervsior, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey City, NJ
07310. The Authority reserves the right to change these hours, upon five (5) business
day's notificótion from the Warehouse Operations Supervisor.

b. The Contractor shall perform scheduled van deliveries of items such as, but not limited
to, band tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as set forth and described in Exhibits A,
B, and C. Oña daily basis, one driver and one helper shall report with van tothe
Warehouse Operations Supervisor,, Monday through Friday (excluding weekends and
holidays), at 6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse
Operations Supervisor, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey
City, NJ 07310. The Authority reserves the right to change these hours, upon five (5)
business day's notification from the Warehouse Operations Supervisor..

c. Daily runs will begin and end at the Central Warehouse (JAMS) in Jersey City. The
delivery and return of items to the Central Warehouse (JAMS) shall be completed daily
by 3:00p.m. All material(s) that are picked up during the 8-hour,work day must be
returned to the Central Warehouse (JAMS) by the close of business, 3:00p.m., unless
otherwise designated by the Warehouse Operations Supervisor..

d. There are five (5) Warehouse delivery locations where normal deliveries are to be made.
Exhibit A shows the locations and times that the Warehouses axe open for deliveries.
Although Exhibit A shows the times the Warehouses are open, prior to each daily run
the Warehouse Operations Supervisor will designate a schedule on a truck and van
manifest sheet(s) that will be provided to the driver. Additionally, there are
approximately fifty (50) delivery locations in the Port District (all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty) which
may require deliveries on an unscheduled basis, (See Exhibit B). In the event that these
unscheduled deliveries cannot be made in the normal workday, the Contractor shall be
paid at the overtime rates as included in the Pricing Sheet(s).

e. In the event that the services are not needed, as designated by the Manager, the
Contractor will be notified by 3:00p.m., the day before the service is not required. The
Authority will only pay for work actually provided or if notification is given in the time
specified.

f. The Port Authority may require the Contractor to provide services during overtime
hours. The Manager may request overtime, after a normal workday and these services
may be requested anytime during the day or night. In the event that the daily run
exceeds required eight (8) hours and there is ajustifiable traffic delay and/or reason out
of the Contractor's control, then the run shall be completed and overtime will be paid.

g. The Port Authority may require an Emergency Response with a response time of 24
hours from notification by the Manager.
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5. Personnel and Training Requirements

a. The Contractor shall fimiish competent and adequately trained personnel, who have the
ability to speak, read and write English and to take direction necessary to perform the
services required of the Contractor wider this Contract within the time frame specified.
During the Base Term of the Contract and any Extension Period, all drivers hereunder
shall have and maintain a current and valid Driven License. The driver shall be required
to drive and to load and unload the items onto and off of the truck. The helper shall be
required to load and unload the items onto and off of the truck,

b. The Contractor is required to provide to the Port Authority the names of three (3) truck
drivers (one (1) primary and two (2) backups), three (3) helpers, (one (1) primary and
two (2) backups) and three (3) van drivers (one (I) primary and two (2) backups), to be
utilized under this contract and to be kept on record in the event a replacement for a
driver and/or helper is needed to replace said driver and/or helper. Changes to this list
must first be approved by the Port Authority Warehouse Supervisor.

c. The Port Authority will provide one (1) week of route training for both primary and
backup drivers and helpers. Alter the first week of training the Contractor, and
throughout the duration of this Contract, the Contractor shall be responsible for the
training of any and all replacement drivers hereunder, and such training of replacement
driven shall be at the expense of the Contractor,

6. Specific Uniform and Identification Requirements

a. The Contractor's personnel shall have, at all times a Contractor issued ID that shall
include the person's name and the name of the Contractor. A company uniform
consisting of shirt, pants, and wiriterjacket bearing the company name and logo shall be
required and provided for by the Contractor, Safety shoes will also be required and
provided for by the Contractor. Drivers and helpers must maintain a neat and
presentable appearance at all times as they are considered representatives of the Port,
Authority.

b. Prior to the Contract award, the Port Authority will perform background checks on all
the drivers and helpers assigned to this Contract Only those individuals who pass the
background check will be allowed to perform the duties under this Contract. The
Contractor shall notify the Port Authority immediately when one of these individuals is
no longer an employee of the Contractor. The Contractor shall provide the Warehouse
Operations Supervisor with a replacement for such individual, and at that time a
background check will be performed on the individual proposed for replacement

7. Truck, Van & Equipment Requirements

To provide the services under this Contract, the Contractor shall use one straight body
truck(s), which shall have a container (closed truck) and one van(s) (or more if required by
Section 2. herein). The age of the trucks and vans utilized in the performance of this
Contract shall beno older than five (5) model years.
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The Truck Reauirements shall be as follows:

• Overall Height Requirements: Maximum 12 feet from ground level to top of
container.

• Container Dimensions: Minimum 8 feet wide x 6.5 feet high x 20 feet long.

• Cavacitv: Minimum 3,000 lbs lift gate capacity; one dock plate

• Equipment: One Electric Pallet Jack, minimum 4,000 lb capacity with self contained
charger)

• The Port Authority estimates that on a normal workday, the truck(s) will travel
approximately 100 miles to complete the required deliveries.

The Van Recuirements shall be as follows:

• Standard van with at least 204 cubic feet of storage.

The trucks(s) and van(s) shall have EZ pass tags dedicated to Pod Authority work only. The
Authority will reimburse for tolls incurred by the Contractor and approved by the Pod
Authority for services rendered under this Contract. The Authority will not reimburse for
tolls prior to the normal workday or after the completion of a normal workday or for the
completion overtime worked.

Reimbursement of expenses incurred shall only be considered for approval when the
Contractor's driver starts at JAMS and ends at JAMS. A monthly EZ pass statement shall
be submitted for toil expenses incurred. All EZ pass tags are to remain at the Central
Warehouse (JAMS) at the end of each workday.

Services shall not be interrupted in the event the tuck(s) and/or van(s) have mechanical
problems, therefore the Contractor is required to have as back-up additional trucks and vans
in the event a replacement truck and/or van is needed. The Contractor shall own all trucks
and vans. Proof of ownership of the vehicles shall be required. Acceptable proof of
ownership is  title certificate from any state and a bill of sale.

8. Vehicle(s) Registration, Inspections and Maintenance
All trucks and vans shall be legally registered and inspected. All drivers shall be duly
licensed to drive the trucks and vans. Insurance shall meet all legal requirements and
requirements of this Contract. Vehicle(s) must receive regular scheduled maintenance.
Maintenance records must available to the Port Authority for inspection upon request
Vehicles shall be maintained in accordance with manufacturer's guidelines and best industry
practices. Vehicles shall be in first-class operating condition and appearance as determined
by the Manager. Vehicles shall meet all NY & NJ State and Federal motor vehicle safety
requirements. All vehicle lightings shall be operational with all lamps lit. Vehicle exterior
shall be clean and have a freshly washed appearance. Vehicle shall be graffiti free.
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As Part of this Contract the Port Authority will issue a placard, to be placed in the truck and
van window, identit)ping them as a Port Authority Contractor.

9. Drivers and Helpers Responsibilities

a. The driver(s) and helper(s) provided by the Contractor should be assigned for the
duration of the Contract unless one of the driver(s) and/or helper(s) is deemed unfit to
perform the service under this Contract. The driver(s) and helper(s) will he trained and
assisted as described in Section 5 above entitled "Personnel and Training
Requirements" in finding all Port Authority Warehouses and other facility locations
during the first week of the Contract.

b. The driver(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans, in performing scheduled trucking and van services and in
transporting items to and from Port Authority Stockrooms and facilities located in New
York and New Jersey

c. The helper(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans.

d. The driver(s) will be required, at the arrival of each delivery; to call JAMS for additional
deliveries/pickups during the workday. The Authority will have a telephone available at
each location for contacting the Central Warehouse.

e. Upon delivery at each location the driver(s) shall obtain from the Stock Keeper a written
description of the materials delivered and/or picked up.

f. The helper shall accompany the truck driver at all times. The helper shall be required to
load and unload the items onto and off the truck.

10. Communication Equipment

The Contractor is required to provide the driver(s) with a cellular telephone capable of
communicating with all delivery points listed under this Contract and from any point within
the Port District. It is the responsibility of the Contractor to ensure that the cellular phones
are activated and fully functional priorto the first day of the Contract start date. The cellular
phones shall be carried by the driver(s) at all times. All cellular phones equipment will
remain at the Central Warehouse (JAMS) while not in use for the duration of the contract.
Each day at the beginning of their shift the driver(s) will pick up the cellular phone and each
day at the end of their shift the drivers will drop off the cellular phones at Central
Warehouse (JAMS) to a designated Authority staff member. The equipment will be
returned to the Contractor at the end of the Contract. The cost of all equipment, installation
charges and monthly fees will be the responsibility of the Contractor. All telephone call
charges that are bona fide Authority business calls, will be reimbursed to the Contractor
after a copy of the cellular carrier detailed monthly statement is submitted, reviewed and
verified by the Warehouse Operations Supervisor. This statement must be submitted with
the regular monthly invoice for delivery services.

11 . Emergency Response

The Port Authority may require off hour deliveries and/or pickups on an emergency basis,
twenty-four hours a day, seven days a week. If emergency response time is required, the
Contractor shall be paid at the rates included on the Pricing Sheet(s),
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To ensure our ability to respond to emergencies, the Contractor is required to provide the
Port Authority with at least two (2) 24-how emergency telephone numbers and the name of
two contact persons. The individual's names and phone numbers should be indicated in the
following space provided below.

24- HOUR CONTACT7NAME($) AND TELEPHONE NUMBER(S)

1. NAMEL?//r,/t7i,v//¼Xk TELEPHONE # q/7 1I )7__

TITLE: /1/1/1

2. NA4C/&( /Ltrc TELEPHONE$Øq7-1-31__A'I'/

TITLE:
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F*Li: itJitil

LIST OF PORT AUTHORITY WAREHOUSES

FACILITY LOCATION

JAMS	 Central Warehouse
777 Jersey Avenue
Jersey City, NJ 07310
Tel (201)386-6809
Fax (201)385-6829
Supervisor: Robert Arcuri

EWR	 Newark Liberty International Airport
Warehouse
Building #11
Newark, NJ 07114
Tel (973)792-5939
Fax (973)961-6249
Supervisor. Richard Pietruszki

JFK	 JFK International Airport
Warehouse
PA Administration
Building #14
Jamaica, NY 11430
Tel (718)244-4436
Fax (718)244-3675
Supervisor: John Lynch

LGA	 LaGuardia Airport
Warehouse
Building 2B, Hangar 7, South Wing
Jackson Heights. NY 11371
Tel(718)533-3523
Fax(718)533-3525
Supervisor. John Lynch

GWB	 George Washington Bridge
Warehouse
220 Bruce Reynolds Boulevard
Fort Lee, NJ 07024
Tel (201)346-4127
Fax(201)346-4128
Supervisor: Richard Pietniszld

HOURS OF OPERATION

6:30AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM —3:00PM

•fle Port Authority of NY & NJ has the absolute right to add or delete Warehouses and delivery points
located in the Port District. The Port District is considered to be all Port Authority facilities located
within approximately a 25-mile radius of the Statue of Liberty,
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EXUIBIT B

LIST OF OThER PORT AVTROIUTY FACILITIES

225 PARK AVENUE SOUTH
NEW YORK, NY 10003

233 PARK AVENUE SOUTH
NEW YORK, NY 10003

2 MONTGOMERY STREET
JERSEY CITY,NJ 07302

115 BROADWAY
NEW YORK, NY 10006

WTC POLICE COMMAND
4 VESEY STREET,
NEW YORK, NY 10013

PORT AUTHORITY BUS TERMINAL
625 EIGHTH AVENUE (40Th Sutet & gth Ave)
NEW YORK, NY 10018

GEORGE WASHINGTON BRIDGE BUS STATION
220 BRUCE REYNQLD BOULEVARD
FORT LEE, NJ 07024

BROOKLYN PIERS
90 COLUMBIA STREET (NO ELEVATOR AVAILABLE)
BROOKLYN, NY 11201

BATHGATE INDUSTRIAL PARK
1610 BATHGATE AVENUE
BRONX, NY 10457,

LAGUARDIA AIRPORT - HANGAR 7
FLUSHING, NY 11371

LAGUARDIA AIRPORT - BLDG. #30
FLUSHING, NY 11371

LA GUARDIA AIRPORT - HANGAR 11
FLUSHING, NY 11371
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EXHIBIT B - Cont'd

LAGUARDIA AIRPORT
CENTRAL TERMINAL BLDG.
FLUSHING, NY 11371

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 14
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 269
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 259
JAMAJCA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 80 (NO ELEVATOR AVAILABLE
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 151
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING ill
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 145 OAT
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 156
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 254
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
ARRIVALS BUILDING
JAMAICA, NY 11430
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EXHIBIT B - Cont'd

JOHN P. KENNEDY INTERNATIONAL AIRPORT
RECORDS CENTER
BUILDING #142
JAMAICA, NY 11430

JAMAICA AIRTRAJN BUILDING
148-15 ARCHER AVENUE
JAMAICA, NY 11435

GOETHALS BRIDGE
277 GOETHALS ROAD
STATEN ISLAND,NY 10303

TELEPORT
1 TELEPORT DRIVE
STATEN ISLAND, NY 10311

PORT WORY/HOWLAND HOOK
40 ESTERN AVENUE
STATEN ISLAND,, NY 10303\

5 MARINE VIEW PLAZA
HOBOKEN, NJ 07030

PORT AUTHORITY TRANS-HUDSON CORP.
JOURNAL SQUARE TRANSPORTATION CENTER
1 PATH PLAZA
JERSEY CITY, NJ 07306

HOLLAND TUNNEL
13Th & PROVOST . STREET (NO ELEVATOR AVAILABLE)
JERSEY CITY, NJ 07302

PATH WALDO WAREHOUSE
120 ACADEMY STREET
JERSEY CITY, NJ 07306
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EXHIBIT B - Cont'd

CENTRAL WAREHOUSE
777 JERSEY AVENUE
JERSEY CITY, NJ 07301

CENTRAL AUTOMOTIVE
777 JERSEY AVENUE
JERSEY CITY, NJ 07302

25 JOURNAL SQUARE
JERSEY CITY, NJ 07306

PORT AUTHORITY TRANS-HUDSON CORP.
CAR MATNTENANACE FACILITY
FOOT OF CAPE MAY ROAD
HARRISON, NJ 07029

NEWARK LIBERTY INTERNATIONAL AIRPORT
D STREET, BUILDING 1
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 80
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BREWSTER ROAD, BUILDING 70
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 11
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 46
NEWARK, NJ 07114
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EXHIBIT B - Coñt'd

NEWARK LIBERTY INTERNATIONAL AIRPORT
TERMINAL B CONTROL TOWER
NEWARK, NJ 07114

NEWARK LEGAL & COMMUNICATIONS CENTER
I RIVER FRONT PLAZA
NEWARK, NJ 07,102

2 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07102

3 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07114

PORT AUTHORITY
270 PORT STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY - NJ MARINE TERMINALS
260 KELLOGS STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY
274 KELLOGG STREET
NEWARK, NJ 07114

452 ROUTE 1 &9SOUTH
BUILDING 79
NEWARK, NJ 07114

1210 CORBIN STREET
ELIZABETH, NJ 07201

PATH HOBOKEN SHOPS
55 HUDSON STREET
HOBOKEN, NJ 07030

PORT AUTHORITY TRAINING CENTER
1160 MCLESTER STREET
UNIT 1
ELIZABETH, NJ 07201

PART V - SPECUnCATTONS
	

14



EXHIBIT B - Cont'd

LINCOLN TUNNEL
500 BOULEVARD EAST
WEEHAWKEN, NJ 07087

TETERBORO AIRPORT
121B BILLY DIEHL ROAD
TETERBORO, Ni 07608

PORT AUTHORITY OF NY & NJ
90 MOONACHIE AVENUE
TETERBORO, NJ 07608

MORRIS COUNTY LIFE SAFETY COMPLEX
500 WEST HANOVER AVENUE
MORRISTOWN, NJ 07960

STEWART INTERNATIONAL AIRPORT
1180 FIRST STREET, BLDG. 138
NEW WINDSOR, NY 12553

WORLD TRADE CENTER SITE
WASHINGTON & CARLISLE STREETS
NEW YORK, NY 10006

116 NASSAU STREET
NEW YORK, NY 10036

OUTERBRIDGE CROSSING
101 BOSCOMBE AVENUE
STATEN ISLAND, NY 10303

'The Port Authority of NY & NJ has the absolute right to add or delete facilities located in the Port
District. The Port District is considered to be all Port Authority facilities located within approximately a
25-mile radius of the Statue of Liberty.
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EXHIBIT C
CENTRAL WAREHOUSE (JAMS) TRUCK SCHEDULE

Daily Run will begin and end at the Central Warehouse, located at the Jersey
Avenue Maintenance Shop (JAMS)

MONDAY
	

TUESDAY
	

WEDNESDAY THURSDAY
	

FRIDAY

EWR
	

PATC
	

EWR
	

PAW
	

EWR
JFK
	

GATEWAY
	

JFK
	

GATEWAY
	

JFK
WA
	

PATH - WALDO WA
	

PATH
	

WA
GWB
	

PATH—Con Shop GWB
	

PATH—Con Shop OWB
NJMT
	

PATH - Harrison NJMT
	

PATH - Harrison
	

NJMT
SIGN SHOP PABT
	

SIGN SHOP
	

PAST
	

SIGN SHOP
LT
	

LT
wr
	

HT
SIB
	

sm
BP
	

HP

CENTRAL WAREHOUSE I JAMS VAN SCHEDULE

Monday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
HP
SIB
wrC

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
HP
SIB
WTC

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
HP
SIB
wTC

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
BP
SIB

Friday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
BP
SIB
w.rcWTC
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Port Authority
Facility Abbreviations
	

Port Authority Facilities
GwB	 -	 George Washington Bridge
BP	 -	 Brooklyn Piers
JFK	 -	 John F. Kennedy International Airport
WA	 -	 LaGuardia International Airport
PART	 -	 Port Authority Bus Terminal
HT	 -	 Holland Tunnel
JSTC	 -	 Journal Square Transportation Center
PATC	 -	 Port Authority Technical Center
SIB	 -	 Staten Island Bridges
LT	 •	 Lincoln Tunnel
EWR	 -	 Newark Liberty International Airport
NJMTIPN	 -	 NJ Marine Terminal / Port Newark
MONT
	

2 Montgomery Street
TETERBORO	 -	 Teterboro

WTC	 -	 World Trade Center Site
GATEWAY
	 • -
	 2 Gateway Plaza and 3 Gateway Plaza

PARK AVENUE	 -	 225 Park Avenue South and 233 Park Avenue South

'The Port Authority of NY & NJ has the absolute right to add or delete facilities and delivery
points located in the Port District The Port District is considered to be all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty.
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PART V - SPECifICATIONS

1. Specific Definitions

To avoid undue repetition, the following terms, as used in this Contract, shall be construed
as follows:

"Facility" shall mean all Port Authority Warehouse and Facilities as listed in Exhibit A and
Exhibit B attached hereto and made a part hereof.

"Contract Administrator" shall mean the employee authorized by the General Manager of
Procurement Operations to manage this Contract.

"Warehouse Operations Supervisor" shall mean an employee authorized by the Manager of
Warehouse Inventory Management Division. He or she will work along with the Contract
Administrator to oversee performance and payments under this Contract.

"Manage?' shall mean the Manager of the Warehouse Inventory Management Division or
his designee.

"Driver" shall mean an employee of the Contractor who holds a valid state driver's license,

"Helper" shall mean an employee of the Contractor who shall assist the Driver in the
performance of scheduled trucking and van services to transport items to and from Port
Authority Stockrooms and facilities located in New York and New Jersey.

"Emergency Response" shall mean the Contractor is required to respond back to the
Manager within 24 Hours.

"8-Hour Work Day" shall mean eight (8) working hours from 6:30am to 3pm, including 4
hour for lunch unpaid.

"Overtime Mows" shall mean any horns after the eight (8) hour normal work day as
designated by the Manager and Saturday, Sunday and Holidays (see the Standard Contracts
Terms and Conditions herein for a list of Holidays).

"JAMS" shall mean Central Warehouse of the Port Authority, located at 777 Jersey Avenue,
Jersey City, NJ.

"Daily Run" is the scheduled deliveries to and from Warehouse facilities as designated by
the Manager or designee and as included in Exhibit C entitled "Truck and Van Delivery
Schedule".

2. Work Required by the Specifications

These Specifications relate generally to the performance of the Contractor, who agrees to
perform the scheduled trucking and van services to transport items such as, but not limited
to hand toots, lumber, metal, and cleaning supplies, to and from Port Authority Warehouses
and facilities located in New York and New Jersey. The Contractor hereby agrees to
provide truck(s) and driver(s) with helper to pick up and deliver materials to and from
various Port Authority Warehouses and all other Port Authority facilities as listed in this
Contract.
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The Contractor also agrees to provide, as required herein, a van(s) with driver to be used for
small deliveries to and from Port Authority Warehouse facilities.

If requested by the Port Authority, the Contractor shall be required to provide two (2)
additional trucks and two (2) additional vans and drivers and helpers for the performance of
services hereunder upon five (5) business day's notification by the Port Authority. The
Contractor shall be paid the applicable rates as included in the Pricing Sheet(s). The
Contractor shall agree to maintain or provide or have available any documentation, reports
or records as required by the Port Authority,

3. Prevailing Wages

The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to his or
her drivers and helpers (who are employed by him/her to work on an hourly or daily basis at
any trade or occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged In the same trade or occupation in the locality in which the
Services are being performed as determined by the Manager and notwithstanding that such
rate may be higher than the rate in effect on the date of opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are those
established by the New Jersey Department of Labor and Workforce Development for the
locality and for the period of time in which the work is performed. For additional
information, please visit: http://lwd.dol.state ,nj.us/labor/wagehourfwagehourjndex,html.

The provisions of this clause are inserted in this Contract for the benefit of such driven and
helpers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers and helpers less than the rates of wages
and supplements above described, such drivers and helpers shall have a direct right of action
against the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers and helpers are employed by any subcontractor whose subcontract
does not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of action
in the event of the subcontractor's failure to pay or provide such wages and supplements)
such drivers and helpers shall have a direct right of action against the Contractor. The Port
Authority shall not be a necessary party to any action brought by any drivers and helpers to
obtain a money judgment against the Contractor or any subcontractor pursuant to this clause.

Nothing herein contained shall be construed to prevent the Contractor or any subcontractor
from paying higher rates or providing higher supplements than the minimum hereinbefore
described; and nothing herein contained shall be construed to constitute a representation or
guarantee by the Port Authority that the Contractor or any subcontractor can obtain driven
and helpers for the minimum hereinbefore described.

4. Delivery Locations and Delivery Schedule

a. The Contractor shalt perform scheduled truck deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as included in Exhibits A, B, and C. On a
daily basis, one driver and one helper shall report with a truck to the Warehouse

PART V - SPECIFICATIONS



Operations SUpen'sior, Monday through Friday (excluding weekends and holidays), at
6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse Operations
Supervsior, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey City, NJ
07310. The Authority reserves the right to change these hours, upon five (5) business
day's notification from the Warehouse Operations Supervisor.

b. The Contractor shall perform scheduled van deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as set forth and described in Exhibits A.
B, and C. Oda daily basis, one driver and one helper shall report with van to the
Warehouse Operations Supervisor,, Monday through Friday (excluding weekends and
holidays), at 6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse
Operations Supervisor, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey
City, NJ 07310. The Authority reserves the right to change these hours, upon five (5)
business day's notification from the Warehouse Operations Supervisor.

C. Daily runs will begin and end at the Central Warehouse (JAMS) in Jersey City. The
delivery and return of items to the Central Warehouse (JAMS) shall be completed daily
by 3:00p.m. All material(s) that are picked up dining the 8-hour,work day must be
returned to the Central Warehouse (JAMS) by the close of business, 3:00p.m., unless
otherwise designated by the Warehouse Operations Supervisor..

d. There are five (5) Warehouse delivery locations where normal deliveries are to be made.
Exhibit A shows the locations and limes that the Warehouses are open for deliveries.
Although Exhibit A shows the times the Warehouses are open, prior to each daily run
the Warehouse Operations Supervisor will designate a schedule on a truck and van
manifest sheet(s) that will be provided to the driver. Additionally, there are
approximately fifty (50) delivery locations in the Port District (all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty) which
may require deliveries on an unscheduled basis. (See Exhibit B). In the event that these
unscheduled deliveries cannot be made in the normal workday, the Contractor shall be
paid at the overtime rates as included in the Pricing Sheet(s),

e. In the event that the services are not needed, as designated by the Manager, thó
Contractor will be notified by 3:00p.m., the day before the service is not required, The
Authority will only pay for work actually provided or if notification is given in the time
specified.

f. The Port Authority may require the Contractor to provide services during overtime
hours. The Manager may request overtime, after a normal workday and these services
may be requested anytime during the day or night In the event that the daily run
exceeds required eight (8) hours and there is ajustifiable traffic delay and/or reason out
of the Conlnâtor's control, then the rim shall be completed and overtime will be paid.

g. The Port Authority may require an Emergency Response with a response time of 24
hours from notification by the Manager.
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S. Personnel and Training Requirements

t The Contractor shall furnish competent and adequately trained personnel, who have the
ability to speak, read and write English and to take direction necessary to perform the
services required of the Contractor under this Contract within the time flame specified.
During the Base Term of the Contract and any Extension Period, all drivers hereunder
shall have and maintain a èurrent and valid Drivers License. The driver shall be required
to drive and to load and unload the items onto and off of the truck. The helper shall be
required to load and unload the items onto and off of the truck.

b. The Contractor is required to provide to the Port Authority the names of three (3) truck
drivers (one (I) primary and two (2) backups), three (3) helpers, (one (1) primary and
two (2) backups) and three (3) van drivers (one (1) primary and two (2) backups), to be
utilized under this contract and to be kept on record in the event a replacement for a
driver and/or helper is needed to replace said driver and/or helper. Changes to this list
must first be approved by the Port Authority Warehouse Supervisor.

c. The Port Authority will provide one (1) week of mute training for both primary and
backup drivers and helpers. After the first week of training the Contractor, and
throughout the duration of this Contract, the Contractor shall be responsible for the
training of any and all replacement drivers hereunder, and such training of replacement
drivers shall be at the expense of the Contractor.

6. Specific Unthrnn and Identification Requirements

a. The Contractor's personnel shall have, at all times a Contractor issued ID that shall
include the person's name and the name of the Contractor. A company uniform
consisting of shirt, pants, and winter jacket bearing the company name and logo shall be
required and provided for by the Contractor. Safety shoes will also be required and
provided for by the Contractor. Drivers and helpers must maintain a neat and
presentable appearance at all times as they are considered representatives of the Port
Authority.

b. Prior to the contract award, the Port Authority will perform background checks on all
the drivers and helpers assigned to this Contract. Only those individuals who pass the
background check will be allowed to perform the duties under this Contract. The
Contractor shall notify the Port Authority immediately when one of these individuals is
no longer an employee of the Contractor. The Contractor shall provide the Warehouse
Operations Supervisor with a replacement for such individual, and at that time a
background check will be performed on the individual proposed for replacement.

7. Truck, Van & Equipment Requirements

To provide the services under this Contract, the Contractor shall use one straight body
truck(s), which shall have a container (closed truck) and one van(s) (or more if required by
Section 2. herein). The age of the trucks and vans utilized in the performance of this
Contract shall be no older than five (5) model years.
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The Truck Recuirements shall be as follows:

• Overall Height Requirements: Maximum 12 feet from ground level to top of
container.

• Container Dimensions: Minimum 8 feet wide x 6.5 feet high x 20 feet tong.

• Capacity: Minimum 3,000 lbs lift gate capacity; one dock plate

• Equipment: One Electric Pallet Jack, minimum 4,000 lb capacity with self contained
charger.

• The Port Authority estimates that on a normal workday, the truck(s) will travel
approximately 100 miles to complete the required deliveries,

The Van Reauirements shall be as follows:

• Standard van with at least 204 cubic feet of storage.

The trucks(s) and van(s) shall have EZ pass tags dedicated to Port Authority work only. The
Authority will reimburse for tolls incurred by the Contractor and approved by the Port
Authority for services rendered under this Contact, The Authority will not reimburse for
tolls prior to the normal workday or after the completion of a normal workday or for the
completion overtime worked.

Reimbursement of expenses incurred shall only be considered for approval when the
Contractor's driver starts at JAMS and ends at JAMS. A monthly EZ pass statement shall
be submitted for toll expenses incurred. All EZ pass tags are to remain at the Central
Warehouse (JAMS) at the end of each workday.

Services shall not be interrupted in the event the trick(s) and/or van(s) have mechanical
problems, therefore the Contractor is required to have as back-up additional tricks and vans
in the event a replacement truck and/or van is needed. The Contractor shall own all trucks
and vans. Proof of ownership of the vehicles shall be required. Acceptable proof of
ownership is a title certificate from any state and a bill of sale.

8. Vehicle(s) Registration, Inspections and Maintenance

All trucks and vans shall be legally registered and inspected. All drivers shall be duly
licensed to drive the trucks and vans. Insurance shall meet all legal requirements and
requirements of this Contract Vehicle(s) must receive regular scheduled maintenance.
Maintenance records must available to the Port Authority for inspection upon request.
Vehicles shall beniaintained in accordance with manufacturer's guidelines and best industry
practices. Vehicles shall be in first-class operating condition and appearance as determined
by the Manager. Vehicles shall meet all NY & NJ State and Federal motor vehicle safety
requirements. All vehicle lightings shall be operational with all lamps lit. Vehicle exterior
shall be clean and have a freshly washed appearance. Vehicle shall be graffiti free.

PART V - SPECIFICATIONS



As Part of this Contact, the Port Authority will issue a placard, to be placed in the truck and
van window, identifying them as a Port Authority Contractor.

9. Drivers and Helpers Responsibilities
a. The driver(s) and helper(s) provided by the Contractor should be assigned for the

duration of the Contact unless one of the driver(s) and/or helper(s) is deemed unfit to
perform the service under this Contract. The driver(s) and helper(s) will be trained and
assisted as described in Section 5 above entitled 'Personnel and Training
Requirements" in finding all Port Authority Warehouses and other facility locations
during the first week of the Contract,

b. The driver(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans, in performing scheduled trucking and van services and in
transporting items to and from Port Authority Stockrooms and facilities located in New
York and New Jersey

c. The helper(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans.

d. The driver(s) will be required, at the arrival of each delivery; to call JAMS for additional
deliveries/pickups during the workday. The Authority will have a telephone available at
each location for contacting the Central Warehouse.

e. Upon delivery, at each location the driver(s) shall obtain from the Stock Keeper a written
description of the materials delivered and/or picked up.

£ The helper shall accompany the truck driver at all times. The helper shall be required to
load and unload the items onto and off the truck.

10. Communication Equipment

The Contractor is required to provide the driver(s) with a cellular telephone capable of
communicating with all delivery points listed under this Contract and from any point within
the Port District. It is the responsibility of the Contractor to ensure that the cellular phones
are activated and filly functional prior to the first day of the Contract start date. The cellular
phones shall be carried by the driver(s) at all times. All cellular phones equipment will
remain at the Central Warehouse (JAMS) while not in use for the duration of the contract.
Each day at the beginning of their shift the driver(s) will pick up the cellular phone and each
day at the end of their shift the drivers will drop off the cellular phones at Central
Warehouse (JAMS) to a designated Authority staff member. The equipment will be
returned to the Contractor at the end of the Contract. The cost of all equipment, installation
charges and monthly fees will be the responsibility of the Contractor. All telephone call
charges that are bona fide Authority business calls, will be reimbursed to the Contractor
after a copy of the cellular carrier detailed monthly statement is submitted, reviewed and
verified by the Warehouse Operations Supervisor. This statement must be submitted with
the regular monthly invoice for delivery services.

II. Emergency Response

The Port Authority may require off hour deliveries and/or pickups on an emergency basis,
twenty-four hours  day, seven days a week. If emergency response time is required, the
Contractor shall bE, paid at the rates included on the Pricing Sheet(s).
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To ensure our ability to respond to emergencies, the Contractor is required to provide the
Port Authority with at least two (2) 24-hour emergency telephone numbers and the name of
two contact persons. The individual's names and phone numbers should be indicated in the
Mowing space provided below.

24- HOUR CONTACT NAME(S) AND TELEPHONE NUMBER(S)

1. NAME: 	TELEPHONE #:___________

TITLE:

2. NAME: 	 #:___________

TITLE:
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LIST OF PORT AUTHORITY WAREHOUSES

FACILITY LOCATION

JAMS	 Central Warehouse
777 Jersey Avenue
Jersey City, NJ 07310
Tel (201)386-6809
Fax(201)395-6829
Supervisor. Robert Arcuri

EWR	 Newark Liberty International Airport
Warehouse
Building 411
Newark, NJ 07114
Tel (973)792-5939
Fax (973)961-6249
Supervisor: Richard Pietruszki

JFK	 JFK International Airport
Warehouse
PA Administration
Building #14
Jamaica, NY 11430
Tel (718)2444436
Fax (718)244-3675
Supervisor: John Lynch

WA	 LaGuardia Airport
Warehouse
Building 2B, Hangar 7, South Wing
Jackson Heights, NY 11371
Tel (718)533-3523
Fax (718)533-3525
Supervisor: John Lynch

GWB	 George Washington Bridge
WarehOuse
220 Bruce Reynolds Boulevard
Fort Lee, NJ 07024
Tel (201)346-4127
Fax (201)346-4128
Supervisor Richard Pietruszkl

HOURS OF OPERATION

6:30AM - 8:00PM

6:30 AM— 8:00PM

6:30 AM - 8:00PM

6:30 AM— 8:00PM

6:30 AM - 3:00PM

The Port Authority of NY & NJ has the absolute right to add or delete Warehouses and delivery points
located in the Port District. The Port District is considered to be all Port Authority facilities Located
within approximately a 25-mile radius of the Statue of Liberty.
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EXHIBIT 

LIST OF OTHER PORT AUTHORITY FACILITIES

225 PARK AVENUE SOUTH
NEW YORK, NY 10003

233 PARK AVENUE SOUTH
NEW YORK, NY 10003

2 MONTGOMERY STREET
JERSEY CITY, NJ 97302

115 BROADWAY..
NEW YORK, NY 10006

WTC POLICE COMMAND
4 VESEY STREET
NEW YORK, NY 10013

PORT AUTHORITY BUS TERMINAL
625 EIGHTH AVENUE (40 Street & 91' Ave)
NEW YORK, NY 10018

GEORGE WASHINGTON BRIDGE BUS STATION
220 BRUCE REYNOLD BOULEVARD
FORT LEE, NJ 07024

BROOKLYN PIER
90 COLUMBIA STREET (NO ELEVATOR AVAILABLE)
BROOKLYN, NY 11201

BATHGATE INDUSTRIAL PARK
1610 BATHOATE AVENUE
BRONX, NY 10457

LAGUARDIA AIRPORT - HANGAR 7
FLUSHING, NY 1071

LAGUARDIA AIRPORT - BLDG. #30
FLUSHTNO,NY 11371

LAGUARDIA AIRPORT - HANGAR II
FLUSHING, NY 11371
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EXHIBIT B - Cont'd

LAGUARDIA AIRPORT
CENTRAL TERMINAL BLDG.
FLUSHING, NY 1:137 1

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 14
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 269
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 259
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 80 (NO ELEVATOR AVAILABLE
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 151
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 111
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 145 OAT
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 156
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 254
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
ARRIVALS BUILDING
JAMAICA, NY 11430
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EXHIBIT B - Con*'d

JOHN F. KENNEDY INTERNATIONAL AIRPORT
RECORDS CENTER
BUILDING #142
JAMAICA,NY 11430

JAMAICA AIRTRAIN BUILDING
148-15 ARCHER AVENUE
JAM.AICA,NY 11435

GOETHALS BRIDGE
277 GOETHALS ROAD
STATEN ISLAND, NY 10303

TELEPORT
I TELEPORT DRIVE
STATEN ISLAM), NY 10311

PORT JVORYIHOWLA}4D HOOK
40 ESTERN AVENUE
STATEN ISLAND, NY 10303\

S MARINE VIEW PLAZA
HOBOKEN, NJ 07030

PORT AUTHORITY TRANS-HUDSON CORP.
JOURNAL SQUARE TRANSPORTATION CENTER
1 PATH PLAZA
JERSEY CITY, NJ 07306

HOLLAND TUNNEL
I 3 & PROVOST STREET (NO ELEVATOR AVAILABLE)
JERSEY CITY, NJ 07302

PATH WALDO WAREHOUSE
120 ACADEMY STREET
JERSEY CITY, NJ 07306
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EXHIBIT B - Cont'd

CENTRAL WAREHOUSE
777 JERSEY AVENUE
JERSEY CITY, NJ 07301

CENTRAL AUTOMOTIVE
777 JERSEY AVENUE
JERSEY CITY, NJ 07302

25 JOURNAL SQUARE
JERSEY CITY, NJ 07306

PORT AUTHORITY TRANS-HUDSON CORP.
CAR MAINTENANACE FACILITY
FOOT OF CAPE MAY ROAD
HARRISON, NJ 07029

NEWARK LIBERTY INTERNATIONAL AIRPORT
D STREET, BUILDING 1
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 80
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BREWSTER ROAD, BUILDING 70
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 11
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 46
NEWARK, NJ 07114

PARTY SPEC WICATIONS	 13



EXHIBIT B - ConEd

NEWARK LIBERTY INTERNATIONAL AIRPORT
TERMINAL B CONTROL TOWER
NEWARK, NJ 07114

NEWARK LEGAL & COMMUNICATIONS CENTER
I RIVER FRONT PLAZA
NEWARK, NJ 07102

2 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07102

3 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07114

PORT AUTHORITY
270 PORT STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY - NJ MARINE TERMINALS
260 KELLOGS STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY
274 KELLOGG STREET
NEWARK, NJ 07114

452 ROUTE I & 9 SOUTH
BUILDING 79
NEWARK, NJ 07114

1210 CORBIN STREET
ELIZABETH, NJ 07201

PATH HOBOKEN SHOPS
55 HUDSON STREET
HOBOKEN,NJ 07030

PORT AUTHORITY TRAINING CENTER
1160 MCLESTER STREET
UNIT I
ELIZABETH, NJ 07201
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EXHIBIT B - Cont'd

LINCOLN TUNNEL
500 BOULEVARD EAST
WEEHAWKEN, NJ 07087

Itt bRBORO AIRPORT
121B BILLY DIE-iL ROAD
TETERBORO, NJ 07608

PORT AUTHORITY OF NY & NJ
90 MOONAC}UE AVENUE
TETERBORO, NJ 07608

MORRIS COUNTY LIFE SAFETY COMPLEX
500 WEST HANOVER AVENUE
MORRISTOWN, NI 07960

STEWART INTERNATIONAL AIRPORT
1180 FIRST STREET, BLDG. 138
NEW WINDSOR, NY 12553

WORLD TRADE CENTER SITE
WASHINGTON & CARLISLE STREETS
NEW YORK, NY 10006

116 NASSAU STREET
NEW YORK, NY 10036

OUTERBRIDGE CROSSING
101 BOSCOMBE AVENUE
STATEN ISLAND, NY 10303

The Port Authority of NY & NJ has the absolute right to add or delete facilities located in the Port
District The Port District Is considered to be all Port Authority facilities lOcalS within approximately a
25-mile radius of the Statue of Liberty.
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EXHIBIT C
CENTRAL WAREHOUSE (JAMS) TRUCK SCUEDULE

Daily Run will begin and end at the Central Warehouse, located at the Jersey
Avenue Maintenance Shop (JAMS)

MONDAY
	

TUESDAY
	

WEDNESDAY THURSDAY
	

FRiDAY

EWR
	

PATC
	

EWR
	

PATC
	

EWR
3K
	

GATEWAY
	

JFK
	

GATEWAY
	

JIM
LGA
	

PATH - WALDO LGA
	

PATH
	

LOA
GWB
	

PATH - Con Shop ow:s
	

PATH - Con Shop GWB
NJMT
	

PATH - Harrison NJMT
	

PATH - Harrison
	

NJMT
SIGN SHOP PAST
	

SIGN SHOP
	

PABT
	

SIGN SHOP
LT
	

LT
HT
	

HT
SIB
	

SIB
BP
	

B?

CENTRAL WAREHOUSE ,' JAMS VAN SCHEDULE

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABT
LT
Hoboken
Teterboro
JSTC
B?
SIB
WTC

Tudav

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC:
BP
SIB
Wit

Wednesday

PATH
GATEWAY
PAIC
2 Montgomery
Petit Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
BP
SIB
WTC

Th

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABI
LT
Hoboken
Teterboro
JSTC
B?
SIB
WIC

Friday

PATH
GATEWAY
PArC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTc
BP
sm
WTC
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Port Authority
Facility Abbreviations
GWB
B?
JFK
WA
PABT
HT
JSTC
PATC
SIB
LT
EWR
NJMT/PN
MONT
TETERBORO
WTC
GATEWAY
PARK AVENUE

Pont Authority Facilities
-	 George Washington Bridge
-	 Brooklyn Piers
-	 John F. Kennedy International Airport
-	 LaGuardia International Airport
-	 Port Authority Bus Terminal
-	 Holland Tunnel
-	 Journal Square Transportation Center
-	 Pod Authority Technical Center
-	 Staten Island Bridges
-	 Lincoln Tunnel
-	 Newark Liberty International Airport
-	 NJ Marine Terminal / Port Newark

2 Montgomery Street
•	 Teterboro Airport
-	 World Trade Center Site
-	 2 Gateway Plaza and) Gateway Plaza
-	 225 Pad( Avenue South and 233 Park Avenue South

*The Port Authority of NY & NJ has the absolute right to add or delete facilities and delivery
points located in the Port District. The Port District is considered to be all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty.
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STANDARD CONTRACT TERMS AND CONDITIONS

PART I GENERAL DEFINITIONS

To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority - shall mean the Port Authority of New York and New Jersey.

Contract. Document or Aareement. shall mean the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: Invitation for Bid (IPB), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order
(P0), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,"
"STANDARD CONTRACT TERMS AND CONDITIONS," and, If included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the
Authority's Manager, Purchasing Services Division.

Days or Calendar Days -	 mean consecutive calendar days, Saturdays, Sundays, and holidays, included.

Week 'unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and
holidays.

Month - unless otherwise specified, shall mean a calendar month.

Director - shall mean the Director of the Department which operates the facility of the Port Authority at which
the services hereunder are to be performed, for the time being, or his/ha successor in duties for the purpose of
this Contract, acting personally or through one of his/her authorized representatives for the purpose of this
Contract.

Manaset - shall mean the Manager of the Facility for the time being or his successor in duties for the purpose of
this Contract, acting personally or through his duly authorized representative for the purpose of this Contract.

No person shall be deemed a representative of the Director or Manager except to the extent specifically
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in
writing signed by the Authority's Manager, Purchasing Services Division. No person shalt be deemed a
successor in duties of the Manager unless the Contractor is so notified in a writing signed by the Director.

Minority BusinessEmerm ise (MBE) - shall mean a business entity which is at least 51% owned and controlled
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least
51% of the sick of which is owned by one ormore minority groups, and whose management and daily business
operations are controlled by one or more such individuals who are citizens or permanent resident aliens

"Minority Group" means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American
culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of
North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification.

Site of the Work -or words of similar import shall mean the Facility and all buildings and properties associated
therewith as described in this Contract

Small Business Enterprise (SSE) -The criteria for a Small Business Enterprise are:

o The principal place of business must be located in New York or New Jersey;
• The firm must have been in business for at least three years with activity;
• Average gross income limitations by industiyas established by the Port Authority.

Subcontractor - shall mean anyone who performs work (other than or in addition to the finishing of materials,
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on
behalf of the Contractor (and whether or not in privity of contract with the Contractor) but shall not include any
person who furnished merely his own personal labor or his own personal services. "Subcontractor, however,
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and
Subcontract?' the exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-Owned Business Entetnse (WBE) - shall mean a business enterprise which is at least 51% owned by
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned
by one or more women and whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

1&fic- shall mean all services, equipment and materials (including materials and equipment, if any, furnished
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to
be performed or goods to be furnished in connection with the service to be provided hereunder.

PART II GENERAL PROVISIONS

1. Facility Rules and Regulations of The Port Authority
a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those

doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority
now in effect, and such farther reasonable Rules and Regulations which may from time to time during
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health,
preservation of property or maintenance of a good and orderly appearance and efficient operation of the
Facility. The Port Authority agrees that except in case of emergency, it shall give notice to the
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor
shall be requited to comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

2. Contractor Not An Agent
This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
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Purpose whatsoever except as may be specifically provided in this Agreement It is hereby specifically
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants or employees of the Port Authority.

3. Contractor's Warranties
The Contractor represents and warrants:
a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this

Contract, that the facts stated or shown in any papas submitted or referred to in connection with the
solicitation are tnre, and, if the Contractor be a corporation, that it is authorized to perform this Contract

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contract or its performance, and that the time available to it for such examination, analysis, Inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and wilt perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder;

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to
enter into this Contract or has been relied upon by the Contractor, including any with reference to: (I)
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract;
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for
the performance of this Contract; (3) the general or local conditions which may in any way affect this
Contract or its performancç (4) the price of the Contract; or (5) any other matters, whether similar to or
different from those referred to in (I) through (4) immediately above, affecting or having any
connection with this Contract, the bidding thereon, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part oftheContract is intended as or shall constitute a
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereot

The Contractor further represents and warrants that it was given ample opportunity and time and by means
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of
any statement, representation, promise or provision which it desired or on which it wished to place reliance;
that it did so review said documents, that either every such statement, representation, promise or provision
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such
omitted statement, representation, promise or provision and is willing to perform this Contract without
claiming reliance thereon or making any other claim on account of such omission.

The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract
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4. Personal Non-Liability

Neither the Commissioners of the Port Authority nor any of than, nor any officer, agent or employee
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the
Contractor under any tent or provision of this Agreement, or because of its execution or attempted
execution, or because of any breach, or attempted or alleged breach, thereof:

5. Equal Employment Opportunity, Affirmative Action, Non-Discrimination
a. The Contractor is advised to ascertain and comply with all applicable federal, State and local statutes,

ordinances, rules and regulations and, IWeral Executive Orders, pertaining to equal employment
opportunity, affirmative action, and non-discrimination in employment.

b. Without limiting the generality of any other term or provision of this Contract, in the event of the
Contractor's non-compliance with the equal opportunity and non-discrimination clause of this Contract,
or with any of such statutes, ordinance; rules, regulations or Orders, this Contract may be cancelled,
terminated or suspended in whole or in part.

6. Rights and Remedies of the Port Authority
The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach
of any term whatsoever of this Contract

a. The right to take over and complete the Work or any part thereof as agent fur and at the expense
of The Contractor, either directly or Through others.

b.The right to cancel This Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d.The right to money damages.

For the purpose of this Contact, breach shall include but not be limited to the following, whether or not
the time has yet arrived for performance of an obligation under this Contract: a statement by the
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not
perform any one or more of its obligations under this Contact, any act or omission of the Contractor or
any other occurrence which makes it improbable at the time that it will be able to perform any one or more
of its obligations under this Contract; any suspension of or failure to proceed with any part of The Work by
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its
obligations under this Contract

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from
exercising such other rights or remedies.

7. Rights and Remedies of the Contractor
Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default act
or omission of The Port Authority shall constitute a material breach of this Contract; entitling the Contractor
to cancel or rescind this Contract or to suspend or abandon performance.

8. Submission To Jurisdiction
The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or in any w' concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
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made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Connetor, if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to be sufficient when jurisdiction would not lie because of the tack of basis to
serve process in the manner otherwise provided by law. In any case, however, process may be served as
stated above whether or not it might otherwise have been served in a different manner.

9. Harmony

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles,
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the
operations of the Contractor under this Contract.

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies
and the progress thereof. The Contractor shall use its best efforts to resolve any such complaint,
trouble, dispute or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or
other labor activity is directed against the Contractor at the Facility or against any operations of the
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or
diminution of the services to be performed hereunder or to interfere with or affect the operations of the
Port Authority, or to interfere with or affect the operations of lessees, licensees, or other users of the
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for
any reason whatsoever, the Port Authority shall have the right at any time during the continuance
thereof to suspend the operations of the Contractor under this Contract, and during the period of the
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the
right during said period to itself or by any third person or persons selected by it to perform said services
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the
Port Authority deems necessary and without cost to the Port Authority. During such time of
suspension, the Contractor shall not be entitled to any compensation. Any flat fees, including
management fees, shall be prorated. Prior to the exercise of such right by the Port Authority, it shall
give the Contractor notice thereof, which notice may be oral. No exercise by the Port Authority of the
tights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of
termination or revocation contained in this Contract or a waiver of any tights or remedies which may be
available to the Port Authority under this Contract or otherwise.

b. During the time that the Contractor is performing the Contact, other persons may be engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic
and other Contractors performing at the worlcsite, 

all 
of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at
the site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the
Port Authority.

10. Claims of Third Persona
The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and
workers, and all claims lawfUily made against it by other third persons arising out of or in connection with
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or because of the performance of this Contract and to cause all subcontractors to pay all such claims
lawfully made against them.

11. No Third Party Rights
Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."

12. Provisions of Law Deemed inserted
Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shalt be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall Ibrthwith be physically amended to make such insertion.

13. Costs Assumed By The Contractor
It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except
as specifically set forth in this Agreement The entire and complete cost and expense of the Contractor's
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall
the Port Authority be liable to any third patty (including the Contractor's employees) for any such costs and
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the
Contractor for the same, except as specifically set forth in this Section.

14. Default, Revocation or Suspension of Contract

a. if one or more of the following events shall occur;

1. Iffrreor other cause shall destroy all ora substantial part of the Facility.

2, if any governmental agency shall condemn or take a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were
the date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of
revocation.

b.	 If one or more of the following events shall occur

I. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation,
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by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of
its indebtedness under the federal bankruptcy laws or under any law or statute of the United
States or of any State thereof; or

3. A petition under any part of the federal bankruptcy laws or an action under any present or
future insolvency law or statute shall be filed against the Contractor and shall not be
dismissed within thirty (30) days after the filing thereof; or

4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve
upon, by operation of law or otherwise, any other person, firm or corporation, or

S. The Contractor, if a corporation, shall, without the prior written approval of the Port
Authority, become a surviving or merged corporation in a merger, a constituent corporation
in a consolidation, or  corporation in dissolution; or

6. If the Contractor is  partnership, and the said partnership shall be dissolved as the result of
any act or omission of its copartners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall take possession or control of all or substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of
the Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and
time specified in such notice as if said date were the date of the expiration of this Contract.
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have
accrued on or prior to the effective date of termination.

C.	 If any of the following shall occur:

I. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the
Contractor, or

2. The Contractor shall fail to keep, perform and observe each and every other promise,
covenant and agreement set forth in this Contract on its pail to be kept, performed or
observed, within five (5) days after receipt of notice of deftult thereunder from the Port
Authority (except where fulfillment of its obligations requires activity over a greater period
of time, and the Contractor shall have commenced to perform whatever may be required for
fulfillment within five (5) days after receipt of notice and continues such performance
without interruption except for causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof; the Port Authority
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contact and
the rights of the Contractor hereunder, termination to be effective upon the date and time specified
in such notice. Termination shall not relieve the Contractor of any liabilities which shalt have
accrued on or prior to the effective date of termination.

d.	 If any of the events enumerated in this Section shill occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.
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C.	 No payment by the Port Authority of any monies to the Contractor for any period or periods after
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breath thereof. No waiver by
the Port Authority of any default on the part of the Contractor in the performance of any of the
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be
or be construed to be a waiver by the Port Authority of any other subsequent default in the
performance of any of the said terms, covenants and conditions,

f. In additiatto all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Pon Authority may terminate this Contact and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of
termination as filly and completely as though such dates were the original expiration date hereof
and if such effective data of termination is other than the last day of the month, the amount of the
compensation due to the Contractor from the Port Authority shall be prorated when applicable on a
daily basis. Such cancellation shall be without prejudice to the rights and obligations of the parties
arising out of portions already performed but no allowance shall be made for anticipated profits.

g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any
and all rights and remedies that the Port Authority shall have at law or in equity consequent upon
the Contractor's breach of this Contract and shall be without prejudice to any and all such other
rights and remedies. It is hereby specifically agreed and understood that the exercise by the Port
Authority of any right of termination set forth in this paragraph shall not be or be deemed to be an
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from
any right to money damages it may have for the period prior to the effective date of termination to
the original expiration date of the Contract and this provision shall be deemed to survive the
termination of this Contract as aforesaid.

h. 11(1) the Contractor thus to perform any of its obligations under this Contract or any other
agreement between the Port Authority and the Contractor (including its obligation to the Pat
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or
other person which arises out of or in connection with the performance ofthis Contract or any other
agreement with the Port Authority) or (2) any claim (just or unjust) which arises out of or In
connection with this Contract or any other agreement between the Port Authority and the Contractor
is made against the Port Authority or (3) any subcontractor under this Contract or any other
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made
against it by any supplier, subcontractor, worker or other third person which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
or if In the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then
the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or
otherwise) such sums as the Port Authority may deem ample to protect it against delay or less or to
assure the payment otjust claims of third persons, and to apply such sums in such manner as the
Port Authority may deem proper to secure such protection or satisfy such claims. All sums so
applied shall be deducted from the Contractor's compensation Omission by the Port Authority to
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even
though such contingency has occurred at the time of such payment, shall not be deemed to indicate
that the Port Authority does not intend to exercise its right with respect to such contingency.
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall
create any obligation of any kind to such supplier, subcontractors, worker or other third persons. If
however, the payment of any amount due the ContrActor shall be improperly delayed, the Port
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Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the
delay, it being agreed that such interest shall be in lieu of and in liquidation of any damages to the
Contractor because of such delay.

I.	 If the Port Authority has paid any sum or has incurred any obligation or expense which the
Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or
elects to pay any sum or sums or incurs any obligations or expense by reason of the future, neglect
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or
agreements contained in this Contract, or as a result of an act of orniss ion of the Contractor contrary
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly
upon the receipt of the Port Authority's statement therefore. The Port Authority may, however, in
Its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor.

j. If the Port Authority pays any installment to the Contractor without reducing said installment as
provided in' this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the tights set forth above in the event the Contractor shall
become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or
assignee for the benefit of creditors,

15. Sales or Compensating Use Taxes
Purchases of services and tangible personal property by the Port Authority in the States of New York and
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most
federal excises (taxes). Therefore, the Port Authority's purchase of the Contractor's services under this
Contract is exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to
the Port Authority for the Contractor's services under this Contract The Contractor certifies that there axe
no such taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to
substantiate the exempt sale.

The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

16. No Estoppel or Waiver

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach. Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

17. Records and Reports
The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and
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maintain) in accordance with generally accepted accounting practice during the term of this Agreement and
any extensions thereof and for three years after the expiration, termination or revocation thereof, records,
payroll records and books of account (including, but not limited to, records of original entry and daily
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at,
through or in any way connected with or related to the operations of the Contractor (and its subcontractors)
hereunder, including but not limited to all matters relating to the charges payable to the Contractor
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its
subcontractors' employees) and such additional information as the Port Authority may from time to time
and at any time require, and also including, if appropriate, recording the actual number of hours of service
provided under the Contract, and keeping separate records thereof which records and books of account shall
be kept at all times within the Port District. The Contractor shall permit (and cause its subcontractors to
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and
for three years thereafter the examination and audit by the officers, employees and representatives of the
Port Authority of such records and books of account and also any records and books of account of any
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said
company performs services similar to those performed by the Contractor anywhere in the Port District.
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing
of a pending claim by the Port Authority under or in connection with this Contract to which any of the
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly,
then the period of such right of access shall be extended to the expiration of six years from the date of final
payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) for each Individual performing work under this Contract. This
includes citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written
reports in connection with its operations hereunder as the Port Authority may deem necessary or
desirable. The format of all forms, schedules and reports furnished by the Contractor to the Port
Authority shall be subject to the continuing approval of the Port Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping may be required under other sections of this
Contract.

18. General Obligations

a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address hereinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to
which such notices, requests, consents, or approvals may be forwarded. All notices, requests,
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility.
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b. The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter
requirements are contained in the Contract in which case the Contract shall control. The Contractor
shall procure for itself all licenses, certificates, permits or other authorization from all governmental
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be
necessary for the Contractor's operations. The Contractor's obligation to comply with governmental
requirements are not to be construed as a submission by the Port Authority to the application to itself
of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and exwnination fees and excises
which may be assessed on its property or operations hereunder or income therefrom, and shalt make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take alt necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property
and personal injury. In the event the Contractor encounters material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in
writing to the Manager. Work in the affected area shall not thereafter be resumed by the Contractor
except upon the issuance of a written order to that effect from the Manager.

e. The Contractor shall promptly observe, comply with and execute the previsions of any and all present
and fixture rules and regulations, requirements, standard orders and directions of the American
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any
other body or organization exercising similar functions which may pertain or apply to the Contractor's
operations hereunder.

The Contractor shall not do or permit to be done any act which:
I.	 will invalidate or be in conflict with any fire insurance policies covering the Facility or any

part thercofor upon the contents of any building thereon; or
2. will increase the rate of any fire insurance extended coverage or rental insurance on the

Facility or any part thereof or upon the contents of any building thereon; or
3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase

the risk normally attendant upon the operations contemplated by this Contract or
4. may cause or produce in the premises, or upon the Facility any unusual, noxious or

objectionable smoke, gases, vapors, odors; or
5,	 may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire

protection system, sprinkler system, alarm system, fire hydrants and hoses, if 	 installed or
located or to be installed or located in or on the Facility; or

6.	 shall constitute a nuisance in or on the Facility or which may result in the creation,
commission or maintenance of a nuisance in or on the Facility.

f. If by reason of the Contractor's failure to comply with the provisions of this Section and provided the
Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable
by the Port Authority which shall have been charged because of such violations by the Contractor.

g. The Contractorshall conduct its operations hereunder so as not to endanger, unreasonably interfere
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe
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manner.
h. The Contractor shall provide such equipment and medical facilities as maybe necessary to supply first

aid service in case of accidents to its personnel who may be injured in the firnishing of service
hereunder. The Contractor shall maintain standing arrangements for the removal and hospital treatment
of any of its personnel who may be injured.

19. Assignments and Subcontracting
a, The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part

thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or
enter into any contract requiring or permitting the doing of anything hereunder by an independent
Contractor, without the prior written approval of the Port Authority, and any such sal; transfer,
mortgage, pledge, subcontract assignment or contact without such prior written approval shall be void
as to the Port Authority.

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract
shall be given written notice to comply with all requirements of the Contract, The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any
rights against the Port Authority.

20. Indemnification and Risks Assumed By The Contractor
To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, officers, representatives and employees from and against all claims and demands, just or
unjust, of third persons (including Contractor's employees, employees, officers, and agents of the Port
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way
connected with the Contract and all other services and activities of the Contractor under this Contract and
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof including
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct
or consequential, whether they arise from the acts or omissions of the Contractor, the Port Authority, third
persons(including Contractor's employees, employees, officers, and agents of the Port Authority), or from
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction
against the Port Authority in connection with this Contract.

The Contractor assumes the following risks, whether such risks arise horn acts or omissions (negligent or
not) of the Contractor, the Port Authority or third persons (including Contractor's employees, employees,
officers, and agents of the Port Authority)or from any other cause, excepting only risks occasioned solely by
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract,
and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in
connection with such risks:
a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited

to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or
omissions of thç Contractor, its officers, agents, or employees and if the Contractor shall fail so torepair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.
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c. The risk of claim, whether made against the Contractor or the Port Authority, Sr any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, materialnien and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or
alleged to arise out of the performance of work hereunder, whether such claims are made against the
Contractor or the Port Authority.

If so directed, the ontractor shall at its own expense defend any suit based upon any such claim or
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature
of the Port Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contact; nor of the Port Authority of the
methods of performance hereunder nor the failure of the Port Authority to tail attention to improper or
inadequate methods or to require a change in the method of performance hereunder nor the failure of the
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to
property or environmental impairment arising out oft operations.

21. Approval of Methods
Neither the approval of the Port Authority of the methods of furnishing services hereunder nor thefailwe of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability
for injuries to persons or damage to property or environmental impairment arising out of its operations.

22. Safety and Cleanliness
a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury

to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such corns and exercise precautions as may be necessary, proper or desirable.

b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

23. Accident Reports
The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief,
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with
its operations hereunder and which result in death or injury to persons or damage to property, setting forth
such details thereof as the Port Authority may desire. In addition, if death or serious injury or serious
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damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives
of the Port Authority.

24. Trash Removal
The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shalt be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them. The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject In all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be
used in such removal unless with its prior consent in writing. No such garbage, debris or other waste
materials shall beorbe permitted to be thrown, discharged or disposed into or upon the waters at or
bounding the Facility.

25. Lost and Found Property
The Contractor shall instruct its personnel that all items of personal property found by the Contracto?s
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

26. Property of the Contractor
a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the

expiration or sooner termination or revocation of this Contact
b.If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this

Contact the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port
Authority; any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal,
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon
demand.

27. Modification of Contract
This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
Contractor agrees that no representation or warranties shalt be binding upon the Port Authority unless
expressed in writing in this Contract.

28. Invalid Clauses
If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal,
then, if it shall not appear to have been so material that without it the Contract would not have been made by
the panics, it shall not be deemed to form part thereof but the balance of the Cormac shall remain in full
force and effect.

29. Approval of Materials, Supplies and Equipment
Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder. Inclusion of chemical containing materials or supplies on the Port
Authority Approved Products List - Environmental Protection Supplies constitutes approval. The list may
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the
Contractor to obtain the most current list from the Manager of the Facility.
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At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the
use of an alternate product or products to those on the Approved Products List - Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List - Environmental
Protection Supplies may be used.

30. Intellectual Property
The right to use all patented materials, appliances, processes of manufacture or types of
construction, trade and service marks, copyrights and trade secrets, collectively hereinafter referred
to as "Intellectual Property Rights", in the performance of the work, shall be obtained by the
Contractor without separate or additional compensation. Where the services under this Agreement
require the Contractor to provide materials, equipment or software for the use of the Port Authority
or its employees or agents, the Port Authority shall be provided with the Intellectual Property
Rights required for such use without further compensation than is provided for under this
Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and
expense incurred as a result of any 

claim 
in the nature of Intellectual Property Rights infringement

arising out of the Contractor's or Port Authority's use, in accordance with the above immediately
preceding paragraph of any Intellectual Property. The Contractor, if requested, shall conduct all
negotiations with respect to and defend such claims, lithe Contractor or the Port Authority, its
employees or agents be enjoined either temporarily or permanently from the use of any subject
matter as to which the Contractor is to indemnify the Port Authority against infringement, then the
Port Authority may, without limiting any other rights it may have, require the Contractor to supply
temporary or permanent replacement facilities approved by the Manager, and if the Contractor fails
to do so the Contractor shall, at its expense, remove all such enjoined facilities and refUnd the cost
thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any
intellectual property rights disputes, whether existing or potential, of which it has knowledge,
relating to any idea, design, method, material, equipment or any other matter related to the subject
matter of this Agreement or coming to its attention in connection with this Agreement.

31. Contract Records and Documents - Passwords and Codes

When the performance of the contract services requires the Contractor to produce, compile or
maintain records, data, drawings, or documents of any kind, regardless of the media utilized, then
all such records, drawings, data and documents which are produced, prepared or compiled in
connection with this contract, shall become the property of the Port Authority, and the Port
Authority shall have the right to use or permit the use of them and any ideas or methods
represented by them for any purpose and at any time without other compensation than that
specifically provided herein.

When in the perfo imance of the contract services the Contractor utilizes passwords or codes for
any purpose, at any time during or after the performance of such services, upon written request by
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the Authority, the Contractor shall make available to the designated Authority representative all
such passwords and codes.

32. Designated Secire Areas

Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time ("Secure Areas"). The Port Authority shall require the observance of certain
security procedures with respect to Secure Areas, which may include the escort to, at and/or from said high
security area by security personnel designated by the Contractor or any subcontractor's personnel required to
work therein. All personnel that require access to designated secure areas who are not under positive escort by
an authorized individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall
notify the Manager. The Contractor shall conform to the procedures as may be established by the Manager from
time to time and at anytime for access to Secure Areas and the escorting of personnel hereunder. Prior to the
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in
effect on the commencement date. The description of Secure Areas may be changed from time to time and at
any time by the Manager during the term of the Contract.

33. Notification of Security Requirements
The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority
reserves the right to deny access to certain documents, sensitive security construction sites and facilities
(including rental spaces) to any person that declines to abide by Port Authority security procedures and
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat
to the construction site or facility security. The Authority reserves the right to impose multiple layers of security
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security
required, or may make any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following:

Contractor/ Subcontractor identity checks and background screening

The Port Authority's designated background screening provider may require inspection of not less than
two forms of valid/current government issued identification (at least one having an official photograph) to
verify staff's name and residence; screening federal, state, and/or local criminal justice agency
information databases and files; screening of any terrorist identification files; access identification to
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the
like.

The Contractor may be required to have its staff; and any subcontractor's staff material-men, visitors or
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to
perfonn background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Authority to perform the background checks.

As of January 29, 2001, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority
approved provider to be used to conduct background screening and personal identity verification, except
as otherwise required by federal law and/or regulation (such as the Transportation Worker Identification
Credential for personnel performing in secure areas at Maritime facilities). Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers can be found at
htthil/www.secureworker.cnn, or &W.A.C. may be contacted directly at (877) 522-7922 for more
information and the litest pricing. The cost for said background checks for staff that pass and are granted
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense
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as provided herein. Staff that are rejected for a credential lbr any reason are not reimbursable.

. issuance of Photo Identification Credential

No person will be permitted on or about the Authority construction site or facility (including rental
spaces) without a facility-specific photo identification credential approved by the Authority, if the
authority requires facility-specific identification credential for the Contractor's and the subcontractor's
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specific identification credential shall remain the property of the Authority and shall be returned to
the Authority at the completion or upon request prior to completion of the individual's assignment at the
specific facility. It is the responsibility of the appropriate Contractor or subcontractor to Immediately
report to the Authority the loss of any staff memb&s individual facility-specific identification credential.
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.
Contractor's and subcontractor's staff shall display Identification badges in a conspicuous and clearly
visible manner, when entering, working or leaving an Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
identification having an official photograph and an original, unlaminated social security card for identify
and SSN verification. Where applicable, for sensitive security construction sites or facilities, successful
completion of the application, screening and identify verification tbr all employees of the Contractor and
subcontractors shall be completed prior to being provided a S.W.A.C. II) Photo Identification credential.

• Access controL insoection, and monitorin g by security guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security
guards. However, this provision shall not relieve the Contractor of its responsibility to secure its
equipment and work and that of its subconsultant/subcontractor's and service suppliers at the Authority
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service
provider is not permitted to take photographs, digital images, elettmnic copying and/or electronic
transmission or video recordings or make sketches on any other medium at the Authority construction
sites or facilities (including rental spaces), except when necessary to perform the Work under this
Contact, without prior written permission from the Authority. Upon request, any photograph. digital
images, video recording or sketches made of the Authority construction site or facility shall be submitted
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and
binding on the submitting entity.

• Compliance with the Port Authority Information Security Handb

The Contract may require access to Port Authority information considered Confidential Information
("Cr) as defined in the Port Authority Information Security Handbook ("Handbook"), dated October,
2008, corrected as of February, 2009, and as may be further amended. The Handbook and its
requirements arehereby incorporated into this agreement and will govern the possession, distribution and
use of CI if at any point during the lifecycle of the project or solicitation it becomes necessary for the
Contractor to have access to CL Protecting sensitive information requires the application of uniform
safeguarding measures to prevent unauthorized disclosure and to control any authorized disclosure of this
information within the Port Authority or when released by the Port Authority to outside entities. The
following is an outline of some of the procedures, obligations and directives contained in the Handbook:

(1) require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure
Agreements (NDAs),, or an Acknowledgment of an existing NDA, provided by the Authority as
a condition of being granted access to Confidential Information categorized and protected as per
the Handbook;

(2) require that individuals needing access to Cl be required to undergo a background check,
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook.
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(3) require Contractors and commercial enterprises to attend training to ensure security awareness
regarding Port Authority information;

(4) specific guidelines and requirements for the handling of CI to ensure that the storage and
protection of Cl;

(5) restrictions on the transfer, shipping, and mailing of CI infonnation
(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing,

uploading, transmitting, or distributing CI on websites or web pages. This may also include
restricting persons, who either have not passed a pie-screening background check, or who have
not been granted access to CI, from viewing such information;

(7) require that Cl be destroyed using certain methods, measures or technology pursuant to the
requirements set ibrth in the Handbook;

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of
security required of the Contractor under any Port Authority awarded contract

(9) prohibit the publication, exchange or dissemination of Cl developed from the project or
contained in reports, except between Contractors and subcontractors, without prior approval of
the Port Authority;

(10) require that Cl only be reproduced or copied pursuant to the requirements set forth in the
Handbook.

Audits for Compliance with Security Recuirements

The Port Authority may conduct random or scheduled examinations of business practices under this section
entitled -NOTIFICATION OF SECURITY REQUIREMENTS" and the Handbook in order to assess the
extent of compliance with security requirements. Confidential Information procedures, protocols and
practices, which may include, but not be limited to, verification of background check status, confirmation of
completion of specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress
The Contractor recognizcs that construction may be in progress at theFacility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.

35. Permit-Required Confined Space Work
Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA permit.

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filled out and
submitted prior to conunencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its
employees with a Spy of its own company permit and shall furnish the Port Authority with a copy of the
permit upon completion of the work. The Contractor must supply all equipment required for working in a
confined space.

36. Sips
Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or
display any signs or posters or any advertising on or about the Facility.

Page 20 of 29
Standard Contract Terms and Conditions

Rev. 10128/Il (PA BID)



37. Vending Machines, Food Preparation
The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shall
be prepared or consumed at the Facility by any of the Contracto?s employees except in areas as may be
specifically designated by the Port Authority for such purpose.

38. Confidential Infonnation/Non-Publlcatlon
a. As used herein, confidential information shall mean all information disclosed to the Contractor
or the personnel provided by the Contractor hereunder which relates to the Authoritfs and/or
PATH's past, present, and future research, development and business activities including, but not
limited to, software and documentation licensed to the Authority or proprietary to the Authority
and/or PATH and all associated software, source code procedures and documentation. Confidential
information shall also mean any other tangible or intangible information or materials including but
not limited to computer identification numbers, access codes, passwords, and reports obtained
and/or used during the performance of the Contractor's Services under this Contract.

b. Confidential information shall also mean and include collectively, as per The Port Authority of
New York & New Jersey Information Security Handbook (October 15, 2008, corrected as of
February, 92009), Confidential Proprietary Information, Confidential Privileged Information and
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to
reasonably connote that such information is confidential, privileged, sensitive or proprietary in
nature. Confidential Information shall also include all work product that contains or is derived
from any of the foregoing, whether in whole or in part, regardless of whether prepared by the
Authority or a third-party or when the Authority receives such information from others and agrees
to treat such information as Confidential,

c. The Contractor shall hold all such confidential information in trust and confidence for the
Authority, and agrees that the Contractor and the personnel provided by the Contractor hereunder
shall not, during or after the termination or expiration of this Contract, disclose to any person, firm
or corporation, nor use for its own business or benefit, any information obtained by it under or in
connection with the supplying of services contemplated by this Contract The Contractor and the
personnel provided by the Contractor hereunder shall not violate in any manner any patent,
copyright, trade secret or other proprietary right of the Authority or third persons in connection
with their services hereunder, either before or-after termination or expiration of this Contract The
Contractor and the personnel provided by the Contractor hereunder shall not willfully or otherwise
perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent,
copyright, trade secret or other intellectual property rights or disputes, whether existing or
potential, of which the Contractor has knowledge, relating to any idea, design, method, material,
equipment or other matter related to this Contract or coming to the Contractor's attention in
connection with this Contract"

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be
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Provided to it and/or that services have been, are being or Will be performed for it in connection with this
Agreement unless the vendor first obtains the written approval of the Port Authority. Such approval may be
withheld if fbr any mason the Port Authority believes that the publication of such information would be
hanufuL to the public interest or Is in any way undesirable.

39. Time S of the Essence
Time is of the essence in the Contractor's performance of this Contract inasmuch as the Work to be
performed will affect the operation of public facilities.

40. Holidays
The following holidays will be observed at the Site:

New Year's Day	 Labor Day

Martin Luther King Jr. Day 	 Columbus Day

Presidents Day	 Veterans Day

Memorial Day	 Thanksgiving Day

Independence Day 	 Day After Thanksgiving

Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the office of the Manager. If any such holiday falls on a Sunday then the next day shall be considered
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the
holiday.

41. Personnel Standards
In addition to any specific personnel requirements that may be required under the clause entitled "Personnel
Requirements" in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any
employee so Signed is performing their functions unsatisfactorily, they shall be replaced by the Contractor
within twenty-four (24) hours following the Contractor's receipt of the Manager's request for such
replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager'è . staff Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are
legally present in the United States and authorized to work by means of the federally required 1-9
program

42. General Uniform Requirements for Contractor's Personnel
In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be worn at all times during which the Services are being perfbrmed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor's identification badge with picture ID bearing the employee's name. All uniforms, colon, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fall to wear the proper uniform and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perfbrm the Services or to furnish any
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required number of employees at a specific location at the Site as specified.

43. Labor, Equipment and Materials Supplied by the Contractor
The Contractor shall, at all tunes during the performance of this Contram furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the flintishing of the Work or whether
incidental thereto.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or
have the right to do under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be
used in acconlance with their manufacturer's instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all
applicable regulations.

44. Contractor's Vehicles - Parking - Licenses
At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period
of this Contract to - vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given
from time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be
marked or placarded, identifying it as the Contractor's vehicle.

45. Manager's Authority
In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perfonn the Work hereunder to the satisftctiat of the Manager at
such times and places, by such methods and in such manner and sequence as he/she may require, and the
Contract shall at all stages be subject to his/her inspection. The Manager shall determine the amount,
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any
orders for Extra Work. The Contractor shall employ no equipment, materials, methods or staff or personnel
to which the Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction,
requirement or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be
performed hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this
section shall be binding and final upon the Port Authority and the Contractor.

46. Price Preference
If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by
the bidder pre-requisites in Part II hereof, for await of contracts, not exceeding $1,000,000, for
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(a) Services, a price preference of 594 is available for New York or New Jersey Small Business Enterprises
(SHE); or

(b) Services (excluding Janitorial/Cleaning Services), a price preibreuce of 10 9/9 is available for New York
or New Jersey Minority or Women Business Enterprises (MIWBE),

certified by the Port Authority by the day beftwe the bid opening.

If the Bidder is  Port Authority certified MBE, WE or SHE, enter the applicable date(s) certification was
obtained In the space provided on the Signature Sheet attached hereto.

47. M/WBE Good Faith Participation
If specified as applicable to this Contract, the Contractor SM!l use every good-faith effort to provide for
participation by certified Minority Business Enterprises (MBEs) and certified Women-owned Business
Enterprises (WBEs) as herein defined, in all purchasing and subcontracting opportunities associated with
this Contract, including purchase of equipment, supplies and labor services.

Good Faith efforts to include participation by MBEs/WBEs shall include the following:

a. Dividing the services and materials to be procured into small portions, where feasible.

b. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities
to such MBEs/WBEs as may be appropriate.

C. Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBEa/WBEs
from other sources. To access the Port Authority's Directory of MBE/WBE Certified Finns go to
w,ww.panyaj.gov/supplierdiversty

d. Ensuring that provision is made to provide progress payments to MBES/WBES on a timely basis.

e. Observance of reasonable commercial standards of fair dealing in the respective trade or
business.

Subsequent to Contract award, all changes to the MIWBE Participation Plan must be submitted via
a modified M/WBE Participation Plan to the Manager for review and approval by the Authority's
Office of Business Diversity and Civil Rights. For submittal of modifications to the M/WBE Plan,
Contractors are directed to use form PA3749C, which may be downloaded at
httvil/wanvni.pov/business-onujiujesJbecons-yerxior.htjnj. The Contractor shall not
make changes to its approved MWBE Participation Plan or substitute M/WBE subcontractors or
suppliers for those named in their approved plan without the Manager's prior written approval.
Unauthorized changes or substitutions, including performing the work designated for a
subcontractor with the Contractor's own forces, shall be a violation of this section. Progress
toward attainment of MIWBE participation goals set forth herein will be monitored throughout the
duration of this Càntract.

The Contractor shall also submit to the Manager, along with invoices, the Statement of
Subcontractor Payments as the M(WBE Participation Report, which may be downloaded at
htti)://www.t)anygj.jzov/busines§:Mrtimities/become-veadQr.htW. The Statement must include
the name and business address of each MAYBE subcontractor and supplier actually involved in the
Contract, a description of the work performed and/or product or service supplied by each such
subcontractor or supplier, the date and amount of each expenditure, and such other information that
may assist the Manager in determining the Contractor's compliance with the foregoing provisions.
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I& during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in
carrying out its MIWBE Participation Plan and the Contractor has not requested and been granted a
full or partial waiver of the M/WBE participation goals set forth in this Contract the Authority will
take into consideration the Contractor's failure to carry out its M/WBE Participation Plan in its
evaluation for award of future Authority contracts.

PART UI CONTRACTOR'S INTEGRITY PROVISIONS

1. Certification of No Investigation (criminal or civil anti-fruit), Indictment, Conviction,
Debarment, Suspension, Disqualification and Disclosure of Other Information
By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in
the case of ajoint bid each party thereto certifies as to its own organization, that the Bidder and each parent
and/or affiliate of the Bidder has not

a. been indicted or convicted in any jurisdiction;
I,. been suspended, debarred, found not responsible or otherwise disqualified from entering into

any contract with any governmental agency or been denied a government contract for failure to
meet standards related to the integrity of the Bidder;

c. had a contact terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

d. ever used a name, trade name or abbreviated nine, or an Employer Identification Number
different from those inserted in the Bid;

e. had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of $50,000 as a result of any judicial or
administrative proceeding with respect to any license held or with respect to any violation of a
federal; state or local environmental law, rule or regulation;

1. had any sanction imposed as a result of ajudicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition and

g. been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation
Based On Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contact, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid, each party thereto certifies as to its own organization, that

a. the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any
competitor,

c, no attempt has been made and none will be made by the Bidder to induce any other person,
partnerhip or corporation to submit or not to submit a bid for the purpose of restricting
competition;

d. this organization has not made any offers or agreements or taken any other action with respect
to any Authority employee or former employee or immediate family member of either which
would constitute a breach of ethical standards under the Code of Ethics dated April 11, 1996, (a
copy of which is available upon request to the individual named in the clause hereof entitled
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"Bidder's Questions ), nor does this organization have any knowledge of any act on the part of
an Authority employee or former Authority employee relating either directly or indirectly to this
organization which constitutes a breach of the ethical standards set forth in said Code;

e. no person or selling agency other than a bona fide employee or bona fide established
commercial or selling agency maintained by the Bidder for the purpose of securing business,
has been employed or retained by the Bidder to solicit or secure this Contract on the
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid
to such person or selling agency; and

f. the bidder has not offered, promised or give; demanded or accepted, any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or pasty
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract

The foregoing certifications shall be deemed to be made by the Bidder as follows:

if the Bidder is a corporation, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and
officer of the Bidder, as well as, to the best of the certifier's knowledge and belief, each
stockholder of the Bidder with an ownership interest in excess of 10%;
if the Bidder is a partnership, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been
authorized by the Board of Directors of the Bidder, and such authorintion shall be deemed to include the
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the
corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor. If the Bidder is
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement
furnished with its bid, setting forth in such statement the reasons for its uncertainty. As a result of such
disclosure, the Port Authority shall take appropriate action up to and including a finding of non-responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsibility.

Notwithstanding that the Bidder may be We to make the foregoing certifications at the time the bid is
submitted, the Bidder shell immediately notify the Authority in writing during the period of irrevocability of
bids on this Contract.of any change of circumstances which might under this clause make it unable to make
the foregoing certifications or require disclosure. The foregoing certifications or signed statement shall be
deemed to have been made by the Bidder with fill knowledge that they would become a part of the records of
the Authority and that the Authority will rely on their truth and accuracy in awarding this Contract. in the
event that the Authority should determine at any time prior or subsequent to the award of this Contract that the
Bidder has falsely certified as to any material item in the foregoing certifications or has willfully or
fraudulently furnished a signed statement which is false in any material respect, or has not fully and accurately
represented any circumstance with respect to any item in the foregoing certifications required to be disclosed,
the Authority may determine that the Bidder is not a responsible Bidder with respect to its bid on the Contract
or with respect to future bids on Authority contracts and may exercise such other remedies as are provided to
it by the Contract with respect to these matters. In addition, Bidders are advised that knowingly providing a
fuse certification or statement pursuant hereto may be the basis for prosecution for offering a false instrument
for filing (see e.g. New York Penal Law, Section 175.30 et seq.). Bidden are also advised that the inability to
make such certification will not in and of itself disqualify a Bidder, and that in each instance the Authority
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will evaluate the reasons therefor provided by the Bidder. Under certain circumstances the Bidder may be
required as a condition of Contract award to enter into a Monitoring Agreement under which it will be
required to take certain specified actions, including compensating an independent Monitor to be selected by
the Port Authority, said Monitor to be charged with, among other things, auditing the actions of the Bidder to
determine whether its business practices and relationships indicate a level of integrity sufficient to permit it to
continue business with the Port Authority.

3. Bidder Eligibility for Award of Contracts - Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contacts it will
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or
dishonest conduct or to, have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law.

The MI text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993.

4. No Gills, Gratuities, Offers of Employment, Etc.
During the term of this Contact, the Contractor shall not offer, give or agree to give anything of value either to
a Port Authority employee, agent, job shopper, consultant, construction manager or other person or firm
representing the Port Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or
sister) of any of the foregoing, in connection with the perthmmnce by such employee, agent, job shopper,
consultant, construction manager or other person or firm representing the Port Authority of duties involving
transactions with the Contractor on behalf of the Port Authority, whether or not such duties are related to this
Contract or any other Port Authority contract or matter. Any such conduct shall be deemed a material breach of
this Contract.

As used herein "anything of value" shall include but not be Limited to any (a) favors, such as meals,
entertainment, transportation (other than that contemplated by the Contact or any other Port Authority contract),
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money,
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of
employment, loans or the cancellation thereof, preferential treatment or business opportunity. Such term shall
not include compensation contemplated by this Contract or any other Port Authority contact. Where used
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority.

The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by
it and by its personnel Many reason whatsoever from the passengers, tenants, customers or other persons using
the Facility and shall so instruct its personneL

In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated April II,
1996, (a copy of which is available upon request to the Office of the Secretary of the Port Authority).

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.
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5. Conflict of Interest
During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any
other action which might be viewed as or give the appearance of conflict of interest on its part. If the possibility
of such an arrangement for future employment or for another business arrangement has been or is the subject of
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as
or give the appearance of a conflict of interest, the Contractor shall immediately inform the Director in writing
of such situation giving the hill details thereof: Unless the Contractor receives the specific written approval of
the Director, the Contractor shall not take the contemplated action which might be viewed as or give the
appearance of a conflict of interest. In the event the Director shall determine that the performance by the
Contractor of a portion of its Services under this Agreement is precluded by the provisions of this numbered
paragraph, or a portion of the Contractor's said Services is determined by the Director to be no longer
appropriate because of such preclusion, then the Director shall have hill authority on behalf of both parties to
order that such portion of the Contractor's Services not be performed by the Contractor, reserving the Tight,
however, to have the Services performed by others and any lump sum compensation payable hereunder which is
applicable to the deleted work shall be equitably adjusted by the parties. The Contractor's execution of this
document shall constitute a representation by the Contractor that at the time of such execution the Contractor
knows of no circumstances, present or anticipated, which come within the provisions of this paragraph or which
might otherwise be viewed as or give the appearance of a conflict of interest on the Contractor's part. The
Contractor acknowledges that the Authority may preclude it from involvement in certain
disposition/privatization initiatives or transactions that result from the findings of its evaluations hereunder or
from participation in any contract which results, directly or indirectly, from the Services provided by the
Contractor hereunder.

6. Definitions
As used in this section& the following terms shall mean

Affiliate - Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of
the voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Aaencv or Governmental Asency - Any federal, state, city or other local agency, including departments,
offices, public authorities and corporations, boards of education and higher education, public
development corporations, local development corporations and others.

Investigation - Any inquiries made by any federal, state or local criminal prosecuting agency and any
inquiries concerning civil anti-trust investigations made by any federal, state or local governmental
agency. Except for inquiries concerning civil anti-trust investigations, the term does not Include
inquiries made by any civil government agency concerning compliance with any regulation, the nature
of which does not carry criminal penalties, nor does it include any background investigations for
employment, or Federal, State, and local inquiries into tax returns.

Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.

Page 28 of 29
Standard Contract Terms and Conditions

Rev. 10/28/I I (PA 810)



Parent - An individual, partnership, joint venture or corporation which Omis more than 50% of the
voting stock of the Bidder.

If the solicitation is a Request for Proposal:

- shall scan Proposal;
Bidder- shall mean Proposer,
Bidding - shall mean submitting a Proposal.

In a Contract resulting from the taking of bids:

Bid - shall mean bid;
Bidder - shall mean Bidder
Biddina- shall mean executing this Contract.

In a Contract resulting from the taking of Proposals:

Bid - shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean executing this Contract

Page 29 of 29
Standard Contract Terms and Conditions 	

Rev. 10128111 (PA BID)



THE PORTAUThORITYOF NY& NJ

PROCUREMENT DEPARTMENT
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INVITATION FOR BIDIPUBLIC BID OPENING
BID INFORMATION
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STOCKROOMS AND FACILITIES IN NEW YORK AND NEW JERSEY
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SUBMIT SEALED BIDS BEFORE THE DUE DATE AND TIME TO THE ABOVE ADDRESS
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PART I - STANDARD INFORMATION FOR BIDDERS

1. General Information: The Port Authority of New York and New Jersey

The Port Authority of New York and New Jersey (the "Port Authority" or the
"Authority") is an agency of the States of New York and New Jersey, created and
existing by virtue of the Compact of April 30, 1921, made by and between the two
States, and thereafter consented to by the Congress of the United States. It is charged
with providing transportation, terminal and other facilities of trade and commerce
within the Port District. The Port District comprises and area of about 1,500 square
miles in both States, centering about New York Harbor. The Port District includes
the Cities of New York and Yonkers in New York State, and the cities of Newark,
Jersey City, Bayonne, Hoboken and Elizabeth in the State of New Jersey, and over
200 other municipalities, including all or part of seventeen counties, in the two States.
The Port Authority manages and/or operates all of the region's major commercial
airports (Newark Liberty International, John F. Kennedy International, Teterboro,
LaGuardia and Stewart International Airports), marine terminals in both New Jersey
and New York (Port Newark and Elizabeth, Howland Hook and Brooklyn Piers); and
its interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George
Washington, Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which
are vital "Gateways to the Nation."

In addition, the Port Authority operates the Port Authority Bus Terminal in
Manhattan, the largest facility of its kind in the world, and the George Washington
Bridge and Journal Square Transportation Center bus stations. A key link in
interstate commuter travel, the Port Authority also operates the Port Authority Trans-
Hudson Corporation (PATH), a rapid rail transit system linking Newark, and the
Jersey City and Hoboken waterfronts, with midtown and downtown Manhattan. A
number of other key properties are managed by the agency including but not limited
to a large satellite communications facility (the Teleport) in Staten Island, and a
resource recovery co-generation plant in Newark. Prior to September 11, 2001, the
Port Authority's headquarters were located in the World Trade Center, and that
complexis still owned and being partially redeveloped by the Authority.

2. Form and Submission of Bid

The Bidder shall review carefully every provision of this document, provide all the
information required, and sign and return one entire copy to the Port Authority in
accordance with the instructions on the Cover Sheet and Part II - Contract Specific
Information for Bidders. The Bidder should retain one complete duplicate copy for
its own use. The "Signature Sheet" contained herein must be completed and signed
by the Bidder. The Pricing Sheet(s) contained herein must also be completed. The
bid shall be sealed in the enclosed self-addressed envelope conspicuously marked
with the Bidder's name, address, and Vendor Number, if available. In addition, the
outside of the package must clearly state the Bid title, the Bid Collective Number and
the Bid Due Date. Failure to properly label submissions may cause a delay in
identification, misdirection or disqualification of the submissions. In submitting this
bid, the Bidder offers to assume the obligations and liabilities imposed upon it herein
and expressly makes the representations and warranties required in this document.
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All Bids must be received by the bid custodian on or before the due date and time
specified on the cover page, at which time they Will be publicly opened and read.
Bids are only accepted Monday through Friday, excluding Port Authority holidays,
between the hours of 8:00 a.m. and 5:00 p.m., via (I) regular mail, (2) express
delivery service (e.g. UPS), or (3) hand delivery. If your bid is to be hand-delivered
by messenger or you are planning to attend the formal bid opening, please note that
only individuals with valid photo identification will be permitted access to the Port
Authority's offices. Individuals without valid identification shall be turned away and
their packages not accepted. Bids that are not received by the bid custodian by the
scheduled bid opening date will be considered late.

3. Vendor ?rofile

To ensure maximum opportunities, it is vitally important that Bidders keep their
vendor profiles up to date with an appropriate e-mail address, as this will enable their
firm to receive timely notice of advertisements, reminders, solicitations and addenda.
Bidders may update their vendor profile or register as a Port Authority Vendor by
accessing the online registration system at https://panynjprocure.com/VenLogon.asp.

4. Acknowledgment of Addenda

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign
and include with its Bid the addenda form(s). In the event any Bidder fails to conform
to these instructions, its Bid will nevertheless be construed as though the Addenda
had been acknowledged.

If the Bidder downloaded this solicitation document, it is the responsibility of the
Bidder to periodically check the Port Authority website at
http://www.panynj.govlbusiness-opportunities/bid-proposal-advertisernents.html  and
download any addenda that might have been issued in connection with this
solicitation.

5. Firm Offer

The Bidder offers to provide the Port Authority of New York and New Jersey the
services and to perform all Work in connection therewith required under this
Contract, all as specified by the terms and conditions of the Contract, based on the
Pricing Sheets provided herein.

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO
ANY PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN
REJECTION OF THE BID.

6. Acceptance or Rejection of Bids

The acceptance of a bid will be by a written notice signed by an authorized
representative on behalf of the Authority. No other act of the Port Authority, its
Commissioners, officers, agents or employees shall constitute acceptance of a bid.
The Port Authority reserves the unqualified right, in its sole and absolute discretion,
to reject any or all bids or to accept any bid, which in its judgment will best serve the
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public interest and to waive defects in any bid. No rights accrue to any Bidder unless
and until its bid is accepted.

7. Bidder's Questions

Any questions by prospective Bidders concerning the Work to be performed or the
terms and conditions of the Contract may be addressed to the Contracts Specialist.
listed on the Cover Sheet of this document. The Contracts Specialist is only
authorized to direct the attention of prospective Bidders to the portions of the
Contract, No employee of the Port Authority is authorized to interpret any portion of
the Contract or to give information in addition to that contained in the Contract.
When Contract interpretation or additional information as to the Contract
requirements is deemed necessary by the Port Authority, it will be communicated to
all Bidders by written addenda issued under the name of the Manager, Purchasing
Services Division of the Port Authority and may be posted on the Port Authority
website. Addenda shall be considered part of the Contract

S. Additional Information To and From Bidders

Should the Authority require additional information from the Bidder in connection
with its bid, such information shall be submitted within the time frame specified by
the Port Authority.

If the Bidder is a corporation, a statement of the names and residences of its officers
should be submitted on the Name and Residence of Principals Sheet, directly
following the Signature Sheet.

9. Union Jurisdiction

All prospective Bidders are advised to ascertain whether any union now represented
or not represented at the Facility will claim jurisdiction over any aspect of the
operations to be performed hereunder and their attention is directed to the paragraph
entitled "Harmony" in the Standard Contract Terms and Conditions.

10. Assessment of Bid Requirements

The Bidder should carefully examine and study the entire contents of these bid
documents and shall make its own determinations as to the services and materials to
be supplied and all other things required to be done by the Contractor.

11. Bidder's Prerequisites

Only Bidders who can comply with the prerequisites specified in Part II hereof at the
time of the submission of its bid should submit bids, as only bids submitted by such
Bidders will be considered. By furnishing this document to the Bidder, the Port
Authority has not made a determination that the Bidder has met the prerequisites or
has otherwise been deemed qualified to perform the services. A determination that a
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Bidder has met the prerequisites is no assurance that it will be deemed qualified in
connection with other bid requirements included herein.

12. Qualification Information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Port
Authority relating to the Bidder's qualifications and ability to fulfill the Contractor's
obligations hereunder. The requested information shall be submitted no later than
three (3) days after said notice unless otherwise indicated. Matters upon which the
Port Authority may inquire may include, but may not be limited to, the following:

a.	 The Bidder may be required to demonstrate that it is financially capable of
performing this Contract, and the determination of the Bidder's financial
qualifications will be made by the Port Authority in its sole discretion. The
Bidder shall submit such financial and other relevant information as may be
required by the Port Authority from time to time including, but not limited to,
the following:

1.	 (i) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and
cash flow for the most recent calendar year or the Bidder's most recent
fiscal year.

(ii) Where the certified financial statements set forth in (i) above are not
available, then either reviewed or compiled statements from an

• independent accountant setting forth the aforementioned information shall
• be provided.

(iii) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set forth in (i) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most
recent Federal income tax return and a statement in writing from the
Bidder, signed by an executive officer or their authorized designee, that
such statements accurately reflect the present financial condition of the
Bidder.

Where the statements submitted pursuant to subparagraphs (i), (ii) or (iii) are
dated prior to forty-five (45) days before the bid opening, then the Bidder shall
submit a statement in writing, signed by an executive officer of the Bidder or
their designee, that the present financial condition of the Bidder is at least as
good as that shown on the statements submitted.

2. Bidder's statement of work on hand, including any work on which a bid
has been submitted, and containing a description of the work, the annual
dollar value, the location by city and state, the current percentage of
completion, the expected date for completion, and the name of an
individual most familiar with the Bidder's work on thesejobs.
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3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account, the Bidders Federal
Employer Identification Number (i.e., the number assigned to firms by the
Federal Government for tax purposes), the Bidder's Dun and Bradstreet
number, if any, the name of 	 other credit service to which the Bidder
has furnished information, and the number, if any, assigned by such
service to the Bidder's account.

b.	 Information relating to the Bidder's Prerequisites, if any, as set forth in this
document.

C.	 If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation and,
if applicable. all Amendments thereto with a written declaration signed by the
Secretary of the Corporation with the corporate seal affixed thereto, stating that
the copy furnished is a true copy of the Certificate of Incorporation and any
such Amendments as of the date of the opening of the bid and (2) if the Bidder
is not incorporated under the laws of the state in which the service is to be
performed, a certificate from the Secretary of State of said state evidencing the
Bidder's legal qualification to do business in that state.

d. A statement setting forth the names of those personnel to be in overall charge
of the service and those who would be exclusively assigned to supervise the
service and their specific roles therein, setting forth as to each the number of
years of experience and in which functions and capacities each would serve.

e. Information to supplement any statement submitted in accordance with the
Standard Contract Terms and Conditions entitled "Contractor's Integrity
Provisions."

f. In the event that the Bidders performance on a current or past Port Authority
or Port Authority Trans-Hudson Corporation (PATH) contract or contracts has
been rated less than satisfactory, the Manager, Purchasing Services Division,
may give oral or written notice to the Bidder to furnish information
demonstrating to the satisfaction of such Manager that, notwithstanding such
rating, such performance was in fact satisfactory or that the circumstances
which gave rise to such unsatisfactory rating have changed or will not apply to
performance of this Contract, and that such performance will be satisfactory.

g. The Bidder recognizes that it may be required to demonstrate to the
satisfaction of the Port Authority that it in fact can perform the services as
called for in this Contract and that it may be required to substantiate the
warranties and representations set forth herein and the statements and
assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of
materials by a Bidder, any meeting which the Bidder may have with the Port
Authority, nor anything stated by the Port Authority in any such meeting shall be
construed or alleged to be construed as an acceptance of said Bidder's bid! Nothing
stated in any such meeting shall be deemed to release any Bidder from its offer as
contained in the bid.
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13. Facility Inspection

Details regarding the Facility inspection for all parties interested in submitting a bid
are stipulated in Part 11 hereof. All Bidders must present company identification and
photo identification for access to the Facility.

14. Available Documents - General

Certain documents, listed in Part 11 hereof, will be made available for reference and
examination by Bidden either at the Facility Inspection, or during regular business
hours. Arrangements to review these documents at a time other than the Facility
Inspection may be made by contacting the person listed in Part II as the contact for
the Facility Inspection.

These documents were not prepared for the purpose of providing information for
Bidders upon this Contract but they were prepared for other purposes, such as for
other contracts or for design purposes for this or other contracts, and they do not form
a part of this Contract. The Port Authority makes no representation or guarantee as
to, and shall not be responsible for, their accuracy, completeness or pertinence, and,
in addition, shall not be responsible for the inferences or conclusions to be drawn
there from.

15. Pre-award Meeting

The lowest qualified Bidder may be called for a pre-award meeting prior to award of
the Contract.

16. Price Preference

A price preferenóe may be available for Minority/Women Business Enterprises
(M/WBEs) or Small Business Enterprises (SBEs) as set forth in the Standard Contract
Terms and Conditions.

17. MAYBE Subcontracting Provisions

The Port Authority has a long-standing practice of making its business opportunities
available to Minority Business Enterprises (MBEs) and Women-Owned Businesses
(WBEs) and has taken affirmative steps to encourage such firms to seek business
opportunities with the Port Authority. The successful Bidder will use good faith
efforts to provide for meaningful participation by the Port Authority certified
M/WBEsas defined in this document, in the purchasing and subcontracting
opportunities associated with this contract, including purchase of equipment, supplies
and labor services.

Minority Business Enterprise (MBE) - shall mean a business entity which is at least
51% owned and controlled by one or more members of one or more minority groups,
or, in the case of a publicly held corporation, at least 51% of the stock of which is
owned by one or more minority groups, and whose management and daily business
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operations are controlled by one or more such individuals who are citizens or
permanent resident aliens.

"Minority Group means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups
not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central
or South American culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original
peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the
Pacific Islands;

(d) Native American or Alaskan native persons having origins in any of the
original peoples of North America and maintaining identifiable tribal
affiliations through membership and participation or community
identification.

Women-Owned Business Enterprise (WBE)- shall mean a business enterprise which
is at least 51% owned by one or more women, or, in the case of a publicly held
corporation, at least 51% of the stock of which is owned by one or more women and
whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Good faith efforts to include participation by M/WBEs shall include, but not be
limited to the following:

1) Dividing the services and materials to be procured into small portions where
feasible;

2) Giving reasonable advance notice of specific subcontracting and purchasing
opportunities to such firms as may be appropriate;

3) Soliciting services and materials from M/WBEs, which are certified by the
Port Authority;

4) Ensuring that provision is made for timely progress payments to the M(WBEs
and;

5) Observance of reasonable commercial standards of fair dealing in the
respective trade or business.

Bidders are directed to use form PA3749B as the recording mechanism for the
M/WBE participation Plan, which may be downloaded at
http://www.panynj.gov/business-opporiunities/become-vendor.html

The M/WI3E Plan submitted by the Contractor to the Port Authority shall contain, at
a minimum, the following:
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• Identification of MJWBE's: Provide the names and addresses of all M/WBEs
included in the Plan. if none are identified, describe the process for selecting
participant firms in order to achieve the good faith goals under this Contract.

• Level of Participation: Indicate the percentage of MJWBE participation
expected to be achieved with the arrangement described in the Plan.

• Scope of Work: Describe the specific scope of work the M/WBE's will
perform.

• Previous M/WBE Participation: Describe any previous or current Ivi/WEE
participation, which the Bidder has utilized in the performance of its contracts.

All MIWBE subcontractors listed on the MIWBE Participation Plan must be
certified by the Port Authority in order for the Contractor to receive credit toward the
M/WBE goals set forth in this Contract. Please go to
www.panynj.gov/supplierdiversity to search for M/WBEs by a particular commodity
or service. The Port Authority makes no representation as to the financial
responsibility of such firms or their ability to perform Work under this Contract.

Bidders shall include their M/WBE Participation Plan with their Bids, to be
reviewed and approved by the Authority's Office of Business Diversity and Civil
Rights (OBDCR).

If the Contractor wishes to subcontract a portion of the Work through a firm not
listed in the Directory, but which the Contractor believes should be eligible because
it is (1) an M/WBE, as defined above and (2) competent to perform portions of the
Work, the Contractor shalt submit an MJWBE Uniform Certification Application to
the Port Authority of New York and New Jersey, Office of Business Diversity and
Civil Rights (OBDCR), 233 Park Avenue South, 4th Floor, New York, NY 10003.
The application is available online at www.panynj.gov/supplierdiversity . In
addition, to update your certification file and to advise OBDCR of changes to any
information, please email these changes to OBJOcert®panynj.gov . Credit toward
applicable goals will be granted only to Port Authority certified vendors. For more
information about M/WBE Programs, call (212) 435-7819.

18. Certification of Recycled Materials

Bidders are requested to submit, with their bid, a written certification entitled
"Certified Environmentally Preferable Products / Practices" attached hereto as
"Attachment I-A", attesting that the products or items offered by the Bidder contain
the minimum percentage of post-consumer recovered material in accordance with the
most recent guidelines issued by the United States Environmental Protection Agency
(EPA), or, for commodities not so covered, the minimum percentage of post-
consumer recovered materials established by other applicable regulatory agencies.
The data submitted by the Bidder in Attachment I-A is being solicited for
informational purposes only.

Recycling Definitions:
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For purposes of this solicitation, the following definitions shall apply:

a. Recovered Material" shall be defined as any waste material or by-product that
has been recovered or diverted from solid waste, excluding those materials and
by-products generated from, and commonly reused within, an original
manufacturing process.

b. "Post-consumer Material" shall be defined as any material or finished product
that has served its intended use and has been discarded for disposal or recovery
having completed its life as a consumer item. "Post-consumer material" is
included in the broader category of "Recovered Material".

C. "Pre-consurner Material" shall be defined as any material or by-product
generated after the manufacture of a product but before the product reaches the
consumer, such as damaged or obsolete products. Pre-consumer Material does
not include mill and manufacturing trim, scrap, or broken material that is
generated at a manufacturing site and commonly reused on-site in the same or
another manufacturing process.

d. 'Recycled Product" shall be defined as a product that contains the highest
amount of post-consumer material practicable, or when post-consumer material
is impracticable for a specific type of product, contains substantial amounts of
Pre-consumer Material.

e. 'Recyclable Product" shall be defined as the ability of a product and its
packaging to be reused, reconditioned for use, or recycled through existing
recycling collection programs.

f. "Waste Reducing Product' shall be defined as any product that will result in less
waste generated due to its use rather than another product designed to serve the
same function with an greater waste generation rate. This shall include, but not
be limited to, those products that can be reused, refilled or have a longer life
expectancy and contain a lesser amount of toxic constituents.

19. City Payroll Tax

Bidders should be aware of the payroll tax imposed by the:

a) City of Newark, New Jersey for services performed in Newark, New Jersey;

b) City of New York, New York for services performed in New York, New York;
and

c) City of Yonkers, New York for services performed in Yonkers, New York.

These taxes, if applicable, are the sole responsibility of the Contractor. Bidders
should consult their tax advisors as to the effect, if any, of these taxes. The Port
Authority provides this notice for informational purposes only and is not responsible
for either the imposition or administration of such taxes. The Port Authority
exemption set forth in the Paragraph headed "Sales or Compensating Use Taxes", in
the Standard Contract Terms and Conditions included herein, does not apply to these
taxes.
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20. Additional Bidder Information
Prospective Bidders are advised that additional vendor information, including but not
limited to; forms, documents and other information, including protest procedures,
may be found on the Port Authority website at:jttp://wwwpanyrtj.govibusinesS-
opportunities/becorre-vendor.htrnl
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ATTACHMENT I A - Certified Environmentally Preferable Products/Practices

Bidder Name:	 Date:

In line with the Port Authority's efforts to promote products and practices which reduce our impact on the
environment and human health, Bidders are encouraged to provide information regarding their environmentally
preferable/sustainable business practices as they relate to this contract wherever possible. Bidders are requested to
complete this form and submit it with their response, if appropriate. Bidders are requested to submit appropriate
documentation to support the items for which the Bidder indicates a "Yes" and present this documentation, in the
proper sequence of this Attachment.

I. Packaging
Has the Bidder implemented any of the following environmental initiatives? (A checkmark indicates "Yes")
- Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled
content
- Use of other packaging materials that contain recycled content and are recyclable in most local programs
- Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering

packaging take-back services, or shipping carton return
-	 Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives
-	 Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals.

If yes, a descrIption of the practices being followed should be include with the submission.

2. Business Practices / Operations / Manufacturing
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not
necessarily limited to, the following items? (A checkrnark indicates "Yes")
- Recycles materials in the warehouse or other operations
-	 Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or

transportation purposes
- Use of energy efficient office equipment or signage or the incorporation of green building design elements
-	 Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials
- Other sustainable initiative

If yes, a description of the practices being followed should be Included with the submission.

3. Training and Education
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of
the products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?

D Yes	 0 No	 If yes, Bidder shall attach a description of the training offered and the specific
criteria targeted by the training.

4. Certifications
Has the Bidder Or any of its manufacturers and/or subcontractors obtained any of the following product I industry
certifications?	 (A checkmark indicates "Yes")
- ISO 14000 or adopted some other equivalent environmental management system

Other industry environmental standards (where applicable), such as the CERES principles, LEE!)
Certification, C2C Protocol, Responsible Care Codes of Practice or other similar standards

-	 Third Party product certifications such as Green Seal, Scientific Certification Systems. Smartwood, etc.

If yes, Bidders should attach copies of the certificates obtained.

I hereby certify tinder penalty, of law, the above statements are true and correct.

Name	 Date
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PART II- CONTRACT SPECIFIC INFORMATION FOR BIDDERS

The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1. Service(s) Required
Truck and Van Services to and from Port Authority Warehouses and Facilities

2. Location(s) Services Required
Various locations in New York and New Jersey, as more fully described in the
definition of "Facility" in the Specifications.

3. Expected Date of Commencement of Contract
On or about November 1,2012

4. Contract Type
Service/Requirements Contract

5. Duration of Contract
Three (3) years, expiring on or about October 31 2015

6. Price Adjustment during Base Term (Index Based)
Not Appliéable

7. Option Period(s)
Not Applicable

8. Price Adjustment during Option Period(s) (Index Based)
Not Applicable

9. Extension Period
120 day Extension Applicable

10. Facility Inspection
Date and Time: Thursday, September 6, 2012 at 10 am, Jersey Avenue
Maintenance Shop (JAMS), 777 Jersey Avenue, Jersey City, NJ 07201.

Please contact Sharon Allen at 201-385-3471, Monday through Friday, between the
hours of 9:00 aim and 3:00 p.m.. PHOTO ID IS REQUIRED to attend the facility
inspection.

11.Specific Bidder's Prerequisites
a. The Bidder shalt have had at least three (3) year(s) of continuous experience

immediately prior to the date of submission of its bid in the management and
operation of Trucking and Van Delivery Service and during that time shall have
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actually engaged in providing said or such services to commercial or industrial
accounts under contract. The Bidder may fulfill this prerequisite if the Bidder can
demonstrate to the satisfaction of the Port Authority that the persons or entities
owning and controlling the Bidder have had a cumulative total of at least three (3)
year(s) of experience immediately prior to the date of the submission of its bid in
the management and operation of a business actually engaged in providing these
ser ices to commercial or industrial accounts under contract during that time, or
have owned and controlled other entities which have actually engaged in
providing the above described services during that time period.
During the time period stated in (a) above, the Bidder, or persons or entities
owning and controlling the Bidder, shall have performed or be performing under
at least I contract requiring similar services of similar scope to those required
under this Contract.
The Bidder shall have had in its last fiscal year, or the last complete calendar year
immediately preceding the opening of its bid, a minimum of $300,000 annual
gross income from the type of service required under this Contract.
In the event a bid is submitted by a joint venture the foregoing prerequisites will
be considered with respect to such Bid as follows: The prerequisite in
subparagraph (a) and (b) above, will be considered satisfied if the joint venture
itself, or any of its participants individually, can meet the requirements. The
prerequisite in subparagraph (c) above, will be considered satisfied if the gross
income of the joint venture itself meets the prerequisite or the gross income of the
participants in the joint venture cumulatively meets the prerequisite. If ajoint
venture which has not been established as a distinct legal entity submits a bid, it
and all participants in the joint venture shall be bound jointly and severally and
each such participant in the joint venture shall execute the bid and do each act and
thing required by this Invitation for Bid. On the original bid and wherever else
the Bidder's name would appear, the name of the joint venture Bidder should
appear if the joint venture is a distinct legal entity. If the Bidder is a common law
joint venture, the names of all participants should be listed followed by the words
"acting jointly and severally". All joint venture Bidders must provide
documentation of their legal status.

Proof that the above prerequisites are met should be submitted with the bid.

12. Available Documents
The following documents will be made available for reference and examination:

Contract To Provide Scheduled Trucking and Van Services and On-Call Van Services
to and from Port Authority Stockrooms and Facilities Located in New York and New
Jersey, Contract # 4600007877

13.Contractor Staff Background Screening
The Contractor awarded this contract may be required to have its staff, and any
subcontractor's staff working under this Contract, authorize the Authority or its designee
to perform background checks. Such authorization shall be in a form acceptable to the
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Authority. The Contractor (and subcontractor) may also be required to use an
organization designated by the Authority to perform the background checks. The cost
for said background checks for staff that pass and are granted a credential shall be
reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense. Staff
that are rejected for a credential for any reason are not reimbursable.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only
Port Authority approved provider to be used to conduct background screening, except as
otherwise required by federal law and/or regulation. Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers
can be found at http://www.secureworker.com , or S.W.A.C. may be contacted directly at
(877)522-7921

14. Background Qualification Questionnaire (BQQ)
The Bidder shall submit a completed Background Qualification Questionnaire
(BQQ), required for itself and all subcontractors and vendors known to the Bidder at
the time of bid submission, who will be providing services. This document and
instructions for submitting the completed BQQ to the Authority's Office of Inspector
General can be obtained at the Authority's website through the following link:
http://ww.w.panynj.gov/wtcprobress/pdf/PANYNJ —OIG—WTC—BQQP.Zip
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PART Ill - CONTRACT SPECIFIC TERMS AND CONDITIONS

General Agreement
Subject to all of the terms and conditions of this Contract, the undersigned
(hereinafter called the "Contractor") hereby offers and agrees to provide all the
necessary supervision, personnel, equipment, materials and all other things necessary
to perform the Work required by this Contract as specified in Part II, and fully set
forth in the Specifications, at the location(s) listed in Part U and fully set forth in the
Specifications, and do all other things necessary or proper therefor or incidental
thereto, all in strict accordance with the provisions of the Contract Documents and
any future changes therein; and the Contractor further agrees to assume and perform
all other duties and obligations imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in
the carrying out of their intent and in the complete and proper execution of the
matters referred to in and required by this Contract are required by the Specifications,
and the Contractor shall perform the same as though they were specifically
delineated, described and mentioned therein.

2. Duration
a) The initial term of this Contract (hereinafter called the "Base Term") shall

commence on or about the date specified in Part 11 hereof, on the specific date set
forth in the Port Authority's written notice of bid acceptance (hereinafter called
the "Commencement Date"), and unless otherwise terminated, revoked or
extended in accordance with the provisions hereof, shall expire as specified in
Part TI hereof (hereinafter called the "Expiration Date").

b) If specified as applicable to this Contract and set forth in Part 11 hereof, the Port
Authority shall have the right to extend this Contract for additional period(s)
(hereinafter referred to as the "Option Period(s)") following the Expiration Date,
upon the same terms and conditions subject only to adjustments of charges, if
applitable to this Contract, as may be hereinafter provided in the paragraph
entitled "Price Adjustments". If the Port Authority shall elect to exercise the
Option(s) to extend this Contract, then, no later than thirty (30) days prior to the
Expiration Date, the Port Authority shall send a notice that it is extending the
Base Term of this Contract, and this Contract shall thereupon be extended for the
applicable Option Period. If the Contract provides for more than one Option
Period, the same procedure shall apply with regard to extending the term of this
Contract for succeeding Option Periods.

c) Unless specified as not applicable to this Contract in Part II hereof, the Port
Authority shall have the absolute right to extend the Base Term for an additional
period of up to one hundred and twenty (120) days subsequent to the Expiration
Dateof the Base Term, or the Expiration Date of the final exercised Option
Period (hereinafter called the "Extension Period"), subject to the same terms and
conditions as the previous contract period. The prices quoted by the Contractor
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for the previous contract period shall remain in effect during this Extension
Period without adjustment. If it so elects to extend this Contract, the Port
Authority will advise the Contractor, in writing, that the term is so extended, and
stipulate the length of the extended term, at least thirty (30) days prior to the
expiration date of the previous contract period.

3. Payment
Subject to the provisions of this Contract, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as full and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of services performed and the
respective prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract, exclusive of compensation under the clause hereof entitled "Extra
Work". The manner of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered under this Contract shall be subject to the
approval of the Manager in all respects including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor and all billing and billing procedures shall be done in conformance with
the following procedures:

a) Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as
the same may be adjusted from time to time as specified herein, such as
subtracting any deductions for services not performed, and/or any liquidated
damages to which the invoice may be subject, and/or any adjustments as may be
required pursuant to increases and decreases in areas or frequencies, if
applicable. All Work must be completed within the time frames specified or as
designated by the Manager.

The Daily Run shall be invoiced at the unit price per day as included on the
Pricing Sheet(s). Overtime shall be invoiced at the unit price per hour as
included on the Pricing Sheet(s).

b) The Contractor shall submit to the Warehouse Operations Supervisor by the fifth
day of each month following the month of commencement of this Contract and
on or by the fifth day of each month thereafter, (including the month following
the termination, revocation or expiration of this Contract), a complete and correct
invoice for the Work performed during the preceding month accompanied by
such information as may be required by the Warehouse Operations Supervisor
for verification. The invoice must show the Contractor's Federal Tax
Identification Number. Payment will be made within thirty (30) days of Port
Authority verification of the invoice.

c) No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to release the Contractor
from any obligation under or upon this Contract, or to estop the Port Authority
from showing at any time that such certificate, payment, acceptance, act or
omission was incorrect, or to preclude the Port Authority from recovering any
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monies paid in excess of those lawfully due and any damage sustained by the
Port Authority.

d) in the event an audit of received invoices should indicate that the correct sum due
the Contractor for the relevant billing period is less than the amount actually paid
by the Port Authority, the Contractor shall pay to the Port Authority the
difference promptly upon receipt of the Port Authority's statement thereof. The
Port Authority may, however, in its discretion elect to deduct said sum or sums
from any subsequent monthly payments payable to the Contractor hereunder.

The term "Final Payment", as it is used throughout this Contract, shall mean the final
payment made for services rendered in the last month of the Base Term or any extended
term. However should this Contract be terminated for any reason prior to the last month
of the Base Term or any extended term, then Final Payment shall be the payment made
for services rendered in the month during which such termination becomes effective. The
Contractor's acceptance of Final Payment shall act as a full and complete release to the
Port Authority of all claims of negligence, including but not limited to, any claims of
liability to the Contractor for all things done or furnished in connection with this Contract
and for every act and neglect of the Port Authority and others relating to or arising out of
this Contract, including claims arising out of breach of contract and claims based on
claims of third persons. No payment, however, final or otherwise shall operate to release
the Contractor from any obligations in connection with this Contract.

4. Price Adjustment
NONE

5. Liquidated Damages
a) The Contractor's obligations for the performance and completion of the Work

within the time or times provided for in this Contract are of the essence of this
Contract. In the event that the Contractor fails to satisfactorily perform all or any
part of the Work required hereunder in accordance with the requirements set
forth in the Specifications (as the same may be modified in accordance with
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to
the Port Authority for such failure to perform includes items of loss whose value
will be difficult to accurately estimate, the damages for such failure to perform
shall be liquidated as follows:

In the event that during any monthly period the Contractor fails to
perform all or any part of the Services as specified in Contract
Specifications as the same may, as hereinafter provided, be
revised, satisfactorily or at the frequencies set forth herein, the
compensation payable by the Port Authority to the Contractor for
said monthly period shall be reduced by 200% of the "unit price"
quoted by the Contractor for the driver(s) and helper(s) multiplied
by the number of hours the Contractor fails to perform or
unsatisfactorily performs the operation.

PART III - CONTRACT SPECIFIC TERMS AND CONDITIONS 	 PART in-4
Rev. 2112/10 (PA)



ii. if the Contractor fails to respond to an emergency within 24 hours
of notification by the Port Authority, then the amount payable to
the Contractor under this Contract shall be reduced by $100 per
hour for each hour, or part thereof, past the response time required
hereunder that the Contractor fails to provide the required Service.

iii. In the event that, for any reason, the Contractor fails to maintain,
provide, submit or to have available when required or requested
by the Port Authority any documentation, reports or statements,
such as El-pass statements, and telephone monthly statements as
required, the amount payable by the Port Authority to the
Contractor hereunder shall be reduced by an amount equal to $100
per day multiplied by the number of days or major fractions
thereof the Contractor fails to maintain or provide any
documentation, reports or records, said amount or amounts to be
deducted from any sums due and owing from the Port Authority to
the Contractor hereunder as the Port Authority shall determine
from time to time in its sole discretion.

iv. In the event that the Contractor's employee fails to comply with
the uniform and identification requirements as set for herein, then
the amount payable hereunder shall be reduced by an amount equal
to $50 per violation, multiplied by the number of days or major
fractions thereof that the Contractor employees fail to comply with
the uniform and/or identification requirements.

V.	 In the event that the Contractor's trucks or vans are not in proper
working condition as set forth herein, then the amount payable
hereunder shall be reduced by an amount equal to $150 per day for
each day, or part thereof, the Contractor fails to provide trucks or
vans in proper working condition.

vi.	 if the Contractor's staff fails to carry at all times a cellular
telephone as required herein, then the amount payable hereunder
shall be reduced by an amount equal to $50 per day for each day
the Contract's staff fail to comply with this requirement.

b) The Manager shall have the sole right to determine whether the Contractor has
performed in a satisfactory mariner and his or her determination shall be final,
binding and conclusive upon the Contractor.

c) Failure of the Manager or the Port Authority to impose liquidated damages shall
not be deemed an acceptance by the Port Authority of unsatisfactory
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performance or a failure to perform on the part of the Contractor or a waiver of

its remedies hereunder.

6. Insurance
Insurance Procured by the Contractor

The Contractor shall take out, maintain, and pay the premiums on Commercial General
Liability Insurance, including but not limited to premises-operations, products-completed
operations, and independent contractors coverage, with contractual liability language
covering the obligations assumed by the Contractor under this Contract and, if vehicles
are to be used to carry out the performance of this Contract, then the Contractor shall also
take out, maintain, and pay the premiums on Automobile Liability Insurance covering
owned, non-owned, and hired autos in the following minimum limits:

Commercial General Liability Insurance - $ 2 million combined single limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - $ 2 million combined single limit per accident for
bodily injury and property damage liability.

In addition, the liability policy (ies) shall name "The Port Authority of New York and
New Jersey and its wholly owned entities, their commissioners, directors, officers,
partners, employees and agents as additional insured", including but not limited to
premise-operations, products-completed operations on the Commercial General Liability
Policy. Moreover, the Commercial General Liability Policy shall not contain any
provisions for exclusions from liability other than provisions for exclusion from liability
forming part of the most up to date ISO form or its equivalent unendorsed Commercial
General Liability Policy. The liability policy (its) and certificate of insurance shall
contain separation of insured condition and severability of interests clause for all policies
so that coverage will respond as if separate policies were in force for each insured. An act
or omission Of one of the insureds shall not reduce or void coverage to the other insureds.
Furthermore, the Contractor's insurance shall be primary insurance as respects to the
above additional insureds. Any insurance or self-insurance maintained by the above
additional insureds shall not contribute to any toss or claim. These insurance
requirements shall be in effect for the duration of the contract to include any
warranteefguarantee period.

The certificate of insurance and liability policy (ies) must contain the following
endorsement for the above liability coverages:

"The insurer(s) shall not, without obtaining the express advance written permission
from the Genera! Counsel of the Port Authority, raise any defense involving in any way
the Jurisdiction of the Tribunal over the person of the Port Authority, the immunity of
the Port Authority, its Commissioners, officers, agents or employees, the governmental
nature of the' Port Authority, or the provisions of any statutes respecting suits against
the Port Authority."
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The Contractor shall also take out, maintain, and pay premiums on Workers'
Compensation Insurance in accordance with the requirements of law in the state(s) where
work will take place, and Employer's Liability Insurance with limits of not less than $1
million each accident.

Each policy above shall contain an endorsement that the policy may not be canceled,
terminated, or modified without thirty (30) days' prior written notice to the Port
Authority of NY and NJ, An: Facility Contract Administrator, at the location where the
work will take place and to the General Manager, Risk Management.

The Port Authority may at any time during the term of this agreement change or modify
the limits and coverages of insurance. Should the modification or change results in an
additional premium, The General Manager, Risk Management for the Port Authority may
consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this agreement or contract and prior to the start of
work, the Contractor must submit an original certificate of insurance, to the Port
Authority of NY and NJ, Facility Contract Administrator, at the location where the work
will take place. This certificate of insurance MUST show evidence of the above insurance
policy (its), including but not limited to, the cancellation notice endorsement and stating
the agreement/contract number prior to the start of work. The General Manager, Risk
Management: must approve the certificate(s) of insurance before any work can begin.
Upon request by the Port Authority, the Contractor shall furnish to the General Manager,
Risk Management, a certified copy of each policy, including the premiums.

If at any time the above liability insurance should be canceled, terminated, or modified so
that the insurance is not in effect as above required, then, if the Manager shall so direct,
the Contractor shall suspend performance of the contract at the premises. If the contract
is so suspended, no extension of time shall be due on account thereof. If the contract is
not suspended (whether or not because of omission of the Manager to order suspension),
then the Authority may, at its option, obtain insurance affording coverage equal to the
above required, the cost of such insurance to be payable by the Contractor to the Port
Authority.

Renewal certificates of insurance or policies shall be delivered to the Facility Contractor
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each
expiring policy. The General Manager, Risk Management must approve the renewal
certificate(s) of insurance before work can resume on the facility. If at any time any of
the certificates or policies shall become unsatisfactory to the Port Authority, the
Contractor shall promptly obtain a new and satisfactory certificate and policy.

The requirements for insurance procured by the Contractor shall not in any way be
construed as a limitation on the nature or extent of the contractual obligations assumed by
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the Contractor under this contract. The insurance requirements are not a representation by
the Authority as to the adequacy of the insurance to protect the Contractor against the
obligations imposed on them by law or by this or any other Contract. CITS#4031N

7. Increase and Decrease in Areas or Frequencies
The Manager shall have the right, at any time and from time to time in their sole
discretion, to increase or decrease the frequencies of all or any part of the services
required hereunder and/or to add areas not described herein in the Specifications or
remove areas or parts of areas which are hereunder so described. In the event the
Manager decides to change any frequencies or areas such change shall be by written
notice not less than one (1) day, said changes to be effective upon the date specified
in said notice.

In the event of an 'increase or decrease in areas or frequencies, the Contractor's
compensation will be adjusted to reflect such change in areas or frequencies utilizing
the applicable Unit Price for such services (for the applicable Contract year) as set
forth on the Pricing Sheet(s).

Where no specific Unit Price has been quoted for the type of services to be increased
or decreased, the Manager shall have the right to negotiate the compensation to reflect
such change, whether an increase or decrease in areas or frequencies, which, in the
opinion of the Manager, are necessary to complete the work, by multiplying the
increased or decreased amount by the negotiated rate.

In the event of a decrease, the Contractor shall not be entitled to compensation for
Work not performed.

No such change in areas or frequencies will be implemented which results in a total
increase or decrease in compensation that is greater than 50% of the Total Estimated
Contract price for the Base Term or, if changes are to be implemented during an
Option Period. 50% for that Option Period.

Any increases in frequencies or areas shall not constitute Extra Work and, as such.,
shall not be limited by the Extra Work provisions of this Contract,

8. Extra Work
The Contractor is required to provide separate materials, supplies, equipment and
personnel for Extra Work when such is deemed necessary by the Manager. "Extra
Work" as used herein shall be defined as work which differs from that expressly or
itupliedly required by the Specifications in their present form. Total Extra Work
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated
Contract Price of this Contract for the entire Term of this Contract including
extensions thereof, or six percent (6%) of the Total Estimated Contract Price of each
Section if this Contract is awarded by separate Sections.

An increase in area or frequency does not constitute Extra Work, but shall be
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein
titled "Increase or Decrease in Areas or Frequencies".
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The Contractor is required to perform Extra Work pursuant to a written order of the
Manager expressly recognizing such work as Extra Work If Lump Sum or Unit Price
compensation cannot be agreed upon by the parties in writing prior to the start of
Work, the Contractor shall perform such Extra Work and the Contractor's
compensation shall be increased by the sum of the following amounts and such
amounts only: (I) the actual net cost, in money, of the labor, and material, required
for such Extra Work; (2) ten percent (10%) of the amount under (1) above; (3) such
rental as the Manager deems reasonable for plant and equipment (other than small
tools) required for such Extra Work; (4) if the Extra Work is performed by a
subcontractor, an additional five percent (5%) of the sum of the amounts under (l)
through (3) above.

As used in this numbered clause (and in this clause only):

"Labor" means laborers, mechanics, and other employees below the rank of
supervisor, directly employed at the Site of the Work subject to the Manager or their
designee's authority to determine what employees of any category are "required for
Extra Work" and as to the portion of their time allotted to Extra Work; and "cost of
labor" means the wages actually paid to and received by such employees plus a
proper proportion of (a) vacation allowances and union dues and assessments which
the employer actually pays pursuant to contractual obligation upon the basis of such
wages, and (b) taxes actually paid by the employer pursuant to law upon the basis of
such wages and workers' compensation premiums paid pursuant to law.
"Employees" as used above means only the employees of one employer.

"Net Cost" shall be the Contractor's actual cost after deducting all permitted cash and
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds
(whether or not any or all of the same shall have been taken by the Contractor) of all
parts and materials purchased by the Contractor solely for the use in performing its
obligation hereunder provided, where such purchase has received the prior written
approval of the Manager as required herein. The Contractor shall promptly furnish to
the Manager such bills of sale and other instruments as the Manger may require,,
executed, acknowledged and delivered, assuring to the Manager title to such
materials, supplies, equipment, parts, and tools free of encumbrances.

"Materials" means temporary and consumable materials as well as permanent
materials and "cost of materials" means the price (including taxes actually paid by
the Contractor pursuant to law upon the basis of such materials) for which such
materials are sold for cash by the manufacturers or producers thereof, or by regular
dealers therein, whether or not such materials are purchased directly from the
manufacturer, producer or dealer (or if the Contractor is the manufacturer or producer
thereof, the reasonable cost to the Contractor of the manufacture and production),
plus the reasonable cost of delivering such materials to the Site of the Work in the
event that; the price paid to the manufacturer, producer or dealer does not include
delivery and in case of temporary materials, less their salvage value, if any.

The Manager shall have the authority to decide all questions in connection with the
Extra Work. The exercise by the Manager of the powers and authorities vested in
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hint/her by this section shall be binding and final upon the Port Authority and the
Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable him/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof.
Moreover, the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereof, except to the extent that a written order in connection with any particular
item of Extra Work may expressly provide otherwise.

If the Contractor deems work to be Extra Work, the Contractor shall give written
notice to the Manager within twenty-four (24) hours of performing the work that it so
considers as Extra Work, and failure of the Contractor to provide said notice shall be
a waiver of any claim to an increase in compensation for such work and a conclusive
and binding determination that it is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and
personnel required by the Manager within two (2) days following the receipt of
written or verbal notice from the Manager, or in the case of an emergency as
determined by the Manager, within twenty-four (24) hours following the receipt by
the Contractor of the Manager's written or oral notification. Where oral notification is
provided hereunder, the Manager shall thereafter confirm the same in writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a
monthly basis.
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PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF PRINCIPALS SKEET
AND PRICING SHEET(S)

1. SIGNATURE SHEET
OFFER: The undersigned offers and agrees to furnish to the Port Authority of NewYork and
New Jersey the services and/or materials in compliance with all terms, conditions, specifications
and addenda of the Contract. Signature also certifies understanding and compliance with the
certification requirements of the standard tents and conditions as contained in the Standard
Contract Terms and Conditions. This offer shall be irrevocable for 120 days after the date on which the
Port Authority opens this bid.

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL
RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS

INDICATED ON THE COVER SHEET

Bidding Entity	 ''uzC (qcJ'e 'rLo, s4cr 1
Bidder's Address 	 j3 iJi,3fr 
City, State, Zip 	 ,Ut Vt.'&, ,fAq'

Telephone No. 2-i.- b2N 2_'cll 	 FAX Ln.. )Y -2Yrt

Email (xti /is..'4eitf. t4m	 EINI$

SIGNATURE	 _zjz' Date_________

Print Name and Title-	 T2O *' L&&i/

ACKNOWLEDGEMENT:
STATE OF:	 OA \/

COUNTY OF: A"Q	 <, i'

this 'lday of Se. Jr fl— 120 I)- personally carte before me,
who duly sworn by me, did depose that (s)he has knowledge of the

matters herein stated and they are in all respects true and that (s)he has been authorizto
execute the foreacIoffer and statement of irrevocability on behalf of said corporØdn,
partnership	

Slate nNew Y)rk	 A
4r 01SCAtM10q

2/7	
Notary Public

NOTE: Ifajoint venture is bidding ,duplicate this Signature Sheet and have each party to the joint
venture sign separately and affix to the back of this Signature Sheet.

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Part UI. Indicate below if a signed, explanatory statement in connection with this section is
attached hereto.O

If certified by the Port Authority as an SBE or MWBE: 	 (indicate which one and date).
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET
Names and Residence of Principals of Bidder. If general or limited partner, or individual, so
indicate.

NAME	 TITLE	 ADDRESS OF RESIDENCE
-	 (Do not give business address)
Thj 1L4C444J	 C	

cfiIIIIIIIIIjj
E	 (M

1471 (ictiT	

liE
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N- ,_Jvc Lull' W............Hourly

Revised 9/18/2012

PRICING SHEET- 1st Year

Estimated Annual Hours 	 =
	 Estimated First

Description
	 Unit Price Per Hour

	 (8 flour Work Day)
	 Year Price Per Item

am

- Straight Time for
	 2000 Hours

	

y Rate for Truck
	 2000 Hours

Straight Time for
	 2000 Hours

- Straichi Time for
	 2000 Hours

Estimated First
ear Price Per Item

Hourly Charges Overtime for Driver/Van	 2 /	 N	 250 firs.	 =	 S	 52it

Hourly Charges — Overtime for Helper 	 x	 250 firs

	

Hourly Rate forTruck 	 250 b	 $	 c ct.)

	Hourly Rate for Vanx	 150 It s

gtr

Emergency Response	 Est. First Year Emergency

Description	 Unit Price Per Occasion	 Est Ii flours	 Response Fee

	

Flat Rate for Driver	 q	 X	 48	 =	 $

	

Flat Rate for Helper	
"Y	

X	 48	 $	 -

	

Flat Rate for Truck	 X	 48

Flat Rate for Van	 X	 48	 $.	 Lii_2,._-

	

Estimated Annual Contract Price - First Year 	 AS	 '2-/

* Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per worker, insurance, laws, overhead, profit, transportation
costs. vehicle costs, fuel, administrative labor such as clerical and accounting support.
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PRICING SHEET- 2nd Year

Estimated Annual Hours	 =	 Estimated First

Description	 Unit Price Per Hour	 (8 Hour Work Day)	 Year Price Per Item

Hourly Charges - Straight Time for Driver 	 x	 2000 Hours	 S	 /6o C.:

	

Hourly Rate for Truck 	 -	 x	 2000 Hours	 =	 $

Hourl Charges - Strai In Time for Helper	 C	 _______	 2000 Hours	 =	 $	 OZ

Hourly Charges Straight Time for Driver 	 .4 2-C	 x	 2000 Hours	 $

	

Hourl Rate for Van 	 x	 2000 Hours	 =	 $

Estimated First

Description	 Unit Price Per flour	 Overtime Est # Hours	 -	 Year Price Per Item

Hourly Charges - Overtime for DrivetFruckr 	 /	
x	 250 lirs	 =	 $LLl2!?_T_

Hourly Charges - Overtime for Driver/Van	 , . 1,...	 x	 250 hrs	 $	 $	 -'

Hourly Charges -Overtime for Helper 	 —	 x	 250 hrs

	

HourlyRatefor Truck	 x	 250 hrs	 $8

	

Hourly Rate forVan	 x	 150 firs	 =	 $	 -

Emergency Response	 Est. First Year Emergency

Description	 UnitPricePerOccasion 	 Est#Hours	 ResponseFee

	

Flat Rate for Driver	
fr	

X	 48

	

Flat Rate for Helper	 5	
X	 48	 =

	

Flat Rate for Truck	 X	 48	 =	 $_________________

Flat Rate for Van	 X	 48	 $.__fbc

Estimated Annual Contract Price —Second Year 	 63 Lit', _-.

* Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per worker, insurance, taxes! overhead, profit, transportation
costs, vehicle costs, fuel, administrative labor such as clerical and accounting support.
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(8 Hour Work Day)

-

Estimated Annual Hours

 u	 -
-- ti--,---c .--o'- -

 20 0 0 TS

r

r
2000 Hours

U I

H ft Itt -

Description
	 Unit Price Per hour

.yRate

- Strai

-

Estimated First
Year Price Per Item

--.---. Estimated First

Description	 Unit Price Per Hour 	 Overtime Est # Hours	 Year Price Per Item

Hourly Charges - Overtime for Drive/Truckr	 5	 x	 250 lu-s

I-hourly Charges - Overtime for Driver/Van 	 ft -n. 	 250 hrs	 S	 c

Hourly Charges -overtime for Helper 	 -	 x	 250 hrs	 $

	

Hourly Rate for Truck	 ? 7,	 250 hrs	 =	 $ _—a.-7 'c-b

	

Hourly Rate for Van	 5	 150 hrs

Emergency Response 	 Est. First Year Emergency

Description	 Unit Price Per Occasion	 Est 1 Hours	 -	 Response Fee

	

Flat Rate for Driver	
o -i-c'	

X	 48	 $	 ,	 ..

	

Flat Rate For Helper	 ,., --	 X	 48	 $ _9'_.C&' _-

	

Flat  Rate for Truck	 X	 48

Flat Rate for Van	
, qç	 X	 48	 =	 $	 2y t-

	

Estimated Annual Contract Price - Third Year	 CS	 2-, _ I £_--,,

Unit Pricearc all inclusive and include, but are not limited to,Contractor's labor charges (including benefits) perworker. insurance, taxes. overhead, profit. Irwisportation
costs, vehicle costs, fuel, administrative labor such as clerical and accounting support.
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SUMMARY

	A - ESTIMATED CONTRACT PRICE FOR 1ST YEAR:	 .	 .L	 76

	

 - ESTIMATED CONTRACT PRICE FOR 
2N0 YEAR:	 $	 .	 -

	

C - ESTIMATED CONTRACT PRICE FOR 3"' YEAR:	 $	 7 2.. s7

D- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE:

A±B+C=D

The estimated quantities of labor hours set forth above are based Upon estimated requirements. However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract. The Port Authority makes representation or guarantee as to what its actual requirements
will be.



3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof.

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder,

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its solejudgment reserves the right to: (1) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

f. The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment".
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PART V - SPECIFICATIONS

1. Specific Definitions
To avoid undue repetition, the following terms, as used in this Contract, shall be construed
as follows:

"Facility" shall mean all Port Authority Warehouse and Facilities as listed in Exhibit A and
Exhibit B attached hereto and made a part hereof.

"Contract Administrator" shall mean the employee authorized by the General Manager of
Procurement Operations to manage this Contract.

"Warehouse Operations Supervisor" shall mean an employee authorized by the Manager of
Warehouse Inventory Management Division. He or she will work along with the Contract
Administrator to oversee performance and payments under this Contract

"Manager" shall mean the Manager of the Warehouse Inventory Management Division or
his designee.

"Driver" shall mean an employee of the Contractor who holds a valid state driver's license.

"Helper" shall mean an employee of the Contractor who shall assist the Driver in the
performance of scheduled trucking and van services to transport items to and from Port
Authority Stockrooms and facilities located in New York and New Jersey.

"Emergency Response" shall mean the Contractor is required to respond back to the
Manager within 24 Hours.

"8-Hour Work Day" shall mean eight (8) working hours from 6:30am to 3pm, including V2

hour for lunch unpaid.

"Overtime Hours" shall mean any hours after the eight (8) hour normal work day as
designated by the Manager and Saturday, Sunday and Holidays (see the Standard Contracts
Terms and Conditions herein for a list of Holidays).

"JAMS" shall mean Central Warehouse of the Port Authority, located at 777 Jersey Avenue,
Jersey City, NJ.

"Daily Run" is the scheduled deliveries to and from Warehouse facilities as designated by
the Manager or designee and as included in Exhibit C entitled "Truck and Van Delivery
Schedule".

2. Work Required by the Specifications
These Specifications relate generally to the performance of the Contractor, who agrees to
perform the scheduled trucking and van services to transport items such as, but not limited
to hand tools, Lumber, metal, and cleaning supplies, to and from Port Authority Warehouses
and facilities located in New York and New Jersey. The Contractor hereby agrees to
provide truck(s) and driver(s) with helper to pickup and deliver materials to and from
various Port Authority Warehouses and all other Port Authority facilities as listed in this
Contract.
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The Contractor also agrees to provide, as required herein, a van(s) with driver to be used for
small deliveries to and from Port Authority Warehouse facilities.

If requested by the Port Authority, the Contractor shall be required to provide two (2)
additional trucks and two (2) additional vans and drivers and helpers for the performance of
services hereunder upon five (5) business day's notification by the Port Authority. The
Contractor shall be paid the applicable rates as included in the Pricing Sheet(s) The
Contractor shall agree to maintain or provide or have available any documentation, reports
or records as required by the Port Authority.

3. Prevailing Wages
The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to his or
her drivers and helpers (who are employed by him/her to work on an hourly or daily basis at
any trade or occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in which the
Services are being performed as determined by the Manager and notwithstanding that such
rate may be higher than the rate in effect on the date of opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are those
established by the New Jersey Department of Labor and Workforce Development for the
locality and for the period of time in which the work is performed. For additional
information, please visit: http://lwd.doLstate.nj .us/labor/wagehour/wagehour_index.htinl.

The provisions , of this clause are inserted in this Contract for the benefit of such drivers and
helpers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers and helpers less than the rates of wages
and supplements above described, such drivers and helpers shall have a direct right of action
against the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers and helpers are employed by any subcontractor whose subcontract
does not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of action
in the event of the subcontractor's failure to pay or provide such wages and supplements)
such drivers and helpers shall have a direct right of action against the Contractor. The Port
Authority shall not be a necessary party to any action brought by any drivers and helpers to
obtain a money judgment against the Contractor or any subcontractor pursuant to this clause.

Nothing herein contained shall be construed to prevent the Contractor or any subcontractor
from paying higher rates or providing higher supplements than the minimum hereinbefore
described; and nothing herein contained shall be construed to constitute a representation or
guarantee by the Port Authority that the Contractor or any subcontractor can obtain drivers
and helpers for the minimum hereinbefore described.

4. Delivery Locations and Delivery Schedule

a. The Contractor shall perform scheduled truck deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as included in Exhibits A, B, and C. On
daily basis,, one driver and one helper shall report with a truck to the Warehouse
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Operations Supervsior, Monday through Friday (excluding weekends and holidays), at
6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse Operations
Supervsior, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey City, NJ
07310. The Authority reserves the Tight to change these hours, upon five (5) business
day's notification from the Warehouse Operations Supervisor.

b. The Contractor shall perform scheduled van deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as set forth and described in Exhibits A,
B, and C. On a daily basis, one driver and one helper shall report with van to the
Warehouse Operations Supervisor,, Monday through Friday (excluding weekends and
holidays), at 6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse
Operations Supervisor, to the Central Warehouse (JAMS). 777 Jersey Avenue, Jersey
City, NJ 07310. The Authority reserves the right to change these hours, upon five (5)
business day's notification from the Warehouse Operations Supervisor.

c. Daily runs will begin and end at the Central Warehouse (JAMS) in Jersey City. The
delivery and return of items to the Central Warehouse (JAMS) shall be completed daily
by 3:00p.m. All material(s) that are picked up during the 8 .hour,work day must be
returned to the Central Warehouse (JAMS) by the close of business, 3:00p.m., unless
otherwise designated by the Warehouse Operations Supervisor.

d. There are five (5) Warehouse delivery locations where normal deliveries are to be made.
Exhibit A shows the locations and times that the Warehouses are open for deliveries.
Although Exhibit A shows the times the Warehouses are open, prior to each daily run
the Warehouse Operations Supervisor will designate a schedule on a truck and van
manifest sheet(s) that will be provided to the driver. Additionally, there are
approximately fifty (50) delivery locations in the Port District (all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty) which
may require deliveries on an unscheduled basis. (See Exhibit B). In the event that these
unscheduled deliveries cannot be made in the normal workday, the Contractor shall be
paid at the overtime rates as included in the Pricing Sheet(s).

e. In the event that the services are not needed, as designated by the Manager, the
Contractor will be notified by 3:00p.m., the day before the service is not required. The
Authority will only pay for work actually provided or if notification is given in the time
specified.

f. The Port Authority may require the Contractor to provide services during overtime
hours. The Manager may request overtime, after a normal workday and these services
may be requested anytime during the day or night. In the event that the daily run
exceeds required eight (8) hours and there is a justifiable traffic delay and/or reason out
of the Contractor's control, then the run shall be completed and overtime will be paid.

g. The Port Authority may require an Emergency Response with a response time of 24
hours from notification by the Manager.
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5. Personnel and Training Requirements

a. The Contractor shall furnish competent and adequately trained personnel, who have the
ability to speak, read and write English and to take direction necessary to perform the
services required of the Contractor under this Contract within the time frame specified.
During the Base Term of the Contract and any Extension Period, all drivers hereunder
shall have and maintain a current and valid Drivers License. The driver shall be required
to drive and to load and unload the items onto and off of the truck. The helper shall be
required to load and unload the items onto and off of the truck.

b. The Contractor is required to provide to the Port Authority the names of three (3) truck
drivers (one (I) primary and two (2) backups), three (3) helpers, (one (1) primary and
two (2) backups) and three (3) van drivers (one (1) primary and two (2) backups), to be
utilized under this contract and to be kept on record in the event a replacement for a
driver and/or helper is needed to replace said driver and/or helper. Changes to this list
must first be approved by the Port Authority Warehouse Supervisor.

c. The Port Authority will provide one (I) week of route training for both primary and
backup drivers and helpers. After the first week of training the Contractor, and
throughout the duration of this Contract, the Contractor shall be responsible for the
training of any and all replacement drivers hereunder, and such training of replacement
drivers shall be at the expense of the Contractor.

6. Specific Uniform and Identification Requirements

a. The Contractor's personnel shall have, at all times a Contractor issued ID that shall
include the person's name and the name of the Contractor. A company uniform
consisting of shirt, pants, and winter jacket bearing the company name and logo shall be
required and provided for by the Contractor. Safety shoes will also be required and
provided for by the Contractor. Drivers and helpers must maintain a neat and
presentable appearance at all times as they are considered representatives of the Port
Authority.

b. Prior to the Contract award, the Port Authority will perform background checks on all
the drivers and helpers assigned to this Contract. Only those individuals who pass the
background check will be allowed to perform the duties under this Contract. The
Contractor shall notify the Port Authority immediately when one of these individuals is
no longer an employee of the Contractor. The Contractor shall provide the Warehouse
Operations Supervisor with a replacement for such individual, and at that time a
background check will be performed on the individual proposed for replacement.

Truck, Van & Equipment Requirements

To provide the services under this Contract, the Contractor shall use one straight body
truck(s), which shall have a container (closed truck) and one van(s) (or more if required by
Section 2. herein). The age of the trucks and vans utilized in the performance of this
Contract shall be no older than five (5) model years.
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The Truck Re quirements shall be as follows:

• Overall Height Requirements: Maximum 12 feet from ground level to top of
container.

• Container Dimensions: Minimum 8 feet wide x 6.5 feet high x 20 feet long.

• Capacity : Minimum 3,000 lbs lift gate capacity; one dock plate

• Equipment: One Electric Pallet Jack, minimum 4,000 lb capacity with self contained
charger.

• The Port Authority estimates that on a normal workday, the truck(s) will travel
approximately 100 miles to complete the required deliveries.

The Van Requirements shall be as follows:

• Standard van with at least 204 cubic feet of storage.

The trucks(s) and van(s) shall have EZ pass tags dedicated to Port Authority work only. The
Authority will reimburse for tolls incurred by the Contractor and approved by the Port
Authority for services rendered under this Contract. The Authority will not reimburse for
tolls prior to the normal workday or after the completion of a normal workday or for the
completion overtime worked.

Reimbursement of expenses incurred shall only be considered for approval when the
Contractor's driver starts at JAMS and ends at JAMS. A monthly EZ pass statement shall
be submitted for toll expenses incurred. All HZ pass tags are to remain at the Central
Warehouse (JAMS) at the end of each workday.

Services shall not be interrupted in the event the truck(s) and/or van(s) have mechanical
problems, therefore the Contractor is required to have as back-up additional trucks and vans
in the event a replacement thick and/or van is needed. The Contractor shall own all trucks
and vans. Proof of ownership of the vehicles shall be required. Acceptable proof of
ownership is a title certificate from any state and a bill of sale.

8. Vehicle(s) Registration, Inspections and Maintenance
All trucks and vans shall be legally registered and inspected. All drivers shall be duly
licensed to drive the trucks and vans. Insurance shall meet all legal requirements and
requirements of this Contract. Vehicle(s) must receive regular scheduled maintenance.
Maintenance records must available to the Port Authority for inspection upon request.
Vehicles shall be maintained in accordance with manufacturer's guidelines and best industry
practices. Vehicles shall be in first-class operating condition and appearance as determined
by the Manager. Vehicles shall meet all NY & NJ State and Federal motor vehicle safety
requirements. All vehicle lightings shall be operational with all lamps 1k. Vehicle exterior
shall be clean and have a freshly washed appearance. Vehicle shalt be graffiti free,
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As Part of this Contract, the Port Authority will issue a placard, to be placed in the truck and
van window, identifying them as a Port Authority Contractor.

9. Drivers and Helpers Responsibilities
a. The driver(s) and helper(s) provided by the Contractor should be assigned for the

duration of the Contract unless one of the driver(s) and/or helper(s) is deemed unfit to
perform the service under this Contract. The driver(s) and helper(s) will be trained and
assisted as described in Section 5 above entitled 'Personnel and Training
Requirements" in finding all Port Authority Warehouses and other facility locations
during the first week of the Contract.

b. The driver(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans, in performing scheduled trucking and van services and in
transporting items to and from Port Authority Stockrooms and facilities located in New
York and New Jersey

c. The helper(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans.

d. The driver(s) will be required, at the arrival of each delivery; to call JAMS for additional
deliveries/pickups during the workday. The Authority will have a telephone available at
each location for contacting the Central Warehouse.

e. Upon delivery at each location the driver(s) shall obtain from the Stock Keeper a written
description of the materials delivered and/or picked up.

f. The helper shall accompany the truck driver at all times. The helper shall be required to
load and unload the items onto and off the truck.

10. Communication Equipment

The Contractor is required to provide the driver(s) with a cellular telephone capable of
communicating with all delivery points listed under this Contract and from any point within
the Port District. It is the responsibility of the Contractor to ensure that the cellular phones
are activated and hilly functional prior to the first day of the Contract start date. The cellular
phones shall be carried by the driver(s) at all times. All cellular phones equipment will
remain at the Central Warehouse (JAMS) while not in use for the duration of the contract.
Each day at the beginning of their shift the driver(s) will pick up the cellular phone and each
day at the end of their shift the drivers will drop off the cellular phones at Central
Warehouse (JAMS) to a designated Authority staff member. The equipment will be
returned to the Contractor at the end of the Contract. The cost of all equipment, installation
charges and monthly fees will be the responsibility of the Contractor. All telephone call
charges that are bona tide Authority business calls, will be reimbursed to the Contractor
after a copy of the cellular carrier detailed monthly statement is submitted, reviewed and
verified by the Warehouse Operations Supervisor. This statement must be submitted with
the regular monthly invoice for delivery services.

11. Emergency Response

The Port Authority may require off hour deliveries and/or pickups on an emergency basis,
twenty-four hours a day, seven days a week. If emergency response time is required, the
Contractor shall be paid at the rates included on the Pricing Sheet(s).
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To ensure our ability to respond to emergencies, the Contractor is required to provide the
Port Authority with at least two (2) 24-hour emergency telephone numbers and the name of
two contact persons. The individual's names and phone numbers should be indicated in the
following space provided below.

24- HOUR CONTACT NAME(S) AND TELEPHONE NUMBER(S)

1. NAME: 	 0:

TITLE:

2. NAME: 	 #:___________
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LIST OF PORT AUTHORITY WAREHOUSES

FACILITY LOCATION	 HO1

JAMS	 Central Warehouse
777 Jersey Avenue
Jersey City, NJ 07310
Tel (201)3&6-6809
Fax (201)385-6829
Supervisor: Robert Arcuri

EWR	 Newark Liberty International Airport
Warehouse
Building #11
Newark, NJ 07114
Tel (973)792-5939
Fax (973)961-6249
Supervisor. Richard Pietniszki

JFK	 JFK international Airport
Warehouse
PA Administration
Building 914
Jamaica,NY 11430
Tel (718)244-4436
Fax (718)244-3675
Supervisor: John Lynch

LGA	 LaGuardia Airport
Warehouse
Building 2B, Hangar 7, South Wing
Jackson Heights, NY 11371
Tel (718)533-3523
Fax (718)533-3525
Supervisor: John Lynch

GWB	 George Washington Bridge
Warehouse
220 Bruce Reynolds Boulevard
Fort Lee, NJ 07024
Tel (201)346-4127
Fax (201)346-4128
Supervisor: Richard Pietruszki

The Port Authority of NY & NJ has the absolute right to ad'
located in the Port District. The Port District is considered It
within approximately a 25-mile radius of the Static of Libert
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EXHIBIT B

LIST OF OTHER PORT AUTHORITY FACILITIES

225 PARK AVENUE SOUTH
NEW YORK, NY 10003

233 PARK AVENUE SOUTH
NEW YORK., NY 10003

2 MONTGOMERY STREET
JERSEY CITY, NJ 07302

115 BROADWAY
NEW YORK, NY 10006

WTC POLICE COMMAND
4 VESEY STREET.
NEW YORK, NY 10013

PORT AUTHORITY BUS TERMINAL
625 EIGHTH AVENUE (40 1 Street & 0 Ave)
NEW YORK, NY 10018

GEORGE WASHINGTON BRIDGE BUS STATION
220 BRUCE REYNOLD BOULEVARD
FORT LEE, NJ 07024

BROOKLYN PIERS
90 COLUMBIA STREET (NO ELEVATOR AVAILABLE)
BROOKLYN, NY 11201

BATHGATE INDUSTRIAL PARK
1610 BATHOATE AVENUE
BRONX, NY 10457

LAGUARDIA AIRPORT - HANGAR 7
FLUSHING, NY 11371

LAGUARDIA AIRPORT - BLDG. #30
FLUSHrNG,NY 11371

LAGUARDIA AIRPORT - HANGAR 11
FLUSHING, NY 11371
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EXHIBIT B - Cont'd

LAGUARDIA AIRPORT
CENTRAL TERMINAL BLDG.
FLUSHING, NY 11371

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 14
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 269
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 259
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 80 (NO ELEVATOR AVAILABLE
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 151
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING Ill
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 145 GAT
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 156
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 254
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
ARRIVALS BUILDING
JAMAICA, NY11430

PART V - SPECIFICATIONS	 11



EXHIBIT B - Cont'd

JOHN F. KENNEDY INTERNATIONAL AIRPORT
RECORDS CENTER
BUILDING #142
JAMAICA, NY 11430

JAMAICA AIRTRAJN BUILDING
148-15 ARCHER AVENUE
JAMAICA, NY 11435

GOETHALS BRIDGE
277 GOETHALS ROAD
STATEN ISLAND, NY 10303

TELEPORT
I TELEPORT DRIVE
STATEN ISLAND, NY 10311

PORT IVORY/IIOWLAND HOOK
40 ESTERN AVENUE
STATEN ISLAND, NY 10303\

5 MARINE VIEW PLAZA
HOBOKEN, NJ 07030

PORT AUTHORITY TRANS-HUDSON CORP.
JOURNAL SQUARE TRANSPORTATION CENTER
I PATH PLAZA
JERSEY CITY, NJ 07306

HOLLAND TUNNEL
13TH & PROVOST STREET (NO ELEVATOR AVAILABLE)
JERSEY CITY, NJ 07302

PATH WALDO WAREHOUSE
120 ACADEMY STREET
JERSEY CITY, NJ 07306
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EXHIBIT B - Cont'd

CENTRAL WAREHOUSE
777 JERSEY AVENUE
JERSEY CITY, NJ 07301

CENTRAL AUTOMOTIVE
777 JERSEY AVENUE
JERSEY CITY, NJ 07302

25 JOURNAL SQUARE
JERSEY CITY, NJ 07306

PORT AUTHORITY TRANS-HUDSON CORP.
CAR MAINTENANACE FACILITY
FOOT OF CAPE MAY ROAD
HARRISON, NJ 07029

NEWARK LIBERTY INTERNATIONAL AIRPORT
D STREET, BUILDING 1
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 80
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BREWSTER ROAD, BUILDING 70
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING II
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 46
NEWARK, NJ 07114
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EXHIBIT 8— Cont'd

NEWARK LIBERTY INTERNATIONAL AIRPORT
TERMINAL B CONTROL TOWER
NEWARK, NJ 07114

NEWARK LEGAL & COMMUNICATIONS CENTER
I RIVER FRONT PLAZA
NEWARK, NJ 07102

2 GATEWAY PLAZA
IOU MULBERRY STREET
NEWARK, NJ 07102

3 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07114

PORT AUTHORITY
270 PORT STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY - NJ MARINE TERMINALS
260 KELLOGS STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY
274 KELLOGG STREET
NEWARK, NJ 07114

452 ROUTE I & 9 SOUTH
BUILDING 79
NEWARK, NJ 07114

1210 CORBIN STREET
ELIZABETH, NJ 07201

PATH HOBOKEN SHOPS
55 HUDSON STREET
HOBOKEN, NJ 07030

PORT AUTHORITY TRAINING CENTER
1160 MCLESTER STREET
UNIT 1
ELIZABETH, NJ 07201
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EXHIBIT B - Cont'd

LINCOLN TUNNEL
500 BOULEVARD EAST
WEEHAWKEN, NJ 07087

TETERBORO AIRPORT
1218 BILLY DIEHL ROAD
TETERBORO, NJ 07608

PORT AUTHORITY OF NY & NJ
90 MOONACHIE AVENUE
TETERBORO, NJ 07608

MORRIS COUNTY LIFE SAFETY COMPLEX
500 WEST HANOVER AVENUE
MORRISTOWN, NJ 07960

STEWART INTERNATIONAL AIRPORT
1180 FIRST STREET, BLDG. 138
NEW WINDSOR, NY 12553

WORLD TRADE CENTER SITE
WASHINGTON & CARLISLE STREETS
NEW YORK, NY 10006

116 NASSAU STREET
NEW YORK, NY 10036

OUTERBRIDGE CROSSING
101 BOSCOMBE AVENUE
STATEN ISLAND, NY 10303

The Port Authority of NY & NJ has the absolute right to add or delete facilities located in the Port
District. The Port District is considered to be all Port Authority facilities located within approximately a
25-mite radius of the Statue of Liberty.
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EXHIBIT C
CENTRAL WAREHOUSE (JAMS) TRUCK SCHEDULE

Daily Run will begin and end at the Central Warehouse, located at the Jersey
Avenue Maintenance Shop (JAMS)

MONDAY
	

TUESDAY
	

WEDNESDAY
	

THURSDAY
	 llt4lIYi

EWR
	

PATC
	

EWR
	

PAIC
	

EWR
a
	

GATE WAY
	

JFK
	

GATEWAY
	

JFK
LGA
	

PATH - WALDO LGA
	

PATH
	

LGA
GWB
	

PATH - Con Shop GWB
	

PATH - Con Shop OWE
NJMT
	

PATH - Harrison NJMI
	

PATH - Harrison
	

N)MT
SIGN SHOP PAST
	

SIGN SHOP
	

PABI
	

SIGN SHOP
LT
	

LT
HT
	

HI
SIB
	

SIB
BP
	

BP

CENTRAL WAREHOUSE / JAMS VAN SCHEDULE

Monday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABI
LT
Hoboken
Teterboro
.JSTC
BP
sm
WTC

Tuesday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PADT
LT
Hoboken
Teterboro
JSTC
BP
S'S
WIG

Wednesday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSIC
BP
SIB

Thursday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABT
LT
Hoboken
Teterboro
JSTC
BP
SIB
WTC

Friday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABT
LT
Hoboken
Teterboro
JSTC
BR
sm
WTCWTC
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Port Authority
Facility Abbreviations
GWB
1W
JFK
LGA
PART
HT
J STC
PAIC
SIB
LT
EWR
NJMT/PN
MONT
TETERBORO
WTC
GATEWAY
PARK AVENUE

Port Authority Facilities
-	 George Washington Bridge
-	 Brooklyn Piers
-	 John F. Kennedy International Airport
-	 LaGuardia International Airport
-	 Port Authority Bus Terminal
-	 Holland Tunnel
•	 Journal Square Transportation Center
-	 Port Authority Technical Center
-	 Staten Island Bridges
-	 Lincoln Tunnel
-	 Newark Liberty International Airport
-	 NJ Maxine Terminal I Port Newark

2 Montgomery Street
-	 Teterboro Airport
-	 World Trade Center Site
-	 2 Gateway Plaza and 3 Gateway Plaza
-	 225 Park Avenue South and 233 Park Avenue South

"The Port Authority of NY & NJ has the absolute right to add or delete facilities and delivery
points located in the Port District. The Port District is considered to be all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty.
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PART V - SPECIFICATIONS

Specific Definitions
To avoid undue repetition, the following terms, as used in this Contract, shall be construed
as follows:

"Facility" shall mean all Port Authority Warehouse and Facilities as listed in Exhibit A and
Exhibit B attached hereto and made a part hereof.

"Contract Administrator" shall mean the employee authorized by the General Manager of
Procurement Operations to manage this Contract.

"Warehouse Operations Supervisor" shall mean an employee authorized by the Manager of
Warehouse Inventory Management Division. He or she Will work along with the Contract
Administrator to oversee performance and payments under this Contract,

"Manager" shall mean the Manager of the Warehouse Inventory Management Division or
his designee.

"Driver" shall mean an employee of the Contractor who holds a valid state driver's license.

"Helper" shall mean an employee of the Contractor who shall assist the Driver in the
performance of scheduled trucking and van services to transport items to and from Port
Authority Stockrooms and facilities located in New York and New Jersey.

"Emergency Response" shall mean the Contractor is required to respond back to the
Manager within 24 Hours.

"8-Hour Work Day" shall mean eight (8) working hours from 6:30am to 3pm, including 'Ii
hour for lunch unpaid.

"Overtime Hours" shall mean any hours after the eight (8) hour normal work day as
designated by the Manager and Saturday, Sunday and Holidays (see the Standard Contracts
Terms and Conditions herein for a list of Holidays).

"JjSJ,,45" shall mean Central Warehouse of the Port Authority, located at 777 Jersey Avenue,
Jersey City, NJ.

"Daily Run" is the scheduled deliveries to and from Warehouse facilities as designated by
the Manager or designee and as included in Exhibit C entitled "Truck and Van Delivery
Schedule".

2. Work Required by the Specifications
These Specifications relate generally to the performance of the Contractor, who agrees to
perform the scheduled trucking and van services to transport items such as, but not limited
to hand tools, lumber, metal, and cleaning supplies, to and from Port Authority Warehouses
and facilities located in New York and New Jersey. The Contractor hereby agrees to
provide truck(s) and driver(s) with helper to pick up and deliver materials to and from
various Port Authority Warehouses and all other Port Authority facilities as listed in this
Contract.
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The Contractoralso agrees to provide, as required herein, a van(s) with driver to be used for
small deliveries to and from Port Authority Warehouse facilities,

If requested by the Port Authority, the Contractor shall be required to provide two (2)
additional trucks and two (2) additional vans and drivers and helpers for the performance of
services hereunder upon five (5) business day's notification by the Port Authority. The
Contractor shall be paid the applicable rates as included in the Pricing Sheet(s). The
Contractor shall agree to maintain or provide or have available any documentation, reports
or records as required by the Port Authority.

3. Prevailing Wages
The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to his or
her drivers and helpers (who are employed by hint/her to work on an hourly or daily basis at
any trade or occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in which the
Services are being performed as determined by the Manager and notwithstanding that such
rate may be higher than the rate in effect on the date of opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are those
established by the New Jersey Department of Labor and Workforce Development for the
locality and for the period of time in which the work is performed. For additional
information, please visit: http://lwd.dol.state.nj ,usAabor/wagehour/wagehour—index.html

The provisions of this clause are inserted in this Contract for the benefit of such drivers and
helpers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers and helpers less than the rates of wages
and supplements above described, such drivers and helpers shall have a direct right of action
against the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers and helpers are employed by any subcontractor whose subcontract
does not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of action
in the event of the subcontractor's failure to pay or provide such wages and supplements)
such drivers and helpers shall have a direct right of action against the Contractor. The Port
Authority shall not be a necessary party to any action brought by any drivers and helpers to
obtain a money judgment against the Contractor or any subcontractor pursuant to this clause.

Nothing herein contained shall be construed to prevent the Contractor or any subcontractor
from paying higher rates or providing higher supplements than the minimum hereinbefore
described; and nothing herein contained shall be construed to constitute a representation or
guarantee by the Port Authority that the Contractor or any subcontractor can obtain drivers
and helpers for the minimum hereinbefore described.

4. Delivery Locations and Delivery Schedule

a. The Contractor shall perform scheduled truck deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as included in Exhibits A, B, and C. On
daily basis, one driver and one helper shall report with a truck to the Warehouse
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Operations Supervsior, Monday through Friday (excluding weekends and holidays), at
6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse Operations
Supervsior, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey City, NJ
07310. The Authority reserves the right to change these hours, upon five (5) business
day's notification from the Warehouse Operations Supervisor.

b. The Contractor shall perform scheduled van deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as set forth and described in Exhibits A,
B, and C. On a daily basis, one driver and one helper shall report with van to the
Warehouse Operations Supervisor,, Monday through Friday (excluding weekends and
holidays), at 6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse
Operations Supervisor, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey
City, NJ 07310. The Authority reserves the right to change these hours, upon five (5)
business day's notification from the Warehouse Operations Supervisor.

c. Daily runs will begin and end at the Central Warehouse (JAMS) in Jersey City. The
delivery and return of items to the Central Warehouse (JAMS) shall be completed daily
by 3:00p.m. All material(s) that are picked up during the 8-hour,work day must be
returned to the Central Warehouse (JAMS) by the close of business, 3:00p.m., unless
otherwise designated by the Warehouse Operations Supervisor.

d. There are five (5) Warehouse delivery locations where normal deliveries are to be made.
Exhibit A shows the locations and times that the Warehouses are open for deliveries.
Although Exhibit A shows the times the Warehouses are open, prior to each daily run
the Warehouse Operations Supervisor will designate a schedule on a truck and van
manifest sheet(s) that will be provided to the driver. Additionally, there are
approximately fifty (50) delivery locations in the Port District (all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty) which
may require deliveries on an unscheduled basis. (See Exhibit B). In the event that these
unscheduled deliveries cannot be made in the normal workday, the Contractor shall be
paid at the overtime rates as included in the Pricing Sheet(s).

e. In the event that the services are not needed, as designated by the Manager, the
Contractor will be notified by 3:00p.m., the day before the service is not required. The
Authority will only pay for work actually provided or if notification is given in the time
specified.

f. The Port Authority may require the Contractor to provide services during overtime
hours. The Manager may request overtime, after a normal workday and these services
may be requested anytime during the day or night. In the event that the daily run
exceeds required eight (8) hours and there is ajustifiable traffic delay and/or reason out
of the Contractor's control, then the run shall be completed and overtime will be paid,

g. The Port Authority may require an Emergency Response with a response time of 24
hours from notification by the Manager.

PART V - SPECIFICATIONS



5. Personnel and Training Requirements

a. The Contractor shall furnish competent and adequately trained personnel, who have the
ability to speak, read and write English and to take direction necessary to perform the
services required of the Contractor under this Contract within the time flame specified.
During the Base Term of the Contract and any Extension Period, all drivers hereunder
shall have and maintain a current and valid Drivers License. The driver shall be required
to drive and to load and unload the items onto and off of the truck. The helper shall be
required to load and unload the items onto and off of the truck.

b. The Contractor is required to provide to the Port Authority the names of three (3) truck
drivers (one (1) primary and two (2) backups), three (3) helpers, (one (1) primary and
two (2) backups) and three (3) van drivers (one (1) primary and two (2) backups), to be
utilized under this contract and to be kept on record in the event a replacement for a
driver and/or helper is needed to replace said driver and/or helper. Changes to this list
must first be approved by the Port Authority Warehouse Supervisor.

c. The Port Authority will provide one (I) week of route training for both primary and
backup drivers and helpers. After the first week of training the Contractor, and
throughout the duration of this Contract, the Contractor shall be responsible for the
training of any and all replacement drivers hereunder, and such training of replacement
drivers shall be at the expense of the Contractor.

6. Specific Uniform and Identification Requirements

a. The Contractor's personnel shall have, at all times a Contractor issued ID that shall
include the person's name and the name of the Contractor. A company uniform
consisting of shirt, pants, and winter jacket bearing the company name and logo shall be
required and provided for by the Contractor. Safety shoes will also be required and
provided for by the Contractor. Drivers and helpers must maintain a neat and
presentable appearance at all times as they are considered representatives of the Port
Authority.

b. Prior to the Contract award, the Port Authority will perform background checks on all
the drivers and helpers assigned to this Contract. Only those individuals who pass the
background check will be allowed to perform the duties under this Contract. The
Contractor shall notify the Port Authority immediately when one of these individuals is
no longer an employee of the Contractor. The Contractor shall provide the Warehouse
Operations Supervisor with a replacement for such individual, and at that time a
background check will be performed on the individual proposed for replacement.

7. Truck, Van & Equipment Requirements

To provide the services under this Contract, the Contractor shall use one straight body
truck(s), which shall have a container (closed truck) and one van(s) (or more if required by
Section 2. herein). The age of the trucks and vans utilized in the performance of this
Contract shall be no older than five (5) model years.

PART V. SPECIFICATIONS



The Truck Requirements shall be as follows:

• Overall Height Requirements: Maximum 12 feet from ground level to top of
container.

• Container Dimensions: Minimum 8 feet wide x 6.5 feel high x 20 feet long.

• Capacity Minimum 3,000 lbs lift gate capacity; one dock plate

• Equipment: One Electric Pallet Jack, minimum 4,000 lb capacity with self contained
charger.

• The Port Authority estimates that on a normal workday, the truck(s) will travel
approximately 100 miles to complete the required deliveries.

The Van Requirements shall be as follows:

a Standard van with at least 204 cubic feet of storage.

The trucks(s) and van(s) shall have EZ pass tags dedicated to Port Authority work only. The
Authority will reimburse for tolls incurred by the Contractor and approved by the Port
Authority for services rendered under this Contract. The Authority Will not reimburse for
tolls prior to the normal workday or after the completion of a normal workday or for the
completion overtime worked.

Reimbursement of expenses incurred shall only be considered for approval when the
Contractor's driver starts at JAMS and ends at JAMS. A monthly EZ pass statement shall
be submitted for toll expenses incurred. All EZ pass tags are to remain at the Central
Warehouse (JAMS) at the end of each workday.

Services shall not be interrupted in the event the truck(s) and/or van(s) have mechanical
problems, therefore the Contractor is required to have as back-up additional trucks and vans
in the event a replacement truck and/or van is needed. The Contractor shall own all trucks
and vans. Proof of ownership of the vehicles shall be required. Acceptable proof of
ownership is a title certificate from any stave and a bill of sale.

8. Vehicle(s) Registration, inspections and Maintenance

All trucks and vans shall be legally registered and inspected. All drivers shall be duly
licensed to drive the trucks and vans. Insurance shall meet all legal requirements and
requirements of this Contract. Vehicle(s) must receive regular scheduled maintenance.
Maintenance records must available to the Port Authority for inspection upon request.
Vehicles shall be maintained in accordance with manufacturer's guidelines and best industry
practices. Vehicles shall be in first-class operating condition and appearance as determined
by the Manager. Vehicles shall meet all NY & NJ State and Federal motor vehicle safety
requirements. All vehicle lightings shall be operational with all lamps lit. Vehicle exterior
shall be clean and have a freshly washed appearance. Vehicle shall be graffiti free.
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As Part of this Contract, the Port Authority will issue a placard, to be placed in the truck and
van window, identifying them as a Port Authority Contractor.

9. Driven and Helpers Responsibilities
a. The driver(s) and helper(s) provided by the Contractor should be assigned for the

duration of the Contract unless one of the driver(s) and/or helper(s) is deemed unfit to
perform the service under this Contract. The driver(s) and helper(s) will be trained and
assisted as described in Section 5 above entitled "Personnel and Training
Requirements" in finding all Port Authority Warehouses and other facility locations
during the first week of the Contract.

b. The driver(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans, in performing scheduled trucking and van services and in
transporting items to and from Port Authority Stockrooms and facilities located in New
York and New Jersey

c. The helper(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans.

d. The driver(s) will be required, at the arrival of each delivery; to call JAMS for additional
deliveries/pickups during the workday. The Authority will have a telephone available at
each location for contacting the Central Warehouse.

e. Upon delivery at each location the driver(s) shall obtain from the Stock Keeper a written
description of the materials delivered and/or picked up.

f. The helper shall accompany the truck driver at all times. The helper shall be required to
load and unload the items onto and off the truck.

10. Communication Equipment

The Contractor is required to provide the driver(s) with a cellular telephone capable of
communicating with all delivery points listed under this Contract and from any point within
the Port District. It is the responsibility of the Contractor to ensure that the cellular phones
are activated and fully functional prior to the first day of the Contract start date. The cellular
phones shall be carried by the driver(s) at all times. All cellular phones equipment will
remain at the Central Warehouse (JAMS) while not in use for the duration of the contract.
Each day at the beginning of their shift the driver(s) will pick up the cellular phone and each
day at the end of Their shift the drivers will drop off the cellular phones at Central
Warehouse (JAMS) to a designated Authority staff member. The equipment will be
rammed to the Contractor at the end of the Contract. The cost of all equipment, installation
charges and monthly fees will be the responsibility of the Contractor. All telephone call
charges that are bona fide Authority business calls, will be reimbursed to the Contractor
after a copy of the cellular carrier detailed monthly statement is submitted, reviewed and
verified by the Warehouse Operations Supervisor. This statement must be submitted with
the regular monthly invoice for delivery services.

11. Emergency Response

The Port Authority may require off hour deliveries and/or pickups on an emergency basis,
twenty-four hours a day, seven days a week. If emergency response time is required, the
Contractor shall be paid at the rates included on the Pricing Sheet(s).
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To ensure our ability to respond to emergencies, the Contractor is required to provide the
Port Authority with at least two (2) 24-hour emergency telephone numbers and the name of
two contact persons. The individual's names and phone numbers should be indicated in the
following space, provided below.

24- HOUR CONTACT NAME(S) AND TELEPHONE NUMBER(S)

I. NAME:

TITLE:

2. NAME:

TITLE:
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LIST OF PORT AUTHORITY WAREHOUSES

FACILITY LOCATION

JAMS	 Central Warehouse
777 Jersey Avenue
Jersey City, NJ 07310
Tel (201)386-6809
Fax (201)385-6829
Supervisor: Robert Arcuri

EWR	 Newark Liberty International Airport
Warehouse
Building #11
Newark, NJ 07114
Tel (973)792-5939
Fax (973)961-6249
Supervisor: Richard Pietruszki

JFK	 JFK International Airport
Warehouse
PA Administration
Building #14
Jamaica, NY 11430
Tel (718)244-4436
Fax (718)244-3675
Supervisor: John Lynch

LGA	 LaGuardia Airport
Warehouse
Building 2B, Hangar 7, South Wing
Jacksàn Heights, NY 11371
Tel (718)533-3523
Fax (718)533-3525
Supervisor: John Lynch

GWB	 George Washington Bridge
Warehouse
220 Bruce Reynolds Boulevard
Fort Lee, NJ 07024
Tel (201)346-4127
Fax (201)346-4128
Supervisor: Richard Pietruszki

HOURS OF OPERATION

6:30AM— 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM —3:00PM

The Port Authority of NY & NJ has the absolute right to add or delete Warehouses and delivery points
located in the Port District. The Port District is considered to be all Port Authority facilities located
within approximately a 25-mile radius of the Statue of Liberty.
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EXHIBIT B

LIST OF OTHER PORT AUTHORITY FACILITIES

225 PARK AVENUE SOUTH
NEW YORK, NY 10003

233 PARK AVENUE SOUTH
NEW YORK, NY 10003

2 MONTGOMERY STREET
JERSEY CITY, NJ 07302

115 BROADWAY
NEW YORK, NY 10006

WTC POLICE COMMAND
4 VESEY STREET
NEW YORK, NY 10013

PORT AUTHORITY BUS TERMINAL
625 EIGHTH AVENUE (40TH 	 & 9th Ave)
NEW YORK, NY 10018

GEORGE WASHINGTON BRIDGE BUS STATION
220 BRUCE REYNOLD BOULEVARD
FORT LEE, NJ 07024

BROOKLYN PIERS
90 COLUMBIA STREET (NO ELEVATOR AVAILABLE)
BROOKLYN, NY 11201

BATHGATE INDUSTRIAL PARK
1610 BATHGATE AVENUE
BRONX, NY 10457

LAGUARDIA AIRPORT - HANGAR 7
FLUSHING, NY 11171

LAGUARDIA AIRPORT - BLDG. #30
FLUSHrNG.NY 11371

LAGUARDIA AIRPORT - HANGAR 11
FLUSHING, NY 11371
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EXHIBIT B - Cnnt'd

LAGUARDIA AIRPORT
CENTRAL TERMINAL BLDG.
FLUSHING, NY 11371

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 14
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 269
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 259
JAMAICA, NY 11430	 -

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 80 (NO ELEVATOR AVAILABLE
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 151
JAMAICA, NY 1.1430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING lii
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 145 GAT
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 156
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 254
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
ARRIVALS BUILDING
JAMAICA, NY 11430
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EXHIBIT B - Cont'd

JOHN F. KENNEDY INTERNATIONAL AIRPORT
RECORDS CENTER
BUILDING #142
JAMAICA,NY 11430

JAMAICA AIRTRAIN BUILDING
148-15 ARCHER AVENUE
JAMAICA,NY 11435

GOETHALS BRIDGE
277 GOETHALS ROAD
STATEN ISLAND, NY 10303

TELEPORT
1 TELEPORT DRIVE
STATEN ISLAND, NY 10311

PORT IVORYIHOWLAND HOOK
40 ESTERN AVENUE
STATEN ISLAND, NY 10303\

5 MARINE VIEW PLAZA
HOBOKEN, NJ 07030

PORT AUTHORITY TRANS-HUDSON CORP.
JOURNAL SQUARE TRANSPORTATION CENTER
I PATh PLAZA
JERSEY CITY, NJ: 07306

HOLLAND TUNNEL
13 & PROVOST STREET (NO ELEVATOR AVAILABLE)
JERSEY CITY, NJ 07302

PATH WALDO WAREHOUSE
120 ACADEMY STREET
JERSEY CITY, NJ 07306
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EXHIBIT B - Cont'd

CENTRAL WAREHOUSE
777 JERSEY AVENUE
JERSEY CITY, NJ 07301

CENTRAL AUTOMOTIVE
777 JERSEY AVENUE
JERSEY CITY, NJ 07302

25 JOURNAL SQUARE
JERSEY CITY, NJ 07306

PORT AUTHORITY TRANS-HUDSON CORP.
CAR MAINTENANACE FACILITY
FOOT OF CAPE MAY ROAD
HARRISON, NJ 07029

NEWARK LIBERTY INTERNATIONAL AIRPORT
D STREET, BUILDING 1
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 80
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BREWSTER ROAD, BUILDING 70
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING Ii
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 46
NEWARK, NJ 07114
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EXHIBIT B - Cont'd

NEWARK LIBERTY INTERNATIONAL AIRPORT
TERMINAL 13 CONTROL TOWER
NEWARK, NJ 07114

NEWARK LEGAL & COMMUNICATIONS CENTER
I RIVER FRONT PLAZA
NEWARK, NJ 07102

2 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07102

3 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07114

PORT AUTHORITY
270 PORT STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY - NJ MARINE TERMINALS
260 KELLOGS STREET
PORT NEWARK, NJ .07114

PORT AUTHORITY
274 KELLOGG STREET
NEWARK, NJ 07114

452 ROUTE I & 9 SOUTH
BUILDING 79
NEWARK, NJ 07114

1210 CORBIN STREET
ELIZABETH, NJ 07201

PATH HOBOKEN SHOPS
55 HUDSON STREET
HOBOKEN, NJ 07030

PORT AUTHORITY TRAINING CENTER
1160 MCLESTER STREET
UNIT 1
ELIZABETH, NJ 07201
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EXHIBIT B - Cont'd

LINCOLN TUNNEL
500 BOULEVARD EAST
WEEHAWKEN, NJ 07087

TETERBORO AIRPORT
121B BILLY DIEHL ROAD
TETERBORO, NJ 07608

PORT AUTHORITY OF NY & NJ
90 MOONACHIE AVENUE
TETERBORO, NJ 07608

MORRIS COUNTY LIFE SAFETY COMPLEX
500 WEST HANOVER AVENUE
MORRISTOWN, NJ 07960

STEWART INTERNATIONAL AIRPORT
1180 FIRST STREET, BLDG. 138
NEW WINDSOR, NY 12553

WORLD TRADE CENTER SITE
WASHINGTON & CARLISLE STREETS
NEW YORK, NY 10006

116 NASSAU STREET
NEW YOM NY 10036

OUTERBR1DGE CROSSING
101 BOSCOMBE AVENUE
STATEN ISLAND, NY 10303

The Port Authority of NY & NJ has the absolute right to add or delete facilities located in the Port
District. The Port Ditrict is considered to be all Port Authority facilities located within approximately a
25-mile radius of the Statue of Liberty.
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EXHIBIT C
CENTRAL WAREHOUSE (JAMS) TRUCK SCHEDULE

Daily Run will begin and end at the Central Warehouse, located at the Jersey
Avenue Maintenance Shop (JAMS)

MONDAY
	

TUESDAY
	

WEDNESDAY THURSDAY
	

FRIDAY

EWR
	

PATC
	

EWR
	

PATC
	

EWR
JFK
	

GATEWAY
	

JFK
	

GATEWAY
	

JFK
LGA
	

PATH - WALDO LGA
	

PATH
	

LGA
GWB
	

PATH - Con Shop GWB
	

PATH Con Shop OWB
NJMT
	

PATH - Harrison NJMT
	

PATH - Harrison
	

NJMT
SIGN SHOP PAST
	

SIGN SHOP
	

PAST
	

SIGN SHOP
LT
	

LT
NT
	

HT
SIB
	

SIB
BP
	

BP

CENTRAL WAREHOUSE / JAMS VAN SCHEDULE

Monday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
BP
SIB

Tuesday

PATH
GATEWAY
PATC
2 Montgomery
Park -Avenue
115 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
SP -SIB

WTC

Wednesday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
Its Broadway
PAST
LT
Hoboken
Teterboro
JSTC
Bp
SIB
WTC

Thursday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PART
LT
Hoboken
Teterboro
JSTC
BP
SIB
WTC

Friday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
125 Broadway
PAST
LT
Hoboken
Teterboro
JSTC
BP
S'S
WTCWIC
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Port Authority
Facility Abbreviations
GWB
BR
JFK
LOA
PABT
HT
JSTC
PATC
sm
LT
EWR
NJMT/PN
MONT
TETERBORO
WTC
GATEWAY
PARK AVENUE

Port Authority Facilities
-	 George Washington Bridge
-	 Brooklyn Piers
-	 John F. Kennedy International Airport
-	 LaGuardia International Airport
-	 Port Authority Bus Terminal
-	 Holland Tunnel
-	 Journal Square Transportation Center
-	 Port Authority Technical Center

Staten Island Bridges
-	 Lincoln Tunnel
-	 Newark Liberty International Airport
-	 NJ Marine Terminal / Port Newark

2 Montgomery Street
-	 Teterboro Airport
-	 World Trade Center Site
-	 2 Gateway Plaza and 3 Gateway Plaza
-	 225 Park Avenue South and 233 Park Avenue South

*The Port Authority of NY & NJ has the absolute right to add or delete facilities and delivery
points located in the Port District. The Port District is considered to be all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty.
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STANDARD CONTRACT TERMS AND CONDITIONS

PART! GENERAL DEFINITIONS
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority shall mean the Port Authority of New York and New Jersey.

Contract. Document or A greement - shall mean the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shall include, but not be
limited to: Invitation for Bid (IF!)), Request for Quotation (RFQ), Request for Proposal (RFP), Purchase Order
(P0), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,'
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the
Authority's Manager, Purchasing Services Division.

Days or Calendar Days - shalt mean consecutive calendar days, Saturdays, Sundays, and holidays, included

Week - unless otherwise specified, shalt mean seven (7) consecutive calendar days, Saturdays, Sundays, and
holidays.

Month S unless otherwise specified, shall mean a calendar month.

Director -shall mean the Director of the Department which operates the facility of the Port Authority at which
the services hereunder are to be performed, for the time being, or his/her successor in duties for the purpose of
this Contact, acting personally or through one of his/her authorized representatives for the purpose of this
Contract.

Manager - shall mean the Manager of the Facility for the time being or his successor in duties for the purpose of
this Contract, acting personally or through his duly authorized representative for the purpose of this Contract.

No person shall be deemed a representative of the Director or Manager except to the extent specifically
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in
writing signed by the Authority's Manager, Purchasing Services Division, No person shall be deemed a
successor in duties of the Manager unless the Contractor is so notified in a writing signed by the Director.

Minority Business Enterprise (MBE) - shall mean a business entity which is at least 51% owned and controlled
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least
51% of the stock of which is owned by one or more minority groups, and whose management and daily business
operations are controlled by one or more such individuals who are citizens or permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American
culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of
North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification.

Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated
therewith as described in this Contract.

Small Business Enterprise (SBE)- The criteria for a Small Business Enterprise are:

• The principal place of business must be located in New York or New Jersey;
• The firm must have been in business for at least three years with activity;
• Average gross income limitations by industzyas established by the Port Authority.

Subcontractor - shall mean anyone who performs work (other than or in addition to the furnishing of materials,
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any
person who furnished merely his own personal labor or his own personal services. 'Subcontractor", however,
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and
Subcontracts" the exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-Owned Business Enterp rise (WBE) - shall mean a business enterprise which is at least 51% owned by
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned
by one or more women and whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Work- shall mean all services, equipment and materials (including materials and equipment, if any, furnished
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to
be performed or goods to be furnished in connection with the service to be provided hereunder.

PART II GENERAL PROVISIONS

I. Facility Rules and Regulations of The Port Authority
a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those

doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority
now in effect, and such further reasonable Rules and Regulations which may from time to time during
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health,
preservation of property or maintenance of a good and orderly appearance and efficient operation of the
Facility. The Port Authority agrees that, except in case of emergency, it shall give notice to the
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor
shall be required to comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

2. Contractor Not An Agent
This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any
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purpose whatsoever except as may be specifically provided in this Agreement. It is hereby specifically
acknowledged and understood that the Contractor, in performing its services hereunder, is and shall be at all
times an independçnt Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants or employees of the Port Authority,

3. Contractor's Warranties
The Contractor represents and warrants:
a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this

Contract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation are true, and, if the Contractor be a corporation, that it is authorized to perform this Contract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contract or its performance, and that the time Available to it fur such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in this Contract or the compensation to be paid hereunder,

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to
enter into this Contract or has been relied upon by the Contractor, including any with reference to: (I)
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract;
(2) the nature, quantity, quality or size of the materials, equipment, labor and other fucilities needed Ibr
the performance of this Contract (3) the general or local conditions which may in any way affect this
Contract or itsperformance; (4) the price of the Contract; or (5) any other matters, whether similar to or
different from those referred to in (I) through (4) immediately above, affecting or having any
connection with this Contract, the bidding thereon, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipment, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shall be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Specifications or any other part of the Contract is intended as or shall constitute a
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof.

The Contractor further represents and warrants that it was given ample opportunity and time and by means
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of
any statement, representation, promise or provision which it desired or on which it wished to place reliance;
that it did so review said documents, that either every such statement, representation, promise or provision
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such
omitted statement, representation, promise or provision and is willing to perform this Contract without
claiming reliance thereon or making any other claim on account of such omission.

The Contractor further recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract.
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4. Personal Non-Liability
Neither the Commissioners of the Port Authority nor any of them, nor any officer, agent or employee
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the
Contractor under any term or provision of this Agreement, or because of its execution or attempted
execution, or because of any breach, or attempted or alleged breach, thereof.

5. Equal Employment Opportunity, Affirmative Action, Non-Discrimination

a. The Contractor is advised to ascertain and comply with all applicable federal, State and local statutes,
ordinances, rules and regulations and, federal Executive Orders, pertaining to equal employment
opportunity, affirmative action, and non-discrimination in employment.

b. Without limiting the generality of any other term or provision of this Contract, in the event of the
Contractor's non-compliance with the equal opportunity and non-discrimination clause of this Contract,
or with any of such statutes, ordinances, rules, regulations or Orders, this Contract may be cancelled,
terminated or suspended in whole or in part.

6. Rights and Remedies of the Port Authority
The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach
of any term whatsoever of this Contract:

a. The right to take over and complete the Work or any part thereof as agent for and at the expense
of the Contractor, either directly or through others.

b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages.

For the purpose of this Contract, breach shall include but not be limited to the following, whether or not
the time has yet arrived for performance of an obligation under this Contract: a statement by the
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not
perform any one or more of its obligations under this Contract; any act or omission of the Contractor or
any other occurrence which makes it improbable at the time that it will be able to perform any one or more
of its obligations under this Contract; any suspension of or failure to proceed with any part of the Work by
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its
obligations under this Contact.

The enumeration in this numbered clause or elsewhere in this Contact of specific rights and remedies of
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from
exercising such Other rights or remedies.

7. Rights and Remedies of the Contractor
Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this
Contract which may be committed by the Port Authority, the Contractor expressly agrees that no default, act
or omission ofthefort Authority shall constitute a material breach of this Contract, entitling the Contractor
to cancel or rescind this Contract or to suspend or abandon performance.

8. Submission To Jurisdiction
The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
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made, at the option of the Port Authority, either by registered or certified mail addressed to it at the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to
serve process in the manner otherwise provided by law. In any case, however, process may be served as
stated above whether or not it might otherwise have been served in a different manner.

9. Harmony

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles,
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the
operations of the Contractor under this Contract,

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies
and the progress thereof. The Contractor shall use its best efforts to resolve any such complaint,
trouble, dispute or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or
other labor activity is directed against the Contractor at the Facility or against any operations of the
Contractor under this Contact, whether or not caused by the employees of the Contractor, and if any of
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or
diminution of the services to be performed hereunder or to interfere with or affect the operations of the
Port Authority , or to interfere with or affect the operations of lessees, licensees, or other users of the
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for
any reason whatsoever, the Port Authority shall have the right at any time during the continuance
thereof to suspend the operations of the Contractor under this Contract, and during the period of the
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the
right during said period to itself or by any third person or persons selected by it to perform said services
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the
Port Authority deems necessary and without cost to the Port Authority. During such time of
suspension, the Contractor shall not be entitled to any compensation. Any flat fees, including
management fees, shall be prorated. Prior to the exercise of such right by the Port Authority, it shall
give the Contractor notice thereof, which notice may be oral. No exercise by the Port Authority of the
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be
available to the Port Authority under this Contract or otherwise.

b. During the time that the Contractor is performing the Contract, other persons maybe engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic
and other Contractors performing at the worksite, all of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at
the site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the
Port Authority.

10. Claims of Third Persons

The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and
-workers, and all claims lawfully made against it by other third persons arising out of or in connection with
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or because of the performance of this Contract and to cause all subcontractors to pay all such claims
lawfully made against them.

11. No Third Party Rights

Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."

12. Provisions of Law Deemed Inserted

Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

13. Costs Assumed By The Contractor

It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor under the terms and provisions hereof or in any other manner
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except
as specifically set forth in this Agreement. The entire and complete cost and expense of the Contractor's
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the
Contractor for the same, except as specifically set forth in this Section.

14. Default, Revocation or Suspension of Contract

a. If one or more of the following events shall occur:

I. If fire or other cause shall destroy all or a substantial part of the Facility.

2. If any governmental agency shall condemnor take a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were
the date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of
revocation.

b.	 If one or more of the following events shall occur:

I. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy jaws or
under any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation,
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by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of
its indebtedness under the federal bankruptcy laws or under any law or statute of the United
States or of any State thereof; or

3. A petition under any part of the federal bankruptcy Laws or an action under any present or
future insolvency law or statute shall be filed against the Contractor and shall not be
dismissed within thirty (30) days after the filing thereof or

4. The interest of the Contractor under this Contract shall be transferred to, passed to or devolve
upon, by operation of law or otherwise, any other person, firm or corporation, or

5. The Contractor, if a corporation, shall, without the prior written approval of the Port
Authority, become a surviving or merged corporation in a merger, a constituent corporation
in a consolidation, or a corporation in dissolution; or

6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of
any act or omission of its copartners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall lake possession or control of all or substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of
the Contractor and shall continue in effect for a period of fifteen (15) days;

then upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and
time specified in such notice as if said date were the date of the expiration of this Contract.
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have
accrued on or prior to the effective date of termination.

C.	 If any of the following shall occur;

1. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the
Contractor; or

2. The Contractor shall fail to keep, perform and observe each and every other promise,
covenant and agreement set forth in this Contract on its part to be kept, performed or
observed, within five (5) days after receipt of notice of default thereunder from the Port
Authority (except where fulfillment of its obligations requires activity over a greater period
of time, and the Contractor shall have commenced to perform whatever may be required for
fulfilLment within five (5) days after receipt of notice and continues such performance
without interruption except for causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof, the Port Authority
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and
the rights of the Contractor hereunder, termination to be effective upon the date and time specified
in such notice. Termination shall not relieve the Contractor of any liabilities which shall have
accrued on or prior to the effective date of termination.

d.	 If any of the events enumerated in this Section shall occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuanëe thereof by twenty-four (24) hours notice may terminate or suspend this Contract and
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.
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e.	 No payment by the Port Authority of any monies to the Contractor for any period or periods after
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breach thereof. No waiver by
the Port Authority of any default on the part of the Contractor in the performance of any of the
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shalt be
or be construed to be a waiver by the Port Authority of any other subsequent default in the
performance of any of the said terms, covenants and conditions

In addition to all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of
termination as fully and completely as though such dates were the original expiration date hereof
and if such effective date of termination is other than the last day of the month, the amount of the
compensation due to the Contractor from the Port Authority shall be prorated when applicable on a
daily basis. Such cancellation shall be without prejudice to the rights and obligations of the parties
arising out of portions already performed but no allowance shall be made for anticipated profits.

g. Any right of termination contained in this paragraph, shall be in addition to and not in lieu of any
and all rights and remedies that the Port Authority shall have at law or in equity consequent upon
the Contractor's breach of this Contract and shall be without prejudice to any and all such other
rights and remedies, It is hereby specifically agreed and understood that the exercise by the Port
Authority' of any right of termination set forth in this paragraph shall not be or be deemed to be an
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from
any right to money damages it may have for the period prior to the effective date of termination to
the original expiration date of the Contract, and this provision shall be deemed to survive the
termination of this Contract as afbresaid.

h. If (1) the Contractor fails to perform any of its obligations under this Contract or any other
agreement between the Port Authority and the Contractor (including its obligation to the Port
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or
other person which arises out of or in connection with the performance of this Contract or any other
agreement with the Port Authority) or (2) any claim (just or unjust) which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
is made against the Port Authority or (3) any subcontractor under this Contract or any other
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made
against it by any supplier, subcontractor, worker or other third person which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then
the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or
otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to
assure the payment ofjust claims of third persons, and to apply such sums in such manner as the
Port Authority may deem proper to secure such protection or satisfy such claims. All sums so
applied shall be deducted from the Contractor's compensation. Omission by the Port Authority to
withhold out of any payment, final or otherwise, a sum for any of the above contingencies, even
though such contingency has occurred at the time of such payment, shalt not be deemed to indicate
that the Port Authority does not intend to exercise its right with respect to such contingency.
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall
create any obligation of any kind to such supplier, subcontractors, worker or other third persons. If,
however, the payment of any amount due the Contractor shall be improperly delayed, the Port
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Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the
delay, it being agreed that such interest shalt be in lieu of and in liquidation of any damages to the
Contractor because of such delay.

If the Port Authority has paid any sum or has incurred any obligation or expense which the
Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary
to the saidconditions, covenants and agreements, the Contractor shall pay to the Port Authority the
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly
upon the receipt of the Port Authority's statement therefore. The Port Authority may, however, in
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor,

j ,	lithe Port Authority pays any installment to the Contractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the rights set forth above in the event the Contractor shall
become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or
assignee for the benefit of creditors.

15. Sales or Compensating Use Taxes

Purchases of services and tangible persona] property by the Port Authority in the States of New York and
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most
federal excises (Taxes). Therefore, the Port Authority's purchase of the Contractor's services under this
Contract is exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to
the Port Authority for the Contractor's services under this Contract. The Contractor certifies that there are
no such taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to
substantiate the exempt sale.

The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

16. No Estoppel or Waiver

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach. Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

17. Records and Reports

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and
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maintain) in accordance with generally accepted accounting practice during the term of this Agreement and
any extensions thereof and for three years after the expiration, termination or revocation thereof, records,
payroll records and books of account (including, but not limited to, records of original entry and daily
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and
other third party benefit providers) recording all transactions of the Contractor(and its subcontractors), at,
through or in any way connected with or related to the operations of the Contractor (and its subcontractors)
hereunder, including but not limited to all matters relating to the charges payable to the Contractor
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its
subcontractors' employees) and such additional information as the Port Authority may from time to time
and at any time require, and also including, if appropriate, recording the actual number of hours of service
provided under the Contract, and keeping separate records thereof which records and books of account shall
be kept at all times within the Port District. The Contractor shalt permit (and cause its subcontractors to
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and
for three years thereafter the examination and audit by the officers, employees and representatives of the
Port Authority of such records and books of account and also any records and books of account of any
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said
company performs services similar to those performed by the Contractor anywhere in the Port District!
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing
of a pending claim by the Port Authority under or in connection with this Contract to which any of the
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly,
then the period of such right of access shall be extended to the expiration of six years from the date of final
payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) for each individual performing work under this Contract. This
includes citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Ron Authority from time to time such written
reports in connection with its operations hereunder as the Port Authority may deem necessary or
desirable. The format of all forms, schedules and reports furnished by the Contractor to the Port
Authority shall be subject to the continuing approval of the Port Authority.

b. No provision in this Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of such provision. Additional record keeping may be required under other sections of this
Contract.

18. General Obligations

Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
party at its address hereinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to
which such notices, requests, consents, or approvals may be forwarded. All notices, requests,
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility.
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b. The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter
requirements are contained in the Contract in which ease the Contract shall control. The Contractor
shall procure for itself all licenses, certificates, permits or other authorization from all governmental
authorities, if any, having jurisdiction over the Contractor's operations hereunder which may be
necessary for the Contractor's operations, The Contractor's obligation to comply with governmental
requirements are not to be construed as a submission by the Port Authority to the application to itself
of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises
which may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property
and personal injury. In the event the Contractor encounters material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in
writing to the Manager. Work in the affected area shall not thereafter be resumed by the Contractor
except upon the issuance of a written order to that effect from the Manager.

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any
other body or organization exercising similar functions which may pertain or apply to the Contractor's
operations hereunder.

The Contractor shall not do or permit to be done any act which:
I.	 will invalidate or be in conflict with any fire insurance policies covering the Facility or any

part thereof or upon the contents of any building thereon; or
2,	 will increase the rate of any fire insurance, extended coverage or rental insurance on the

Facility or any part thereof or upon the contents of any building thereon; or
3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase

the risk normally attendant upon the operations contemplated by this Contract; or
4. may cause or produce in the premises, or upon the Facility any unusual, noxious or

objectionable smoke, gases, vapors, odors; or
5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire

protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shall constitute a nuisance in or on the Facility or which may result in the creation,
commission or maintenance of a nuisance in or on the Facility.

f. If by reason of the Contractor's failure to comply with the provisions of this Section and provided the
Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable
by the Port Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe
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manner.
Ii. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first

aid service in case of accidents to its personnel who may be injured in the furnishing of service
hereunder. The Contractor shall maintain standing arrangements for the removal and hospital treatment
of any of its personnel who may be injured.

19. Assignments and Subcontracting

a. The Contractor shall not sell, transfer, mortgage, pledge, subcontract or assign this Contract or any part
thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or
enter into any contract requiring or permitting the doing of anything hereunder by an independent
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer,
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void
as to the Port Authority.

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract
shall be given written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any
rights against the Port Authority.

20. Indemnification and Risks Assumed By The Contractor

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, officers, representatives and employees from and against all claims and demands,just or
unjust, of third persons (including Contractor's employees, employees, officers, and agents of the Port
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way
connected with the Contract and all other services and activities of the Contractor under this Contract and
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct
or consequential, whether they arise from the acts or omissions of the Contractor, the Port Authority, third
persons(including Contractor's employees, employees, officers, and agents of the Port Authority), or from
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction
against the Port Authority in connection with this Contract.

The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or
not) of the Contractor, the Port Authority or third persons (including Contractor's employees, employees,
officers, and agents of the Port Authority)or from any other cause, excepting only risks occasioned solely by
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract,
and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in
connection with such risks;
a. The risk of any and all toss or damage to Port Authority property, equipment (including but not limited

to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all Loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.

Page 14 of 29
Standard Contract Terms and Conditions

Rev. 10/28/I1 (PA BID)



c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all loss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or
alleged to arise out of the performance of work hereunder, whether such claims are made against the
Contractor or the Port Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise
any defense involving in any way the jurisdiction of the tribunal over the person of the Port Authority, the
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature
of the Port Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or
inadequate methods or to require a change in the method of performance hereunder nor the failure of the
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to
property or environmental impairment arising out of its operations.

21. Approval of Methods
Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority, to call attention to improper or inadequate methods or to require a change in the method
of furnishing seMces hereunder, not the failure of the Port Authority to direct the Contractor to take any
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability
for injuries to persons or damage to property or environmental impairment arising out of its operations.

22. Safety and Cleanliness

a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury
to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such cones and exercise precautions as may be necessary, proper or desirable.

b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contractor's operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

23. Accident Reports

The Contractor shll promptly report in writing to the Manager of the Facility and to the Deputy Chief,
Litigation Manag4ment of the Port Authority all accidents whatsoever arising out of or in connection with
its operations hereunder and which result in death or injury to persons or damage to property, setting forth
such details thereof as the Port Authority may desire. In addition, if death or serious injury or serious
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damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives
of the Port Authority.

24. Trash Removal

The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a
clear and sanitary.condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be
used in such removal unless with its prior consent in writing. No such garbage, debris or other waste
materials shall be or be permitted to be thrown, discharged or disposed into or upon the waters at or
bounding the Facility.

25. Lost and Found Property

The Contractor shall instruct its personnel that all items of personal property found by the Contractors
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

26. Property of the Contractor

a. All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the
expiration or sooner termination or revocation of this Contract

b.lf the Contractor shall fail to remove its property upon the expiration, termination or revocation of this
Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port
Authority; any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal,
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon
demand.

27. Modification of Contract

This Contract may not be changed except in writing signed by the Port Authority and the Contractor, The
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless
expressed in writing in this Contract.

28. Invalid Clauses

If any provision of this Contract shalt be such as to destroy its mutuality or to render it invalid or illegal,
then, if it shall not appear to have been so material that without it the Contract would not have been made by
the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full
force and effect.

29. Approval of Materials, Supplies and Equipment

Only Port Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder, Inclusion of chemical containing materials or supplies on the Port
Authority Approved Products List - Environmental Protection Supplies constitutes approval. The list may
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the
Contractor to obtain the most current list from the Manager of the Facility.
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At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the
use of an alternate product or products to those on the Approved Products List - Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List - Environmental
Protection Supplies may be used.

30. Intellectual Property
The right to use all patented materials, appliances, processes of manufacture or types of
construction, trade and service marks, copyrights and trade secrets, collectively hereinafter referred
to as "Intellectual Property Rights", in the performance of the work, shall be obtained by the
Contractor without separate or additional compensation. Where the services under this Agreement
require the Contractor to provide materials, equipment or software for the use of the Port Authority
or its employees, or agents, the Port Authority shall be provided with the Intellectual Property
Rights required for such use without further compensation than is provided for under this
Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and
expense incurred as a result of any claims in the nature of Intellectual Property Rights infringement
arising out of the Contractor's or Port Authority's use, in accordance with the above immediately
preceding paragraph, of any Intellectual Property. The Contractor, if requested, shall conduct all
negotiations with respect to and defend such claims. If the Contractor or the Port Authority, its
employees or agents be enjoined either temporarily or permanently from the use of any subject
matter as to which the Contractor is to indemnify the Port Authority against infringement, then the
Port Authority may, without limiting any other rights it may have, require the Contractor to supply
temporary or permanent replacement facilities approved by the Manager, and if the Contractor fails
to do so the Contractor shall, at its expense, remove all such enjoined facilities and refund the cost
thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any
intellectual property rights disputes, whether existing or potential, of which it has knowledge,
relating to any idea, design, method, material, equipment or any other matter related to the subject
matter of this Agreement or coming to its attention in connection with this Agreement.

3!. Contract Records and Documents - Passwords and Codes

When the performance of the contract services requires the Contractor to produce, compile or
maintain records, data, drawings, or documents of any kind, regardless of the media utilized, then
all such records, drawings, data and documents which are produced, prepared or compiled in
connection with this contract, shall become the property of the Port Authority, and the Port
Authority shall have the right to use or permit the use of them and any ideas or methods
represented by them for any purpose and at any time without other compensation than that
specifically provided herein.

When in the performance of the contract services the Contractor utilizes passwords or codes for
any purpose, at any time during or after the performance of such services, upon written request by
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the Authority, the Contractor shall make available to the designated Authority representative all
such passwords and codes.

32. Designated Secure Areas

Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time ("Secure Areas"). The Port Authority shall require the observance of certain
security procedures with respect to Secure Areas, which may include the escort to, at, and/or from said high
security areas by security personnel designated by the Contractor or any subcontract&s personnel required to
work therein. All personnel that require access to designated secure areas who are not under positive escort by
an authorized individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hoursprior to the proposed performance of any work in a Secure Area, the Contractor shall
notify the Manager. The Contractor shall conform to the procedures as may be established by the Manager from
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder. Prior to the
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in
effect on the commencement date. The description of Secure Areas may be changed from time to time and at
any time by the Manager during the term of the Contract.

33. Notification or Security Requirements

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority
reserves the right to deny access to certain documents, sensitive security construction sites and facilities
(including rental spaces) to any person that declines to abide by Port Authority security procedures and
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat
to the construction site or facility security. The Authority reserves the right to impose multiple layers of security
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security
required, or may make, any amendments with respect to such requirements as determined by the Authority.

These security requirements may include but are not limited to the following:

Contractor/ Subcontractor identity checks and background screenina

The Port Authority's designated background screening provider may require inspection of not less than
two forms of valid/current government issued identification (at least one having an official photograph) to
verify staff's name and residence; screening federal, state, and/or local criminal justice agency
information databases and files; screening of any terrorist identification files; access identification to
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the
like.

The Contractor may be required to have its staft and any subcontractor's staff, material-men, visitors or
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Authority to perform the background checks.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A.C.) is the only Port Authority
approved provider to be used to conduct background screening and personal identity verification, except
as otherwise required by federal law and/or regulation (such as the Transportation Worker identification
Credential for personnel performing in secure areas at Maritime facilities). Information about S.W,A.C,,
instructions, corporate enrollment, online applications, and location of processing centers can be found at
htto://www.secureworker.com. or S.W,A.C, may be contacted directly at (877) 522-7922 for more
information and the latest pricing. The cost for said background checks for staff that pass and are granted
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense
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as provided herein. Staff that are rejected for a credential for any reason are not reimbursable.

• Issuance of Photo Identification Credential

No person will be permitted on or about the Authority construction site or facility (including rental
spaces) without a facility-specific photo identification credential approved by the Authority. if the
authority requires facility-specific identification credential for the Contractor's and the subcontractor's
staff, the Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specificidentifucation credential shalt remain the property of the Authority and shall be returned to
the Authority at the completion or upon request prior to completion of the individual's assignment at the
specific facility. it is the responsibility of the appropriate Contractor or subcontractor to immediately
report to the Authority the loss of any staff member's individual facility-specific identification credential.
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.
Contractor's and subcontractor's staff shall display Identification badges in a conspicuous and clearly
visible manner, when entering, working or leaving an Authority construction site or facility.

Employees may be required to produce not less than two forms of valid/current government issued
identification having an official photograph and an original, unlaminated social security card for identify
and SSN verification, Where applicable, for sensitive security construction sites or facilities, successful
completion of the application, screening and identify verification for all employees of the Contractor and
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo identification credential.

• Access control, inspection, and monitoring by security guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security
guards. However, this provision shall not relieve the Contractor of its responsibility to secure its
equipment and work and that of its subconsultantlsubcontractor' s and service suppliers at the Authority
construction site or facility (including rental spaces). in addition, the Contractor, subcontractor or service
provider is not permitted to take photographs, digital images, electronic copying and/or electronic
transmission or video recordings or make sketches on any other medium at the Authority construction
sites or facilities (including rental spaces), except when necessary to perform the Work under this
Contract, without prior written permission from the Authority. Upon request, any photograph, digital
images, video recording or sketches made of the Authority construction site or facility shall be submitted
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and
binding on the submitting entity.

• Comoliance with the Port Authority Information Security Handbook

The Contract may require access to Port Authority information considered Confidential Information
("Cl") as defined in the Port Authority information Security Handbook ("Handbook"), dated October,
2008, corrected as of February, 2009, and as may be further amended. The Handbook and its
requirements are hereby incorporated into this agreement and will govern the possession, distribution and
use of CI if at any point during the lifecycle of the project or solicitation it becomes necessary for the
Contractor to have access to Cl. Protecting sensitive information requires the application of uniform
safeguarding measures to prevent unauthorized disclosure and to control any authorized disclosure of this
information within the Port Authority or when released by the Port Authority to outside entities. The
following is an outline of some of the procedures, obligations and directives contained in the Handbook:

(I)	 require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure
Agreements (NDA5), or an Acknowledgment of an existing NDA, provided by the Authority as
a condition of being granted access to Confidential Information categorized and protected as per
the Handbook;

(2)	 require that individuals needing access to Cl be required to undergo a background check,
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook.
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(3) require Contractors and commercial enterprises to attend training to ensure security awareness
regarding Port Authority information;

(4) specific guidelines and requirements for the handling of CI to ensure that the storage and
protection of Cl;

(5) restrictions on the transfer, shipping, and mailing of CI information;
(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing,

uploading, transmitting, or distributing Cl on websites or web pages. This may also include
restricting persons, who either have not passed a pre-screening background check, or who have
not been granted access to CI, from viewing such information;

(7) require that CI be destroyed using certain methods, measures or technology pursuant to the
requirements set forth in the Handbook;

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of
security required of the Contractor under any Port Authority awarded contract.

(9) prohibit the publication, exchange or dissemination of CI developed from the projector
contained in reports, except between Contractors and subcontractors, without prior approval of
the Port Authority;

(10) require that CI only be reproduced or copied pursuant to the requirements set forth in the
Handbook.

• Audits for Compliance with Security Requirements

The Port Authority may conduct random or scheduled examinations of business practices under this section
entitled "NOTIFICATION OF SECURITY REQUIREMENTS" and the Handbook in order to assess the
extent of compliance with security requirements. Confidential Information procedures, protocols and
practices, which may include, but not be limited to, verification of background check status, confirmation of
completion of specified training, and/or a site visit to view material storage locations and protocols.

34. Construction In Progress
The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected areas as required by the
standards hereunder.

35. Permit-Required Confined Space Work
Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA permit.

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filled out and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the
permit upon completion of the work. The Contractor must supply all equipment required for working in a
confined space.

36. Signs
Except with the prior written approval of the Port Authority, the Contractor shall not erect, maintain or
display any signs or posters or any advertising on or about the Facility.
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37. Vending Machines, Food Preparation
The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shalt
be prepared or consumed at the Facility by any of the Contractors employees except in areas as may be
specifically designated by the Port Authority for such purpose.

38. Confidential InforinationlNon-Publication
a. As used herein, confidential information shall mean all information disclosed to the Contractor
or the personnel provided by the Contractor hereunder which relates to the Authority's and/or
PATH's past, present, and future research, development and business activities including, but not
limited to, software and documentation licensed to the Authority or proprietary to the Authority
and/or PATH and all associated software, source code procedures and documentation. Confidential
information shall also mean any other tangible or intangible information or materials including but
not limited to computer identification numbers, access codes, passwords, and reports obtained
and/or used during the performance of the Contractor's Services under this Contract.

b. Confidential information shall also mean and include collectively, as per The Port Authority of
New York & New Jerse y Information Security Handbook (October 15, 2008, corrected as of
February, 9 2009), Confidential Proprietary Information, Confidential Privileged Information and
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to
reasonably connote that such information is confidential, privileged, sensitive or proprietary in
nature. Confidential Information shall also include all work product that contains or is derived
from any of the foregoing, whether in whole or in part, regardless of whether prepared by the
Authority or a third-party or when the Authority receives such information from others and agrees
to treat such information as Confidential.

c. The Contractor shall hold all such confidential information in trust and confidence for the
Authority, and agrees that the Contractor and the personnel provided by the Contractor hereunder
shall not, during or after the termination or expiration of this Contract, disclose to any person, firm
or corporation, nor use for its own business or benefit, any information obtained by it under or in
connection with the supplying of services contemplated by this Contract. The Contractor and the
personnel provided by the Contractor hereunder shall not violate in any manner any patent,
copyright, trade secret or other proprietary right of the Authority or third persons in connection
with their services hereunder, either before or-after termination or expiration of this Contract. The
Contractor and the personnel provided by the Contractor hereunder shall not willfully or otherwise
perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services
hereunder, The Contractor shall promptly and fully inform the Director in writing of any patent,
copyright, trade secret or other intellectual property tights or disputes, whether existing or
potential, of which the Contractor has knowledge, relating to any idea, design, method, material,
equipment or other matter related to this Contract or coming to the Contractor's attention in
connection with this Contract."

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be
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provided to it and/or that services have been, are being or will be performed for it in connection with this
Agreement, unless the vendor first obtains the written approval of the Port Authority. Such approval may be
withheld if for any reason the Port Authority believes that the publication of such information would be
harmful to the public interest or is in any way undesirable.

39. Time is of the Essence
Time is of the essence in the Contractor's performance of this Contract inasmuch as the Work to be
performed will affect the operation of public facilities.

40. Holidays

The following holidays will be observed at the Site:

New Year's Day	 Labor Day

Martin Luther King Jr. Day	 Columbus Day

Presidents Day -	 Veterans Day

Memorial Day	 Thanksgiving Day

Independence Day 	 Day After Thanksgiving

Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible for obtaining all updated lists
from the officeofhe Manager. If any such holiday falls on a Sunday then the next day shall be considered
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the
holiday.

41. Personnel Standards

In addition to any specific personnel requirements that may be required under the clause entitled "Personnel
Requirements" in the Specifications, the Contractor (and any Subcontractor) shall flurnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any
employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor
within twenty-four (24) hours following the Contractor's receipt of the Manager's request for such
replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager's staff. Any employee operating a motor vehicle must have a valid driver's license.

The Contractor shall verify that employees working under this Contract in the United States are
legally present in the United States and authorized to work by means of the federally required 1-9
program

42. General Uniform Requirements for Contractor's Personnel

In addition to any specific uniform requirements that may be required by the Specifications, uniforms must
be worn at all times during which the Services are being performed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor's identification badge with picture ID bearing the employee's name. All uniforms, colors, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any
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required number of employees at a specific location at the Site as specified.

43. Labor, Equipment and Materials Supplied by the Contractor

The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
incidental thereto.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Services to be flintished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shalt have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or
have the right to do under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be
used in accordance with their manufacturer's instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all
applicable regulations.

44. Contractor's Vehicles - Parking - Licenses

At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given
from time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be
marked or placarded, identifying it as the Contractor's vehicle.

45. Manager's Authority

In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at
such times and places, by such methods and in such manner and sequence as he/she may require, and the
Contract shall at all stages be subject to his/her inspection. The Manager shall determine the amount,
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any
orders for Extra Work. The Contractor shall employ no equipment, materials, methods or staff or personnel
to which the Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction,
requirement or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be
performed hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this
section shall be binding and final upon the Port Authority and the Contractor,

46. Price Preference

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by
the bidder pre-requisites in Part II hereof, for awards of contracts, not exceeding $1,000,000, for:

Page 23 of 29
Standard Contract Terms and Conditions

Rev. 10/28/I1 (PA BID)



(a) Services, a price preference of 5 1/6 is available for New York or New Jersey Small Business Enterprises
(SBE); or

(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New York
or New Jersey Minority or Women Business Enterprises (M/WBE),

certified by the Port Authority by the day before the bid opening.

If the Bidder is a Port Authority certified MBE, WBEor SSE, enter the applicable date(s) certification was
obtained in the space provided on the Signature Sheet attached hereto.

47. M!WBE Good Faith Participation
If specified as applicable to this Contract, the Contractor shall use every good-faith effort to provide for
participation by certified Minority Business Enterprises (MBEs) and certified Women-owned Business
Enterprises (WBEs) as herein defined, in all purchasing and subcontracting opportunities associated with
this Contract, including purchase of equipment, supplies and labor services.

Good Faith efforts to include participation by MBEs/WBEs shall include the following:

a. Dividing the services and materials to be procured into small portions, where feasible.

b. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities
to such MBEsIWBEs as may be appropriate.

C.	 Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBEsIWBEs
from other sources. To access the Port Authority's Directory of MBE/WBE Certified Finns go to
%Yww.panyaj.gov/supplierdiversty

d. Ensuring that provision is made to provide progress payments to MBEs/WBEs on a timely basis.

e. Observance of reasonable commercial standards of fair dealing in the respective trade or
business.

Subsequent to Contract award, all changes to the MJWBE Participation Plan must be submitted via
a modified M/WBE Participation Plan to the Manager for review and approval by the Authority's
Office of Business Diversity and Civil Rights. For submittal of modifications to the M/WBE Plan,
Contractors are directed to use form PA3749C, which may be downloaded at
http ://www. panynj , pov/busjness-0000rtunities/become-vendor.html. The Contractor shall not
make changes to. its approved M/WBE Participation Plan or substitute M/WBE subcontractors or
suppliers for those named in their approved plan without the Manager's prior written approval.
Unauthorized changes or substitutions, including performing the work designated for a
subcontractor with the Contractor's own forces, shall be a violation of this section. Progress
toward attainment of MJWBE participation goals set forth herein will be monitored throughout the
duration of this Contract.

The Contractor shall also submit to the Manager, along with invoices, the Statement of
Subcontractor Payments as the M/WBE Participation Report, which may be downloaded at
http://www.panyni.ov/business-ooportunities/becoine-vendor.html . The Statement must include
the name and business address of each M/WBE subcontractor and supplier actually involved in the
Contract, a description of the work performed and/or product or service supplied by each such
subcontractor or supplier, the date and amount of each expenditure, and such other information that
may assist the Manager in determining the Contractor's compliance with the foregoing provisions.
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If, during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in

carrying out its M/WBE Participation Plan and the Contractor has not requested and been granted a
full or partial waiver of the MJWBE participation goals set forth in this Contract, the Authority will
take into consideration the Contractor's failure to carry out its M/WBE Participation Plan in its

evaluation for award of future Authority contracts.

PART Ill CONTRACTOR'S INTEGRITY PROVISIONS

I. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction,
Debarment, Suspension, Disqualification and Disclosure of Other Information

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in
the case of ajoint bid each party thereto certifies asto its own organization, that the Bidder and each parent
and/or affiliate of the Bidder has not

a. been indicted or convicted in any jurisdiction;
b. been suspended, debarred, found not responsible or otherwise disqualified from entering into

any contract with any governmental agency or been denied a government contract for failure to
meet standards related to the integrity of the Bidder;

C. had a contract terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

d. ever used a name, trade name or abbreviated name, or an Employer identification Number
different from those inserted in the Bid;

e. had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of $50,000 as a result of any judicial or
administrative proceeding with respect to any license held or with respect to any violation of a
federal, state or local environmental law, rule or regulation;

f. had any sanction imposed as a result ofajudicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition; and

g. been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation
Based On Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case ofajoint bid, each party thereto certifies as to its own organization, that

a. the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

b. the prices quoted iii its bid have not been and will not be knowingly disclosed directly or
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any
competitor;

C. no attempt has been made and none will be made by the Bidder to induce any Other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition;

d. this organization has not made any offers or agreements or taken any other action with respect
to any Authority employee or former employee or immediate family member of either which
would constitute a breach of ethical standards under the Code of Ethics dated April II, 1996, (a
copy of which is available upon request to the individual named in the clause hereof entitled
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"Bidder's Ouestions"), nor does this organization have any knowledge of any act on the part of
an Authority employee or former Authority employee relating either directly or indirectly to this
organization which constitutes a breach of the ethical standards set forth in said Code;

C. no person or selling agency other than a bona tide employee or bone tide established
commercial or selling agency maintained by the Bidder for the purpose of securing business,
has been employed or retained by the Bidder to solicit or secure this Contract on the
undeStanding that a commission, percentage, brokerage, contingent, or other fee would be paid
to such person or selling agency; and

f.	 the bidder has not offered, promised or given, demanded or accepted, any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or party
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract.

The foregoing certifications shall be deemed to be made by the Bidder as follows:

if the Bidder is a corporation, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and
officer of the Bidder, as well as, to the best of the certifier's knowledge and belief, each
stockholder of the Bidder with an ownership interest in excess of 10%;
if the Bidder is a partnership, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the
corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor. If the Bidder is
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement
furnished with its bid, setting forth in such statement the reasons for its uncertainty. As a result of such
disclosure, the Port Authority shall take appropriate action up to and including a finding of non-responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsibility.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is
submitted, the Bidder shall immediately notify the Authority in writing during the period of irrevocability of
bids on this Contract of any change of circumstances which might under this clause make it unable to make
the foregoing certifications or require disclosure. The foregoing certifications or signed statement shall be
deemed to have been made by the Bidder with full knowledge that they would become a part of the records of
the Authority and that the Authority will rely on their truth and accuracy in awarding this Contract. In the
event that the Authority should determine at any time prior or subsequent to the award of this Contract that the
Bidder has falsely certified as to any material item in the foregoing certifications or has willfully or
fraudulently furnished a signed statement which is false in any material respect, or has not fully and accurately
represented any circumstance with respect to any item in the foregoing certifications required to be disclosed,
the Authority may determine that the Bidder is not a responsible Bidder with respect to its bid on the Contract
or with respect to future bids on Authority contracts and may exercise such other remedies as are provided to
it by the Contract with respect to these matters. In addition, Bidders are advised that knowingly providing a
false certification or statement pursuant hereto may be the basis for prosecution for offering a false instrument
for filing (see e.g. New York Penal Law, Section 175.30 et seq.). Bidders are also advised that the inability to
make such certification will not in and of itself disqualify a Bidder, and that in each instance the Authority
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will evaluate the reasons therefor provided by the Bidder. Under certain circumstances the Bidder may be
required as a condition of Contract award to enter into a Monitoring Agreement under which it will be
required to take certain specified actions, including compensating an independent Monitor to be selected by
the Port Authority, said Monitor to be charged with, among other things, auditing the actions of the Bidder to
determine whether its business practices and relationships indicate a level of integrity sufficient to permit it to
continue business with the Port Authority.

3. Bidder Eligibility for Award or Contracts - Determination by an Agency of the State of New York or

New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or
dishonest conduct or to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due process of law, or (iii) the state agency
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of
conduct demonstrating a lack of integrity or violation of a prevailing rate of wage law.

The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993.

4. No Gifts, Gratuities, Offers of Employment, Etc.

During the term ofthi Contract, the Contractor shall not offer, give or agree to give anything of value either to
a Port Authority employee, agent, job shopper, consultant, construction manager or other person or firm
representing the Port Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or
sister) of any of the foregoing, in connection with the performance by such employee, agent, job shopper,
consultant, construction manager or other person or firm representing the Port Authority of duties involving
transactions with the Contractor on behalf of the Port Authority, whether or not such duties are related to this
Contract or any other Port Authority contract or matter. Any such conduct shalt be deemed a material breach of
this Contract.

As used herein "anything of value' shall include but not be limited to any (a) favors, such as meals,
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract),
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money,
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of
employment, loans or the cancellation thereof, preferential treatment or business opportunity. Such term shall
not include compensation contemplated by this Contract or any other Port Authority contract. Where used
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority.

The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or other persons using
the Facility and shall so instruct its personnel.

In addition, during theterm of this Contract, the Contractor shall not make an offer of employment or use
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated April II,
1996, (a copy of which is available upon request to the Office of the Secretary of the Port Authority).

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.
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5. Conflict of Interest
During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated
the Port Authority may become a party, or participate in any way in the review or resolution of a claim in
connection with such a contract if the Contractor has a substantial financial interest in the contractor or potential
contractor of the Port Authority or if the Contractor has an arrangement for future employment or for any other
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any
other action which might be viewed as or give the appearance of conflict of interest on its part. If the possibility
of such an arrangement for future employment or for another business arrangement has been or is the subject of
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the
subject of future discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as
or give the appearance of a conflict of interest, the Contractor shall immediately inform the Director in writing
of such situation giving the full details thereof. Unless the Contractor receives the specific written approval of
the Director, the Contractor shall not take the contemplated action which might be viewed as or give the
appearance of a conflict of interest. In the event the Director shall determine that the performance by the
Contractor of a portionof its Services under this Agreement is precluded by the provisions of this numbered
paragraph, or a portion of the Contractor's said Services is determined by the Director to be no longer
appropriate because of such preclusion, then the Director shall have full authority on behalf of both parties to
order that such portion of the Contractor's Services not be performed by the Contractor, reserving the right,
however, to have the Services performed by others and any lump sum compensation payable hereunder which is
applicable to the deleted work shall be equitably adjusted by the parties. The Contractor's execution of this
document shall constitute a representation by the Contractor that at the time of such execution the Contractor
knows of no circumstances, present or anticipated, which come within the provisions of this paragraph or which
might otherwise be viewed as or give the appearance of a conflict of interest on the Contractor's part. The
Contractor acknowledges that the Authority may preclude it from involvement in certain
disposition/privatization initiatives or transactions that result from the findings of its evaluations hereunder or
from participation in any contract which results, directly or indirectly, from the Services provided by the
Contractor hereunder.

6. Definitions
As used in this section, the following terms shall mean:

Affiliate-Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of
the voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Agency or Governmental A2enc y - Any federal, state, city or other local agency, including departments,
offices, public authorities and corporations, boards of education and higher education, public
development corporations, local development corporations and others.

Investi gation 7 Any inquiries made by any federal, state or local criminal prosecuting agency and any
inquiries conderning civil anti-trust investigations made by any federal, stale or local governmental
agency. Except for inquiries concerning civil anti-trust investigations, the term does not include
inquiries made by any civil government agency concerning compliance with any regulation, the nature
of which does not carry criminal penalties, nor does it include any background investigations for
employment, or Federal, State, and local inquiries into tax returns.

Officer - Anyindividual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.

Page 28 of 29
Standard Contract Terms and Conditions

Rev. 10128/I1 (PA BID)



Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the
voting stock of the Bidder.

If the solicitation is a Request for Proposal:

Bid - shall mean Proposal;
Bidder - shall mean Proposer;
Bidding - shall mean submitting a Proposal.

In a Contract resulting from the taking of bids:

Bid - shall mean bid;
Bidder - shall mean Bidder;
Diststln2- shall mean executing this Contract.

In a Contract resulting from the taking of Proposals:

Bid - shall mean Proposal;
fi4cL- shall mean Proposer;
8iddin - shall mean executing this Contract.

Standard Contract Terms and Conditions
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ThE PORT AUThORJTYOF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3" FL

JERSEY CITY, Ni 07302

9/19/2012

ADDENDUM II 1

To prospective Bidder(s) on Bid # 30696 for Vehicle Transmission Rebuild/Repair For

the Port Authority New York facilities

Due back on 10/3/2012, no later than 11:00 AM

BIDDER'S QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, which the
Port Authority has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port Authority makes no representations, warranties or guarantees that the
information contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
be deemed to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shall impair or limit the effect of
the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.

The Questions and Answers numbering sequence will be continued sequentially in any

forthcoming Addenda that may he issued.

Question # 1	 Is an inventory list available indicating the Make, Model, Year and
Engine size of the vehicle fleet?

Answer # 1	 No.

This communication should be initialed by you and annexed to your Bid upon

submission.

ld ;1B9h AddcfltRiffl :11



In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION
PROCUREMENT DEPARTMENT

BIDDER'S FIRM NAME:	 ZtC(	 Mt >'-' + t-c?;1c)

INITIALED:

DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
NANCY UBILLA, WHO CAN BE REACHED AT (201) 395-3402 or at
nubilIapanynjgov.
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THE PORTAUThORITY OF NY & NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3R0 FL.

JERSEY CITY, NJ 07302

9/19/2012

ADDENDUM #2

To prospective Bidder(s) on Bid 9 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9125/2012, no later than 11:00AM

CHANGES/MODIFICATIONS

The following changes/modifications are hereby made to the solicitation documents:

A. Replace Section 3 of Part V entitled "Prevailing Wages" in its entirety and replace
with the following:

The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to
its drivers (who are employed by it to work on an hourly or daily basis at any trade or
occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in
which the Services are being performed as determined by the Manager and
notwithstanding that such rate may be higher than the rate in effect on the date of
opening of the bids,

For the purposes of this Contract, the prevailing rates of wage and supplements are
those established by the New Jersey Department of Labor and Workforce
Development for the locality and for the period of time in which the work is
performed. For additional information, please visit:
http://l wd.dol .siatc,ni .us/labor/watzehoLtr/\vazchoLtr inclex.htin I

The provisions of this clause are inserted in this Contract for the benefit of such
drivers as well as for the benefit of the Port Authority; and if the Contractor or any

subcontractor shall pay or provide any such drivers less than the rates of wages and

supplements above described, such drivers shall have a direct right of action against
the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers are employed by any subcontractor whose subcontract does
not contain a provision substantially similar to the provisions of this clause (requiring

the payment or provision of a least the above minimum, and providing for a cause of

PSI IAII
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action in the event of the subcontractor's failure to pay or provide such wages and
supplements) such drivers shall have a direct right of action against the Contractor.
The Port Authority shall not be a necessary party to any action brought by any drivers
to obtain a money judgment against the Contractor or any subcontractor pursuant to
this clause.

Nothing herein contained shall be construed to prevent the Contractor or any
subcontractor from paying higher rates or providing higher supplements than the
minimum hereinbefore described; and nothing herein contained shall he construed to
constitute a representation or guarantee by the Port Authority that the Contractor or
any subcontractor can obtain drivers for the minimum hereinbefore described.

B. Replace Section 3 of Part IV entitled "Pricing Sheets" in its entirety and replace it
with the attachment with revision date of9/l 8/2012.

For Informational Purposes Only

I ) Attached hereto is the New Jersey Department of Labor and Workforce
Development Prevailing Wage Rate Determination for Truck Driver-Material
Delivery Driver to be included as a part of this Contract document.

II. BIDDER'S QUESTIONS AND ANSWERS

The folloiing information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, which the
Port Authhrity has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning.
construction, or implication with respect to the terms.

The Port; Authority makes no representations, warranties or guarantees that the
information contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
be deemed to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shalt impair or limit the effect of
the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.
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The Questions and Answers numbering sequence will be continued sequentially in any
Forthcoming Addenda that may be issued.

Question # 1	 May we have the Prevailing Wage Rates for this specific contract?

Answer # 1	 Refer to Section I.A. of this Addendum #2.

Question #2, What rate applies for the Van Driver?

Answer #2	 The same rates as the ones attached in the prevailing wages for
Hudson County "Truck Driver - Material Delivery Driver"

Question #3	 lfthis is a Prevailing Wage Contract will bids be accepted reflecting
hourly rates that are below the Prevailing Wage Rate?

Answer #3	 Refer to Section LA. of this Addendum #2,

Question #4 Will the awarded vendor be allowed to park its vehicle(s) overnight
at the Jersey Avenue Maintenance Shop (JAMS) location?

Answer #4	 Yes, but the Port Authority will not be responsible for any
damage to or theft of vehicles.

Question # 5 When can the vendor expect payment for services rendered?

Answer #5	 Refer to Part V, Section 3, entitled "Payment" paragraph b

Question # 6	 Will this contract require the transportation of "Hazardous
Materials"?

Answer # 6	 No.

Question # 7 INc, the vendors Truck Driver will require a "Haz Mat'
endorsement on their CDL license. Please identify the prevailing
wage rate that would apply?

Answer # 7	 Not applicable. See Q/A #6.

Question #8 Part Ill - Contract Specification Terms And Conditions, Item 96
Insurance. At the end of the last paragraph, last sentence
CITS#403 IN appears. Please explain this designation?

Answer# 8 CITS#4031N is the Port Authority internal Certificate of
Insurance number assigned to this contract and is provided by
Port Authority Risk Management Division.

PSI IAII
Page 3 of 



Question49	 What categorization of labor are we using under this contract?

Answer*9	 Refer to Section I.A. of this Addendum 42.

Question #10 Approximately how many miles does the vehicles drive each week?

Answer # 10 A response to this question will he forthcoming under a
subsequent addendum.

Question #/ Do you know if the current workers are unionized?

Answer# 11 A response to this question will be forthcoming under a
subsequent addendum.

Question #12 Do you know the current pay rates and if those employees have a
medical insurance plan under the current contract?

Answer # 12 A response to this question will be forthcoming under a
subsequent addendum.

This communication should be initialed by you and annexed to your Bid upon

submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDERS FIRM NAME: 	 ±	 )7'Y

INITIALED:

DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANApanynj.gov .
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STATE OF NEW JERSEY
Department of Labor and Workforce Development

Division of Wage and Hour Compliance * Public Contracts Section
P0 Box 339

Trenton, Ni 08625-0389

PREVAILING WAGE RATE DETERMINATION

The New Jersey Prevailing Wage Act (N,J.S.A. 34:11-56.25 at seq.) requires that the Department of Labor and Workforce
Development establish and enforce a prevailing wage level for workers engaged in public works in order to safeguard
their efficiency and general well being and to protect them as well as their employers from the effects of serious and
unfair competition.

Prevailing wage rates are wage and fringe benefit rates based on the collective bargaining agreements established for a
particular craft or trade in the locality in which the public work is performed. In New Jersey, these rates vary by county
and by the type of work performed.

Applicable prevailing wage rates arc those wages and fringe benefits in effect on the dale the contract Is awarded. All
pre-determined rate increases listed at the time the contract is awarded must also be paid, beginning on the dates specified.
Rates that have expired will remain in effect until new rates are posted.

Prevailing Wage Rate

The prevailing wage rate for each craft will list the effective date of the rate and the following information:

Wage Rate per Hour	 B Fringe Benefit Rate per Hour- 	 T = Total Rate per Hour

Fringe benefits are an integral part of the prevailing wage rate. Employers not providing such benefits must
pay the fringe benefit amount directly to the employee each payday. Employers providing benefits worth
less than the fringe benefit amount must pay the balance directly to the employee each payday.

Unless otherwise stated in the Prevailing Wage Rate Determination, the fringe benefit rate for overtime
hours remains at the straight time rate.

When the Overtime Notes in the Prevailing Wage Rate Determination state that the overtime rates are
"inclusive of benefits.. . the benefit rate is increased by the same factor as the wage rate (i.e. multiplied by
1.5 for time and one-half, multiplied by 2 lbr double time, etc.).

Apprentice Rate Schedule

An "apprentice" is an individual who is registered with the United States Department of Labor . Office of Apprenticeship
and enrolled in a certified apprenticeship program during the period in which they are working on the public works
project.

The apprentice wage rate is a percentage of the journeyman wage rate, unless otherwise indicated. The apprentice !flj
rate is the lull journeyman benefit rate, unless otherwise indicated,

If there is no apprentice rate schedule listed, the individual must he paid at least the journeyman rate even if that
individual is in a certified apprentice program for that trade.

If there is no ratio of apprentices to journeymen listed for a particular craft, then the ratio shall be one (I) apprentice to
every four (4) journeymen.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County - HUDSON

Craft: Truck Driver-Material Delivery Driver
	

PREVAILING WAGE RATE

05/01/12

Driver
	

W24.15
810.22
T34.37

New Hires (1st year)
	

W22.C3
99,07

T31.10

Expiration Date: 05101/2013

Craft: Truck Driver-Material Delivery Driver
	

COMMENTS/NOTES

BLENDED RATE:
V'atien a truck driver is performing work on the site and also serving as a material delivery driver, the driver shall be paid a
"blended rate", See the "Truck Driver' craft for the blended rates.

The regular workday is 8 hours, starting between 5:00 AM and 8:00 AM.

SHIFT DIFFERENTIAL:
For shifts beginning between 4:00 PM and 10:00 PM, drivers shall receive an additional $0.50 per hour.

OVERTIME:
Hours in excess of 8 per day, or before of after the regular workday that are not shift work, Monday through Friday, and all
hours on Saturdays shall be paid at time and one-half the hourly rate. All hours on Sundays shall be paid at two and
one-half times the hourly rate. All hours on holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Years Day, President's Day, Memorial Day (Decoration Day), July 41h, Labor Day,
Presidential Election Day, veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the
following Monday The day after Thanksgiving may be substituted for Veterans' Day.

(((

'.1k

	 2i'r 6QJe.'
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THE PORTAUTHOIUTY OF NY & NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3RD FL.

JERSEY CITY, NJ 07302

9/24/2012

ADDENDUM #3

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Z Due back on 9/27/2012, no later than 11:00AM

Originally due on 9/25/2012, no later than 11:00AM

I. CHANGES/MODIFICATIONS

The following changes/modifications are hereby made to the solicitation documents:

THE BID DUE DATE HAS BEEN CHANGED AS NOTED ABOVE,

II. BIDDER'S QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, for which
the Port Authority has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port Authority makes no representations, warranties or guarantees that the
information contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
be deemed to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shall impair or limit the effect of
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the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.
The Questions and Answers numbering sequence will be continued sequentially in any
forthcoming Addenda that may be issued.

Question 910 Approximately how many miles does the vehicles drive each week?

Answer # 10 Refer to Part V, Page 16, Exhibit C.

Question #11 Do you know if the current workers are unionized?
Answer II 11 It is the Bidder's responsibility to ascertain whether any union now

represented or not represented at the site will claim jurisdiction over
any aspects of the services to be performed and their attention is
directed to Part I, clause entitled "Labor Harmony".

Question #12 Do you know the current pay rates and if those employees have a
medical insurance plan under the current contract?

Answer # 12 The current Contract is subject to the prevailing wage rates and
supplements for Hudson County.

Question# 13 What is the pricing under the current Contract?

Answer II 13 For informational purposes, attached is the current contract's pricing
sheets.

Question# 14 I did not see any rates for helpers. Are the helpers subject to the
prevailing wage rate? If so, what are the rates?

Answer # 14 Under the Prevailing Wage Job in Hudson County, requiring the
Truck Driver-Material Delivery Driver rate to be used, there is no
"Helper" work classification or rate available, that could be used in
conjunction with this type of work. Under the current Contract the
wage rate for the position of "Helper" shall be no less than the
minimum wage established by the State of New Jersey for that tide.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.
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THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDER'S FIRM NAME: 	 c^2E?:i i'°- fr

INITIALED:

DATE:

QUESTIONS CONCERNING TI-ItS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANA@panynj.gov .
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PRICING SHEET - THREE YEAR ESTIMATED CONTRACT
Truck and Van Services
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PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3R0 FL,

JERSEY CITY, NJ 07302
9/14/2012

ADDENDUM #4

To prospective Bidder(s) on Bid #30486 for PATH - REPLACEMENT OF
UNINTERRUPTABLE POWER SUPPLY SYSTEM AT VARIOUS NY AND NJ
LOCATIONS.FURNISI-I, DELIVER, REMOVE, INSTALL, TEST AND TRAIN
INCLUDING ALL NECESSARY EQUIPMENT TOOLS,SUPPLIES,
MANAGEMENT,SUPERVISION AND LABOR PER SPECIFICATION

Due back on 9/27/2012, no later than 11:00AM

D Originally due on 9/14/2012, no later than 11:00AM

CHANGES/MODIFICATIONS

THE NEW BID DATE 18 SEPTEMBER 27, 2012 no later than 100 AM

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

LARRY WAXMAN
COMMODITIES AND SERVICES DIV
PROCUREMENT DEPARTMENT

BIDDERS FIRM NAME: 	 t)cA 4 ±j'is>	 (i'r7'
INITIALED:

DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LARRY WAXMAN, WHO CAN BE REACHED AT (201)395-3451 or at

I. waxman@panynj gov

PSI IAII
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BID DUE DATE: September TIME: 11:00 AM

THE PORFAUThORIITY OF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3 FL.

JERSEY CITY, NJ 07302

INVITATION FOR BID/PUBLIC BID OPENING
BID INFORMATION

ISSUED DATE: 8/29/2012

TITLE: TRUCK AND VAN SERVICES TO AND FROM PORT AUTHORITY
STOCKROOMS AND FACILITIES IN NEW YORK AND NEW JERSEY

BID NO.: 30530

SITE INSPECTION: Thursday, September 6, 2012 (% 10:00 AM
QUESTIONS DUE: Friday, September 14, 2012 by 3:00 PM

BUYER NAME: LUZ SANTANA PHONE NO.: (201) 395-3449
FAX NO.: (201) 395-3425
EMAIL: LSantana®panynj.gov

BIDDER INFORMATION
(TO BE COMPLETED BY THE BIDDER)

(PLEASE PRWfl

cnhecjc 3c:\ce Ivme.
(NAME OF BIDDING ENTITY)

LY4 Ccpc;cc;ck	 t2cy

\\ej Cok*

i_Jc Lcrv1
REPRESENTATIVE TO CO

(FEDERAL TAX I.D. NO.)

/ BUSINESS CORPORATION

____OTHER (SPECIFY):

e '7NSi	 / C) (j
STATFLAND ZIP CODE)

sth - 'S - L#aCC
-NAME & TITLE	 (TELEPHONE)

g '  - ?,LAS -q-a3i
(FAX NO.)

PARTNERSHIP	 INDIVIDUAL

Rev, 09107t2010



INVITATION FOR BID

• COVER PAGE: BID AND BIDDER INFORMATION

• PART I - STANDARD INFORMATION FOR BIDDERS

• PART II - CONTRACT SPECIFIC INFORMATION FOR BIDDERS

• PART Ill - CONTRACT SPECIFIC TERMS AND CONDITIONS

• PART IV - SIGNATURE SHEET, NAME AND RESIDENCE OF
PRINCIPALS AND PRICING SHEET(S)

• PART V - SPECIFICATIONS

• STANDARD CONTRACT TERMS AND CONDITIONS

TABLE OF CONTENTS	 PART II
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PART I - STANDARD INFORMATION FOR BIDDERS

I. General Information: The Port Authority of New York and New Jersey

The Port Authority of New York and New Jersey (the "Pen Authority" or the
"Authority") is an agency of the States of New York and New Jersey, created and
existing by virtue of the Compact of April 30, 1921, made by and between the two
States, and thereafter consented to by the Congress of the United States. It is charged
with providing transportation, terminal and other facilities of trade and commerce
within the Port District. The Port District comprises and area of about 1,500 square
miles in both States, centering about New York Harbor, The Port District includes
the Cities of New York and Yonkers in New York State, and the cities of Newark,
Jersey City, Bayonne, Hoboken and Elizabeth in the State of New Jersey, and over
200 other municipalities, including all or part of seventeen counties, in the two States.
The Port Authority manages and/or operates all of the region's major commercial
airports (Newark Liberty International, John F. Kennedy International, Teterboro,
LaGuardia and Stewart International Airports), marine terminals in both New Jersey
and New York (Port Newark and Elizabeth, Howland Hook and Brooklyn Piers); and
its interstate tunnels and bridges (the Lincoln and Holland Tunnels; the George
Washington, Bayonne, and Goethals Bridges; and the Outerbridge Crossing), which
are vital "Gateways to the Nation."

In addition, the Port Authority operates the Port Authority Bus Terminal in
Manhattan, the largest facility of its kind in the world, and the George Washington
Bridge and Journal Square Transportation Center bus stations. A key link in
interstate commuter travel, the Port Authority also operates the Port Authority Trans-
Hudson Corporation (PATH), a rapid rail transit system linking Newark, and the
Jersey City and Hoboken waterfronts, with midtown and downtown Manhattan. A
number of other key properties are managed by the agency including but not limited
to a large satellite communications facility (the Teleport) in Staten Island, and a
resource recovery co-generation plant in Newark. Prior to September 11, 2001, the
Port Authority's headquarters were located in the World Trade Center, and that
complex is still owned and being partially redeveloped by the Authority.

2. Form and Submission of Bid

The Biddershall review carefully every provision of this document, provide all the
information required, and sign and return one entire copy to the Port Authority in
accordance with the instructions on the Cover Sheet and Part It - Contract Specific
Information for Bidders. The Bidder should retain one complete duplicate copy for
its own use. The "Signature Sheet" contained herein must be completed and signed
by the Bidder. The Pricing Sheet(s) contained herein must also be completed. The
bid shall be sealed in the enclosed self-addressed envelope conspicuously marked
with the Bidder's name, address, and Vendor Number, if available. In addition, the
outside of the package must clearly state the Bid title, the Bid Collective Number and
the Bid Due Date. Failure to properly label submissions may cause a delay in
identification, misdirection or disqualification of the submissions. In submitting this
bid, the Bidder offers to assume the obligations and liabilities imposed upon it herein
and expressly makes the representations and warranties required in this document.
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All Bids must be received by the bid custodian on or before the due date and time
specified on the cover page, at which time they will be publicly opened and read.
Bids are only accepted Monday through Friday, excluding Port Authority holidays,
between the hours of 8:00 an. and 5:00 p.m., via (I) regular mail, (2) express
delivery service (e.g. UPS), or (3) hand delivery. If your bid is to be hand-delivered
by messenger or you are planning to attend the formal bid opening, please note that
only individuals with valid photo identification will be permitted access to the Port
Authority's offices. Individuals without valid identification shall be turned away and
their packages not accepted. Bids that are not received by the bid custodian by the
scheduled bid opening date will be considered late.

3. Vendor Profile

To ensure maximum opportunities, it is vitally important that Bidders keep their
vendor profiles up to date with an appropriate e-mail address, as this will enable their
firm to receive timely notice of advertisements, reminders, solicitations and addenda.
Bidders may update their vendor profile or register as a Port Authority Vendor by
accessingthe online registration system at https:/fpanynjprocure.comfVenLogon.asp.

4. Acknowledgment of Addenda

If any Addenda are posted or sent as part of this Bid, the Bidder shall complete, sign
and include with its Bid the addenda form(s). in the event any Bidder tails to conform
to these instructions, its Bid will nevertheless be construed as though the Addenda
had been acknowledged.

If the Bidder downloaded this solicitation document, it is the responsibility of the
Bidder to periodically check the Port Authority website at
http://www.panynj.gov/business-opportunitiesfbid .proposal-advertisements.html and
download any addenda that might have been issued in connection with this
solicitation.

5. Firm Offer

The Bidder offers to provide the Port Authority of New York and New Jersey the
services and to perform all Work in connection therewith required under this
Contract, all as specified by the terms and conditions of the Contact, based on the
Pricing Sheets provided herein.

EXCEPTIONS TAKEN OR CONDITIONS IMPOSED BY A BIDDER TO
ANY PORTION OF THE CONTRACT DOCUMENTS WILL RESULT IN
REJECTION OF THE BID.

6. Acceptance or Rejection of Bids

The acceptance of  bid will be by a written notice signed by an authorized
representative on behalf of the Authority. No other act of the Port Authority, its
Commissioners, officers, agents or employees shall constitute acceptance of a bid.
The Port Authority reserves the unqualified right, in its sole and absolute discretion,
to reject any or all bids or to accept any bid, which in its judgment will best serve the
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public interest and to waive defects in any bid. No rights accrue to any Bidder unless
and until its bid is accepted.

7. Bidder's Questions

Any questions by prospective Bidders concerning the Work to be performed or the
terms and conditions of the Contract may be addressed to the Contracts Specialist
Listed on the Cover Sheet of this document. The Contracts Specialist is only
authorized to direct the attention of prospective Bidders to the portions of the
Contract. No employee of the Port Authority is authorized to interpret any portion of
the Contract or to give information in addition to that contained in the Contract.
When Contract interpretation or additional information as to the Contract
requirements is deemed necessary by the Port Authority, it will be communicated to
all Bidderè by written addenda issued under the name of the Manager, Purchasing
Services Division of the Port Authority and may be posted on the Port Authority
website. Addenda shall be considered part of the Contract.

S. Additional Information To and From Bidden

Should the Authority require additional information from the Bidder in connection
with its bid, such information shall be submitted within the time frame specified by
the Port Authority.

If the Bidder is a corporation, a statement of the names and residences of its officers
should be submitted on the Name and Residence of Principals Sheet, directly
following the Signature Sheet.

9. Union Jurisdiction

All prospective Bidders are advised to ascertain whether any union now represented
or not represented at the Facility will claim jurisdiction over any aspect of the
operations; to be performed hereunder and their attention is directed to the paragraph
entitled "Harmony" in the Standard Contract Terms and Conditions.

10. Assessment of Bid Requirements

The Bidder should carefully examine and study the entire contents of these bid
documents and shalt make its own determinations as to the services and materials to
be supplied and all other things required to be done by the Contractor.

11. Bidder's Prerequisites

Only Bidders who can comply with the prerequisites specified in Part H hereof at the
time of the submission of its bid should submit bids, as only bids submitted by such
Bidders will be considered. By furnishing this document to the Bidder, the Port
Authority has not made a determination that the Bidder has met the prerequisites or
has otherwise been deemed qualified to perform the services. A determination that a
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Bidder has met the prerequisites is no assurance that it will be deemed qualified in
connection with other bid requirements included herein.

12. Qualification Information

The Port Authority may give oral or written notice to the Bidder to furnish the Port
Authority with information and to meet with designated representatives of the Port
Authority relating to the Bidder's qualifications and ability to fulfill the Contractor's
obligations hereunder. The requested information shall be submitted no later than
three (3) days after said notice unless otherwise indicated. Matters upon which the
Port Authority may inquire may include, but may not be limited to, the following:

a.	 The Bidder may be required to demonstrate that it is financially capable of
performing this Contract, and the determination of the Bidder's financial
qualifications will be made by the Port Authority in its sole discretion. The
Bidder shall submit such financial and other relevant information as may be
required by the Port Authority from time to time including, but not limited to,
the following:

1. (i) Certified financial statements, including applicable notes, reflecting the
Bidder's assets, liabilities, net worth, revenues, expenses, profit or loss and
cash flow for the most recent calendar year or the Bidder's most recent
fiscal year.

(ii) Where the certified financial statements set forth in (i) above are not
available, then either reviewed or compiled statements from an
independent accountant setting forth the aforementioned information shall
be provided.

(iii) Where neither certified financial statements nor financial statements
from an independent accountant are available, as set forth in (I) and (ii)
above, then financial statements containing such information prepared
directly by the Bidder may be submitted; such financial statements,
however, must be accompanied by a signed copy of the Bidder's most
recent Federal income tax return and a statement in writing from the
Bidder, signed by an executive officer or their authorized designee, that
such statements accurately reflect the present financial condition of the
Bidder.

Where the statements submitted pursuant to subparagraphs (I), (ii) or (iii) are
dated prior to forty-five (45) days before the bid opening, then the Bidder shall
submit a statement in writing, signed by an executive officer of the Bidder or
their designee, that the present financial condition of the Bidder is at least as
good as that shown on the statements submitted.

2. Bidder's statement of work on hand, including any work on which a bid
has been submitted, and containing a description of the work, the annual
dollar value, the location by city and state, the current percentage of
completion, the expected date for completion, and the name of an
individual most familiar with the Bidder's work on these jobs.
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3. The name and address of the Bidder's banking institution, chief banking
representative handling the Bidder's account the Bidder's Federal
Employer Identification Number (i.e., the number assigned to firms by the
Federal Government for tax purposes), the Bidder's Dun and Bradstreet
number, if any, the name of any other credit service to which the Bidder
has furnished information, and the number, if any, assigned by such
service to the Bidder's account.

b.	 Information relating to the Bidder's Prerequisites, if any, as set forth in this
document.

C.	 If the Bidder is a corporation: (1) a copy of its Certificate of Incorporation and,
if applicable, all Amendments thereto with a written declaration signed by the
Secretary of the Corporation with the corporate seal affixed thereto, stating that
the copy furnished is a true copy of the Certificate of Incorporation and any
such Amendments as of the date of the opening of the bid and (2) if the Bidder
is not incorporated under the laws of the state in which the service is to be
performed, a certificate from the Secretary of State of said state evidencing the
Bidder's legal qualification to do business in that state.

d. A statement setting forth the names of those personnel to be in overall charge
of the service and those who would be exclusively assigned to supervise the
service and their specific roles therein, setting forth as to each the number of
years of experience and in which functions and capacities each would serve.

C.	 Information to supplement any statement submitted in accordance with the
Standard Contract Terms and Conditions entitled "Contractor's Integrity
Provisions."

f. In the event that the Bidder's performance on a current or past Port Authority
or Port Authority Trans-Hudson Corporation (PATH) contract or contracts has
been rated less than satisfactory, the Manager, Purchasing Services Division,
may give oral or written notice to the Bidder to furnish information
demonstrating to the satisfaction of such Manager that, notwithstanding such
rating, such performance was in fact satisfactory or that the circumstances
which gave rise to such unsatisfactory rating have changed or will not apply to
performance of this Contract, and that such performance will be satisfactory.

g. The Bidder recognizes that it may be required to demonstrate to the
satisfaction of the Port Authority that it in fact can perform the services as
called for in this Contract and that it may be required to substantiate the
warranties and representations set forth herein and the statements and
assurances it may be required to give.

Neither the giving of any of the aforesaid notices to a Bidder, the submission of
materials by a Bidder, any meeting which the Bidder may have with the Port
Authority, nor anything stated by the Port Authority in any such meeting shall be
construed or alleged to be construed as an acceptance of said Bidder's bid. Nothing
stated in any such meeting shall be deemed to release any Bidder from its offer as
contained in the bid.
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13.Facility Inspection

Details regarding the Facility inspection for all parties interested in submitting a bid
are stipulated in Part II hereof. All Bidders must present company identification and
photo identification for access to the Facility.

14.Available Documents - General

Certain documents, listed in Part II hereof, will be made available for reference and
examination by Bidders either at the Facility Inspection, or during regular business
hours. Arrangements to review these documents at a time other than the Facility
Inspection may be made by contacting the person listed in Part II as the contact for
the Facility Inspection.

These documents were not prepared for the purpose of providing information for
Bidders upon this Contract but they were prepared for other purposes, such as for
other contracts or for design purposes for this or other contracts, and they do not form
a part of this Contract The Port Authority makes no representation or guarantee as
to, and shall not be responsible for, their accuracy, completeness or pertinence, and,
in addition, shall not be responsible for the inferences or conclusions to be drawn
there from:

15.Pre-award Meeting

The lowest qualified Bidder may be called for a pre-award meeting prior to award of
the Contract.

16. Price Preference

A price preference may be available for Minority/Women Business Enterprises
(M/WBEs) or Small Business Enterprises (SBEs) as set forth in the Standard Contract
Terms and Conditions.

17. M/WBE Subcontracting Provisions.

The Port Authority has a long-standing practice of making its business opportunities
available to Minority Business Enterprises (MBEs) and Women-Owned Businesses
(WBEs) and has taken affirmative steps to encourage such firms to seek business
opportunities with the Port Authority. The successful Bidder will use good faith
efforts to provide for meaningful participation by the Pod Authority certified
M/WBEs as defined in this document, in the purchasing and subcontracting
opportunities associated with this contract, including purchase of equipment, supplies
and labor services.

Minority Business Enterprise (MBE) - shall mean a business entity which is at least
51% owned and controlled by one or more members of one or more minority groups,
or, in the case of a publicly held corporation, at least 51% of the stock of which is
owned by one or more minority groups, and whose management and daily business
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operations are controlled by one or more such individuals who are citizens or
permanent resident aliens.

"Minority Group " means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups
not of Hispanic origin;

• (b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central
or South American culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original
peoples of the Far East, Southeast Asia, The Indian Subcontinent, or the
Pacific Islands;

(d) Native American or Alaskan native persons having origins in any of the
original peoples of North America and maintaining identifiable tribal
affiliations through membership and participation or community
identification.

Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which
is at least 51% owned by one or more women, or, in the case of a publicly held
corporation, at least 51% of the stock of which is owned by one or more women and
whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Good faith efforts to include participation by MIWBEs shall include, but not be
limited to the following:

1) Dividing the services and materials to be procured into small portions where
feasible;

2) Giving reasonable advance notice of specific subcontracting and purchasing
opportunities to such firms as may be appropriate;

3) Soliciting services and materials from M/WBEs, which are certified by the
Port Authority;

4) Ensuring that provision is made for timely progress payments to the M/WBEs
and;

5) Observance of reasonable commercial standards of fair dealing in the
respective trade or business.

Bidders are directed to use form PA3749B as the recording mechanism for the
MIWBE participation Plan, which may be downloaded at
hitp://www.panynj .govlbusiness-opportuniticsfbecome-vendor.htmi

The M/WBE Plan submitted by the Contractor to the Port Authority shall contain, at
a minimum, the following:
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• Identification of M/WBE's: Provide the names and addresses of all M/WBEs
included in the Plan. If none are identified, describe the process for selecting
participant firms in order to achieve the good faith goals under this Contract.

• Level of Participation: Indicate the percentage of MIWBE participation
expected to be achieved with the arrangement described in the Plan.

• Scope of Work: Describe the specific scope of work the M/WBE's will
perform.

• Previous M/WBE Participation: Describe any previous or current M/WBE
participation, which the Bidder has utilized in the performance of its contracts.

All M/WBE subcontractors listed on the MIWBE Participation Plan must be
certified by the Port Authority in order for the Contractor to receive credit toward the
M/WBE goals set forth in this Contract. Please go to
www.panynj.gov/supplierdiversity to search for MIWBEs by a particular commodity
or service. The Port Authority makes no representation as to the financial
responsibility of such firms or their ability to perform Work under this Contract.

Bidders thaIl include their M/WBE Participation Plan with their Bids, to be
reviewed and approved by the Authority's Office of Business Diversity and Civil
Rights (OBDCR).

If the Contractor wishes to subcontract a portion of the Work through a firm not
listed in the Directory, but which the Contractor believes should be eligible because
it is (I) an MIWBE, as defined above and (2) competent to perform portions of the
Work, the Contractor shall submit an M/WBE Uniform Certification Application to
the Port Authority of New York and New Jersey, Office of Business Diversity and
Civil Rights (OBDCR), 233 Park Avenue South, 4th Floor, New York, NY 10003.
The application is available online at www.panyni.gov/supplierdiversity . In
addition, to update your certification file and to advise OBDCR of changes to any
information, please email these changes to OBJOceflpanynj.gov . Credit toward
applicable goals will be granted only to Port Authority certified vendors. For more
information about M/WBE Programs, call (212) 435-7819.

18. Certification of Recycled Materials

Bidders are requested to submit, with their bid, a written certification entitled
"Certified Environmentally Preferable Products / Practices" attached hereto as
"Attachment I-A", attesting that the products or items offered by the Bidder contain
the minimum percentage of post-consumer recovered material in accordance with the
most recent guidelines issued by the United Slates Environmental Protection Agency
(EPA), or, for commodities not so covered, the minimum percentage of post-
consumer recovered materials established by other applicable regulatory agencies.
The data submitted by the Bidder in Attachment I-A is being solicited for
informational purposes only.

Recycling Definitions;
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For purposes of this solicitation, the following definitions shall apply:

a. Recovered Material" shall be defined as any waste material or by-product that
has been recovered or diverted from solid waste, excluding those materials and
by-products generated from, and commonly reused within, an original
manufacturing process.

b. "Post-consumer Material" shall be defined as any material or finished product
that has served its intended use and has been discarded for disposal or recovery
having completed its life as a consumer item. 'Post-consumer material" is
included in the broader category of "Recovered Material".

C. "Pre-consumer Material" shall be defined as any material or by-product
generated after the manufacture of a product but before the product reaches the
consumer, such as damaged or obsolete products. Pre-consumer Material does
not include mill and manufacturing trim, scrap, or broken material that is
generated at a manufacturing site and commonly reused on-site in the same or
another manufacturing process.

d. "Recycled Product" shall be defined as a product that contains the highest
amount of post-consumer material practicable, or when post-consumer material
is impracticable for a specific type of product, contains substantial amounts of
Pie-consumer Material.

e. "Rebyclable Product" shall be defined as the ability of a product and its
packaging to be reused, reconditioned for use, or recycled through existing
recycling collection programs.

f. "Waste Reducing Product" shall be defined as any product that will result in less
waste generated due to its use rather than another product designed to serve the
same function with an greater waste generation rate. This shall include, but not
be limited to, those products that can be reused, refilled or have a longer life
expectancy and contain a lesser amount of toxic constituents.

19. City Payroll Tax

Bidders should be aware of the payroll tax imposed by the:

a) City of Newark, New Jersey for services performed in Newark, New Jersey;

b) City of New York, New York for services performed in New York, New York;
and

c) City of Yonkers, New York for services performed in Yonkers, New York.

These taxes, if applicable, are the sole responsibility of the Contractor. Bidders
should consult their tax advisors as to the effect, if any, of these taxes. The Port
Authority provides this notice for informational purposes only and is not responsible
for either the imposition or administration of such taxes. The Port Authority
exemptioz set forth in the Paragraph headed "Sales or Compensating Use Taxes", in
the Standard Contract Terms and Conditions included herein, does not apply to these
taxes.
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20. Additional Bidder Information
Prospecthe Bidders are advised that additional vendor information, including but not
limited to,fonns, documents and other information, including protest procedures,
may be found on the Port Authority website at:jntp:/twww.panynj.govlbusiness-
opportunities/becone-vendorhtnil
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ATTACHMENT I A - Certified Environmentally Preferable Products/Practices

BidderNaxne:Sc¼C%heit \'J(t W C ate:	 Q ).4' \'
In line with the Port Authority's efforts to promote products and practices which reduce our impact on the
environment and human health, Bidden are encouraged to provide information regarding their environmentally
preferable/sustainable business practices as they relate to this contract wherever possible. Bidders are requested to
complete this form and submit it with their response, it appropriate. Bidders requested to submit appropriate
documentation to support the items for which the Bidder indicates a "Yes" and present this documentation, in the
proper sequence of this Attachment.

I. Packaging
Has the Bidder implemented any of the following environmental initiatives? (A checkinaxt indicates "Yes")
- Use of corrugated materials that exceed the required minimum EPA recommended post-consumer recycled
content
- Use of other packaging materials that contain recycled content and are recyclable in most local programs
- Promotes waste prevention and source reduction by reducing the extent of the packaging and/or offering

packaging take-back services, or shipping carton return
- Reduces or eliminates materials which have been bleached with chlorine or chlorine derivatives
- Eliminates any packaging that may contain polyvinyl chloride (PVC), or polystyrene or heavy metals.

It yes, a description of the practices being followed should be include with the submission.

2. Business Practices / Operations / Manufacturing
Does the Bidder engage in practices that serve to reduce or minimize an impact to the environment, including, but not
necessarily limited to, the following items? (A checkmaxk indicates "Yes")
- Recycles materials in the warehouse or other operations
-	 Use of alternative fuel vehicles or vehicles equipped with diesel emission control devices for delivery or

transportation purposes
-	 Use of energy efficient office equipment or signage or the incorporation of green building design elements

Use of recycled paper (that meets federal specifications) in their marketing and/or resource materials
- Other sustainable initiative

If yes, a description of the practices being followed should be Included with the submission.

3. Training and Education
Does the Bidder conduct/offer a program to train or inform customers and employees of the environmental benefits of
the products to be offered under this contract, and/or does the Bidder conduct environmental training of its own staff?

o Yes	 0 No	 If yes, Bidder shall attach a description of the training offered and the specific
criteria targeted by the training.

4. Certifications
Has the Bidder or any of its menufucturers and/or subcontractors obtained any of the following product / industry
certifications? (A checkmark indicates "Yes")
- ISO 14000 or adopted some other equivalent environmental management system
- Other 'industry environmental standards (where applicable), such as the CERES principles, LEED

Certification, C2C Protocol, Responsible Care Codes of Practice or other similar standards
-	 Third Party product certifications such as Green Seal. Scientific Certification Systems, Smartwood, etc.

If yes, Bidden should attach copies of the certificates obtained.

I h	 certify under penalty of 1W, the above statements are true and correct.(3L.CL	 t4S2	 Name	 ?'+-)2 Dat
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PART II- CONTRACT SPECIFIC INFORMATION FOR BIDDERS

The following information may be referred to in other parts hereof, or further detailed in
other parts hereof, if applicable.

1. Service(s) Required
Truck and Van Services to and from Port Authority Warehouses and Facilities

2. Location(s) Services Required
Various locations in New York and New Jersey, as more fully described in the
definition of "Facility" in the Specifications.

3. Expected Date of Commencement of Contract
On or about November 1, 2012

4. Contract Type
Service/Requirements Contract

5. Duration of Contract
Three (3) years, expiring on or about October 31, 2015

6. Price Adjustment during Base Term (Index Based)
Not Applicable

7. Option Period(s)
Not Applicible

S. Price Adjustment during Option Period(s) (Index Based)
Not Applicable

9. Extension Period
120 day Extension Applicable

.10. Facility Inspection
Date and Time; Thursday, September 6, 2012 at 10 am, Jersey Avenue
Maintenance Shop (JAMS), 777 Jersey Avenue, Jersey City, Ni 07201.

Please contact Sharon Allen at 201 .385.3471, Monday through Friday, between the
hours of 9:00 am. and 3:00 p.m.. PHOTO ID IS REQUIRED to attend the facility
inspection,

11. Specific Bidder's Prerequisites
a. The Bidder shall have had at least three (3) year(s) of continuous experience

immediately prior to the date of submission of its bid in the management and
operation of Trucking and Van Delivery Service and during that time shall have
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actually engaged in providing said or such services to commercial or industrial
accounts under contract The Bidder may fulfill this prerequisite if the Bidder can
demonstrate to the satisfaction of the Port Authority that the persons or entities
owning and controlling the Bidder have had a cumulative total of at least three (3)
year(s) of experience immediately prior to the date of the submission of its bid in
the management and operation of a business actually engaged in providing these
services to commercial or industrial accounts under contract during that time, or
have owned and controlled other entities which have actually engaged in
providing the above described services during that time period.
During the time period stated in (a) above, the Bidder, or persons or entities
owning and controlling the Bidder, shall have performed or be performing under
at least I contract requiring similar services of similar scope to those required
under this Contract.

['I The Bidder shall have had in its last fiscal year, or the last complete calendar year
immediately preceding the opening of its bid, a minimum of $300,000 annual
gross income from the type of service required under this Contract.

4. In the event a bid is submitted by a joint venture the foregoing prerequisites will
be considered with respect to such Bid as follows: The prerequisite in
subparagraph (a) and (b) above, will be considered satisfied if the joint venture
itself, or any of its participants individually, can meet the requirements. The
prerequisite in subparagraph (c) above, will be considered satisfied if the gross
income of the joint venture itself meets the prerequisite or the gross income of the
participants in thejoint venture cumulatively meets the prerequisite. If ajoint
venture which has not been established as a distinct legal entity submits a bid, it
and all participants in the joint venture shall be bound jointly and severally and
each such participant in the joint venture shall execute the bid and do each act and
thing required by this Invitation for Bid. On the original bid and wherever else
the Bidder's name would appear, the name of the joint venture Bidder should
appear if thejoint venture is a distinct legal entity. If the Bidder is a common law
joint venture, the names of all participants should be listed followed by the words
"acting jointly and severally". All joint venture Bidders must provide
documentation of their legal status.

Proof that the above prerequisites are met should be submitted with the bid.

12.Available Documents
The following documents will be made available for reference and examination:

Contract To Provide Scheduled Trucking and Van Services and On-Call Van Services
to and from Port Authority Stockrooms and Facilities Located in New York and New
Jersey, Contract # 4600007877

13.Contractor Staff Background Screening
The Contractor awarded this contract may be required to have its staff, and any
subcontractor's staff working under this Contract, authorize the Authority or its designee
to perform background checks. Such authorization shall be in a form acceptable to the
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Authority. The Contractor (and subcontractor) may also be required to use an
organization designated by the Authority to perform the background checks. The cost
for said background checks for staff that pass and are granted a credential shall be
reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense. Staff
that are rejected for a credential for any reason are not reimbursable.

As of January 29, 2007, the Secure Worker Accâss Consortium (S.W.A.C.) is the only
Port Authority approved provider to be used to conduct background screening, except as
otherwise required by federal law and/or regulation. Information about S.W.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers
can be found at http://www.securewo&er.com, or S.W.A.C. may be contacted directly at
(877)522-7922.

14. Background Qualification Questionnaire (BQQ)
The Bidder shall submit a completed Background Qualification Questionnaire
(BQQ), required for itself and all subcontractors and vendors known to the Bidder at
the time of bid submission, who will be providing services. This document and
instructions for submitting the completed BQQ to the Authority's Office of Inspector
General can be obtained at the Authority's website through the following link:
http://www.panynj.gov/wtcprogress/pdf/PANYNJ —OIG—WTC—BQQP.zip
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PART III - CONTRACT SPECIFIC TERMS AND CONDITIONS

1. General Agreement
Subject to all of the terms and conditions of this Contact, the undersigned
(hereinafter called the "Contractor") hereby offers and agrees to provide all the
necessary supervision, personnel, equipment, materials and all other things necessary
to perform the Work required by this Contract as specified in Part H, and filly set
forth in the Specifications, at the location(s) listed in Part H and MIy set forth in the
Specifications, and do all other things necessary or proper therefor or incidental
thereto, all in strict accordance with the provisions of the Contact Documents and
any future changes therein; and the Contractor further agrees to assume and perform
all other duties and obligations imposed upon it by this Contract.

In addition, all things not expressly mentioned in the Specifications but involved in
the carrying out of their intent and in the complete and proper execution of the
matters referred to in and required by this Contract are required by the Specifications,
and the Contractor shall perform the same as though they were specifically
delineated, described and mentioned therein.

2. Duration
a) The initial term of this Contract (hereinafter called the "Base Term") shall

commence on or about the date specified in Part II hereof, on the specific date set
forth in the Port Authority's written notice of bid acceptance (hereinafter called
the "Commencement Date"), and unless otherwise terminated, revoked or
extended in accordance with the provisions hereof, shall expire as specified in
Part II hereof (hereinafter called the "Expiration Date").

b) If specified as applicable to this Contract and set forth in Part II hereof, the Port
Authority shall have the right to extend this Contract for additional period(s)
(hereinafter referred to as the "Option Period(s)") following the Expiration Date,
upon the same terms and conditions subject only to adjustments of charges, if
applicable to this Contract, as may be hereinafter provided in the paragraph
entitled "Price Adjustments". If the Port Authority shall elect to exercise the
Option(s) to extend this Contact, then, no later than thirty (30) days prior to the
Expiration Date, the Port Authority shall send a notice that it is extending the
Base Term of this Contract, and this Contract shall thereupon be extended for the
applicable Option Period. If the Contract provides for more than one Option
Period, the same procedure shall apply with regard to extending the term of this
Contract for succeeding Option Periods.

c) Unless specified as not applicable to this Contract in Part H hereof, the Port
Authority shall have the absolute right to extend the Base Term for an additional
period of up to one hundred and twenty ([20) days subsequent to the Expiration
Date of the Base Term, or the Expiration Date of the final exercised Option
Period (hereinafter called the "Extension Period"), subject to the same terms and
conditions as the previous contract period. The prices quoted by the Contractor
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for the previous contract period shall remain in effect during this Extension
Period without adjustment. If it so elects to extend this Contract, the Port
Authority will advise the Contractor, in writing, that the term is so extended, and
stipulate the length of the extended term, at least thirty (30) days prior to the
expiration date of the previous contract period.

3. Payment
Subject to the provisions of this Contact, the Port Authority agrees to pay to the
Contractor and the Contractor agrees to accept from the Port Authority as fi.iIl and
complete consideration for the performance of all its obligations under this Contract
and as sole compensation for the Work performed by the Contractor hereunder, a
compensation calculated from the actual quantities of services performed and the
respectiv4 prices inserted by the Contractor in the Pricing Sheet(s), forming a part of
this Contract, exclusive of compensation under the clause hereof entitled "Extra
Work". The manner of submission of all bills for payment to the Contractor by the
Port Authority for Services rendered under this Contract shall be subject to the
approval of the Manager in all respects including, but not limited to, format,
breakdown of items presented and verifying records. All computations made by the
Contractor and all billing and billing procedures shall be done in conformance with
the following procedures:

a) Payment shall be made in accordance with the prices for the applicable service
(during the applicable Contract year) as they appear on the Pricing Sheet(s), as
the same may be adjusted from time to time as specified herein, such as
subtracting any deductions for services not performed, and/or any liquidated
damages to which the invoice may be subject, and/or any adjustments as may be
required pursuant to increases and decreases in areas or frequencies, if
applicable. All Work must be completed within the time frames specified or as
designated by the Manager.

The Daily Run shall be invoiced at the unit price per day as included on the
Pricing Sheet(s). Overtime shall be invoiced at the unit price per hour as
included on the Pricing Sheet(s).

b) The Contractor shall submit to the Warehouse Operations Supervisor by the fifth
day of each month following the month of commencement of this Contract and
on orby the fifth day of each month thereafter, (including the month following
the termination, revocation or expiration of this Contract), a complete and correct
invoice for the Work performed during the preceding month accompanied by
such information as may be required by the Warehouse Operations Supervisor
for verification. The invoice must show the Contractor's Federal Tax
Identification Number. Payment will be made within thirty (30) days of Port
Authority verification of the invoice.

c) No certificate, payment, acceptance of any Work or any other act or omission of
any representative of the Port Authority shall operate to release the Contractor
from any obligation under or upon this Contract, or to estop the Port Authority
from showing at any time that such certificate, payment, acceptance, act or
omission was incorrect, or to preclude the Port Authority from recovering any
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monies paid in excess of those lawfully due and any damage sustained by the
Port Authority.

d) In the event an audit of received invoices should indicate that the correct sum due
the Contractor for the relevant billing period is less than the amount actually paid
by the Port Authority, the Contractor shall pay to the Port Authority the
difference promptly upon receipt of the Port Authority's statement thereof. The
Port Authority may, however, in its discretion elect to deduct said sum or sums
from any subsequent monthly payments payable to the Contractor hereunder.

The term "Final Payment", as it is used throughout this Contract, shall mean the final
payment made for services rendered in the last month of the Base Term or any extended
term. However should this Contract be terminated for any reason prior to the last month
of the Base Term or any extended term, then Final Payment shall be the payment made
for services rendered in the month during which such termination becomes effective. The
Contractor's acceptance of Final Payment shall act as a full and complete release to the
Port Authority of all claims of negligence, including but not limited to, any claims of
liability to the Contractor for all things done or furnished in connection with this Contract
and for every act and neglect of the Port Authority and others relating to or arising out of
this Contract, including claims arising out of breach of contract and claims based on
Claims of third persons. No payment, however, final or otherwise shall operate to release
the Contractor from any obligations in connection with this Contract.

4. Price Adjustment

NONE

5. Liquidated Damages
a) The Contractor's obligations for the performance and completion of the Work

within the time or times provided for in this Contract are of the essence of this
Contract. In the event that the Contractor fails to satisfactorily perform all or any
part of the Work required hereunder in accordance with the requirements set
forth in the Specifications (as the same may be modified in accordance with
provisions set forth elsewhere herein) then, inasmuch as the damage and loss to
the Port Authority for such failure to perform includes items of loss whose value
will be difficult to accurately estimate, the damages for such failure to perform
shall be liquidated as follows:

i.	 In the event that during any monthly period the Contractor fails to
perform alt or any part of the Services as specified in Contract
Specifications as the same may, as hereinafter provided, be
revised, satisfactorily or at the frequencies set forth herein, the
compensation payable by the Port Authority to the Contractor for
said monthly period shall be reduced by 2003'o of the "unit price"
quoted by the Contractor for the driver(s) and helper(s) multiplied

•	 by the number of hours the Contractor fails to perform or
•	 unsatisfactorily performs the operation.
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ii.	 If the Contractor fails to respond to an emergency within 24 hours
of notification by the Port Authority, then the amount payable to
the Contractor under this Contract shall be reduced by $100 per
hour for each hour, or part thereof, past the response time required
hereunder that the Contractor fails to provide the required Service.

III.	 In the event that, for any reason, the Contractor fails to maintain,
provide, submit or to have available when required or requested
by the Port Authority any documentation, reports or statements,
such as EL-pass statements, and telephone monthly statements as
required, the amount payable by the Port Authority to the
Contractor hereunder shall be reduced by an amount equal to $100
per day multiplied by the number of days or major fractions
thereof the Contractor fails to maintain or provide any
documentation, reports or records, said amount or amounts to be
deducted from any sums due and owing from the Port Authority to
the Contractor hereunder as the Port Authority shall determine
from time to time in its sole discretion.

iv. In the event that the Contractor's employee fails to comply with
the uniform and identification requirements as set for herein, then
the amount payable hereunder shall be reduced by an amount equal
to $50 per violation, multiplied by the number of days or major
fractions thereof that the Contractor employees fail to comply with
the uniform and/or identification requirements.

V.	 In the event that the Contractor's trucks or vans are not in proper
working condition as set forth herein, then the amount payable
hereunder shall be reduced by an amount equal to $150 per day for
each day, or part thereof, the Contractor fails to provide trucks or
vans in proper working condition.

vi.	 If the Contractor's staff fails to carry at all times a cellular
telephone as required herein, then the amount payable hereunder
shall be reduced by an amount equal to $50 per day for each day
the Contract's staff fail to comply with this requirement.

b) The Manager shall have the sole right to determine whether the Contractor has
performed in a satisfactory manner and his or her determination shall be final,
binding and conclusive upon the Contractor.

c) Failure of the Manager or the Port Authority to impose liquidated damages shall
not be deemed an acceptance by the Port Authority of unsatisfactory
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performance or a failure to perform on the part of the Contractor or a waiver of
its remedies hereunder.

6. Insurance
Insurance Procured by the Contractor

The Contractor shall take out, maintain, and pay the premiums on Commercial General
Liability Insurance, including but not limited to premises-operations, products-completed
operations, and independent contractors coverage, with contractual liability language
covering the obligations assumed by the Contractor under this Contract and, if vehicles
are to be used to carry out the performance of this Contract, then the Contractor shall also
take out, maintain, and pay the premiums on Automobile Liability Insurance covering
owned, non-owned, and hired autos in the following minimum limits:

Commercial General Liability Insurance - $ 2 million combined single limit per
occurrence for bodily injury and property damage liability.

Automobile Liability Insurance - $ 2 million combined single limit per accident for
bodily injury and property damage liability.

In addition, the liability policy (ies) shall name "The Port Authority of New York and
New Jersey and its wholly owned entities, their commissioners, directors, officers,
partners, employees and agents as additional insured", including but not limited to
premise-operations, products-completed operations on the Commercial General Liability
Policy. Moreover, the Commercial General Liability Policy shall not contain any
provisions for exclusions from liability other than provisions for exclusion from liability
forming part of the most up to date ISO form or its equivalent unendorsed Commercial
General Liability Policy. The liability policy (ins) and certificate of insurance shall
contain separation of insured condition and severability of interests clause for all policies
so that coverage will respond as if separate policies were in force for each insured. An act
or omission of one of the insureds shall not reduce or void coverage to the other insureds.
Furthermore, the Contractor's insurance shall be primary insurance as respects to the
above additional insureds. Any insurance or self-insurance maintained by the above
additional insureds shall not contribute to any loss or claim. These insurance
requirements shall be in effect for the duration of the contract to include any
warrantee/guarantee period.

The certificate of insurance and liability policy (ies) must contain the following
endorsement for the above liability coverages:

"The insurer(s) shall not, without obtaining the express advance written permission
from the Genera! Counsel of the Port Authority, raise any defense involving in any way
the jurisdiction of the Tribunal over the person of the Port Aulhorlty, the Immunity of
the Port Authority, Its Commissioners, officers, agents or employees, the governmental
nature of the Port Authority, or the provisions of any statutes respecting suits against
the ('ofl Authority."
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The Contractor shall also take out, maintain, and pay premiums on Workers'
Compensation Insurance in accordance with the requirements of law in the state(s) where
work will take place, and Employer's Liability Insurance with limits of not less than $1
million each accident.

Each policy above shallcontain an endorsement that the policy may not be canceled,
terminated, or. modified without thirty (30) days' prior written notice to the Port
Authority of NY and NJ, An; Facility Contract Administrator, at the location where the
work will take place and to the General Manager, Risk Management.

The Port Authority may at any time during the term of this agreement change or modify
the limits and coverages of insurance. Should the modification or change results in an
additional premium, The General Manager, Risk Management for the Port Authority may
consider such cost as an out-of-pocket expense.

Within five (5) days after the award of this agreement or contract and prior to the start of
work, the Contractor must submit an original certificate of insurance, to the Port
Authority of NY and NJ, Facility Contract Administrator, at the location where the work
will take place. This certificate of insurance MUST show evidence of the above insurance
nolicy (lest including but not limited to, the cancellation notice endorsement and stating
the agreement/contract number prior to the start of work. The General Manager, Risk
Management must approve the certificate(s) of insurance before any work can begin.
Upon request by the Port Authority, the Contractor shall furnish to the General Manager,
Risk Management, a certified copy of each policy, including the premiums.

If at any time the above liability insurance should be canceled, terminated, or modified so
that the insurance is not in effect as above required, then, if the Manager shall so direct,
the Contractor shall suspend performance of the contract at the premises. If the contract
is so suspended, no extension of time shall be due on account thereof If the contract is
not suspended (whether or not because of omission of the Manager to order suspension),
then the Authority may, at its option, obtain insurance affording coverage equal to the
above required, the cost of such insurance to be payable by the Contractor to the Port
Authority.

Renewal certificates of insurance or policies shall be delivered to the Facility Contractor
Administrator, Port Authority at least fifteen (15) days prior to the expiration date of each
expiring policy. The General Manager, Risk Management must approve the renewal
certificate(s) of insurance before work can resume on the facility. If at any time any of
the certificates or policies shall become unsatisfactory to the Port Authority, the
Contractor shall promptly obtain a new and satisfactory certificate and policy.

The requirements for insurance procured by the Contractor shall not in any way be
construed as alimitation on the nature or extent of the contractual obligations assumed by
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the Contractor under this contract. The insurance requirements are not a representation by
the Authority as to the adequacy of the insurance to protect the Contractor against the
obligations imposed on them by law or by this or any other Contract. CITS9403IN

7. Increase and Decrease In Areas or Frequencies
The Manager shall have the right, at any time and from time to time in their sole
discretion, to increase or decrease the frequencies of all or any part of the services
required hereunder and/or to add areas not described herein in the Specifications or
remove areas or parts of areas which are hereunder so described. In the event the
Manager decides to change any frequencies or areas such change shalt be by written
notice not less than one (1) day, said changes to be effective upon the date specified
in said notice.

In the event of an increase or decrease in areas or frequencies, the Contractor's
compensation will be adjusted to reflect such change in areas or frequencies utilizing
the applicable Unit Price for such services (for the applicable Contract year) as set
forth on the Pricing Sheet(s).

When no specific Unit Price has been quoted for the type of services to be increased
or decreased, the Manager shall have the right to negotiate the compensation to reflect
such change, whether an increase or decrease in areas or frequencies, which, in the
opinion of the Manager, are necessary to complete the work, by multiplying the
increased or decreased amount by the negotiated rate.

In the event of a decrease, the Contractor shall not be entitled to compensation for
Work not performed.

No such change in areas or frequencies will be implemented which results in a total
increase or decrease in compensation that is greater than 50% of the Total Estimated
Contract Price for the Base Term or, if changes are to be implemented during an
Option Period, 50% for that Option Period.

Any increases in frequencies or areas shall net constitute Extra Work and, as such,
shall not be limited by the Extra Work provisions of this Contract.

8. Extra Work
The Contractor is required to provide separate materials, supplies, equipment and
personnel for Extra Work when such is deemed necessary by the Manager. "Extra
Work" as Used herein shall be defined as work which differs from that expressly or
ixnpliedly required by the Specifications in their present font. Total Extra Work
performed by the Contractor shall not exceed six percent (6%) of the Total Estimated
Contract Price of this Contract for the entire Term of this Contract including
extensions thereof, or six percent (6%) of the Total Estimated Contract Price of each
Section if this Contract is awarded by separate Sections.

An increase in area or frequency does not constitute Extra Work, but shall be
compensable based on the prices in the Pricing Sheet(s) and the paragraph herein
titled "Increase or Decrease in Areas or Frequencies".
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The Contractor is required to perform Extra Work pursuant to a written order of the
Manager expressly recognizing such work as Extra Work. If Lump Sum or Unit Price
compensation cannot be agreed upon by the parties in writing prior to the start of
Work, the Contractor shall perform such Extra Work and the Contractor's
compensation shall be increased by the sum of the following amounts and such
amounts only: (I) the actual net cost, in money, of the labor, and material, required
for such Extra Work; (2) ten percent (10%) of the amount under (I) above; (3) such
rental as the Manager deems reasonable for plant and equipment (other than small
tools) required for such Extra Work; (4) if the Extra Work is performed by a
subcontnitor, an additional five percent (5%) of the sum of the amounts under (1)
through (3) above.

As used in this numbered clause (and in this clause only):

"Labor" means laborers, mechanics, and other employees below the rank of
supervisor, directly employed at the Site of the Work subject to the Manager or their
designee'E authority to determine what employees of any category are "required for
Extra Work" and as to the portion of their time allotted to Extra Work; and "cost of
labor" means the wages actually paid to and received by such employees plus a
proper proportion of (a) vacation allowances and union dues and assessments which
the employer actually pays pursuant to contractual obligation upon the basis of such
wages, and (b) taxes actually paid by the employer pursuant to law upon the basis of
such wages and workers' compensation premiums paid pursuant to law.
"Employees" as used above means only the employees of one employer.

"Net Cost" shall be the Contractor's actual cost after deducting all permitted cash and
trade discounts, rebates, allowances, credits, sales taxes, commissions, and refunds
(whether or not any or all of the same shall have been taken by the Contractor) of all
parts and materials purchased by the Contractor solely for the use in performing its
obligation hereunder provided, where such purchase has received the prior written
approval of the Manager as required herein. The Contractor shall promptly finnish to
the Manager such bills of sale and other instruments as the Manger may require,,
executed, acknowledged and delivered, assuring to the Manager title to such
materials, supplies, equipment, parts, and tools free of encumbrances.

"Materials" means temporary and consumable materials as well as permanent
materials; and "cost of materials" means the price (including taxes actually paid by
the Contractor pursuant to law upon the basis of such materials) for which such
materials are sold for cash by the manufacturers or producers thereof, or by regular
dealers therein, whether or not such materials are purchased directly from the
manufacturer, producer or dealer (or if the Contractor is the manufacturer or producer
thereof, the reasonable cost to the Contractor of the manufacture and production),
plus the reasonable cost of delivering such materials to the Site of the Work in the
event that the price paid to the manufacturer, producer or dealer does not include
delivery and in case of temporary materials, less their salvage value, if any.

The Manager shall have the authority to decide all questions in connection with the
Extra Work. The exercise by the Manager of the powers and authorities vested in
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him/her by this section shall be binding and final upon the Port Authority and the
Contractor.

The Contractor shall submit all reports, records and receipts as are requested by the
Manager so as to enable him/her to ascertain the time expended in the performance of
the Extra Work, the quantity of labor and materials used therein and the cost of said
labor and materials to the Contractor.

The provisions of this Contract relating generally to Work and its performance shall
apply without exception to any Extra Work required and to the performance thereof.
Moreover,the provisions of the Specifications relating generally to the Work and its
performance shall also apply to any Extra Work required and to the performance
thereof, except to the extent that a written order in connection with any particular
item of Extra Work may expressly provide otherwise.

If the Con&actor deems work to be Extra Work, the Contractor shall give written
notice to the Manager within twenty-four (24) hours of performing the work that it so
considers as Extra Work, and failure of the Contractor to provide said notice shall be
a waiver of any claim to an increase in compensation for such work and a conclusive
and binding determination that it is not Extra Work.

The Contractor shall supply the amount of materials, supplies, equipment and
personnel required by the Manager within two (2) days following the receipt of
written or verbal notice from the Manager, or in the case of an emergency as
determined by the Manager, within twenty-four (24) hours following the receipt by
the Contractor of the Manager's written or oral notification. Where oral notification is
provided hereunder, the Manager shall thereafter confirm the same in writing.

All Extra Work shall be billed to the Port Authority on a separate invoice on a
monthly basis.
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PART IV - SIGNATURE SKEET, NAME AND RESIDENCE OF PRINCIPALS SHEET
AND PRICING SHEET(S)

1. SIGNATURE SHEET
OFFER: The undersigned offers and agrees to furnish to the Port Authority of New York and
New Jersey the services and/or materials in compliance with all terms, conditions, specifications
and addenda of the Contract. Signature also certifies understanding and compliance with the
certification requirements of the standard terms and conditions as contained in the Standard
Contract Terms and Conditions. This offer shall be irrevocable for 420 days after the date on which the
Port Authority opens this bid.

ONLY THE COMPANY NAMED AS THE BIDDING ENTITY BELOW WILL
RECEIVE PAYMENT. THIS MUST BE THE SAME NAMED COMPANY AS

INDICATED ON THE COVER SHEET

Bidding Entity &n\\ecc ',r'-ic
Bidder's Address s...%4

City, State, Zip q \e 'y Ca k t(C½€ 	 \O '

Telephone No. 45 HAS - acc 	 FAX

Email	 sA\ic €' Scs'. t5c. WO.4 	 EINU

7J C	 ("fl
SIGNATURE ( C4AcL. Th1s.kLDate

Print  Name and Title______	 . 0 2cnc1i t

HOQERT 810RAg
ACKNOWLEDGEMENT:	

otary Public, Stet,s Now
.

STATE OF:	 Ld10_	 Quahitiad
No 

in Rockiws County
COUNTY OF:	 (.iC _XCt\à	 Cormtsg Ion Expires Augu z, !±jC

On this	 day of c pte TYII1Vt C 201 , personally came before me,
C tus.\ cLcn	 who duly sworn by me, did depose that (s)he has knowledge of the

matters herein staled and they are in all respects true and that (s he has been authorized to
execute the foiegoing offer and statement of irrevocabi!i 	 h f f said corporation,
partnership or firm.

Notary Public

NOTE; Ifajoint venture is bidding, duplicate this Signature Sheet and have each party to thejoint
venture sign separately and affix to the back of this Signature Sheet.

Bidder attention is called to the certification requirements contained in the Standard Contract Terms and
Conditions, Part Ill. Indicate below if a signed, explanatory statement in connection with this section is
attached hereto.D

If certified by the Port Authority as an $95 or MWBE: __________ (indicate which one and date).
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2. NAME AND RESIDENCE OF PRINCIPALS SHEET
Names and Residence of Principals of Bidder. If general or limited partner, or individual, so
indicate.

NAME	 TITLE	 ADDRESS OF RESIDENCE
(Do not give business address)
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3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof;

b. All Bidders are asked to ensure that all charges quoted fbr similar operations in the
Contract are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (1) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

f. The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment".
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Revised 9/25/2012

PRICING SHEET- 1st Year

Description	 Unit Price Per Hour

ME
Hourly Charges - Straight Time for Driver	 4 H I 51)

Hourly Rate for Truck	 '$ /O-V(i	 S

Hourly Chaps - Straight Time for Helper	 $ :39.  2U	 x

Hourly Charges - Straight Time for Driver	 'j) 1// 30	 1	 x

.i

Estimated Annual Hours	 =
	 Estimated First

(8 Hour Work Day)
	

Year Price Per Item

2000
	

CW C' 0

$ i(p 
LiCtLCL

$	 ccc, CC)

$ 3D. QCC" CL>

I	 Estimated First
Overtime En # Hours

Hourly Charges - Overtime for Driver/Truck
	 x	 250 hrs	 I

Hourly Charges—Overtime for Driver/Van
	 x	 ZSOhrs

Hourly Charges— Overtime for Helper 	 $
	

x	 2SOhrs

Hourly Rate for Truck	 f
	

x	 2SOhrs

Hourly Rate for Van	 I'
	

X	 lSOhrs

Z
Emergency Response
	 Est. First Year Emergency

Hourly Charge for Driver	
NU i	

X	 48	 5 ["ILl t-11

Hourly Charge for Helper 	
N	 C1-1VCyL 

x	 48	 $N;)

Hourly Charge for Truck 	 Nt ChartU X	 48	 $NC'

Hourly Charge for Van	 N	 h jes ,, X	 48	 $ NI U

Estimted Annual Contract Price — First Year 	 AS ?)'-f gcx). (JLU

• Unit Price are all inclusive and include, but are not limited to. Contractor's labor charges (including benefits) per worker. Insurance, taxes, overhead, profit, transportation
costs, vehicle costs, fuel, administrative labor such as clerical and accounting support.



Estimated Annual Hours 	 =
(8 Hour Work Day)

1? 414

2000 Hours

X	 2000 Hours

x	 2000 Hours	 =
WRMA

2000 Hours	 =

1	 1	 2000 Hours	 -

Estimated First
Year Price Per Item

20.0W-CC'

Estimated First
Year Price Per item

s\,)5DC)C)X
	 250 lira	

I
I

I

I
	 Firs

I

Revised 9125/2012

Description
	

Unit Price Per Hour

Hourly Charges— Straight Time for Driver 	 'J) 9 I ZX*)

Hourly Rate for Truck

Hourl Chares — Stmight Time for Helper 45 'i	 aL
•	 ________

Hourly Charges - Straight Time for Driver CD LI I, §0

oud Rate for Van

Description	 Unit Price Per

Hourly Charges - Overtime for Drivc/Truckr 
:Lt -i 5 cC

Hourly Charges - Overtime for Driver/Van	 4'5 Ct-)
Hourly Charges—Overtime for Helper 	 Z7' go

Hourly Rate for Truck	 NO C.h(
Hourly Rate for Van	 N4 i) Ch O

Emergency Response
	 Est. First Year Emergency

Description	 Unit Price Per Hour_____	 Est II Hours	 Respon Fee

Nti
Hourly Charge for Driver	

C t'yc
,
L 

X	 48	 =	 $NIL)
__________

	

NO Chcv'cv X	 = - $MU

Hourly Charge for Track	 NO (y	 X	 48	 $dL) Ctg

Hourly Charge for Van	 NO chav'a- x	 48	 $NiL)

EstimIied Annual Contract Price - Second Year 	 83 3j i Ctu4 LA_..i

* Unit Price are all inclusive and include, but are not limited to, Contractor's labor charges (including benefits) per worker, insurance, taxes, overhead, profit, transportation
costs, vehicle costs, fuel, administrative labor such as clerical and accounting support.



i

I
50

00

ice Per Hour

II:

2000 Hours

2000 Hours

2000 Hours

2000 Hours

2000 Hours

250 hrs

250 bra

250 hrs

250 hrs

150 hi's

y Rate for Truck

- Straight Time for Helper

- Straieht Time for Driver

Hourly Charges Overtime for Drivc/Truckr

Hourly Charges - Overtime for Driver/Van

Hourly Charges - Overtime for Helper

Hourly Rate for Truck

Hourly Rate for Van

0-0

YearYear Price Per Item

$

Revised 9125/2012

ntrj I—.

Estimated Annual Hours
	 Estimated First

Description
	

Unit Price Per Hour
	 (8 Hour Work Day)

	
Year Price Per Item

Est, First Year

Hourly Charge for Driver
'r4c' ck'cu'a.	

X	 48	 =	 )F-a L' LA I

Hourly Charge for Helper 	
CX'nIOO	

•,	 48	 $N	 ( V'\flL H

Hourly Charge for Tnack NU Chur	
X	 48	 =	 $N(-)

Hourly Charge for Van	 NO ChuL X	 48	 $ NiL1Lht

Estimad Annual Contract Price Third Year 	 C.$ '3 t"- C- j LA_I (it

Unit Price are all inclusive and include, but are not limited to ! Contractor's labor charges (including benefits) per worker, insurance, taxes, overhead, profit, transportation -
costs, vehicle costs, fuel, administrative labor such as clerical and accounting support.



Revised 9/25/2012

tIC Wi	 '4

A - ESTIMATED CONTRACT PRICE FOR 151 YEAR:	 $ :3 ) ( Q QL)

B - ESTIMATED CONTRACT PRICE FOR 2 YEAR: 	 $	 \ c\ C CO. CD

C - ESTIMATED CONTRACT PRICE FOR 3 rd YEAR:	 S(j cc CC)

I)- TOTAL ESTIMATED THREE YEAR CONTRACT PRICE:	 $ c1m ' lUCY 00

A+B+C=D
The estimated quantities of labor hours set forth above are based upon estimated requirements. However, these hours are not
definite and the hours represent neither a minimum nor a maximum with respect to the number of hours that may be required
during the term of this Contract. The Port Authority makes representation or guarantee as to what its actual requirements
will be.
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PART V - SPECIFICATIONS

1. Specific Definitions
To avoid undue repetition, the following terms, as used in this Contract, shall be construed
as follows:

"Facility" shall mean all Port Authority Warehouse and Facilities as listed in Exhibit A and
Exhibit B attached hereto and made a part hereof.

"Contract Administrator" shall mean the employee authorized by the General Manager of
Procurement Operations to manage this Contract.

"Warehouse Operations Supervisor" shall mean an employee authorized by the Manager of
Warehouse Inventory Management Division. He or she will work along with the Contract
Administrator to oversee performance and payments under this Contract

"Manage?' shall mean the Manager of the Warehouse Inventory Management Division or
his designee.

"Driver" shall mean an employee of the Contractor who holds a valid state driver's license.

"Helper" shall mean an employee of the Contractor who shall assist the Driver in the
performance of scheduled trucking and van services to transport items to and from Port
Authority Stockrooms and facilities Located in New York and New Jersey.

"Emergency Response" shall mean the Contractor is required to respond back to the
Manager within 24 Hours.

"S-How Work Day" shall mean eight (8) working hours from 6:30am to 3pm, including Vz
hour for lunch unpaid.

"Overtime Hours" shall mean any hours after the eight (8) hour normal work day as
designated by the Manager and Saturday, Sunday and Holidays (see the Standard Contracts
Terms and Conditions herein for a list of Holidays).

"JAMS" shall mein Central Warehouse of the Port Authority, located at 777 Jersey Avenue,
Jersey City, NJ.

"Daily Run" is the scheduled deliveries to and from Warehouse facilities as designated by
the Manager or designee and as included in Exhibit C entitled "Truck and Van Delivery
Schedule".

2. Work Required by the Specifications
These Specifications relate generally to the performance of the Contractor, who agrees to
perform the scheduled trucking and van services to transport items such as, but not limited
to hand tools, lumber, metal, and cleaning supplies, to and from Port Authority Warehouses
and facilities located in New York and New Jersey. The Contractor hereby agrees to
provide truck(s) and driver(s) with helper to pick up and deliver materials to and from
various Port Authority Warehouses and all other Port Authority facilities as listed in this
Contract.
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The Contractor, aiso agrees to provide, as required herein, a van(s) with driver to be used for
small deliveries to and from Port Authority Warehouse facilities.

If requested by the Port Authority, the Contractor shall be required to provide two (2)
additional trucks and two (2) additional vans and drivers and helpers for the performance of
services hereunder upon five (5) business day's notification by the Port Authority. The
Contractor shall be paid the applicable rates as included in the Pricing Sheet(s). The
Contractor shall agree to maintain or provide or have available any documentation, reports
or records as required by the Port Authority.

3. Prevailing Wages
The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to his or
her drivers and helpers (who are employed by hint/her to work on an hourly or daily basis at
any trade or occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in which the
Services are being performed as determined by the Manager and notwithstanding that such
rate may be higher than the rate in effect on the date of opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are those
established by the New Jersey Department of Labor and Workforce Development for the
locality and for the period of time in which the work is performed. For additional
information, please visit: http://Iwd.dol.smte.nj.us/labor/wagehour/wagehour—index.html.

The provisions of this clause are inserted in this Contract for the benefit of such drivers and
helpers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers and helpers less than the rates of wages
and supplements above described, such drivers and helpers shall have a direct right of action
against the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers and helpers are employed by any subcontractor whose subcontract
does not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of a least the above minimum, and providing for a cause of action
in the event of the subcontractor's failure to pay or provide such wages and supplements)
such drivers and helpers shall have a direct right of action against the Contractor. The Port
Authority shall not be a necessary party to any action brought by any driven and helpers to
obtain a money judgment against the Contractor or any subcontractor pursuant to this clause.

Nothing herein contained shall be construed to prevent the Contractor or any subcontractor
from paying higher rates or providing higher supplements than the minimum hereinbefore
described; and nothing herein contained shall be construed to constitute a representation or
guarantee by the Port Authority that the Contractor or any subcontractor can obtain drivers
and helpers for the minimum hercinbefore described.

4. Delivery Locations and Delivery Schedule

a. The Contractor shall perform scheduled truck deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as included in Exhibits A, B, and C. On a
daily basis, one driver and one helper shall report with a truck to the Warehouse
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Operations Supervsior, Monday through Friday (excluding weekends and holidays), at
6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse Operations
Supervsior, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey City, NJ
07310. The Authority reserves the right to change these hours, upon five (5) business
day's notification from the Warehouse Operations Supervisor.

b. The Contractor shall perform scheduled van deliveries of items such as, but not limited
to, hand tools, lumber, metal and cleaning supplies to and from Port Authority
Warehouses and facilities located in NY & NJ as set forth and described in Exhibits A,
8, and C. On a daily basis, one driver and one helper shall report with van to the
Warehouse Operations Supervisor,, Monday through Friday (excluding weekends and
holidays), at 6:30a.m. and 3:00p.m., unless otherwise directed by the Warehouse
Operations Supervisor, to the Central Warehouse (JAMS), 777 Jersey Avenue, Jersey
City, NJ 07310. The Authority reserves the right to change these hours, upon five (5)
business day's notification from the Warehouse Operations Supervisor.

c. Daily runs will begin and end at the Central Warehouse (JAMS) in Jersey City. The
delivery and return of items to the Central Warehouse (JAMS) shall be completed daily
by 3:00p.m. All material(s) that are picked up during the 8-hour,work day must be
returned to the Central Warehouse (JAMS) by the close of business, 3:00p.m., unless
otherwise designated by the Warehouse Operations Supervisor.

d. There are five (5) Warehouse delivery locations where normal deliveries are to be made.
Exhibit A shows the locations and times that the Warehouses are open for deliveries.
Although Exhibit A shows the times the Warehouses are open, prior to each daily run
the Warehouse Operations Supervisor will designate a schedule on a truck and van
manifest sheek(s) that will be provided to the driver. Additionally, there are
approximately fifty (50) delivery locations in the Port District (all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty) which
may require deliveries on an unscheduled basis. (See Exhibit B). In the event that these
unscheduled deliveries cannot be made in the normal workday, the Contractor shall be
paid at the overtime rates as included in the Pricing Sheet(s).

e. In the event that the services are not needed, as designated by the Manager, the
Contractor will be notified by 3:00p.m., the day before the service is not required. The
Authority will only pay for work actually provided or if notification is given in the time
specified.

f. The Port Authority may require the Contractor to provide services during overtime
hours. The Manager may request overtime, alter a normal workday and these services
may be requested anytime during the day or night. In the event that the daily run
exceeds required eight (8) hours and there is ajustifiable traffic delay and/or reason out
of the Contractor's control, then the run shall be completed and overtime will be paid.

g. The Port Authority may require an Emergency Response with a response time of 24
hours from notification by the Manager.
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5. Personnel and Training Requirements

a. The Contractor shall furnish competent and adequately trained personnel, who have the
ability to speak, read and write English and to take direction necessary to perform the
services required of the Contractor under this Contract within the time frame specified.
During the Base Term of the Contract and any Extension Period, all drivers hereunder
shall have and maintain a current and valid Drivers License. The driver shall be required
to drive and to load and unload the items onto and off of the truck. The helper shall be
required to load and unload the items onto and off of the truck.

b. The Contractor is required to provide to the Port Authority the names of three (3) truck
drivers (one (1) primary and two (2) backups), three (3) helpers, (one (1) primary and
two (2) backups) and three (3) van drivers (one (1) primary and two (2) backups), to be
utilized under this contract and to be kept on record in the event a replacement for a
driver and/or helper is needed to replace said driver and/or helper. Changes to this list
must first be approved by the Port Authority Warehouse Supervisor.

c. The Port Authority will provide one (I) week of route training for both primary and
backup drivers and helpers. After the first week of training the Contractor, and
throughout the duration of this Contract, the Contractor shall be responsible for the
training of any and all replacement drivers hereunder, and such training of replacement
drivers shall be at the expense of the Contractor.

6. Specific Uniform and Identification Requirements

a. The Contractor's personnel shall have, at all times a Contractor issued II) that shall
include the person's name and the name of the Contractor. A company uniform
consisting of shirt, pants, and winterjacket bearing the company name and logo shall be
required and provided for by the Contractor. Safety shoes will also be required and
provided for by the Contractor. Driven and helpers must maintain a neat and
presentable appearance at all times as they are considered representatives of the Port,
Authority.

b. Prior to the Contract award, the Port Authority will perform background checks on all
the drivers and helpers assigned to this Contract Only those individuals who pass the
background check will be allowed to perform the duties under this Contract. The
Contractor shall notify the Port Authority immediately when one of these individuals is
no longer an employee of the Contractor. The Contractor shall provide the Warehouse
Operations Supervisor with a replacement for such individual, and at that time a
background check will be performed on the individual proposed for replacement.

7. Truck, Van & Equipment Requirements

To provide the services under this Contract, the Contractor shall use one straight body
truck(s), which shall have a container (closed truck) and one van(s) (or more if required by
Section 2. herein). The age of the trucks and vans utilized in the performance of this
Contract shall be no older than five (5) model years.
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The Truck Requirements shall be as follows:

• Overall Height Requirements: Maximum 12 feet from ground level to top of
container.

• Container Dimensions: Minimum 8 feet wide x 6.5 feet high x 20 feet long.

• Capacity : Minimum 3,000 lbs lift gate capacity; one dock plate

• Equipment: One Electric Pallet Jack, minimum 4,000 lb capacity with self contained
charger.

• The Port Authority estimates that on a normal workday, the truck(s) will travel
approximately 100 miles to complete the required deliveries.

The Van Requirements shall be as follows:

• Standard van with at least 204 cubic feet of storage.

The trucks(s) and van(s) shall have EZ pass tags dedicated to Port Authority work only. The
Authority will reimburse for tolls incurred by the Contractor and approved by the Port
Authority for services rendered under this Contract. The Authority will not reimburse for
tolls prior to the normal workday or after the completion of a normal workday or for the
completion overtime worked.

Reimbursement of expenses incurred shall only be considered for approval when the
Contractor's driver starts at JAMS and ends at JAMS. A monthly EZ pass statement shall
be submitted for toll expenses incurred. All EZ pass tags are to remain at the Central
Warehouse (JAMS) at the end of each workday.

Services shall not be interrupted in the event the truck(s) and/or van(s) have mechanical
problems, therefore the Contractor is required to have as back-up additional trucks and vans
in the event a replacement truck and/or van is needed. The Contractor shall own all trucks
and vans. Proof of ownership of the vehicles shall be required. Acceptable proof of
ownership is a title certificate from any state and a bill of sale.

8. Vehicle(s) Registration, Inspections and Maintenance
All trucks and vans shall be legally registered and inspected. All drivers shall be duly
licensed to drive the trucks and vans. Insurance shall meet all legal requirements and
requirements of this Contract. Vehicle(s) must receive regular scheduled maintenance.
Maintenance records must available to the Port Authority for inspection upon request.
Vehicles shall be maintained in accordance with manufacturer's guidelines and best industry
practices. Vehicles shall be in first-class operating condition and appearance as determined
by the Manager. Vehicles shall meet all NY & NJ State and Federal motor vehicle safety
requirements. All vehicle lightings shall be operational with all lamps lit. Vehicle exterior
shall be clean and have a freshly washed appearance. Vehicle shalt be graffiti free.
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As Part of this Contract, the Port Authority will issue a placard, to be placed in the truck and
van window, identifying them as a Port Authority Contractor.

9. Drivers and Helpers Responsibilities
a. The driver(s) and helper(s) provided by the Contractor should be assigned for the

duration of the Contract unless one of the driver(s) and/or helper(s) is deemed unfit to
perform the service wider this Contract. The driver(s) and helper(s) will be trained and
assisted as described in Section 5 above entitled "Personnel and Training
Requirements" in finding all Port Authority Warehouses and other facility locations
during the first week of the Contract.

b. The driver(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans, in performing scheduled trucking and van services and in
transporting items to and from Port Authority Stockrooms and facilities located in New
York and New Jersey

c. The helper(s) should be trained and experienced in loading and unloading items onto and
off trucks and vans,

d. The driver(s) will be required, at the arrival of each delivery; to call JAMS for additional
deliveries/pickups during the workday. The Authority will have a telephone available at
each location for contacting the Central Warehouse.

e. Upon delivery at each location the driver(s) shall obtain from the Stock Keeper a written
description of the materials delivered and/or picked up.

f. The helper shall accompany the truck driver at all times, The helper shall be required to
load and unload the items onto and off the truck.

10. Communication Equipment

The Contractor is required to provide the driver(s) with a cellular telephone capable of
communicating with all delivery points listed under this Contract and from any point within
the Port District. It is the responsibility of the Contractor to ensure that the cellular phones
are activated and fully functional prior to the first day of the Contract start date. The cellular
phones shall be carried by the driver(s) at all times. All cellular phones equipment will
remain at the Central Warehouse (JAMS) while not in use for the duration of the contract.
Each day at the beginning of their shift the driver(s) will pick up the cellular phone and each
day at the end of their shift the drivers will drop off the cellular phones at Central
Warehouse (JAMS) to a designated Authority staff member. The equipment will be
returned to the Contractor at the end of the Contract. The cost of all equipment, installation
charges and monthly fees will be the responsibility of the Contractor. All telephone call
charges that are bona tide Authority business calls, will be reimbursed to the Contractor
after a copy of the cellular carrier detailed monthly statement is submitted, reviewed and
verified by the Warehouse Operations Supervisor. This statement must be submitted with
the regular monthly invoice for delivery services,

II. Emergency Response

The Port Authority may require off hour deliveries and/or pickups on an emergency basis,
twenty-four hours a thy, seven days a week. If emergency response time is required, the
Contractor shall be paid at the rates included on the Pricing Sheet(s).
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To ensure our ability to respond to emergencies, the Contractor is required to provide the
Port Authority with at least two (2) 24-hour emergency telephone numbers and the name of
two contact persons. The individual's names and phone numbers should be indicated in the
following space provided below.

24- HOUR CONTACT NAME(S) AND TELEPHONE NUMBER(S)

1. NAME: 	 r q i1-9QC- /c q I

TITLE: I\- eden \

2. NAME; Unu CcS	 TELEPHONE#:_________

TITLE:--D 	- c C^) e r
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EXHIBIT A

LIST OF PORT AUTHORITY WAREHOUSES

FACILITY LOCATION

JAMS	 Central Warehouse
777 Jersey Avenue
JerseyCity,NJ 07310
Tel (201)386-6809
Fax (201)385-6829
Supervisor: Robert Arcuri

EWR	 Newark Liberty International Airport
Warehouse
Building #11
Newark, NJ 07114
Tel (973)792-5939
Fax (973)961-6249
Supervisor. Richard Pietruszki

JFK	 JFK International Airport
Warehouse
PA Administration
Building #14
Jamaica, NY 11430
Tel (718)2444436
Fax (718)244-3675
Supervisor: John Lynch

LGA	 LaGuardia Airport
Warehouse
Building 2B, Hangar 7, South Wing
Jacksàn Heights, NY 11371
Tel (718)533-3523
Fax (718)533-3525
Supervisor. John Lynch

GWB	 George Washington Bridge
Warehouse
220 Bruce Reynolds Boulevard
Fort Lee, NJ 07024
Tel (201)346-4127
Fax (201)3464128
Supervisor: Richard Pietruszki

HOURS OF OPERATION

6:30AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM - 8:00PM

6:30 AM —3:00PM

'The Port Authority of NY & NJ has the absolute right to add or delete Warehouses and delivery points
located in the Port District; The Port District is considered to be all Port Authority facilities located
within approximately 25-mile radius of the Statue of Liberty.

PART V - SPECIFICATIONS



EXBJBITB

LIST OF OTHER PORT AUTHORiTY FACILITIES

225 PARK AVENUE SOUTH
NEW YORK, NY 10003

233 PARK AVENUE SOUTH
NEW YORK, NY 10003

2 MONTGOMERY STREET
JERSEY CITY, NJ 07302

115 BROADWAY
NEW YORK, NY 10006

WTC POLICE COMMAND
4 VESEY STREET
NEW YORK,NY 10013

PORT AUTHORITY BUS TERMINAL
625 EIGHTH AVENUE (40Th Street & 9" Ave)
NEW YORK, NY 10018

GEORGE WASHINGTON BRIDGE BUS STATION
220 BRUCE REYNOLD BOULEVARD
FORT LEE, NJ 07024

BROOKLYN PIERS
90 COLUMBIA STREET (NO ELEVATOR AVAILABLE)
BROOKLYN,NY 11201

BATHGATE INDUSTRIAL PARK
1610 BATHOATE AVENUE
BRONX,NY 10457

LAGUARDIA AIRPORT - HANGAR 7
FLUSHING, NY 11371

LAGUARDIA AIRPORT - BLDG. #30
FLUSI-IING.NY 11371

LAGUARDIA AIRPORT - HANGAR 11
FLUSHING, NY 11371
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EXHIBIT B - Cont'd

LAGUARDIA AIRPORT
CENTRAL TERMINAL BLDG.
FLUSHING, NY 11371

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 14
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 269
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 259
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 80 (NO ELEVATOR AVAILABLE
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 151
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 111
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 145 OAT
JAMAICA, NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 156
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
BUILDING 254
JAMAICA,NY 11430

JOHN F. KENNEDY INTERNATIONAL AIRPORT
ARRIVALS BUILDING
JAMAICA, NY 11430
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EXHIBIT B - Cont'd

JOHN F. KENNEDY INTERNATIONAL AIRPORT
RECORDS CENTER
BUILDING #142
JAMAICA, NY 11430

JAMAICA AIRTRAIN BUILDING
148-I5 ARCHER AVENUE
JAMAICA, NY 11435

GOETHALS BRIDGE
277 GOETHALS ROAD
STATEN ISLAND, NY 10303

TELEPORT
1 TELEPORT DRIVE
STATEN ISLAND, NY 10331

PORT IVORY/HO WLAND HOOK
40 ESTERN AVENUE
STATEN ISLAND, NY 10303\

5 MARINE vmw PLAZA
HOBOKEN, NJ 07030

PORT AUTHORITY TRANS-HUDSON CORP.
JOURNAL SQUARE TRANSPORTATION CENTER
1 PATH PLAZA
JERSEY CITY, NJ 07306

HOLLAND TUNNEL
13Th & PROVOST STREET (NO ELEVATOR AVAILABLE)
JERSEY CITY, NJ .07302

PATH WALDO WAREHOUSE
120 ACADEMY STREET
JERSEY CITY, NJ 07306
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EXHIBIT B - Cont'd

CENTRAL WAREHOUSE
777 JERSEY AVENUE
JERSEY CITY, NJ 07301

CENTRAL AUTOMOTIVE
777 JERSEY AVENUE
JERSEY CITY, NJ 07302

25 JOURNAL SQUARE
JERSEY CITY, NJ 07306

PORT AUTHORITY TRANS-HUDSON CORP.
CAR MAINTENANACE FACILITY
FOOT OF CAPE MAY ROAD
HARRISON, NJ 07029

NEWARK LIBERTY INTERNATIONAL AIRPORT
L) STREET, BUILDING I
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 80
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BREWSTER ROAD, BUILDING 70
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING ii
NEWARK, NJ 07114

NEWARK LIBERTY INTERNATIONAL AIRPORT
BUILDING 46
NEWARK, NJ 07114
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EXHIBIT B - Cout'd

NEWARK LIBERTY INTERNATIONAL AIRPORT
TERMINAL B CONTROL TOWER
NEWARK, NJ 07114

NEWARK LEGAL & COMMUNICATIONS CENTER
RIVER FRONT PLAZA

NEWARK,NJ 07102

2 GATEWAY PLAZA
too MULBERRY STREET
NEWARK, NJ 07102

3 GATEWAY PLAZA
100 MULBERRY STREET
NEWARK, NJ 07114

PORT AUTHORITY
270 PORT STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY - NJ MARINE TERMINALS
260 KELLOGS STREET
PORT NEWARK, NJ 07114

PORT AUTHORITY
274 KELLOGG STREET
NEWARK, NJ 07114

452 ROUTE 1 &9SOUTH
BUILDING 79
NEWARK, NJ 07114

1210 CORBIN STREET
ELIZABETH, NJ 07201

PATH HOBOKEN SHOPS
55 HUDSON STREET
HOBOKEN, NJ 07030

PORT .AUTHORITY TRAINING CENTER
1160 MCLESTER STREET
UNIT!
ELIZABETH, NJ 07201
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EXHIBIT B— Cont'd

LINCOLN TUNNEL
500 BOULEVARD EAST
WEEHAWKEN, NJ 07087

TETERBORO AIRPORT
1218 BILLY DIEHL ROAD
TETERBORO, NJ 07608

PORT AUTHORITY OF NY & NJ
90 MOONACHIE AVENUE
TETERBORO, NJ 07608

MORRIS COUNTY LIFE SAFETY COMPLEX
500 WEST HANOVER AVENUE
MORRISTOWN, NJ 07960

STEWART INTERNATIONAL AIRPORT
1180 FIRST STREET, BLDG. 138
NEW WINDSOR, NY 12553

WORLD TRADE CENTER SITE
WASHINGTON & CARLISLE STREETS
NEW YORK. NY 10006

116 NASSAU STREET
NEW YORK, NY 10036

OUTERBRJDGE CROSSING
101 BOSCOMBE AVENUE
STATEN ISLAND, NY 10303

The Port Authority of NY & NJ has the absolute right to add or delete facilities located in the Port
Disfriet, The Port District is considered to be all Port Authority facilities located within approximately a
25-mile radius of the Statue of Liberty.

PART V - SPECIFICATIONS	 15



EXHThITC
CENTRAL WAREHOUSE (JAMS) TRUCK SCHEDULE

Daily Run will begin and end at the Central Warehouse, located at the Jersey
Avenue Maintenance Shop (JAMS)

MONDAY
	

TUESDAY
	

WEDNESDAY THURSDAY

EWR
	

PATC
	

EWR
	

PATC
	

EWR
JFK
	

GATEWAY
	

JFK
	

GATEWAY
	

JFK
LGA
	

PATH WALDO WA
	

PATH
	

LGA
GWB
	

PATH - Con Shop as
	

PATH - Con Shop GWB
NJMT
	

PATH - Harrison NJMT
	

PATH - Harrison
	

NJMT
SIGN SHOP PANT
	

SIGN SHOP
	

PABT
	

SIGN SHOP
LT
	

LT
HT
	

HT
SIB
	

SIB
HP
	

BP

CENTRAL WAREHOUSE I JAMS VAN SCHEDULE

Monday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABT
IT
Hoboken
Teterboro
JSTC
HP
sm
WTC

Tuesday

PATH I
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Bràadway
PANT
IT
Hoboken
Teterboro
JSTC
BP
SIB
WTC

Wednesday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PANT
IT
Hoboken
Teterboro
JSTC
OP
sm
WTC

Thursday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PANT
IT
Hoboken
Teterboro
JSTC
HP
SIB
WTC

Friday

PATH
GATEWAY
PATC
2 Montgomery
Park Avenue
115 Broadway
PABT
LT
Hoboken
Teterboro
JSTC
1W
SIB
wrc
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Port Authority
Facility Abbreviations
GWB
BP
JFK
LGA
PART
'[F
JSTC
PATC
SIB
LT
EWR
NJMT/PN
MONT
TETERBORO
WTC
GATEWAY
PARK AVENUE

Port Authority Facilities
-	 George Washington Bridge
-	 Brooklyn Pies,
-	 John F. Kennedy International Airport
- LaGuardia International Airport
-	 Port Authority Bus Terminal
•	 Holland Tunnel

Journal Square Transportation Center
-	 Port Authority Technical Center
-	 Staten Island Bridges

Lincoln Tunnel
-	 Newark Liberty International Airport

NJ Marine Terminal / Port Newark
2 Montgomery Street

-	 Teterboro Airport
-	 World Trade Center Site
-	 2 Gateway Plaza and) Gateway Plaza
-	 225 Park Avenue South and 233 Park Avenue South

*The Port Authority of NY & NJ has the absolute right to add or delete facilities and delivery
points located in the Port District The Port District is considered to be all Port Authority
facilities located within approximately a 25-mile radius of the Statue of Liberty,
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STANDARD CONTRACT TERMS AND CONDITIONS

PART I GENERAL DEFINITIONS
To avoid undue repetition, the following terms, as used in this Agreement, shall be construed as follows:

Authority or Port Authority - shall mean the Port Authority of New York and New Jersey.

Contract. Document or Aeement - shall mean the writings setting forth the scope, terms, conditions and
Specifications for the procurement of Goods and/or Services, as defined hereunder and shill include, but not be
limited to: Invitation for Bid (W3), Request for Quotation (RYQ), Request for Proposal (RFP), Purchase Order
(P0), Cover Sheet, executed Signature Sheet, AND PRICING SHEETS with Contract prices inserted,"
"STANDARD CONTRACT TERMS AND CONDITIONS," and, if included, attachments, endorsements,
schedules, exhibits, or drawings, the Authority's acceptance and any written addenda issued over the name of the
Authority's Manager, Purchasing Services Division.

Days or Calendar Days - shall mean consecutive calendar days, Saturdays, Sundays, and holidays, included.

Week - unless otherwise specified, shall mean seven (7) consecutive calendar days, Saturdays, Sundays, and
holidays.

Month - unless otherwise specified, shall mean a calendar month.

Director -shall mean the Director of the Department which operates the facility of the Port Authority at which
the services hereunder are to be performed, fbr the time being, or his/her successor in duties for the purpose of
this Contract, acting personally or through one of his/her authorized representatives for the purpose of this
Contract

Manager - shall mean the Manager of the Facility for the time being or his successor in duties for the purpose of
this Contract, acting personally or through his duly authorized representative for the purpose of this Contract.

No person shall be deemed a representative of the Director or Manager except to the extent specifically
authorized in an express written notice to the Contractor signed by the Director or Manager, as the case may be.
Further, no person shall be deemed a successor in duties of the Director unless the Contractor is so notified in
writing signed by the Authority's Manager, Purchasing Services Division. No person shall be deemed a
successor in duties of the Manager unless the Contractor is so notified in a writing signed by the Director.

Minority Business Enterurise (MBE) - shall mean a business entity which is at least 51% owned and controlled
by one or more members of one or more minority groups, or, in the case of a publicly held corporation, at least
51% of the stock of which is owned by one or more minority groups, and whose management and daily business
operations are controlled by one or more such individuals who are citizens or permanent resident aliens.

"Minority Group" means any of the following racial or ethnic groups:

(a) Black persons having origins in any of the Black African racial groups not of Hispanic origin;

(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American
culture or origin, regardless of race;

(c) Asian and Pacific Islander persons having origins in any of the original peoples of the Far East,
Southeast Asia, The Indian Subcontinent, or the Pacific Islands;
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(d) Native American or Alaskan native persons having origins in any of the original peoples of
North
America and maintaining identifiable tribal affiliations through membership and participation or
community identification.

Site of the Work - or words of similar import shall mean the Facility and all buildings and properties associated
therewith as described in this Contract.

Small Business Enterprise (SBE) - The criteria for a Small Business Enterprise are:

• The principal place of business must be located in New York or New Jersey;
• The firm must have been in business for at least three years with activity;
• Average gross income limitations by industry as established by the Port Authority.

Subcontractor - shall mean anyone who performs work (other thai' or in addition to the furnishing of materials,
plant or equipment) in connection with the services to be provided hereunder, directly or indirectly for or on
behalf of the Contractor (and whether or not in privity of contract with the Contractor), but shall not include any
person who furnished merely his own personal labor or his own personal services. "Subcontractor", however,
shall exclude the Contractor or any subsidiary or parent of the Contractor or any person, firm or corporation
which has a substantial interest in the Contractor or in which the Contractor or the parent or the subsidiary of the
Contractor, or an officer or principal of the Contractor or of the parent of the subsidiary of the Contractor has a
substantial interest, provided, however, that for the purpose of the clause hereof entitled "Assignments and
Subcontract?' the exclusion in this paragraph shall not apply to anyone but the Contractor itself.

Women-Owned Business Enterprise (WBE) - shall mean a business enterprise which is at least 51% owned by
one or more women, or, in the case of a publicly held corporation, at least 51% of the stock of which is owned
by one or more women and whose management and daily business operations are controlled by one or more
women who are citizens or permanent or resident aliens.

Work - shall mean all services, equipment and materials (including materials and equipment, if any, furnished
by the Authority) and other facilities and all other things necessary or proper for, or incidental to the services to
be performed or goods to be furnished in connection with the service to be provided hereunder.

PART II GENERAL PROVISIONS

I. Facility Rules and Regulations of The Port Authority
a. The Contractor shall observe and obey (and compel its officers, employees, guests, invitees, and those

doing business with it, to observe and obey) the facility Rules and Regulations of the Port Authority
now in effect, and such further reasonable Rules and Regulations which may from time to time during
the term of this Agreement be promulgated by the Port Authority for reasons of safety, health,
preservation of property or maintenance of a good and orderly appearance and efficient operation of the
Facility. The Port Authority agrees that, except in case of emergency, it shall give notice to the
Contractor of every Rule and Regulation hereafter adopted by it at least five days before the Contractor
shall be requited to comply therewith.

b. A copy of the facility Rules and Regulations of the Port Authority shall be available for review by the
Contractor at the Office of the Secretary of the Port Authority.

2. Contractor Not An Agent
This Agreement does not constitute the Contractor the agent or representative of the Port Authority for any

Page 4 of 29
Standard Contract Terms and Conditions

Rev. lO/28/ll (PA BID)



purpose whatsoever except as may be specifically provided in this Agreement. It is hereby specifically
acknowledged and understood that the Contractor, in perfonning its services hereunder, is and shall be at all
times an independent Contractor and the officers, agents and employees of the Contractor shall not be or be
deemed to be agents, servants or employees of the Port Authority.

3. Contractor's Warranties

The Contractor represents and warrants:
a. That it is financially solvent, that it is experienced in and competent to perform the requirements of this

Contract, that the facts stated or shown in any papers submitted or referred to in connection with the
solicitation aretnie, and, if the Contractor be a corporation, that it is authorized to perform this Contract;

b. That it has carefully examined and analyzed the provisions and requirements of this Contract, and that
from its own investigations it has satisfied itself as to the nature of all things needed for the performance
of this Contract, the general and local conditions and all other matters which in any way affect this
Contract or its performance, and that the time available to it for such examination, analysis, inspection
and investigation was adequate;

c. That the Contract is feasible of performance in accordance with all its provisions and requirements and
that it can and will perform it in strict accordance with such provisions and requirements;

d. That no Commissioner, officer, agent or employee of the Port Authority is personally interested directly
or indirectly in;this Contract or the compensation to be paid hereunder,

e. That, except only for those representations, statements or promises expressly contained in this Contract,
no representation, statement or promise, oral or in writing, of any kind whatsoever by the Port
Authority, its Commissioners, officers, agents, employees or consultants has induced the Contractor to
enter into this Contract or has been relied upon by the Contractor, including any with reference to: (I)
the meaning, correctness, suitability, or completeness of any provisions or requirements of this Contract;
(2) the nature, quantity, quality or size of the materials, equipment, labor and other facilities needed for
the performance of this Contract; (3) the general or local conditions which may in any way affect this
Contract or its performance; (4) the price of the Contract; or (5) any other matters, whether similar to or
different from those referred to in (I) through (4) immediately above, affecting or having any
connection with this Contract, the bidding thereon, any discussions thereof, the performance thereof or
those employed therein or connected or concerned therewith.

Moreover, the Contractor accepts the conditions at the Site of the Work as they may eventually be found to
exist and warrants and represents that it can and will perform the Contract under such conditions and that all
materials, equipmeM, labor and other facilities required because of any unforeseen conditions (physical or
otherwise) shalt be wholly at its own cost and expense, anything in this Contract to the contrary
notwithstanding.

Nothing in the Speéifications or any other part of the Contract is intended as or shall constitute a
representation by the Port Authority as to the feasibility of performance of this Contract or any part thereof.

The Contractor further represents and warrants that it was given ample opportunity and time and by means
of this paragraph was requested by the Port Authority to review thoroughly all documents forming this
Contract prior to opening of Bids on this Contract in order that it might request inclusion in this Contract of
any statement, representation, promise or provision which it desired or on which it wished to place reliance;
that it did so review said documents, that either every such statement, representation, promise or provision
has been included in this Contract or else, if omitted, that it expressly relinquishes the benefit of any such
omitted statement, representation, promise or provision and is willing to perform this Contact without
claiming reliance thereon or making any other claim on account of such omission.

The Contractor furTher recognizes that the provisions of this numbered clause (though not only such
provisions) are essential to the Port Authority's consent to enter into this Contract and that without such
provisions, the Authority would not have entered into this Contract.
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4. Personal Non-Liability

Neither the Commissioners of the Port Authority nor any of theta, nor any officer, agent or employee
thereof, shall be charged personally by the Contractor with any liability, or held personally liable to the
Contractor under any term or provision of this Agreement, or because of its execution or attempted
execution, or because of any breach, or attempted or alleged breach, thereof.

5. Equal Employment Opportunity, Affirmative Action, Non-Discrimination
a. The Contractor is advised to ascertain and comply with all applicable federal, State and local statutes,

ordinances, rules and regulations and, federal Executive Orders, pertaining to equal employment
opportunity, affirmative action, and non-discrimination in employment.

b. Without limiting the generality of any other term or provision of this Contract, in the event of the
Contractor's non-compliance with the equal opportunity and non-discrimination clause of this Contract,
or with any of such statutes, ordinances, rules, regulations or Orders, this Contract may be cancelled,
terminated or suspended in whole or in part.

6. Rights and Remedies of the Port AutSority

The Port Authority shall have the following rights in the event the Contractor is deemed guilty of a breach
of any term whatsoever of this Contract:

a.The right to take over and complete the Work or any part thereof as agent for and at the expense
of the Contractor, either directly or through others.

b. The right to cancel this Contract as to any or all of the Work yet to be performed.
c. The right to specific performance, an injunction or any appropriate equitable remedy.
d. The right to money damages.

For the purpose of this Contract, breach shall include but not be limited to the following, whether or not
the time has yet arrived for performance of an obligation under this Contract: a statement by the
Contractor to any representative of the Port Authority indicating that the Contractor cannot or will not
perform any one or more oft obligations under this Contract; any act or omission of the Contractor or
any other occurrence which makes it improbable at the time that it will be able to perform any one or more
elks obligations under this Contact; any suspension of or failure to proceed with any part of the Work by
the Contractor which makes it improbable at the time that it will be able to perform any one or more of its
obligations under this Contract.

The enumeration in this numbered clause or elsewhere in this Contract of specific rights and remedies of
the Port Authority shall not be deemed to limit any other rights or remedies which the Authority would
have in the absence of such enumeration; and no exercise by the Authority of any right or remedy shall
operate as a waiver of any other of its rights or remedies not inconsistent therewith or to estop it from
exercising such other rights or remedies.

7. Rights and Remedies of the Contractor

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this
Contract which may, be committed by the Port Authority, the Contractor expressly agrees that no default, act
or omission of the Port Authority shall constitute a material breach of this Contract, entitling the Contractor
to cancel or rescind this Contract or to suspend or abandon performance.

8. Submission To Jurisdiction

The Contractor hereby irrevocably submits itself to the jurisdiction of the Courts of the State of New York
and New Jersey, in regard to any controversy arising out of, connected with, or in any way concerning this
Contract.

The Contractor agrees that the service of process on the Contractor in relation to such jurisdiction may be
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made, at the optionof the Pod Authority, either by registered or certified mail addressed to it at the address
of the Contractor indicated on the signature sheet, or by actual personal delivery to the Contractor, if the
Contractor is an individual, to any partner if the Contractor be a partnership or to any officer, director or
managing or general agent if the Contractor be a corporation.

Such service shall be deemed to be sufficient when jurisdiction would not lie because of the lack of basis to
serve process in the manner otherwise provided by law. In any case, however, process may be served as
stated above whether or not it might otherwise have been served in a different manner.

9. Harmony

a. The Contractor shall not employ any persons or use any labor, or use or have any equipment, or permit
any condition to exist which shall or may cause or be conducive to any labor complaints, troubles,
disputes or controversies at the Facility which interfere or are likely to interfere with the operation of the
Port Authority or with the operations of lessees, licensees or other users of the Facility or with the
operations of the Contractor under this Contract.

The Contractor shall immediately give notice to the Port Authority (to be followed by written notices
and reports) of any and all impending or existing labor complaints, troubles, disputes or controversies
and the progress thereof. The Contractor shalt use its best efforts to resolve any such complaint,
trouble, dispute or controversy. If any type of strike, boycott, picketing, work stoppage, slowdown or
other labor activity is directed against the Contractor at the Facility or against any operations of the
Contractor under this Contract, whether or not caused by the employees of the Contractor, and if any of
the foregoing, in the opinion of the Port Authority, results or is likely to result in any curtailment or
diminution of the services to be performed hereunder or to interfere with or affect the operations of the
Port Authority ,or to interfere with or affect the operations of lessees, licensees, or other users of the
Facility or in the event of any other cessation or stoppage of operations by the Contractor hereunder for
any reason whatsoever, the Port Authority shall have the right at any time during the continuance
thereof to suspend the operations of the Contractor under this Contract, and during the period of the
suspension the Contractor shall not perform its services hereunder and the Port Authority shall have the
right during said period to itself or by any third person or persons selected by it to perform said services
of the Contractor using the equipment which is used by the Contractor in its operations hereunder as the
Port Authority deems necessary and without cost to the Port Authority, During such time of
suspension, the Contractor shall not be entitled to any compensation. Any flat fees, including
management fees, shall be prorated. Prior to the exercise of such right by the Port Authority, it shall
give the Contractor notice thereof, which notice may be oral. No exercise by the Port Authority of the
rights granted to it in the above subparagraph shall be or be deemed to be a waiver of any rights of
termination or revocation contained in this Contract or a waiver of any rights or remedies which may be
available to the Port Authority under this Contract or otherwise.

b. During the time that the Contractor is performing the Contract, other persons may be engaged in other
operations on or about the worksite including Facility operations, pedestrian, bus and vehicular traffic
and other Contractors performing at the worksite, all of which shall remain uninterrupted.

The Contractor shall so plan and conduct its operations as to work in harmony with others engaged at
the site and not to delay, endanger or interfere with the operation of others (whether or not specifically
mentioned above), all to the best interests of the Port Authority and the public as may be directed by the
Port Authority..

10. Claims of Third Persons
The Contractor undertakes to pay all claims lawfully made against it by subcontractors, suppliers and
workers, and all claims lawfully made against it by other third persons arising out of or in connection with
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or because of the performance of this Contract and to cause all subcontractors to pay all such claims
lawfully made against them.

11. No Third Party Rights
Nothing contained in this Contract is intended for the benefit of third persons, except to the extent that the
Contract specifically provides otherwise by use of the words "benefit" or "direct right of action."

12. Provisions of Law Deems Inserted
Each and every provision of law and clause required by law to be inserted in this Contract shall be deemed
to be inserted herein and the Contract shall be read and enforced as though it were included therein, and if
through mistake or otherwise any such provision is not inserted, or is not correctly inserted, then upon the
application of either party, the Contract shall forthwith be physically amended to make such insertion.

13. Costs Assumed By The Contractor
It is expressly understood and agreed that all costs of the Contractor of whatever kind or nature and whether
imposed directly upon the Contractor under the tents and provisions hereof or in any other manner
whatsoever because of the requirements of the operation of the service or otherwise under this Agreement
shall be borne by the Contractor or without compensation or reimbursement from the Port Authority, except
as specifically set forth in this Agreement. The entire and complete cost and expense of the Contractor's
services and operations hereunder shall be borne solely by the Contractor and under no circumstances shall
the Port Authority be liable to any third party (including the Contractor's employees) for any such costs and
expenses incurred by the Contractor and under no circumstances shall the Port Authority be liable to the
Contractor for the same, except as specifically set forth in this Section.

14. Default, Revocation or Suspension of Contract

a. If one or more of the following events shall occur:

I. If fire or other cause shall destroy all or a substantial part of the Facility.

2. Zany governmental agency shall condemnor rake a temporary or permanent interest in all or a
substantial part of the Facility, or all of a part of the Port Authority's interest herein;

then upon the occurrence of such event or at any time thereafter during the continuance thereof, the Port
Authority shall have the right on twenty-four (24) hours written notice to the Contractor to revoke this
Contract, such revocation to be effective upon the date and time specified in such notice.

In such event this Contract shall cease and expire on the effective date of revocation as if said date were
the date of the expiration of this Contract. Such revocation shall not, however, relieve the Contractor of
any liabilities or obligations hereunder which shall have accrued on or prior to the effective date of
revocation.

b,	 If one or more of the following events shall occur.

I. The Contractor shall become insolvent, or shall take the benefit of any present or future
insolvency statute, or shall make a general assignment for the benefit of creditors, or file a
voluntary petition in bankruptcy or a petition or answer seeking an arrangement or its
reorganization or the readjustment of its indebtedness under the federal bankruptcy laws or
under, any other law or statute of the United States or of any State thereof, or consent to the
appointment of a receiver, trustee, or liquidator of all or substantially all its property; or

2. By order or decree of a court the Contractor shall be adjudged bankrupt or an order shall be
made approving a petition filed by any of the creditors, or, if the Contractor is a corporation,
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by any of the stockholders of the Contractor, seeking its reorganization or the readjustment of
its indebtedness under the federal bankruptcy laws or under any law or statute of the United
States or of any State thereof; or

1 A petition under any part of the federal bankruptcy laws or an action under any present or
future insolvency law or statute shall be filed against the Contractor and shall not be
dismissed within thirty (30) days after the filing thertof, or

4. The interest of the Contractor under this Contract shalt be transferred to, passed to or devolve
upon, by operation of law or otherwise, any other person, firm or corporation, or

5. The Contractor, if a corporation, shall, without the prior written approval of the Port
Authority, become a surviving or merged corporation in a merger, a constituent corporation
in a consolidation, or a corporation in dissolution; or

6. If the Contractor is a partnership, and the said partnership shall be dissolved as the result of
any act or omission of its copariners or any of them, or by operation of law or the order or
decree of any court having jurisdiction, or for any other reason whatsoever; or

7. By or pursuant to, or under authority of any legislative act, resolution or rule, or any order or
decree of any court or governmental board, agency or officer having jurisdiction, a receiver,
trustee, or liquidator shall take possession or control of allot substantially all of the property
of the Contractor and such possession or control of all or substantially all of the property of
the Contractor and shall continue in effect for a period of fifteen (15) days;

that upon the occurrence of any such event or at any time thereafter during the continuance thereof,
the Port Authority shall have the right upon five (5) days notice to the Contractor to terminate this
Contract and the rights of the Contractor hereunder; termination to be effective upon the date and
time specified in such notice as if said date were the date of the expiration of this Contract.
Termination shall not relieve the Contractor of any liabilities or obligations hereunder which have
accrued on or prior to the effective date of termination.

If any or the following shall occur:

I. The Contractor shall cease, abandon any part of the service, desert, stop or discontinue its
services in the premises for any reason whatsoever and regardless of the fault of the
Contractor, or

2. The Contractor shall fail to keep, perform and observe each and every other promise,
covenant and agreement set forth in this Contract on its part to be kept, performed or
obseived, within five (5) days after receipt of notice of default thereunder from the Port
Authority (except where fulfillment of its obligations requires activity over a greater period
of time, and the Contractor shall have commenced to perform whatever may be required for
fulfillment within five (5) days after receipt of notice and continues such performance
without interruption except for causes beyond its control);

then upon the occurrence of any such event or during the continuance thereof, the Port Authority
shall have the right on twenty four (24) hours notice to the Contractor to terminate this Contract and
the rights of the Contractor hereunder, termination to be effective upon the date and time specified
in such notice. Termination shall not relieve the Contractor of any liabilities which shall have
accrued on or prior to the effective date of termination.

d.	 If any of th events enumerated in this Section shall occur prior to commencement date of this
Contract the Port Authority upon the occurrence of any such event or any time thereafter during the
continuance thereof by twenty-four (24) hours notice may terminate or suspend this Contract and
the rights of the Contractor hereunder, such termination or suspension to be effective upon the date
specified in such notice.
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No payment by the Port Authority of any monies to the Contractor for any period or periods slier
default of any of the terms, covenants or conditions hereof to be performed, kept and observed by
the Contractor and no act or thing done or omitted to be done by the Port Authority shall be deemed
to be a waiver of the right of the Port Authority to terminate this Contract or of any other right or
remedies to which the Port Authority may be entitled because of any breach thereof. No waiver by
the Port Authority of any default on the part of the Contractor in the performance of any of the
terms, covenants and conditions hereof to be performed, kept or observed by the Contractor shall be
or be construed to be a waiver by the Port Authority of any other subsequent default in the
performance of any of the said terms, covenants and conditions.

In addition to all other rights of revocation or termination hereunder and notwithstanding any other
provision of this Contract the Port Authority may terminate this Contract and the rights of the
Contractor hereunder without cause at any time upon five (5) days written notice to the Contractor
and in such event this Contract shall cease and expire on the date set forth in the notice of
termination as fully and completely as though such dates were the original expiration date hereof
and if such effective date of termination is other than the last day of the month, the amount of the
compensation due to the Contractor from the Port Authority shalt be prorated when applicable on a
daily basis. Such cancellation shall be without prejudice to the rights and obligations of the parties
arising out of portions already performed but no allowance shall be made for anticipated profits.

g.	 Any right of termination contained in this paraçaph, shall be in addition to and not in lieu of any
and all rights and remedies that the Port Authority shall have at law or in equity consequent upon
the Contractors breach of this Contract and shall be without prejudice to any and all such other
rights and remedies. It is hereby specifically agreed and understood that the exercise by the Port
Authority of any right of termination set forth in this paragraph shall not be or be deemed lobe an
exercise by the Port Authority of an election of remedies so as to preclude the Port Authority from
any right to money damages it may have for the period prior to the effective date of termination to
the original expiration date of the Contract, and this provision shall be deemed to survive the
termination of this Contract as aforesaid.

U.	 lf( I) the Contractor fails to perform any of its obligations under this Contract or any other
agreement between the Port Authority and the Contractor (including its obligation to the Port
Authority to pay any claim lawfully made against it by any supplier, subcontractor or worker or
other person which arises out of or in connection with the performance ofthis Contract or any other
agreement with the Port Authority) or (2) any claim Gust or unjust) which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
is made against the Port Authority or (3) any subcontractor under this Contract or any other
agreement between the Port Authority and the Contractor fails to pay any claims lawfully made
against it by any supplier, subcontractor, worker or other third person which arises out of or in
connection with this Contract or any other agreement between the Port Authority and the Contractor
or if in the opinion of the Port Authority any of the aforesaid contingencies is likely to arise, then
the Port Authority shall have the right, in its discretion, to withhold out of any payment (final or
otherwise) such sums as the Port Authority may deem ample to protect it against delay or loss or to
assure the payment ofjust claims of third persons, and to apply such sums in such manner as the
Port Authority may deem proper to secure such protection or satisfy such claims. All sums so
applied shall be deducted from the Contractor's compensation. Omission by the Port Authority to
withhold out of any payment, final or otherwise, a sum fbr any of the above contingencies, even
though such contingency has occurred at the time of such payment, shall not be deemed to indicate
that the Pork Authority does not intend to exercise its right with respect to such contingency.
Neither the above provisions for rights of the Port Authority to withhold and apply monies nor any
exercise or attempted exercise of, or omission to exercise, such rights by the Port Authority shall
create any obligation of any kind to such supplier, subcontractors, worker or other third persons. 11
however, the payment of any amount due the Contractor shall be improperly delayed, the Port
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Authority shall pay the Contractor interest thereon at the rate of 6% per annum for the period of the
delay, it being agreed that such interest shall be in lieu of and in liquidation of any damages to the
Contractor because of such delay.

If 	 Port Authority has paid any sum or has incurred any obligation or expense which the
Contractor has agreed to pay or reimburse the Port Authority, or if the Port Authority is required or
elects to pay any sum or sums or incurs any obligations or expense by reason of the failure, neglect
or refusal of the Contractor to perform or fulfill any one or more of the conditions, covenants, or
agreements contained in this Contract, or as a result of an act of omission of the Contractor contrary
to the said conditions, covenants and agreements, the Contractor shall pay to the Port Authority the
sum or sums so paid or expense so incurred, including all interests, costs and damages, promptly
upon the receipt of the Port Authority's statement therefore. The Port Authority may, however, in
its discretion, elect to deduct said sum or sums from any payment payable by it to the Contractor.

j. If the Port Authority pays any installment to the Contractor without reducing said installment as
provided in this Contract, it may reduce any succeeding installment by the proper amount, or it may
bill the Contractor for the amount by which the installment paid should have been reduced and the
Contractor shall pay to the Port Authority any such amount promptly upon receipt of the Port
Authority's statement therefore.

k. The Port Authority shall also have the rights set forth above in the event the Contractor shall
become insolvent or bankrupt or if his affairs are placed in the hands of a receiver, trustee or
assignee for the benefit of creditors.

tS. Sales or Compensating Use Taxes

Purchases of services and tangible personal property by the Port Authority in the States of New York and
New Jersey are generally exempt from state and local sales and compensating use taxes, and from most
federal excises (Taxes). Therefore, the Port Authority's  purchase of the Contractor's services under this
Contract is exempt from Taxes. Accordingly, the Contractor must not include Taxes in the price charged to
the Port Authority for the Contractor's services under this Contract The Contractor certifies that there are
no such taxes included in the prices for this Contract. The Contractor shall retain a copy of this Contract to
substantiate the exempt sale.

The compensation set forth in this Agreement is the complete compensation to the Contractor, and the Port
Authority will not separately reimburse the Contractor for any taxes unless specifically set forth in this
Agreement.

16. No Estoppel or Waiver

The Port Authority shall not be precluded or estopped by any payment, final or otherwise, issued or made
under this Contract, from showing at any time the true amount and character of the services performed, or
from showing that any such payment is incorrect or was improperly issued or made; and the Port Authority
shall not be precluded or estopped, notwithstanding any such payment, from recovering from the Contractor
any damages which it may sustain by reason of any failure on its part to comply strictly with this Contract,
and any moneys which may be paid to it or for its account in excess of those to which it is lawfully entitled.

No cancellation, rescission or annulment hereof, in whole or as to any part of the services to be provided
hereunder, or because of any breach hereof, shall be deemed a waiver of any money damages to which the
Port Authority may be entitled because of such breach. Moreover, no waiver by the Authority of any breach
of this Contract shall be deemed to be a waiver of any other or any subsequent breach.

17. Records and Reports

The Contractor shall set up, keep and maintain (and shall cause its subcontractors to set up, keep and
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maintain) in accordance with generally accepted accounting practice during the term of this Agreement and
any extensions thereof and for three years after the expiration, termination or revocation thereof, records,
payroll records and books of account (including, but not limited to, records of original entry and daily
forms, payroll runs, cancelled checks, time records, union agreements, contracts with health, pension and.
other third party benefit providers) recording nil transactions of the Contractor(and its subcontractors), at,
through or in any way connected with or related to the operations of the Contractor (and its subcontractors)
hereunder, including but not limited to all matters relating to the charges payable to the Contractor
hereunder, all wages and supplemental benefits paid or provided to or for its employees (and its
subcontractors' employees) and such additional information as the Port Authority may from time to time
and at any time reqUire, and also including, if appropriate, recording the actual number of hours of service
provided under the Contract, and keeping separate records thereof which records and books of account shall
be kept at all times within the Port District. The Contractor shall permit (and cause its subcontractors to
permit) in ordinary business hours during the term of this Agreement including any extensions thereof and
for three years thereafter the examination and audit by the officers, employees and representatives of the
Port Authority of such records and books of account and also any records and books of account of any
company which is owned or controlled by the Contractor, or which owns or controls the Contractor if said
company performs services similar to those performed by the Contractor anywhere in the Fort District.
However, if within the aforesaid three year period the Port Authority has notified the Contractor in writing
of a pending claim by the Fort Authority under or in connection with this Contract to which any of the
aforesaid records and documents of the Contractor or of its subcontractors relate either directly or indirectly,
then the period of such right of access shall be extended to the expiration of six years from the date of final
payment with respect to the records and documents involved.

Upon request of the Port Authority, the Contractor shall furnish or provide access to the federal Form 1-9
(Employment Eligibility Verification) fur each individual performing work under this Contract. This
includes citizens and noncitizens.

The Contractor (and its subcontractors) shall, at its own expense, install, maintain and use such equipment
and devices for recording the labor hours of the service as shall be appropriate to its business and necessary
or desirable to keep accurate records of the same and as the general manager or the Facility Manager may
from time to time require, and the Contractor (and its subcontractors) shall at all reasonable times allow
inspection by the agents and employees of the Port Authority of all such equipment or devices.

a. The Contractor hereby further agrees to furnish to the Port Authority from time to time such written
reports in connection with its operations hereunder as the Port Authority may deem necessary or
desirable. The format of all forms, schedules and reports furnished by the Contractor to the Port
Authority shall be subject to the continuing approval of the Port Authority.

b. No provision inthis Contract giving the Port Authority a right of access to records and documents is
intended to impair or affect any right of access to records and documents which they would have in the
absence of suchprovision. Additional record keeping may be required under other sections of this
Contract.

18. General Obligations

a. Except where expressly required or permitted herein to be oral, all notices, requests, consents and
approvals required to be given to or by either party shall be in writing and all such notices, requests,
consents and approvals shall be personally delivered to the other party during regular business hours or
forwarded to such party by United States certified mail, return receipt requested, addressed to the other
pasty at its address hereinbefore or hereafter provided. Until further notice the Contractor hereby
designates the address shown on the bottom of the Contractors Signature Sheet as their address to
which such notices, requests, consents, or approvals may be forwarded. All notices, requests,
consents, or approvals of the Contractor shall be forwarded to the Manager at the Facility.
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b. The Contractor shall comply with the provisions of all present and future federal, state and municipal
laws, rules, regulations, requirements, ordinances, orders and directions which pertain to its operations
under this Contract and which affect the Contract or the performance thereof and those engaged therein
as if the said Contract were being performed for a private corporation, except where stricter
requirements are contained in the Contract in which case the Contract shall control. The Contractor
shall procure for itself all licenses, certificates, permits or other authorization from all governmental
authorities, if any, having jurisdiction over the Contractor's operations hereunder which maybe
necessary for the Contractor's operations. The Contractor's obligation to comply with governmental
requirements are not to be construed as a submission by the Port Authority to the application to itself
of such requirements.

c. The Contractor shall pay all taxes, license, certification, permit and examination fees and excises
which may be assessed on its property or operations hereunder or income therefrom, and shall make all
applications, reports and returns required in connection therewith.

d. The Contractor shall, in conducting its operations hereunder, take all necessary precautions to protect
the general environment and to prevent environmental pollution, contamination, damage to property
and personal injury. In the event the Contractor encounters material reasonably believed to be
asbestos, polychlorinated biphenyl (PCB) or any other hazardous material, in conducting its operations
hereunder, the Contractor shall immediately stop Work in the area affected and report the condition in
writing to the Manager. Work in the affected area shall not thereafter be resumed by the Contractor
except upon the issuance of a written order to that effect from the Manager.

e. The Contractor shall promptly observe, comply with and execute the provisions of any and all present
and future rules and regulations, requirements, standard orders and directions of the American
Insurance Association, the Insurance Services Office, National Fire Protection Association, and any
other body or organization exercising similar functions which may pertain or apply to the Contractor's
operations hereunder.

The Contractor shall not do or permit to be done any act which:
I,	 will invalidate or be in conflict with any fire insurance policies covering the Facility or any

part thereof or upon the contents of any building thereon; or
2. will increase the rate of any tire insurance, extended coverage or rental insurance on the

Facility or any part thereof or upon the contents of any building thereon; or
3. in the opinion of the Port Authority will constitute a hazardous condition, so as to increase

the risk normally attendant upon the operations contemplated by this Contract; or
4. may cause or produce in the premises, or upon the Facility any unusual, noxious or

objeótionable smoke, gases, vapors, odors; or
5. may interfere with the effectiveness or accessibility of the drainage and sewerage system, fire

protection system, sprinkler system, alarm system, fire hydrants and hoses, if any, installed or
located or to be installed or located in or on the Facility; or

6. shall constitute a nuisance in or on the Facility or which may result in the creation,
commission Or maintenance of a nuisance in or on the Facility.

f. If by reason of the Contractor's failure to comply with the provisions of this Section and provided the
Port Authority has given the Contractor five (5) days written notice of its failure and the Contractor
shall not have cured said failure within said five (5) days, any fire insurance, extended coverage or
rental insurance rate on the Facility or any part thereof or upon the contents of any building thereon
shall at any time be higher than it otherwise would be, then the Contractor shall on demand pay the Port
Authority that part of all fire insurance, extended coverage or rental insurance premiums paid or payable
by the Port Authority which shall have been charged because of such violations by the Contractor.

g. The Contractor shall conduct its operations hereunder so as not to endanger, unreasonably interfere
with, or delay the operations or activities of any tenants or occupants on the premises or the Facility and,
moreover, shall use the same degree of care in performance on the premises as would be required by
law of the Port Authority and shall conduct operations hereunder in a courteous, efficient and safe
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manner.
h. The Contractor shall provide such equipment and medical facilities as may be necessary to supply first

aid service in case of accidents to its personnel who may be injured in the furnishing of service
hereunder. The Contractor shall maintain standing arrangements for the removal and hospital treatment
of any of its personnel who may be injured.

19. Assignments and Subcontracting
L The Contractor shallnot sell, transfer, mortgage, pledge, subcontract or assign this Contact or any part

thereof or any of the rights granted hereunder or any moneys due or to become due to it hereunder or
enter into any contact requiring or permitting the doing of anything hereunder by an independent
Contractor, without the prior written approval of the Port Authority, and any such sale, transfer,
mortgage, pledge, subcontract, assignment or contract without such prior written approval shall be void
as to the Port Authority.

b. All subcontractors who provide permanent personnel to the Contractor for work under this Contract
shall be given Written notice to comply with all requirements of the Contract. The Contractor shall be
responsible and liable for the performance and acts of each subcontractor.

c. All persons to whom the Contractor sublets services shall be deemed to be its agents and no subletting
or approval thereof shall be deemed to release this Contractor from its obligations under this Contract or
to impose any obligations on the Port Authority to such subcontractor or to give the subcontractor any
rights against the Port Authority.

20. Indemnification and Risks Assumed By The Contractor

To the extent permitted by law, the Contractor shall indemnify and hold harmless the Port Authority, its
Commissioners, officers, representatives and employees from and against all claims and demands,just or
unjust, of third persons (including Contractor's employees, employees, officers, and agents of the Port
Authority) arising out of or in any way connected or alleged to arise out of or alleged to be in any way
connected with the Contract and all other services and activities of the Contractor under this Contract and
for all expenses incurred by it and by them in the defense, settlement or satisfaction thereof, including
without limitation thereto, claims and demands for death, for personal injury or for property damage, direct
or consequential, whether they arise from the acts or omissions of the Contractor, the Port Authority, third
persons(including Contractor's employees, employees, officers, and agents of the Port Authority), or from
the acts of God or the public enemy, or otherwise, including claims and demands of any local jurisdiction
against the Port Authority in connection with this Contract.

The Contractor assumes the following risks, whether such risks arise from acts or omissions (negligent or
not) of the Contractor, the Port Authority or third persons (including Contractor's employees, employees,
officers, and agents vf the Port Authority)or from any other cause, excepting only risks occasioned solely by
affirmative willful acts of the Port Authority done subsequent to the opening of proposals on this Contract,
and shall to the extent permitted by law indemnify the Port Authority for all loss or damage incurred in
connection with such risks:
a. The risk of any and all loss or damage to Port Authority property, equipment (including but not limited

to automotive and/or mobile equipment), materials and possessions, on or off the premises, the loss or
damage of which shall arise out of the Contractor's operations hereunder. The Contractor shall if so
directed by the Port Authority, repair, replace or rebuild to the satisfaction of the Port Authority, any
and all parts of the premises or the Facility which may be damaged or destroyed by the acts or
omissions of the Contractor, its officers, agents, or employees and if the Contractor shall fail so to
repair, replace, or rebuild with due diligence the Port Authority may, at its option, perform any of the
foregoing work and the Contractor shall pay to the Port Authority the cost thereof.

b. The risk of any and all loss or damage of the Contractor's property, equipment (including but not limited
to automotive and/or mobile equipment) materials and possessions on the Facility.
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c. The risk of claim, whether made against the Contractor or the Port Authority, for any and all toss or
damages occurring to any property, equipment (including but not limited to automotive and/or mobile
equipment), materials and possessions of the Contractor's agents, employees, materialmen and others
performing work hereunder.

d. The risk of claims for injuries, damage or loss of any kind just or unjust of third persons arising or
alleged to arise out of the performance of work hereunder, whether such claims are made against the
Contractor or the Port Authority.

If so directed, the Contractor shall at its own expense defend any suit based upon any such claim or
demand, even if such suit, claim or demand is groundless, false or fraudulent, and in handling such shall
not, without obtaining express advance permission from the General Counsel of the Port Authority, raise
any defense involving in any way thejurisdiction of the tribunal over the person of the Port Authority, the
immunity of the Port Authority, its Commissioners, officers, agents or employees, the governmental nature
of the Port Authority or the provision of any statutes respecting suits against the Port Authority.

Neither the requirements of the Port Authority under this Contract, nor of the Port Authority of the
methods of performance hereunder nor the failure of the Port Authority to call attention to improper or
inadequate methods or to require a change in the method of performance hereunder nor the failure of the
Port Authority to direct the Contractor to take any particular precaution or other action or to refrain from
doing any particular thing shall relieve the Contractor of its liability for injuries to persons or damage to
property or environmental impairment arising out of its operations.

21. Approval of Methods

Neither the approval of the Port Authority of the methods of furnishing services hereunder nor the failure of
the Port Authority to call attention to improper or inadequate methods or to require a change in the method
of furnishing services hereunder, nor the failure of the Port Authority to direct the Contractor to take any
particular precautions or to refrain from doing any particular thing shall relieve the Contractor of its liability
fi'r injuries to persons or damage to property or environmental impairment arising out of its operations.

22. Safety and Cleanliness

a. The Contractor shall, in the furnishing of services hereunder, exercise every precaution to prevent injury
to person or damage to property or environmental impairment and avoid inconvenience to the occupants
of or any visitors to the Facility. The Contractor shall, without limiting the generality hereof, place such
personnel, erect such barricades and railings, give such warnings, display such lights, signals or signs,
place such cones and exercise precautions as may be necessary, proper or desirable.

b. The Contractor shall in case of unsafe floor conditions due to construction, wetness, spillage, sickness
and all other types of hazardous conditions proceed to rope off the unsafe area and place appropriate
warnings signs to prevent accidents from occurring. The Contractor shall clean said area to the
satisfaction of the Manager.

c. The Contractor shall at all times maintain in a clean and orderly condition and appearance any and all
facilities provided by the Port Authority for the Contracto?s operations, and all fixtures, sink closets,
equipment, and other personal property of the Port Authority which are located in said facilities.

23. Accident Reports

The Contractor shall promptly report in writing to the Manager of the Facility and to the Deputy Chief;
Litigation Management of the Port Authority all accidents whatsoever arising out of or in connection with
its operations hereunder and which result in death or injury to persons or damage to property, setting forth
such details thereof as the Port Authority may desire. In addition, if death or serious injury or serious
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damage is caused, such accidents shall be immediately reported by telephone to the aforesaid representatives
of the Port Authority.

24. Trash Removal
The Contractor shall remove daily from the Facility by means provided by the Contractor all garbage, debris
and other waste material (solid or liquid) arising out of or in connection with its operations hereunder, and
any such garbage, debris and other waste material not immediately removed shall be temporarily stored in a
clear and sanitary condition, approved by the Facility Manager and shall be kept covered except when filling
or emptying them. The Contractor shall exercise care in removing such garbage, debris and other waste
materials from the Facility. The manner of such storage and removal shall always be subject in all respects
to the continual approval of the Port Authority. No equipment or facilities of the Port Authority shall be
used in such removal unless with its prior consent in writing. No such garbage, debris or other waste
materials shalt be or be permitted to be thrown, discharged or disposed into or upon the waters at or
bounding the Facility.

25. Lost and Found Property
The Contractor shall instruct its personnel that all items of personal property found by the Contractor's
employees at the Site must be turned in to the Port Authority and a receipt will be issued therefor.

26. Property of the Contractor
a, All property of the Contractor at the Site by virtue of this Contract shall be removed on or before the

expiration or sooner termination or revocation of this Contract.
b.If the Contractor shall fail to remove its property upon the expiration, termination or revocation of this

Contract the Port Authority may, at its option, dispose of such property as waste or as agent for the
Contractor and at the risk and expense of the Contractor, remove such property to a public warehouse, or
may retain the same in its own possession, and in either event after the expiration of thirty (30) days may
sell the same in accordance with any method deemed appropriate; the proceeds of any such sale shall be
applied first, to the expenses of sale and second, to any sums owed by the Contractor to the Port
Authority; any balance remaining shall be paid to the Contractor. Any excess of the total cost of removal,
storage and sale and other costs incurred by the Port Authority as a result of such failure of performance
by the Contractor over the proceeds of sale shall be paid by the Contractor to the Port Authority upon
demand,

27. Modification of Contract
This Contract may not be changed except in writing signed by the Port Authority and the Contractor. The
Contractor agrees that no representation or warranties shall be binding upon the Port Authority unless
expressed in writing in this Contract.

28. Invalid Clauses
If any provision of this Contract shall be such as to destroy its mutuality or to render it invalid or illegal,
then, if it shall not'appear to have been so material that without it the Contact would not have been made by
the parties, it shall not be deemed to form part thereof but the balance of the Contract shall remain in full
force and effect.

29. Approval of Materials, Supplies and Equipment
Only Pod Authority approved materials, supplies, and equipment are to be used by the Contractor in
performing the Work hereunder. Inclusion of chemical containing materials or supplies on the Port
Authority Approved Products List - Environmental Protection Supplies constitutes approval. The list may
be revised from time to time and at any time by the Port Authority and it shall be incumbent upon the
Contractor to obtain the most current list from the Manager of the Facility.
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At anytime during the Solicitation, pre-performance or performance periods, the Contractor may propose the
use of an alternate product or products to those on the Approved Products List Environmental Protection
Supplies, which product(s) shall be subject to review and approval by the Port Authority. Any alternate
product so approved by the Port Authority may be used by the Contractor in performing the Services
hereunder. Until such approval is given, only products on the Approved Products List - Environmental
Protection Supplies may be used.

30. Intellectual Property
The right to use all patented materials, appliances, processes of manufacture or types of
construction, trade and service marks, copyrights and trade secrets, collectively hereinafter referred
to as "Intellectual Property Rights", in the performance of the work, shall be obtained by the
Contractor without separate or additional compensation. Where the services under this Agreement
require the Contractor to provide materials, equipment or software for the use of the Port Authority
or its employees or agents, the Port Authority shalt be provided with the Intellectual Property
Rights required for such use without further compensation than is provided for under this
Agreement.

The Contractor shall indemnify the Port Authority against and save it harmless from all loss and
expense incurred as a result of any claims in the nature of Intellectual Property Rights infringement
arising out of the Contractor's or Port Authority's use, in accordance with the above immediately
preceding paragraph, of any Intellectual Property. The Contractor, if requested, shall conduct all
negotiations with respect to and defend such claims. If the Contractor or the Port Authority, its
employees or agents be enjoined either temporarily or permanently from the use of any subject
matter as to which the Contractor is to indemnify the Port Authority against infringement, then the
Port Authority may, without limiting any other rights it may have, require the Contractor to supply
temporary or permanent replacement facilities approved by the Manager, and if the Contractor fails
to do so the Contrictor shall, at its expense, remove all such enjoined facilities and refund the cost
thereof to the Port Authority or take such steps as may be necessary to insure compliance by the
Contractor and the Port Authority with said injunction, to the satisfaction of the Port Authority.

In addition, the Contractor shall promptly and fully inform the Director in writing of any
intellectual property rights disputes, whether existing or potential, of which it has knowledge,
relating to any idea, design, method, material, equipment or any other matter related to the subject
matter of this Agreement or coming to its attention in connection with this Agreement.

31. Contract Records and Documents—Passwords and Codes

When the performance of the contract services requires the Contractor to produce, compile or
maintain records, data, drawings, or documents of any kind, regardless of the media utilized, then
all such records, drawings, data and documents which are produced, prepared or compiled in
connection with this contract, shall become the property of the Port Authority, and the Port
Authority shall have the right to use or permit the use of them and any ideas or methods
represented by them for any purpose and at any time without other compensation than that
specifically provided herein.

When in the performance of the contract services the Contractor utilizes passwords or codes for
any purpose, at any time during or after the performance of such services, upon written request by
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the Authority, the Contractor shall make available to the designated Authority representative all
such passwords and codes.

32. Designated Secure Areas

Services under the Contract may be required in designated secure areas, as the same may be designated by the
Manager from time to time ("Secure Areas"). The Port Authority shall require the observance of certain
security procedures with respect to Secure Areas, which may include the escort to, at and/or from said high
security areas by security personnel designated by the Contractor or any subcontracto?s personnel required to
work therein. All personnel that require access to designated secure areas who are not under positive escort by
an authorized individual will be required to undergo background screening and personal identity verification.

Forty-eight (48) hours prior to the proposed performance of any work in a Secure Area, the Contractor shall
notif' the Manager. The Contractor shall conform to the procedures as may be established by the Manager from
time to time and at any time for access to Secure Areas and the escorting of personnel hereunder, Prior to the
start of work, the Contractor shall request a description from the Manager of the Secure Areas which will be in
effect on the commencement date. The description of Secure Areas may be changed from time to time and at
any time by the Manager during the term of the Contract.

33. Notification or Security Requirements

The Authority has the responsibility of ensuring safe, reliable and secure transportation facilities, systems, and
projects to maintain the well-being and economic competitiveness of the region. Therefore, the Authority
reserves the right to deny access to certain documents, sensitive security construction sites and facilities
(including rental spaces) to any person that declines to abide by Port Authority security procedures and
protocols, any person with a criminal record with respect to certain crimes or who may otherwise poses a threat
to the construction site or facility security. The Authority reserves the right to impose multiple layers of security
requirements on the Contractor, its staff and subcontractors and their staffs depending upon the level of security
required, or may make any amendments with respect to such requirements as determined by the Authority.

These security requirenents may include but are not limited to the following:

Contractor/ Subcontractor identity checks and background screening

The Port Authority's designated background screening provider may require inspection of not less than
two forms of valid/current government issued identification (at least one having an official photograph) to
verify staff's name and residence; screening federal, state, and/or local criminal justice agency
information databases and files; screening of any terrorist identification files; access identification to
include some form of biometric security methodology such as fingerprint, facial or iris scanning, or the
like.

The Contractor may be required to have its staff, and any subcontractor's staff; material-men, visitors or
others over whom the Contractor/subcontractor has control, authorize the Authority or its designee to
perform background checks, and a personal identity verification check. Such authorization shall be in a
form acceptable to the Authority. The Contractor and subcontractors may also be required to use an
organization designated by the Authority to perform the background checks.

As of January 29, 2007, the Secure Worker Access Consortium (S.W.A,C.) is the only Port Authority
approved provider to be used to conduct background screening and personal identity verification, except
as otherwise required by federal law and/or regulation (such as the Transportation Worker identification
Credential for peisonnel performing in secure areas at Maritime facilities). Information about SW.A.C.,
instructions, corporate enrollment, online applications, and location of processing centers can be found at
httn://www.secureworker.com, or S,WA.C, may be contacted directly at (877) 522-7922 for more
information and the latest pricing. The cost for said background checks for staff that pass and are granted
a credential shall be reimbursable to the Contractor (and its subcontractors) as an out-of-pocket expense
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as provided herein. Staff that are rejected for a credential for any reason are not reimbursable.

. Issuance of Photo identification Credential

No person will be permitted on or about the Authority construction site or facility (including rental
spaces) without a facility-specific photo identification credential approved by the Authority. If the
authority requires facility-specific identification credential for the Contractor's and the subcontractor's
stag the Authority will supply such identification at no cost to the Contractor or its subcontractors. Such
facility-specific identification credential shall remain the property of the Authority and shall be returned to
the Authority at the completion or upon request prior to completion of the Individual's assignment at the
specific facility. It is the responsibility of the appropriate Contractor or subcontractor to immediately
report to the Authority the loss of any staff member's individual facility-specific identification credential.
The Contractor or subcontractor shall be billed for the cost of the replacement identification credential.
Contractor's and subcontractor's staff shall display Identification badges in a conspicuous and clearly
visible manner, when entering, working or leaving an Authority construction site or facility.

Employees may be requited to produce not less than two forms of valid/current government issued
identification having an official photograph and an original, unlaminated social security card for identify
and SSN verification. Where applicable, for sensitive security construction sites or facilities, successful
completion of the application, screening and identify verification for all employees of the Contractor and
subcontractors shall be completed prior to being provided a S.W.A.C. ID Photo Identification credential.

• Access control, inwection, and monitorin g by security guards

The Authority may provide for Authority construction site or facility (including rental spaces) access
control, inspection and monitoring by Port Authority Police or Authority retained contractor security
guards. However, this provision shall not relieve the Contractor of its responsibility to secure its
equipment and work and that of its subconsultant/subcontractor's and service suppliers at the Authority
construction site or facility (including rental spaces). In addition, the Contractor, subcontractor or service
provider is not permitted to take photographs, digital images, electronic copying and/or electronic
transmission or video recordings or make sketches on any other medium at the Authority construction
sites or facilities (including rental spaces), except when necessary to perform the Work under this
Contract, without prior written permission from the Authority. Upon request, any photograph, digital
images, video recording or sketches made of the Authority construction site or facility shall be submitted
to the Authority to determine compliance with this paragraph, which submission shall be conclusive and
binding on the submitting entity.

. Compliance with the Port Authority Information Security Handbook

The Contract may require access to Port Authority information considered Confidential Information
("Cr) as defined in the Port Authority Information Security Handbook ("Handbook"), dated October,
2008, corrected as of February, 2009, and as may be further amended. The Handbook and its
requirements are hereby incorporated into this agreement and will govern the possession, distribution and
use of Cl if at any point during the lifecycle of the project or solicitation it becomes necessary for the
Contractor to have access to Cl. Protecting sensitive information requires the application of uniform
safeguarding measures to prevent unauthorized disclosure and to control any authorized disclosure of this
information within the Port Authority or when released by the Port Authority to outside entities. The
following is an outline of some of the procedures, obligations and directives contained in the Handbook:

(I)	 require that the Contractor and subcontractors, when appropriate, sign Non-Disclosure
Agreements (NDAs), or an Acknowledgment of an existing NDA, provided by the Authority as
a condition of being granted access to Confidential Information categorized and protected as per
the Handbook;

(2)	 require that individuals needing access to Cl be required to undergo a background check,
pursuant to the process and requirements noted in § 3.2 of the Information Security Handbook.
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(3) require Contractors and commercial enterprises to attend training to ensure security awareness
regarding Port Authority information;

(4) specific guidelines and requirements for the handling of Cl to ensure that the storage and
protection of Cl;

(5) restrictions on the transfer, shipping, and mailing of Cl information;
(6) prohibitions on the publication, posting, modifying, copying, reproducing, republishing,

uploading, transmitting, or distributing Cl on websites or web pages. This may also include
restricting persons, who either have not passed a pie-screening background check, or who have
not been granted access to CI, from viewing such information;

(7) require that CI be destroyed using certain methods, measures or technology pursuant to the
requirements set forth in the Handbook;

(8) require the Contractor to mandate that each of its subcontractors maintain the same levels of
security required of the Contractor under any Port Authority awarded contract.

(9) prohibit the publication, exchange or dissemination of Cl developed from the project or
contained in reports, except between Contractors and subcontractors, without prior approval of
the Port Authority;

(10) require that CI only be reproduced or copied pursuant to the requirements set forth in the
Handbook.

• Audits for Comp liance with Security Requirements

The Port Authority. may conduct random or scheduled examinations of business practices under this section
entitled "NOTIFICATION OF SECURITY REQUIREMENTS" and the Handbook in order to assess the
extent of compliahce with security requirements, Confidential Information procedures, protocols and
practices, which may include, but not be limited to, verification of background check status, confirmation of
completion of specified training, and/or a site visit to view material storage locations and protocols

34. Construction In Progress
The Contractor recognizes that construction may be in progress at the Facility and may continue throughout
the term of this Contract. Notwithstanding, the Contractor shall at all times during the term hereof maintain
the same standards of performance and cleanliness as prevails in non-affected area as required by the
standards hereunder.

35. Permit-Required 'Confined Space Work
Prior to commencement of any work, the Contractor shall request and obtain from the Port Authority a
description of all spaces at the facility which are permit-required confined spaces requiring issuance of an
OSHA permit.

Prior to the commencement of any work in a permit-required confined space at a Port Authority facility
requiring issuance of an OSHA permit, the Contractor shall contact the Manager to obtain an Authority
Contractor Permit-Required Confined Space Notification form. The notification form must be filled out and
submitted prior to commencing permit-required confined space work. All confined space work shall be
performed in accordance with all applicable OSHA requirements. The Contractor shall provide its
employees with a copy of its own company permit and shall furnish the Port Authority with a copy of the
permit upon completion of the work. The Contractor must supply all equipment required for working in a
confined space.

36. Signs

Except with the pridr written approval of the Port Authority, the Contractor shall not erect, maintain or
display any signs or posters or any advertising on or about the Facility.
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37. Vending Machines, Food Preparation
The Contractor shall not install, maintain or operate on the Facility, or on any other Port Authority property,
any vending machines without the prior written approval of the Port Authority. No foods or beverages shall
be prepared or consumed at the Facility by any of the Contractor's employees except in areas as may be
specifically designated by the Port Authority for such purpose.

38. Confidential Information/Non-Publication
a. As used herein, confidential information shall mean all information disclosed to the Contractor
or the personnel provided by the Contractor hereunder which relates to the Authority's and/or
PAW's past, present, and future research, development and business activities including, but not
limited to, software and documentation licensed to the Authority or proprietary to the Authority
and/or PATH and all associated software, source code procedures and documentation. Confidential
information shall also mean any other tangible or intangible information or materials including but
not limited to computer identification numbers, access codes, passwords, and reports obtained
and/or used during the performance of the Contractor's Services under this Contract.

b. Confidential information shall also mean and include collectively, as per The Port Authority of
New York & New Jersey Information Security Handbook (October 15, 2008, corrected as of
February. 92009), Confidential Proprietary Information, Confidential Privileged Intbrmation and
information that is labeled, marked or otherwise identified by or on behalf of the Authority so as to
reasonably connote that such information is confidential, privileged, sensitive or proprietary in
nature. Confidential Information shall also include all work product that contains or is derived
from any of the foregoing, whether in whole or in part, regardless of whether prepared by the
Authority or a third-party or when the Authority receives such information from others and agrees
to treat such information as Confidential.

c. The Contractor shall hold all such confidential information in trust and confidence for the
Authority, and agrees that the Contractor and the personnel provided by the Contractor hereunder
shall not, during or after the termination or expiration of this Contract, disclose to any person, firm
or corporation, nor use for its own business or benefit, any information obtained by it under or in
connection with the supplying of services contemplated by this Contract The Contractor and the
personnel provided by the Contractor hereunder shall not violate in any manner any patent,
copyright, trade secret or other proprietary right of the Authority or third persons in connection
with their services hereunder, either before or-after termination or expiration of this Contract The
Contractor and the personnel provided by the Contractor hereunder shall not willfully or otherwise
perform any dishonest or fraudulent acts, breach any security procedures, or damage or destroy any
hardware, software or documentation, proprietary or otherwise, in connection with their services
hereunder. The Contractor shall promptly and fully inform the Director in writing of any patent,
copyright, trade secret or other intellectual property rights or disputes, whether existing or
potential, of which the Contractor has knowledge, relating to any idea, design, method, material,
equipment or other matter related to this Contract or coming to the Contractor's attention in
connection with this Contract."

d. The Contractor shall not issue nor permit to be issued any press release, advertisement, or literature of
any kind, which refers to the Port Authority or to the fact that goods have been, are being or will be
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provided to it and/or that services have been, are being or will be performed for it in connection with this
Agreement, unless the vendor first obtains the written approval of the Port Authority. Such approval may be
withheld if for any reason the Port Authority believes that the publication of such information would be
harmful to the public interest or is in any way undesirable.

39. Time is of the Essence

Time is of the essence in the Contractor's perfbnnance of this Contract inasmuch as the Work to be
performed will affect the operation of public facilities,

40. Holidays

The following holidays will be observed at the Site:

New Yeats Day	 Labor Day

Martin Luther King Jr. Day 	 Columbus Day

Presidents Day	 Veterans Day

Memorial Day	 Thanksgiving Day

Independence Day	 Day After Thanksgiving

Christmas Day

This list is subject to periodic revision and the Contractor shall be responsible ftr obtaining all updated lists
from the office of the Manager. If any such holiday falls on a Sunday then the next day shall be considered
the holiday and/or if any such holiday falls on a Saturday then the preceding day shall be considered the
holiday.

41. Personnel Standards

In addition to any specific personnel requirements that may be required under the clause entitled "Personnel
Requirements" in the Specifications, the Contractor (and any Subcontractor) shall furnish competent and
adequately trained personnel to perform the Work hereunder. If, in the opinion of the Manager, any
employee so assigned is performing their functions unsatisfactorily, they shall be replaced by the Contractor
within twenty-four (24) hours following the Contractor's receipt of the Manager's request for such
replacement.

All Contractor's employees performing Work hereunder shall have the ability to communicate in the English
language to the extent necessary to comprehend directions given by either the Contractor's supervisory staff
or by the Manager's staff. Any employee operating a motor vehicle must have a valid driver's license

The Contractor shail verify that employees working under this Contract in the United States are
legally present in the United States and authorized to work by means of the federally required 1-9
program

42. General Uniform Requirements for Contractor's Personnel

In addition to any specific unifbrm requirements that may be required by the Specifications, uniforms must
be worn at all times during which the Services are being performed hereunder. The Contractor agrees that
his/her employees will present a neat, clean and orderly appearance at all times. Uniforms shall include the
Contractor's identification badge with picture ID bearing the employee's name. All uniforms, colon, types
and styles shall be subject to the prior approval of the Manager. The Contractor will also be responsible for
ensuring that its employees are wearing shoes appropriate for the tasks performed. The Manager shall have
the right to require removal of any employee who shall fail to wear the proper uniform and shoes, and the
exercise of this right shall not limit the obligation of the Contractor to perform the Services or to furnish any
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required number of employees at a specific location at the Site as specified.

43. Labor, Equipment and Materials Supplied by the Contractor
The Contractor shall, at all times during the performance of this Contract, furnish all necessary labor,
supervision, equipment and materials necessary for the prompt and efficient performance of the Work,
whether such materials and equipment are actually employed in the furnishing of the Work or whether
incidental thereto.

All materials used by the Contractor in furnishing Work hereunder shall be of such quality as to accomplish
the purposes of this Contract and the Services to be furnished hereunder in such manner so as not to damage
any part of the Site.

The Port Authority by its officers, employees and representatives shall have the right at all times to examine
the supplies, materials and equipment used by the Contractor, to observe the operations of the Contractor, its
agents, servants and employees and to do any act or thing which the Port Authority may be obligated or
have the right to do under this Contract or otherwise.

All equipment, materials and supplies used in the performance of this Contract required hereunder shall be
used in accordance with their manufacturer's instructions.

Materials and supplies to be provided by the Contractor hereunder shall comply with OSHA and all
applicable regulations.

44. Contractor's Vehicles - Parking - Licenses
At the discretion of the Manager, the Port Authority may permit the Contractor during the effective period
of this Contract to park vehicle(s) used by it in its operations hereunder in such location as may from time to
time or at any time be designated by the Manager. The Contractor shall comply with such existing rules,
regulations and procedures as are now in force and such reasonable future rules, regulations and procedures
as may hereafter be adopted by the Port Authority for the safety and convenience of persons who park
automotive vehicles in any parking area at the Site or for the safety and proper persons who park automotive
vehicles in any parking area at the Site or for the safety and proper identification of such vehicles, and the
Contractor shall also comply with any and all directions pertaining to such parking which may be given
from time to time and at any time by the Manager. Any vehicle used by the Contractor hereunder shall be
marked or placarded, identifying it as the Contractor's vehicle.

45. Manager's Authority

In the performance of the Work hereunder, the Contractor shall conform to all orders, directions and
requirements of the Manager and shall perform the Work hereunder to the satisfaction of the Manager at
such times and places, by such methods and in such manner and sequence as he/she may require, and the -
Contract shall at all stages be subject to his/her inspection. The Manager shall determine the amount,
quality, acceptability and fitness of all parts of the Work and shall interpret the Specifications and any
orders for Extra Wrk. The Contractor shall employ no equipment, materials, methods or staff or personnel
to which the Manager objects. Upon request, the Manager shall confirm in writing any oral order, direction,
requirement or determination.

The Manager shall have the authority to decide all questions in connection with the Services to be
performed hereunder. The exercise by the Manager of the powers and authorities vested in him/her by this
section shall be binding and final upon the Port Authority and the Contractor.

46. Price Preference

If this solicitation has not been set aside for the purposes of making an award based on bids solicited from
Port Authority certified Minority Business, Women Business or Small Business Enterprises as indicated by
the bidder pre-requisites in Part H hereof, for awards of contracts, not exceeding $1,000,000, for:
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(a) Services, a price preference of 5% is available for New York or New Jersey Small Business Enterprises
(SBE); or

(b) Services (excluding Janitorial/Cleaning Services), a price preference of 10% is available for New York
or New Jersey Minority or Women Business Enterprises (M/WBE),

certified by the Port Authority by the day before the bid opening.

If the Bidder is a Port Authority certified MBE, WHE or SBE, enter the applicable date(s) certification was
obtained in the space provided on the Signature Sheet attached hereto.

47. MJWBE Good Faith Participation

If specified as applicable to this Contract, the Contractor shall use every good-faith effort to provide for
participation by certified Minority Business Enterprises (MBEs) and certified Women-owned Business
Enterprises (WBEs) as herein defined, in all purchasing and subcontracting opportunities associated with
this Contract, including purchase of equipment, supplies and labor services.

Good Faith efforts to include participation by MBEs/WBEs shall include the following:

a. Dividing the services and materials to be procured into small portions, where feasible.

b. Giving reasonable advance notice of specific contracting, subcontracting and purchasing opportunities
to such MBEsIWBEs as may be appropriate.

C. Soliciting services and materials from a Port Authority certified MBE/WBE or seeking MBEs/"Es
from other sources. To access the Port Authority's Directory of MBEIWBE Certified Firms go to
www.panynj .gov/supplierdiversty

d. Ensuring that provision is made to provide progress payments to MBEs/WBEs on a timely basis.

c. Observance of reasonable commercial standards of fair dealing in the respective trade or
business.

Subsequent to Contract award, all changes to the M/WBE Participation Plan must be submitted via
a modified M/WBE Participation Plan to the Manager for review and approval by the Authority's
Office of BusinessDiversity and Civil Rights. For submittal of modifications to the M/WBE Plan,
Contractors are directed to use form PA3749C, which may be downloaded at
htto:u/www. panyni.gov/business-op ortunities/becorne-vendor.htm . The Contractor shall not
make changes to its approved M/WBE Participation Plan or substitute M/WBE subcontractors or
suppliers for those named in their approved plan without the Manager's prior written approval.
Unauthorized changes or substitutions, including performing the work designated for a
subcontractor with the Contractor's own forces, shall be a violation of this section. Progress
toward attainment of M/WBE participation goals set forth herein will be monitored throughout the
duration of this Contract.

The Contractor shall also submit to the Manager, along with invoices, the Statement of
Subcontractor Payments as the MIWBE Participation Report, which may be downloaded at
ht:/fwww.nanvni .gov/business-opvortunitjeslbecome-vendor.htrnl . The Statement must include
the name and business address of each M/WBE subcontractor and supplier actually involved in the
Contract, a description of the work performed and/or product or service supplied by each such
subcontractor or supplier, the date and amount of each expenditure, and such other information that
may assist the Manager in determining the Contractor's compliance with the foregoing provisions.
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If, during the performance of this Contract, the Contractor fails to demonstrate good faith efforts in
carrying out its M/WBE Participation Plan and the Contractor has not requested and been granted a
full or partial waiver of the M/WBE participation goals set forth in this Contract, the Authority will
take into consideration the Contractor's failure to carry out its M/WBE Participation Plan in its
evaluation for award of future Authority contracts.

PART III CONTRACTOR'S INTEGRITY PROVISIONS

1. Certification of No Investigation (criminal or civil anti-trust), Indictment, Conviction,
Debarment, Suspension, Disqualification and Disclosure of Other Information
By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in
the case of a joint bid each party thereto certifies as to its own organization, that the Bidder and each parent
and/or affiliate of the Bidder has not

a. been indicted or convicted in any jurisdiction;
b. been suspended, debarred, found not responsible or otherwise disqualified from entering into

any contract with any governmental agency or been denied a government contract for failure to
meet standards related to the integrity of the Bidder;

C. had a contact terminated by any governmental agency for breach of contract or for any cause
based in whole or in part on an indictment or conviction;

d. ever used a name, trade name or abbreviated name, or an Employer Identification Number
different from those inserted in the Bid;

e. had any business or professional license suspended or revoked or, within the five years prior to
bid opening, had any sanction imposed in excess of $50,000 as a result of any judicial or
administrative proceeding with respect to any License held or with respect to any violation of a
federal, state or local environmental law, rule or regulation;

1, had any sanction imposed as a result ofajudicial or administrative proceeding related to fraud,
extortion, bribery, bid rigging, embezzlement, misrepresentation or anti-trust regardless of the
dollar amount of the sanctions or the date of their imposition; and

g.	 been, and is not currently, the subject of a criminal investigation by any federal, state or local
prosecuting or investigative agency and/or a civil anti-trust investigation by any federal, state or
local prosecuting or investigative agency.

2. Non-Collusive Bidding, and Code of Ethics Certification, Certification of No Solicitation
Based On Commission, Percentage, Brokerage, Contingent or Other Fees

By bidding on this Contract, each Bidder and each person signing on behalf of any Bidder certifies, and in the
case of a joint bid, each party thereto certifies as to its own organization, that

a. the prices in its bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

b. the prices quoted in its bid have not been and will not be knowingly disclosed directly or
indirectly by the Bidder prior to the official opening of such bid to any other bidder or to any
competitor;

c. no attempt has been made and none will be made by the Bidder to induce any other person,
partnership or corporation to submit or not to submit a bid for the purpose of restricting
competition;

d. this organization has not made any offers or agreements or taken any other action with respect
to any Authority employee or former employee or immediate family member of either which
would constitute a breach of ethical standards under the Code of Ethics dated April II, 1996, (a
copy of which is available upon request to the individual named in the clause hereof entitled
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"Bidder's question?), nor does this organization have any knowledge of any act on the part of
an Authority employee or former Authority employee relating either directly or indirectly to this
organization which constitutes a breach of the ethical standards set forth in said Code;

C. no person or selling agency other than a bun tide employee or bona tide established
commercial or selling agency maintained by the Bidder for the purpose of securing business,
has been employed or retained by the Bidder to solicit or secure this Contract on the
understanding that a commission, percentage, brokerage, contingent, or other fee would be paid
to such person or selling agency; and

f. the bidder has not offered, promised or given, demanded or accepted, any undue advantage,
directly or indirectly, to or from a public official or employee, political candidate, party or party
official, or any private sector employee (including a person who directs or works for a private
sector enterprise in any capacity), in order to obtain, retain, or direct business or to secure any
other improper advantage in connection with this Contract.

The foregoing certifications shall be deemed to be made by the Bidder as follows:

if the Bidder is a corporation, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each parent, affiliate, director, and
officer of the Bidder, as well as, to the best of the certifier's knowledge and belief, each
stockholder of the Bidder with an ownership interest in excess of 10%;
if the Bidder is  partnership, such certification shall be deemed to have been made not only
with respect to the Bidder itself, but also with respect to each partner.

Moreover, the foregoing certifications, if made by a corporate Bidder, shall be deemed to have been
authorized by the Board of Directors of the Bidder, and such authorization shall be deemed to include the
signing and submission of the bid and the inclusion therein of such certification as the act and deed of the
corporation.

In any case where the Bidder cannot make the foregoing certifications, the Bidder shall so state and shall
furnish with the signed bid a signed statement which sets forth in detail the reasons therefor. If the Bidder is
uncertain as to whether it can make the foregoing certifications, it shall so indicate in a signed statement
furnished with its bid, setting forth in such statement the reasons for its uncertainty. As a result of such
disclosure, the Port Authority shall take appropriate action up to and including a finding of non-responsibility.

Failure to make the required disclosures shall lead to administrative actions up to and including a finding of
non-responsibility.

Notwithstanding that the Bidder may be able to make the foregoing certifications at the time the bid is
submitted, the Bidder shall immediately notice the Authority in writing during the period of irrevocability of
bids on this Contract of any change of circumstances which might under this clause make it unable to make
the foregoing certifications or require disclosure. The foregoing certifications or signed statement shall be
deemed to have been made by the Bidder with full knowledge that they would become a part of the records of
the Authority and that the Authority will rely on their truth and accuracy in awarding this Contract. In the
event that the Authority should determine at any time prior or subsequent to the award of this Contract that the
Bidder has falsely certified as to any material item in the foregoing certifications or has willfully or
fraudulently fUrnished a signed statement which is false in any material respect, or has not fully and accurately
represented any circumstance with respect to any item in the foregoing certifications required to be disclosed,
the Authority may determine that the Bidder is not a responsible Bidder with respect to its bid on the Contract
or with respect to future bids on Authority contracts and may exercise such other remedies as are provided to
it by the Contract with respect to these matters. In addition, Bidden are advised that knowingly providing a
false certification or statement pursuant hereto may be the basis for prosecution for offering a false instrument
for filing (see e.g. New York Penal Law, Section 175.30 et seq.). Bidders are also advised that the inability to
make such certification will not in and of itself disqualify a Bidder, and that in each instance the Authority
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will evaluate the reasons therefor provided by the Bidder. Under certain circumstances the Bidder may be
required as a condition of Contract award to enter into a Monitoring Agreement under which it Will be
required to take certain specified actions, including compensating an independent Monitor to be selected by
the Port Authority, said Monitor to be charged with, among other things, auditing the actions of the Bidder to
determine whether its business practices and relationships indicate a level of integrity sufficient to permit it to
continue business with the Port Authority.

3. Bidder Eligibility for Award of Contracts -Determination by an Agency of the State of New York or
New Jersey Concerning Eligibility to Receive Public Contracts

Bidders are advised that the Authority has adopted a policy to the effect that in awarding its contracts it will
honor any determination by an agency of the State of New York or New Jersey that a Bidder is not eligible to
bid on or be awarded public contracts because the Bidder has been determined to have engaged in illegal or
dishonest conductor to have violated prevailing rate of wage legislation.

The policy permits a Bidder whose ineligibility has been so determined by an agency of the State of New York
or New Jersey to submit a bid on a Port Authority contract and then to establish that it is eligible to be awarded a
contract on which it has bid because (i) the state agency determination relied upon does not apply to the Bidder,
or (ii) the state agency determination relied upon was made without affording the Bidder the notice and hearing
to which the Bidder was entitled by the requirements of due press of law, or (iii) the state agency
determination was clearly erroneous or (iv) the state determination relied upon was not based on a finding of
conduct demonstrating a lack of integrity or violation of a prevailing mate of wage law.

The full text of the resolution adopting the policy may be found in the Minutes of the Authority's Board of
Commissioners meeting of September 9, 1993,

4. No Gifts, Gratuities, Offers of Employment, Etc.
During the term of this Contract, the Contractor shall not offer, give or agree to give anything of value either to
a Port Authority employee, agent, job shopper, consultant, construction manager or other person or firm
representing the Port Authority, or to a member of the immediate family (i.e., a spouse, child, parent, brother or
sister) of any of the foregoing, in connection with the performance by such employee, agent, job shopper,
consultant, construction manager or other person or firm representing the Port Authority of duties involving
transactions with the Contractor on behalf of the Port Authority, whether or not such duties are related to this
Contract or any other Port Authority contract or matter. Any such conduct shall be deemed a material breach of
this Contract.

As used herein "anything of value" shall include but not be limited to any (a) favors, such as meals,
entertainment, transportation (other than that contemplated by the Contract or any other Port Authority contract),
etc. which might tend to obligate the Port Authority employee to the Contractor, and (b) gift, gratuity, money,
goods, equipment, services, lodging, discounts not available to the general public, offers or promises of
employment, loans or the cancellation thereof, preferential treatment or business opportunity. Such term shall
not include compensation contemplated bythis Contract or any other Port Authority contract. Where used
herein, the term "Port Authority" shall be deemed to include all subsidiaries of the Port Authority.

The Contractor shall insure that no gratuities of any kind or nature whatsoever shall be solicited or accepted by
it and by its personnel for any reason whatsoever from the passengers, tenants, customers or ocher persons using
the Facility and shall so instruct its personnel.

In addition, during the term of this Contract, the Contractor shall not make an offer of employment or use
confidential information in a manner proscribed by the Code of Ethics and Financial Disclosure dated April 11,
1996, (a copy of which is available upon request to the Office of the Secretary of the Port Authority).

The Contractor shall include the provisions of this clause in each subcontract entered into under this Contract.
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S. Conflict of Interest

During the term of this Contract, the Contractor shall not participate in any way in the preparation, negotiation
or award of any contract (other than a contract for its own services to the Authority) to which it is contemplated
the Port Authority maybecome a party, or participate in any way in the review or resolution of a claim In
connection with such it 	 if the Contractor has a substantial financial interest in the contractor or potential
contractor of the Port Authority or if the Contractor has an arrangement for Mute employment or for any other
business relationship with said contractor or potential contractor, nor shall the Contractor at any time take any
other action which might be viewed as or give the appearance of conflict of interest on its part. If the possibility
of such an arrangement for future employment or for another business arrangement has been or is the subject of
a previous or current discussion, or if the Contractor has reason to believe such an arrangement may be the
subject of flture discussion, or if the Contractor has any financial interest, substantial or not, in a contractor or
potential contractor of the Authority, and the Contractor's participation in the preparation, negotiation or award
of any contract with such a contractor or the review or resolution of a claim in connection with such a contract is
contemplated or if the Contractor has reason to believe that any other situation exists which might be viewed as
or give the appearance of a conflict of interest, the Contractor shalt immediately inform the Director in writing
of such situation giving the MI details thereof. Unless the Contractor receives the specific written approval of
the Director, the Contractor shall not take the contemplated action which might be viewed as or give the
appearance of a conflict of interest. In the event the Director shall determine that the performance by the
Contractor of a portion of its Services under this Agreement is precluded by the provisions of this numbered
paragraph, or a portion of the Contractor's said Services is determined by the Director to be no longer
appropriate because of such preclusion, then the Director shall have full authority on behalf of both parties to
order that such portion of the Contractor's Services not be performed by the Contractor, reserving the right,
however, to have the Services performed by others and any lump sum compensation payable hereunder which is
applicable to the deleted work shalt be equitably adjusted by the parties. The Contractor's execution of this
document shall constitute a representation by the Contractor that at the time of such execution the Contractor
knows of no circumstances, present or anticipated, which come within the provisions of this paragraph or which
might otherwise be viewed as or give the appearance of a conflict of interest on the Contractor's part. The
Contractor acknowledges that the Authority may preclude it from involvement in certain
disposition/privatization initiatives or transactions that itsalt from the findings of its evaluations hereunder or
from participation in any contact which results, directly or indirectly, from the Services provided by the
Contractor hereunder.

6. Definitions
As used in this section, the following terms shall mean:

Affiliate-Two or more firms are affiliates if a parent owns more than fifty percent of the voting stock
of each of the firms, or a common shareholder or group of shareholders owns more than fifty percent of
the voting stock of each of the firms, or if the firms have a common proprietor or general partner.

Agency or Governmental Agency - Any federal, state, city or other local agency, including departments,
offices, public authorities and corporations, boards of education and higher education, public
development corporations, local development corporations and others,

Investigation - Any inquiries made by any federal, state or local criminal prosecuting agency and any
inquiries concerning civil anti-trust investigations made by any federal, state or local governmental
agency. Except for inquiries concerning civil anti-trust investigations, the term does not include
inquiries made by any civil government agency concerning compliance with any regulation, the nature
of which does not carry criminal penalties, nor does it include any background investigations for
employment, or Federal, State, and local inquiries into tax returns.

Officer - Any individual who serves as chief executive officer, chief financial officer, or chief operating
officer of the Bidder by whatever titles known.
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Parent - An individual, partnership, joint venture or corporation which owns more than 50% of the

voting stock of the Bidder.

If the solicitation is a Request for Proposal:

Bid - shall mean Proposal;
Bidder - shalt mean Proposer;
Bidding -shall mean submitting a Proposal.

In a Contract resulting from the taking of bids:

- shall mean bid;
Bidder - shall mean Bidder-,
Bidding - shall mean executing this Contract.

In a Contract resulting from the taking of Proposals:

Bid - shall mean Proposal;
Bidder - shalt mean Proposer,
Biddin g - shall mean executing this Contract.
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THE PORTAUTHORITY OF Nfl NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, ?° FL.

JERSEY CITY, NJ 07302

9/5/2012

ADDENDUM # I

To prospective Bidder(s) on Bid Ii 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/25/201Z no later than 11:00AM

The following changes/modifications are hereby made to the solicitation documents:

Replace Section 10 of Part II entitled "Facility Inspection" in its entirety with the following:

Date and Time: Thursday, September 6,2012 at 10 am, Jersey Avenue Maintenance
Shop (JAMS), 777 Jersey Avenue, Jersey City, NJ 07201.

Please contact Sharon Allen at 201-395-3471, Monday through Friday, between the hours
of 9:00 a.m. and 3:00 p.m. PHOTO ID IS REQUIRED to attend the facility inspection.

This communication should be initialed by you and annexed to your Bid upon
submission.

In.case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDER'S FIRM NAME:	 '.tic< \ ) \c\e TILIr e

INITIALED;( r-	 DATE: )L/ j)

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO LUZ
SANTANA. WHO CAN BE REACHED AT (201) 395-3449 or at Isantanapanynj.gov .

r.



THE PORTAUTIIOIUTYOF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3 FL.

JERSEY CITY, NJ 07302

9/19/2012

ADDENDUM #2

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Due back on 9/25/2012, no later than 11:00AM

I.	 CHANGES/MODIFICATIONS

The following changes/modifications are hereby made to the solicitation documents:

A. Replace Section 3 of Part V entitled "Prevailing Wages" in its entirety and replace
with the following:

The Contractor shall provide (and shall cause all sub-contractors to pay or provide) to
its drivers (who are employed by it to work on an hourly or daily basis at any trade or
occupation at or about the Facility) at least the prevailing rate of wage and
supplements for others engaged in the same trade or occupation in the locality in
which the Services are being performed as determined by the Manager and
notwithstanding that such rate may be higher than the rate in effect on the date of

opening of the bids.

For the purposes of this Contract, the prevailing rates of wage and supplements are
those established by the New Jersey Department of Labor and Workforce
Development for the locality and for the period of time in which the work is
performed. For additional information, please visit:
http ://lwd.dol ,state.nj.us/labor/waehour/wa gehour index.html.

The provisions of this clause are inserted in this Contract for the benefit of such
drivers as well as for the benefit of the Port Authority; and if the Contractor or any
subcontractor shall pay or provide any such drivers less than the rates of wages and
supplements above described, such drivers shall have a direct right of action against
the Contractor or such subcontractor for the difference between the wages and
supplements actually paid or provided and those to which he/she is entitled under this
clause. If such drivers are employed by any subcontractor whose subcontract does
not contain a provision substantially similar to the provisions of this clause (requiring
the payment or provision of  least the above minimum, and providing for a cause of
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action in the event of the subcontractor's Failure to pay or provide such wages and
supplements) such drivers shall have a direct right of action against the Contractor.
The Port Authority shall not be a necessary party to any action brought by any drivers
to obtain a money judgment against the Contractor or any subcontractor pursuant to
this clause.

Nothing herein contained shall be construed to prevent the Contractor or any
subcontractor from paying higher rates or providing higher supplements than the
minimum hereinbefore described; and nothing herein contained shall be construed to
constitute a representation or guarantee by the Port Authority that the Contractor or
any subcontractor can obtain drivers for the minimum hereinbefore described.

B. Replace Section 3 of Pan (V entitled "Pricing Sheets" in its entirety and replace it
with the attachment with revision date of 9/18/2012.

For Informational Purposes Only

I ) Attached hereto is the New Jersey Department of Labor and Workforce
Development Prevailing Wage Rate Determination for Truck Driver-Material
Delivery Driver to be included as a part of this Contract document.

H. BIDDER'S QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, which the
Port Authority has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port Authority makes no representations, warranties or guarantees that the
information contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
be deemed, to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shall impair or limit the effect of
the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.

PSI lAll
Page 2 o14



The Questions and Answers numbering sequence will be continued sequentially in any
forthcoming Addenda that may be issued.

Question #1 May we have the Prevailing Wage Rates for this specific contract?

Answer # I Refer to Section I.A. of this Addendum #2.

Question #2 What rate applies for the Van Driver?

Answer #2	 The same rates as the ones attached in the prevailing wages for
Hudson County "Truck Driver - Material Delivery Driver"

Question #3 - If this is a Prevailing Wage Contract will bids be accepted reflecting
hourly rates that are below the Prevailing Wage Rate?

Answer #3	 Refer to Section I.A. of this Addendum #2.

Question #4 Will the awarded vendor be allowed to park its vehicle(s) overnight
at the Jersey Avenue Maintenance Shop (JAMS) location?

Answer #4	 Yes, but the Port Authority will not be responsible for any
damage to or theft of vehicles.

Question #5 When can the vendor expect payment for services rendered?

Answer # S	 Refer to Part V, Section 3, entitled "Payment" paragraph b

Question #6 Will this contract require the transportation of "Hazardous
Materials"?

Answer # 6 No.

Question # 7 If so, the vendors Truck Driver will require a "Haz Mat'
endorsement on their CDL license. Please identify the prevailing
wage rate that would apply?

Answer # 7	 Not applicable. See QFA #6.

Question #8 Part Ill - Contract Specification Terms And Conditions, Item #6
Insurance. At the end of the last paragraph, last sentence
CITS#4031N appears. Please explain this designation?

Answer # 8 -- CITS#4031N is the Port Authority internal Certificate of
Insurance number assigned to this contract and is provided by
Port Authority Risk Management Division.
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Question#9	 What categorization of labor are we using under this contract?	 --

Answer#9	 Refer to Section I.A. of this Addendum #2.

Question #10 Approximately how many miles does the vehicles drive each week? -

Answer # 10 A response to this question will be forthcoming under a
subsequent addendum.

Question #11 Do you know if the current workers are unionized?

Answer	 A response to this question will be forthcoming under a
subsequent addendum.

Question #12 Do you know the current pay rates and if those employees have a
medical insurance plan under the current contract?

Answer # 12 A response to this question will be forthcoming under a
subsequent addendum.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed,

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDER FIRM NAME: cmcmc 9c, AJ'v' C t

INITIALED:

DATE

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANApanynj.gov .
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Revised 9/18/2012

3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof.

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (I) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

F. The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment".
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STATE OF NEW JERSEY
Department of Labor and Workforce Development

Division of Wage and Hour Compliance - Public Contracts Section
P0 Box 389

Trenton, NJ 08625-0389

PREVAILING WAGE RATE DETERMINATION

The New Jersey Prevailing Wage Act (N.LS.A. 34:11-56.25 far seq.) requires that the Department of Labor and Workforce
Development establish and enforce a prevailing wage level for workers engaged in public works in order to safeguard
their efficiency and general well being and to protect them as well as their employers from the effects of serious and
unfair competition.

Prevailing wage rates are wage and fringe benefit rates based on the collective bargaining agreements established for a
particular craft or trade in the locality in which the public work is performed. In New Jersey, these rates vary by county
and by the type of work performed.

Applicable prevailing wage rates are those wages and fringe benefits in effect on the date the contract is awarded. All
pre-determined rate increases listed at the time the contract is awarded must also be paid, beginning on the dates specified.
Rates that have expired will remain in effect until new rates are posted.

Prevailing Wage Rate

The prevailing wage rate for each craft will list the effective date of the rate and the following information:

W = Wage Rate per Hour 	 B Fringe Benefit Rate per Flour	 I Total Rate per Hour

• Fringe benefits are an integral part of the prevailing wage rate. Employers not providing such benefits must
pay the fringe benefit amount directly to the employee each payday. Employers providing benefits worth
less than the fringe benefit amount must pay the balance directly to the employee each payday.

Unless otherwise stated in the Prevailing Wage Rate Determination, the fringe benefit rate for overtime
hours remains at the straight time rate.

When the Overtime Notes in the Prevailing Wage Rate Determination state that the overtime rates are
inclusive of benefits," the benefit rate is increased by the same factor as the wage rate (i.e. multiplied by

1,5 for time and one-half, multiplied by 2 for double time, etc.).

Apprentice Rate Schedule

An "apprentice" is an individual who is registered with the United States Department of Labor - Office of Apprenticeship
and enrolled in a certified apprenticeship program during the period in which they are working on the public works
project.

The apprentice watte rate is a percentage of the journeyman wage rate, unless otherwise indicated. The apprentice bnfli
rate is the full journeyman benefit rate, unless otherwise indicated.

If there is no apprentice rate schedule listed, the individual must be paid at least the journeyman rate even if that
individual is in a certified apprentice program for that trade.

If there is no ratio of apprentices to journeymen listed for a particular craft, then the ratio shall be one (I) apprentice to
every four (4) journeymen.
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NEW JERSEY DEPARTMENT OF LABORAND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - I{1JDSON

	

Craft: Truck Driver-MaterIal Delivery Driver 	 PREVAILING WAGE RATE

05/01/12

Driver	 W2415
810.22
T34.37

New Hires (1st year) W22.03
B9.07

T31.10

Expiration Date, 05/0112013

	

Craft: Truck Driver-Material Delivery Driver	 COMMENTS/NOTES

BLENDED RATE:
When a truck driver is performing work on the site and also serving as a material delivery driver, the driver shall be paid a
"blended rate". See the"Truck Driver' craft for the blended rates.

The regular workday is  hours, starting between 5:00 AM and S'OO AM.

SHIFT DIFFERENTIAL:
For shifts beginning between 4:00 PM and 10:00 PM, drivers shall receive an additional $050 per hour.

OVERTIME:
Hours in excess of 8 per day, or before of after the regular workday that are not shift work, Monday through Friday, and all
hours on Saturdays shall be paid at time and one-half the hourly rate. All hours on Sundays shall be paid at two and
one-half times the hourly rate. All hours on holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Years Day, Presidents Day, Memorial Day (Decoration Day), July 4th, Labor Day,
Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the
following Monday The day after Thanksgiving may be substituted for Veterans' Day.
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THE POIITAUThURITY OF Nfl NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3RD FL.

JERSEY CITY, NJ 07302

9/24/2012

ADDENDUM #3

To prospective Bidder(s) on Bid # 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Z Due back on 9/27/2012, no later than 11:00AM

Originally due on 9/25/2012, no later than 11:00AM

I. CHANGES/MODIFICATIONS

The following changes/modifications are hereby made to the solicitation documents:

THE BID DUE DATE HAS BEEN CHANGED AS NOTED ABOVE.

II. BIDDER'S QUESTIONS AND ANSWERS

The following information is available in response to questions submitted by prospective
Bidders. The responses should not be deemed to answer all questions, which have been
submitted by Bidders to the Port Authority. It addresses only those questions, for which
the Port Authority has deemed to require additional information and/or clarification. The
fact that information has not been supplied with respect to any questions asked by a
Bidders does not mean or imply, nor should it be deemed to mean or imply, any meaning,
construction, or implication with respect to the terms.

The Port Authority makes no representations, warranties or guarantees that the
information contained herein is accurate, complete or timely or that such information
accurately represents the conditions that would be encountered during the performance of
the Contract. The furnishing of such information by the Port Authority shall not create or
be deemed to create any obligation or liability upon it for any reason whatsoever and
each Bidder, by submitting its Bid, expressly agrees that it has not relied upon the
foregoing information, and that it shall not hold the Port Authority liable or responsible
therefor in any manner whatsoever. Accordingly, nothing contained herein and no
representation, statement or promise, of the Port Authority, its Commissioners, officers,
agents, representatives, or employees, oral or in writing, shall impair or limit the effect of

PS11AII
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the warranties of the Bidder required by this Bid or Contract and the Bidder agrees that it
shall not hold the Port Authority liable or responsible therefor in any manner whatsoever.
The Questions and Answers numbering sequence will be continued sequentially in any
forthcoming Addenda that may be issued.

Question #10 Approximately how many mites does the vehicles drive each week?

Answer # 10, Refer to Part V, Page 16, Exhibit C.

Question #11 Do you know if the current workers are unionized?

Answer # 11 It is the Bidder's responsibility to ascertain whether any union now
represented or not represented at the site Will claim jurisdiction over
any aspects of the services to be performed and their attention is
directed to Part I, clause entitled "Labor Harmony".

Question #12 Do you know the current pay rates and if those employees have a
medical insurance plan under the current contract?

Answer fi 12 The current Contract is subject to the prevailing wage rates and
I ^ supplements for Hudson County.

Question# 13 What is the pricing under the current Contract?

Answer # 13 For informational purposes, attached is the current contract's pricing
sheets.

Queslion#14 I did not see any rates for helpers. Are the helpers subject to the
prevailing wage rate? If so, what are the rates?

Answer # 14 Under the Prevailing Wage Job in Hudson County, requiring the
Truck Driver-Material Delivery Driver rate to be used, there is no
"Helper" work classification or rate available, that could be used in
conjunction with this type of work. Under the current Contract the
wage rate for the position of "Helper" shall be no less than the
minimum wage established by the State of New Jersey for that title.

This communication should be initiated by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed,

PSI 1All
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THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDER'S FIRM NAME: ccn\\( Cf) \$y c\x ce ImC.
INITIALED:

DATE:

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
1,SANTANA@panynj.gov .
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THE PORTAIJ1HORITYOF NY& NJ

PROCUREMENT DEPARTMENT
2 MONTGOMERY STREET, 3RD FL.

JERSEY CITY, NJ 07302

9/25/2012

ADDENDUM #4

To prospective Bidder(s) on Bid /i 30530 for Truck and Van Services to and from Port
Authority Stockrooms and Facilities in New York and New Jersey

Z Due back on 9/27/2012, no later than 11:00AM

Originally due on 9/25/2012, no later than I 1:00AM

The following changes/modifications are hereby made to the solicitation documents:

Replace pricing sheets from Addendum #2 with revision date 9/18/2012 in its entirety
and replace it with the attachment with revision date of 9/25/2012.

This communication should be initialed by you and annexed to your Bid upon
submission.

In case any Bidder fails to conform to these instructions, its Bid will nevertheless be
construed as though this communication had been so physically annexed and initialed.

THE PORT AUTHORITY OF NY & NJ

KATHY LESLIE WHELAN, MANAGER
COMMODITIES AND SERVICES DIVISION

BIDDER'S FIRM NAME:	 Lio \\u4 t A' Tine.

INITIALED:

DATE:	 -

QUESTIONS CONCERNING THIS ADDENDUM MAY BE ADDRESSED TO
LUZ SANTANA, WHO CAN BE REACHED AT (201) 395-3449 or at
LSANTANA@panynj.gov .

PSI1AII
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Revised 9/25/2012

3. PRICING SHEET(S)

Entry of Prices

a. The prices quoted shall be written in figures, in ink, preferably in black ink where
required in the spaces provided on the Pricing Sheet(s) attached hereto and made a part
hereof.

b. All Bidders are asked to ensure that all charges quoted for similar operations in the
Contract are consistent.

c. Prices must be submitted for each Item required on the Pricing Sheet(s). Bidders are
advised that the Items on the Pricing Sheet(s) correspond to the required services set forth
in the Specifications hereunder.

d. Bidders must insert all figures as required and verify all computations for accuracy. The
Port Authority in its sole judgment reserves the right to: (I) reject Bids without checking
them for mathematical errors or omissions, (2) reject Bids that contain or appear to
contain errors or omissions, and (3) supply corrections to Bids that contain or appear to
contain mathematical errors and omissions, and in this case the Port Authority reserves
the right to recompute the Estimated Contract Price based upon the Unit Prices inserted
by the Bidder which amount shall govern in all cases.

e. In the event that a Bidder quotes an amount in the Estimated column but omits to quote a
Unit Price for that amount in the space provided, the Port Authority reserves the right to
compute and insert the appropriate Unit Price.

f. The Total Estimated Contract Price is solely for the purpose of facilitating the
comparisons of Bids. Compensation shall be in accordance with the section of this
Contract entitled "Payment".


